



Republic of the Philippines  
RIZAL PROVINCIAL GOVERNMENT  
Antipolo City

**BIDS AND AWARDS COMMITTEE**

**RESOLUTION NO. CW 408-2025**

**RESOLUTION CANCELLING THE PUBLIC BIDDING OF THE  
INFRASTRUCTURE PROJECTS:**

- 1. ASPHALT OVERLAYING WITH CONCRETE REBLOCKING (PORTION)  
OF COLOGNE ST., MERCEDES EXEC. VILL., BRGY. SAN ANDRES,  
CAINTA, RIZAL, AND**
- 2. ASPHALT OVERLAYING OF STUTTGART ST. MERCEDES EXEC. VILL.,  
BRGY. SAN ANDRES, CAINTA, RIZAL**

**PUBLISHED FROM 4 JULY TO 10 JULY 2025 FOR THE OPENING OF  
BIDS SCHEDULED ON 22 JULY 2025**

**WHEREAS**, the Rizal Provincial Government, through the Rizal Provincial Bids and Awards Committee (RPBAC), advertised an Invitation to Bid (ITB) for the procurement of provincial infrastructure projects from the period of 4 July to 10 July 2025;

**WHEREAS**, the publication covers thirty-five (35) provincial infrastructure projects with schedule of bid opening/public bidding on 22 July 2025;

**WHEREAS**, Project No. **13** in the aforementioned publication is entitled: **"Asphalt Overlaying with Concrete Reblocking (portion) of Cologne St., Mercedes Exec. Vill., Brgy. San Andres, Cainta, Rizal";**

**WHEREAS**, Project No. **14** in the aforementioned publication is entitled: **"Asphalt Overlaying of Stuttgart St. Mercedes Exec. Vill., Brgy. San Andres, Cainta, Rizal";**

**WHEREAS**, due to the **recent request** of the Mercedes Executive Village Homeowners Association, Inc. (MEVHAI) to Hon. Nina Ricci A. Ynares, Provincial Governor, (see attached) to cancel their request for asphalt overlay of streets and a shift in **development priorities**, it is deemed best to **cancel the public bidding of the aforementioned infrastructure projects;**

**WHEREAS**, considering the **recent request** of the Mercedes Executive Village Homeowners Association, Inc. (MEVHAI) to Hon. Nina Ricci A. Ynares, Provincial Governor and a shift in **development priorities**, the members of the RPBAC have decided to **CANCEL THE PUBLIC BIDDING** of the infrastructure projects titled:

- 1. "Asphalt Overlaying with Concrete Reblocking (portion) of Cologne St., Mercedes Exec. Vill., Brgy. San Andres, Cainta, Rizal" and**
- 2. "Asphalt Overlaying of Stuttgart St. Mercedes Exec. Vill., Brgy. San Andres, Cainta, Rizal"**

published from 4 July to 10 July 2025 for the Opening of Bids scheduled on 22 July 2025;

**NOW THEREFORE**, We the members of the Rizal Provincial Bids and Awards Committee (RPBAC) for and in consideration of the foregoing, hereby resolved, as it is hereby **RESOLVED**, to **CANCEL THE PUBLIC BIDDING** of the infrastructure projects titled:

1. "Asphalt Overlaying with Concrete Reblocking (portion) of Cologne St., Mercedes Exec. Vill., Brgy. San Andres, Cainta, Rizal" and
2. "Asphalt Overlaying of Stuttgart St. Mercedes Exec. Vill., Brgy. San Andres, Cainta, Rizal"

published from 4 July to 10 July 2025 for the Opening of Bids scheduled on 22 July 2025;


**RESOLVED FURTHER**, that copies of this Resolution be furnished to the Philippine Government Electronic Procurement System (PhilGEPS), the Provincial Accountant, and to the State Auditor, Commission on Audit (COA) of this Province.


**RESOLVED** this 17<sup>th</sup> day of July 2025 at the City of Antipolo, Province of Rizal.

**RIZAL PROVINCIAL BIDS AND AWARDS COMMITTEE**

  
**Atty. GEORGE MATTHEW T. HABACON**  
Provincial Legal Officer  
Member - BAC

  
**JOSEPH G. CENIDOZA**  
Provincial Assessor  
Member - BAC

  
**Arch. HERBERT V. JOSE, EnP.**  
OIC - PPDO  
Member - BAC

  
**Atty. ERICA T. GATAN**  
Provincial Administrator  
Vice Chairman - BAC

  
**Eng'r LUISITO G. MUNSOD**  
Chairman - BAC