

ok (D)



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

14 January, 2025

MR. EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to **KIT UBIADAS CONSTRUCTION CORP.** that work may proceed on the **Improvement of Playground Facilities and Upgrading of Electrical Facilities at Brgy. Mahabang Parang, Angono, Rizal and Brgy. Palangoy, Binangonan, Rizal** effective January 18, 2025 (Saturday).

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI LYNARES
Governor

I acknowledge receipt of this Notice on:

1.15.25

Authorized Signature:



Name of the Representative of the Bidder:

EDGARDO M. UBIADAS

NTP 12062024#1

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

Kit Ubidas Construction Corp., a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal and herein represented by its Proprietor/President/General Manager, Edwards Ubidas, of legal age, Filipino citizen, single/married, resident of Binangonan, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 30, s. 2024 namely:

Improvement of Playground Facilities and Upgrading of Electrical Facilities at Brgy. Kahabang P. 1, 2, 3, 4, 5, 6, 7, 8, 9, 10, 11, 12, 13, 14, 15, 16, 17, 18, 19, 20, 21, 22, 23, 24, 25, 26, 27, 28, 29, 30, 31, 32, 33, 34, 35, 36, 37, 38, 39, 40, 41, 42, 43, 44, 45, 46, 47, 48, 49, 50, 51, 52, 53, 54, 55, 56, 57, 58, 59, 60, 61, 62, 63, 64, 65, 66, 67, 68, 69, 70, 71, 72, 73, 74, 75, 76, 77, 78, 79, 80, 81, 82, 83, 84, 85, 86, 87, 88, 89, 90, 91, 92, 93, 94, 95, 96, 97, 98, 99, 100, Binangonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last December 6, 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of One Million One Hundred Ninety Four Thousand Eight Hundred Ninety Three Pesos and 12/100 (P 1,194,893.12), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within sixty (60) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 30, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS One Million One Hundred Ninety Four Thousand Eight Hundred Ninety Three Pesos and 12/100 (P 1,194,893.12), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS ~~Three Hundred Fifty eight Thousand Four Hundred Sixty Seven Pesos and 94/100~~ Three Hundred Fifty eight Thousand Four Hundred (P 358,467.94) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JAN 14 2025 day of _____ at Antipolo City.

Kit Ubidas Construction Corp.
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:

Edgardo Ubidas
Proprietor/Manager/President

By:

NINA RICCI A. YNARES
Provincial Governor

WITNESSES

MARISSA N. CLEOFAS

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO (Angono, Rizal) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, Rizal personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>Edgardo Ubidas</u>	TIN No. <u>008-10-689</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Improvement of Playground Facilities and Upgrading of Electrical Facilities at Brgy. Hababang Farming, Angono, Rizal and Brgy. Tandang, Binangonan, Rizal

WITNESS MY HAND AND SEAL this JAN 14 2025 of _____, at Antipolo, Rizal Capitol, Antipolo City.

Doc No. 39
Page No. 9
Book No. 2
Series 2025

ATY. ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binangonan & Cardona
all in the PROVINCE OF RIZAL
Valid until December 31, 2025
Adm. Matter 23-009
PTR No. 21048845A / January 2, 2024 / Rizal
Roll of Attorneys No. 69250
IBP Lifetime Member No. 018032 / Rizal
MCLE Compliance No. VII-0023742



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

14 January, 2025

MR. PAOLO OLIVER D. AQUINO
DIAZ AQUINO CONST. CORP.
Binangonan, Rizal

Dear Mr. Aquino:

The attached Contract Agreement having been approved, notice is hereby given to **DIAZ AQUINO CONST. CORP.** that work may proceed on the
Construction of 2-Storey Ynares Multi-Purpose Bldg.
at Meralco Vill., Brgy. Mahabang Parang, Angono, Rizal
effective **January 18, 2025 (Saturday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI A. YNARES
Governor

I acknowledge receipt of this Notice on:

1.15.25

Authorized Signature:

Name of the Representative of the Bidder:


PAOLO OLIVER D. AQUINO

NTP 12062024#2

CONTRACT AGREEMENT

2

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

~~Mesa Landco Construction Corp.~~, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at ~~Sinangonan, Rizal~~, and herein represented by its Proprietor/President/General Manager, ~~Paolo Oliver D. Aquino~~, of legal age, Filipino citizen, single/married, resident of ~~Sinangonan, Rizal~~, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 30, s. 2024 namely:

Construction of 2 storey Ynares Multipurpose Bldg. at Meralco Vill., Brgy. Mahabang Pampang, Angono, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last December 4, 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Five Million One Hundred Fifty Eight Thousand Ninety Five Pesos and 98/100 (P 5,158,095.98), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within One Hundred Sixty (160) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 30, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Five Million One Hundred Fifty Eight Thousand Ninety Five Pesos and 98/100 (P 5,158,095.98), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS ~~One Million Five Hundred Forty Seven Thousand Four Hundred Twenty Eight Pesos and 79/100~~ One Million Five Hundred Forty Seven Thousand (P 1,547,428.79) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JAN 11 2025 day of _____ at Antipolo City.

Dian Aquino Construction Corp.
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:

Paolo Oliver D. Aquino
Proprietor/Manager/President

By:

NINA RICCI A. YNARES
Provincial Governor

WITNESSES

MARISSA N. CLEOFAS

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY, Angono, Rizal) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, Angono, Rizal, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>Paolo Oliver D. Aquino</u>	TIN No. <u>010-084-780</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction of 2 storey Ynares Multipurpose Bldg. at Meralco Vill., Brgy. Mahabang Parang, Angono, Rizal

WITNESS MY HAND AND SEAL this JAN 11 2025 day of _____, at Rizal (Provincial Capitol, Antipolo City).

Doc No. 51
Page No. 19
Book No. 2
Series 20 25

ATTY ANNA MARIE L. SANTOS
NOTARY PUBLIC
for ANGONA, RIZAL @ Cardona
all in the PROVINCE OF RIZAL
Valid until December 31 2025
Adm. Matter 23-009
PTR No. 23134878A / January 2, 2025/ Rizal
Roll of Attorneys No. 89250
IBP Lifetime Member No. 016632 / Rizal
MCLE Compliance No. VIII-0078397



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

14 January, 2025

MR. PAOLO OLIVER D. AQUINO
DIAZ AQUINO CONST. CORP.
Binangonan, Rizal

Dear Mr. Aquino:

The attached Contract Agreement having been approved, notice is hereby given to **DIAZ AQUINO CONST. CORP.** that work may proceed on the **Construction/Provision of Wash Facilities (Water, Sanitation & Hygiene)** at **University of Rizal System-Angono Campus Brgy. San Isidro, Angono, Rizal** effective **January 18, 2025 (Saturday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI A. NARES
Governor

I acknowledge receipt of this Notice on:

1.15.25

Authorized Signature:

Name of the Representative of the Bidder:


PAOLO OLIVER D. AQUINO

NTP 12062024#3

CONTRACT AGREEMENT 3

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

Dias Aquino Construction Corp., a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal, and herein represented by its Proprietor/President/General Manager, Enole Oliver Aquino, of legal age, Filipino citizen, single/married, resident of Binangonan, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 30, s. 2024 namely:

Construction/Provision of Wash Facilities (Water, Sanitation & Hygiene) at University of Rizal System-Angono Campus Brgy. San Isidro, Angono, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last December 6, 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of One Million Six Hundred One Thousand Fifty Three Pesos and 90/100 (P 1,601,053.90), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Seventy Two (72) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 30, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS One Million Six Hundred One Thousand Fifty Three Pesos and 90/100 (P 1,601,053.90), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS ~~Four Hundred Eighty Thousand Three Hundred Sixteen Pesos and 17/100~~ (P. ~~480,346.47~~) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JAN 11 2025 day of _____ at Antipolo City.

Dias Aquino Construction Corp.
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:

By:

Paolo Oliver D. Aquino
Proprietor/Manager/President

NINA RICCI A. YNARES
Provincial Governor

WITNESSES

MARISSA N. CLEOFAS

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOL ^{Angono, Rizal} CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>Paolo Oliver D. Aquino</u>	TIN No. <u>010-084-780</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction/Provision of Wash Facilities (Water, Sanitation & Hygiene) at University of Rizal System-Angono Campus Brgy. San Isidro, Angono, Rizal

WITNESS MY HAND AND SEAL this _____ day of JAN 11 2025, at Antipolo, Rizal Capitol, Antipolo City.

Doc No. 55
Page No. 12
Book No. 2
Series 20 25

ATTY ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, B. R. & Cardona
all in the PROVINCE OF RIZAL
Valid until December 31 2025
Adm. Matter 23-009
PTR No. 23134878A / January 2, 2025 / Rizal
Roll of Attorneys No. 69250
IBP Lifetime Member No. 016632 / Rizal
MCLE Compliance No. VIII-0008397



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

14 January, 2025

MR. GERALD KENN SJ. BILOG
GKB BUILDERS
Morong, Rizal

Dear Mr. Bilog:

The attached Contract Agreement having been approved, notice is hereby given to **GKB BUILDERS** that work may proceed on the **Construction of 2-Storey Ynares Multi-Purpose Bldg. at Grandvalley Subd. Phase V, Brgy. Mahabang Parang, Angono, Rizal** effective **January 18, 2025 (Saturday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI YNARES
Governor

I acknowledge receipt of this Notice on:

1.15.25

Authorized Signature:

Name of the Representative of the Bidder:


GERALD KENN SJ. BILOG

NTP 12062024#4

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

THE Builders, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Marang, Rizal, and herein represented by its Proprietor/President/General Manager, Gerald Kean AJ. Bilog, of legal age, Filipino citizen, single/married, resident of Marang, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Paulalawigan Ordinance No. 30, s. 2024 namely:

Construction of 2 storey Ynares Multipurpose Bldg. at Grandvalley Subd., Phase V, Brgy. Mahabag P. rang, Angono, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last December 5, 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Five Million Eighteen Thousand Seven Hundred Sixty Four Pesos and 71/100 (P 5,018,764.71), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within One Hundred Sixty (160) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 30 s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Five Million Eighteen Thousand Seven Hundred Sixty Four Pesos and 71/100 (P 5,018,764.71), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS One Million Five Hundred Five Thousand Six Hundred Twenty Nine Pence and 41/100 (P 1,505,629.41) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JAN 14 2025 day of _____ at Antipolo City.

GKB Builders

Entity/Firm/Corporation

By:

Gerald Kenneth J. Bilog

Proprietor/Manager/President

RIZAL PROVINCIAL GOVERNMENT

By:

NINA RICCI A. YNARES
Provincial Governor

WITNESSES

MARISSA N. CLEOFAS

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY, Rizal) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
Gerald Kenneth J. Bilog	TIN No. 196-519-329		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction of 2 storey Ynares Multipurpose Bldg. at Greenvalley Subd., Phase V, Ergy. Mahabang P. rang, Angono, Rizal

WITNESS MY HAND AND SEAL this JAN 14 2025 day of _____, at Rizal Provincial Capitol, Antipolo City.

Doc No. 49
Page No. 11
Book No. 2
Series 20 25

ATTY ANNA MARIE L. SANTOS
NOTARY PUBLIC
for ANTONIA B. Bascunan & Cardona
all in the PROVINCE OF RIZAL
Valid until December 31 2025
Adm. Matter 23-009
PTR No. 23134878A / January 2, 2025 / Rizal
Roll of Attorneys No. 89250
IBP Lifetime Member No. 018632 / Rizal
MCLE Compliance No. VIII-3198397



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

14 January, 2025

MR. FERNANDO L. ARADA
FLAG CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr. Arada:

The attached Contract Agreement having been approved, notice is hereby given to **FLAG CONSTRUCTION CORP.** that work may proceed on the **Concreting of Pearl St., Medalva Hills Subd., Phase 1, Brgy. San Isidro, Angono, Rizal** effective **January 18, 2025 (Saturday).**

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.


Very truly yours,


NINA RICCI A. YNARES
Governor

I acknowledge receipt of this Notice on:

Authorized Signature:

Name of the Representative of the Bidder:

1.12.25

FERNANDO L. ARADA

NTP 12062024#5

CONTRACT AGREEMENT 5

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

Flag Construction Corp., a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal, and herein represented by its Proprietor/President/General Manager, Fernando Arada, of legal age, Filipino citizen, single/married, resident of Binangonan, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 30, s. 2024 namely:

Concreting of Pearl St., Hedolva Hills Subd., Phase I, Brgy. San Isidro, Angono, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last December 6, 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Two Million Three Hundred Thirty Eight Thousand Eight Hundred Three Pesos and 65/100 (P 2,338,803.65), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within thirty (30) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 30, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Two Million Three Hundred Thirty Eight Thousand Eight Hundred Three Pesos and 65/100 (P 2,338,803.65), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Seven hundred One Thousand Six hundred Forty One Pesos and 10/100 (P 701,641.10) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JAN 14 2025 day of _____ at Antipolo City.

Flag Construction Corp.
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:


Fernando Arada
Proprietor/Manager/President

By:


NINA RICCI A. YNARES
Provincial Governor

WITNESSES


MARISSA N. CLEOFAS


MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO Angono, Rizal) S.S.

BEFORE ME, a Notary Public for and in Angono, Rizal personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>Fernando Arada</u>	TIN No. <u>007-885-673</u>		


All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Concreteing of Parcel 01, Madalyn Hillin Trada, Phase 1, Brgy. San Isidro, Angono, Rizal

WITNESS MY HAND AND SEAL this _____ day of JAN 14 2025, at Angono, Rizal Capitol, Antipolo City.

Doc No. 63
Page No. 14
Book No. 2
Series 20 25


ATTY ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Rizal Fernando Arada
all in the PROVINCE OF RIZAL
Valid until December 31 2025
Adm. Matter 23-009
PTR No. 23134878A / January 2, 2025/ Rizal
Roll of Attorneys No. 69250
IBP Lifetime Member No. 016632 / Rizal
MCLE Compliance No. VIII-0008397



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

14 January, 2025

MR. EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to **KIT UBIADAS CONSTRUCTION CORP.** that work may proceed on the

Const. of Perimeter Fence at Doña Justa Village Phase 2, Brgy. San Roque, Angono, Rizal effective **January 18, 2025 (Saturday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI A. YNARES
Governor

I acknowledge receipt of this Notice on:

1.15.25

Authorized Signature:



Name of the Representative of the Bidder:

EDGARDO M. UBIADAS

NTP 12062024#6

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

Kit Oliveros Construction Corp., a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal, and herein represented by its Proprietor/President/General Manager, Agapito Oblandes, of legal age, Filipino citizen, single/married, resident of Binangonan, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 30, s. 2024 namely:

Construction of Perimeter Fence at Dona Justa Village Phase 2, Brgy. San Roque, Antipolo, Rizal.

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last December 6, 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Two Million Three Hundred Nine Thousand Four Hundred Thirty One Pesos and 54/100 (P 2,309,431.54), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within 120 (120) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 30, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Two Million Three Hundred Nine Thousand Four Hundred Thirty One Pesos and 54/100 (P 2,309,431.54), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS ~~the amount of Fifty One Thousand Eight Hundred Twenty Nine Pesos and 46/100~~ (P 597,729.46) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JAN 14 2025 day of _____ at Antipolo City.

~~Rizal Obispo Construction Corp.~~
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By: [Signature]
Edgardo Ubias
Proprietor/Manager/President

By: [Signature]
NINA RICCI A. YNARES
Provincial Governor

WITNESSES

[Signature]
MARISSA N. CLEOFAS

[Signature]
MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOL ^{Angono, Rizal}) S.S.

BEFORE ME, a Notary Public for and in Angono, Rizal personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>Edgardo Ubias</u>	TIN No. <u>000-10-689</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

~~Construction of Residential House at the Justo Villaluz House C, Arroyo San Roque, Angono, Rizal~~

WITNESS MY HAND AND SEAL this JAN 14 2025 day of _____, at Rizal Provincial Capitol, Antipolo City.

Doc No. 38
Page No. 9
Book No. 2
Series 20 25

[Signature]
ATTY ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binangonan & Cardona
all in the PROVINCE OF RIZAL
Valid until December 31, 2025
Adm. Matter 23-009
PTR No. 21046845A / January 2, 2024 / Rizal
Roll of Attorneys No. 69250
IBP Lifetime Member No. 018632 / Rizal
MCLE Compliance No. VII-0023742



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

14 January, 2025

MR. PAOLO OLIVER D. AQUINO
DIAZ AQUINO CONST. CORP.
Binangonan, Rizal

Dear Mr. Aquino:

The attached Contract Agreement having been approved, notice is hereby given to **DIAZ AQUINO CONST. CORP.** that work may proceed on the **Concreting of Orchids St., Antipolo Hills Subd., Brgy. San Luis, Antipolo, City** effective **January 18, 2025 (Saturday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA RICCI A. YNARES
Governor

I acknowledge receipt of this Notice on:

1.15.25

Authorized Signature:

Name of the Representative of the Bidder:

PAOLO OLIVER D. AQUINO

NTP 12062024#7

CONTRACT AGREEMENT

7

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

Dian Aquino Construction Corp., a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Hinangonan, Rizal**, and herein represented by its Proprietor/President/General Manager, **Paolo Oliver Aquino**, of legal age, Filipino citizen, single/married, resident of **Hinangonan, Rizal**, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. **30, s. 2024** namely:

Concreting of Orchids St., Antipolo Hills Subd., Brgy San Luis, Antipolo City

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last **December 5, 2024**, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of **One Million Six Hundred Eight Thousand Four Hundred Pesos and 21/100** (P **1,608,400.21**), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **Eighty** (**80**) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. **30, s. 2024**
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS **One Million Six Hundred Eight Thousand Four Hundred Pesos and 21/100** (P **1,608,400.21**), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Four Hundred Eighty Two Thousand Five Hundred Twenty Pesos and 06/100 (P482,520.06) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JAN 11 2025 day of _____ at Antipolo City.

~~Dias Aquino Construction Corp.~~
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:

By:

Paolo Oliver Aquino
Proprietor/Manager/President

NINA RICCI A. YNARES
Provincial Governor

WITNESSES

MARISSA N. CLEOFAS

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLo Angono, Rizal) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>Paolo Oliver Aquino</u>	TIN No. <u>010-084-780</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Concreteing of Crehids St., Antipolo Hills Subd., Brgy. San Luis, Antipolo City

WITNESS MY HAND AND SEAL this JAN 11 2025 of _____, at Angono, Rizal Capitol, Antipolo City.

Doc No. 54
Page No. 12
Book No. 2
Series 20 25

ATTY ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binangonan & Cardona
all in the PROVINCE OF RIZAL
Valid until December 31, 2025
Adm. Matter 23-009
PTR No. 23134878A /January 2, 2025/ Rizal
Roll of Attorneys No. 68250
IBP Lifetime Member No. 016632 / Rizal
MCLE Compliance No. VIII-0008397



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

14 January, 2025

ENGR. PORFIRIO P. MINA
JRD-D2 ENTERPRISES
Tanay, Rizal

Dear Engr. Mina:

The attached Contract Agreement having been approved, notice is hereby given to **JRD-D2 ENTERPRISES** that work may proceed on the **Asphalt Overlaying of Latigo Drive (portion) at Brgy. Concepcion, Baras, Rizal** effective **January 18, 2025 (Saturday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICARDO YNARES
Governor

I acknowledge receipt of this Notice on:

Authorized Signature:

Name of the Representative of the Bidder: 
PORFIRIO P. MINA

NTP 12062024#8

CONTRACT AGREEMENT

8

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

JAD-DE Enterprises, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Taney, Rizal, and herein represented by its Proprietor/President/General Manager, Porfirio Pina, of legal age, Filipino citizen, single/married, resident of Taney, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 30, s. 2024 namely:

Asphalt Overlaying of Latigo Drive (portion) at Brgy. Concepcion, Taney, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last December 6, 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of seven million six hundred seventy six thousand four hundred thirty two pesos and 07/100 (P 7,676,432.07), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within eighty (80) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 30, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS seven million six hundred seventy six thousand four hundred thirty two pesos and 07/100 (P 7,676,432.07), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Two Million Three Hundred Two Thousand Nine Hundred Twenty Five Pesos and 62/100 (P 2,302,925.62) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JAN 14 2025 day of _____ at Antipolo City.

JED-DE Enterprises
Entity/Firm/Corporation

By:

Verfirie Nino
Proprietor/Manager/President

RIZAL PROVINCIAL GOVERNMENT

By:

NINA RICCI A. YNARES
Provincial Governor

WITNESSES

MARISSA N. CLEOFAS

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY, Angono, Rizal) S.S.

BEFORE ME, a Notary Public for and in Angono, Rizal, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>Verfirie Nino</u>	TIN No. <u>994-422-289</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Asphalt Overlaying of Latigo Drive (portion) at Supt. Concepcion, Maran, Rizal

WITNESS MY HAND AND SEAL this _____ day of JAN 14 2025, at Rizal Provincial Capitol, Antipolo City, Angono, Rizal

Doc No. 36
Page No. 9
Book No. 2
Series 2025

ATTY. ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binangonan & Cardona
all in the PROVINCE OF RIZAL
Valid until December 31, 2025
Adm. Matter 23-009
PTR No. 21048845A / January 2, 2024 / Rizal
Roll of Attorneys No. 89250
IBP Lifetime Member No. 016032 / Rizal
MCLE Compliance No. VII-0023742



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

14 January, 2025

MR. EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to **KIT UBIADAS CONSTRUCTION CORP.** that work may proceed on the **Repair/Repainting of Ynares School Bldg. at Pinugay Elem. School, Brgy. Pinugay, Baras, Rizal** effective January 18, 2025 (Saturday).

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI YNARES
Governor

I acknowledge receipt of this Notice on:

1.18.25

Authorized Signature:



Name of the Representative of the Bidder:

EDGARDO M. UBIADAS

NTP 12062024#9

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

Kit Ubidas Construction Corp., a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal, and herein represented by its Proprietor/President/General Manager, Edgardo Ubidas, of legal age, Filipino citizen, single/married, resident of Binangonan, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 30, s. 2024 namely:

Repair/renovation of Ynares School Bldg. at Pinaray Nlan, School, Brgy. Pinaray, Marikina, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last December 6, 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Three Million Six Hundred Fifteen Thousand One Pesos and 49/100 (P 3,615,001.49), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within one hundred (100) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 30, 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS three Million Six Hundred Fifteen Thousand One Pesos and 49/100 (P 3,615,001.49), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS one million Sixty Four thousand Five hundred
Eighty and 00/100 (P 1,064,500.45) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JAN 14 2025 day of _____ at Antipolo City.

~~Rizal Builders Construction Corp.~~
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By: [Signature]
[Name]
Proprietor/Manager/President

By: [Signature]
NINA RICCIA YNARES
Provincial Governor

WITNESSES

[Signature]
MARISSA N. CLEOFAS

[Signature]
MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY, Angono, Rizal) S.S.

BEFORE ME, a Notary Public for and in Angono, Rizal personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCIA YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>[Signature]</u>	TIN No. <u>003440439</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Repair/consisting of Inuren School Bldg. at Inuren -low School, Angono, Rizal

WITNESS MY HAND AND SEAL this _____ day of JAN 14 2025, at Angono, Rizal Capitol, Antipolo City.

Doc No. 41
Page No. 10
Book No. 2
Series 20 25

[Signature]
ATTY. ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Rizal and all in the PROVINCE OF RIZAL
Valid until December 31, 2025
Adm. Matter 23-009
PTR No. 21046845A / January 2, 2024 / Rizal
Roll of Attorneys No. 89250
IBP Lifetime Member No. 016832 / Rizal
MGLC Compliance No. VII-0023742



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

14 January, 2025

MR. GLENN C. ANORE
ANORE CONSTRUCTION
Binangonan, Rizal

Dear Mr. Anore:

The attached Contract Agreement having been approved, notice is hereby given to **ANORE CONSTRUCTION** that work may proceed on the **Improvement of Road at Purok 1 and Purok 2 Brgy. Bomhong, Binangonan, Rizal** effective **January 18, 2025 (Saturday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.


Very truly yours,


NINA RICCI ALAYNARES
Governor

I acknowledge receipt of this Notice on:

Authorized Signature:

Name of the Representative of the Bidder:

1.15.25

GLENN C. ANORE

NTP 12062024#10

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

Isang Construction, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal, and herein represented by its Proprietor/President/General Manager, Glenn Anore, of legal age, Filipino citizen, single/married, resident of Binangonan, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 30, s. 2024 namely:

Improvement of Road at Purok 1 and Purok 2 Brgy. Boabong, Binangonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last December 6, 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Three Million Nine Hundred Forty Thousand Nine Hundred One Pesos and 50/100 (P 3,940,901.50), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within One Hundred (100) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 30, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Three Million Nine Hundred Forty Thousand Nine Hundred One Pesos and 50/100 (P 3,940,901.50), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS One Million One Hundred Eighty Two Thousand Two Hundred Seventy Pesos and 45/100 (P 1,182,270.45) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JAN 14 2025 day of _____ at Antipolo City.

Angono Construction
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:

James Andre
Proprietor/Manager/President

By:

NINA RICCI A. YNARES
Provincial Governor

WITNESSES

MARISSA N. CLEOFAS

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY, Angono, Rizal) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following
Angono, Rizal

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>James Andre</u>	TIN No. _____	_____	_____

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Improvement of Road at Block 1 and Block 2 Barangay Bonbong, Binasuan, Rizal

WITNESS MY HAND AND SEAL this _____ day of JAN 14 2025, at Angono, Rizal Capitol, Antipolo City.

Doc No. 61
Page No. 14
Book No. _____
Series 20 25

ATTY ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binasuan & Cardona
all in the PROVINCE OF RIZAL
Valid until December 31 2025
Adm. Matter 23-009
PTR No. 23134878A / January 2, 2025/ Rizal
Roll of Attorneys No. 69250
IBP Lifetime Member No. 016632 / Rizal
MCLE Compliance No. VIII-0008397



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

14 January, 2025

MR. PAOLO OLIVER D. AQUINO
DIAZ AQUINO CONST. CORP.
Binangonan, Rizal

Dear Mr. Aquino:

The attached Contract Agreement having been approved, notice is hereby given to **DIAZ AQUINO CONST. CORP.** that work may proceed on the **Construction of Box Culvert at Brgy. Buhangin, Binangonan, Rizal** effective **January 18, 2025 (Saturday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI A. NARES
Governor

I acknowledge receipt of this Notice on:

Authorized Signature:

Name of the Representative of the Bidder:

1.15.25

PAOLO OLIVER D. AQUINO

NTP 12062024#11

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

Plan Aquino Construction Corp., a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal, and herein represented by its Proprietor/President/General Manager, Arlo Olivero Y. Aquino, of legal age, Filipino citizen, single/married, resident of Binangonan, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 30, s. 2024 namely:

Construction of Box Culvert at Brgy. Buhangin Binangonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last December 6, 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of One Million One Hundred Eighty Thousand Five Hundred Six Pesos and 97/100 (P 1,180,506.97), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within sixty (60) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 30, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS One Million One Hundred Eighty Thousand Five Hundred Six Pesos and 97/100 (P 1,180,506.97), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS ~~Three Hundred Fifty Four Thousand One Hundred Fifty Two Pesos and 09/100~~ Three Hundred Fifty Four Thousand One Hundred (P 354,152.00) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JAN 11 2025 day of _____ at Antipolo City.

Dias Aquino Construction Corp.
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:

Paolo Oliver Aquino
Proprietor/Manager/President

By:

NINA RICCI A. YNARES
Provincial Governor

WITNESSES

MARISSA N. CLEOFAS

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.
Angono, Rizal

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>Paolo Oliver Aquino</u>	TIN No. <u>010-084-780</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction of Box Culvert at Brgy. Ishangin, Binangonan, Rizal

WITNESS MY HAND AND SEAL this JAN 11 2025 day of _____, at Angono, Rizal Capitol, Antipolo City.

Doc No. 53
Page No. 17
Book No. 7
Series 20 25

ATTY ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binangonan & Cardona
all in the PROVINCE OF RIZAL
Valid until December 31 2025
Adm. Matter 23-009
PTR No. 23134878A / January 2, 2025/ Rizal
Roll of Attorneys No. 89250
IBP Lifetime Member No. 018632 / Rizal
MCLE Compliance No. VIII-0088397



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

14 January, 2025

MR. EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to **KIT UBIADAS CONSTRUCTION CORP.** that work may proceed on the **Construction of Water System Level III at Brgy. Janosa, Binangonan, Rizal** effective **January 18, 2025 (Saturday).**

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI YNARES
Governor

I acknowledge receipt of this Notice on:

1.15.25

Authorized Signature:



Name of the Representative of the Bidder:

EDGARDO M. UBIADAS

NTP 12062024#12

CONTRACT AGREEMENT

12

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

Kit Unidos Construction Corp., a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal, and herein represented by its Proprietor/President/General Manager, Edardo Ubidos, of legal age, Filipino citizen, single/married, resident of Binangonan, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 30, s. 2024 namely:

Construction of water system level II at Brgy. Junction, Binangonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last December 6, 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Six Million Three Hundred Forty Eight Thousand One Hundred Fourteen Pesos and 63/100 (P 6,348,114.63), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within One Hundred Forty Eight (148) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 30, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Six Million Three Hundred Forty Eight Thousand One Hundred Fourteen Pesos and 63/100 (P 6,348,114.63), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS ~~One Million Nine Hundred Four Thousand Four~~
~~Hundred Thirty Four Pesos and 39/100~~ (P 1,904,474.39)
Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JAN 14 2025 day of _____ at Antipolo City.

Kit Ubiadas Construction Corp.
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:


Edgardo Ubiadas

Proprietor/Manager/President

By:


NINA RICCI A. YNARES
Provincial Governor

WITNESSES


MARISSA N. CLEOFAS


MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY, Angono, Rizal) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, Angono, Rizal, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>Edgardo Ubiadas</u>	TIN No. <u>008-410-689</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction of Water System Level III at Brgy. Janosa, Binangonan, Rizal

WITNESS MY HAND AND SEAL this JAN 14 2025 day of _____, at Angono, Rizal Capitol, Antipolo City.

Doc No. 40
Page No. 9
Book No. 2
Series 2025


ATTY. ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binangonan & Cardona
all in the PROVINCE OF RIZAL
Valid until December 31, 2025
Adm. Matter 23-009
PTR No. 21046845A / January 2, 2024 / Rizal
Roll of Attorneys No. 89250
IBP Lifetime Member No. 016632 / Rizal
MCLE Compliance No. VII-0023742



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

14 January, 2025

MR. PAOLO OLIVER D. AQUINO
DIAZ AQUINO CONST. CORP.
Binangonan, Rizal

Dear Mr. Aquino:

The attached Contract Agreement having been approved, notice is hereby given to **DIAZ AQUINO CONST. CORP.** that work may proceed on the **Improvement of Ynares Multi-Purpose Bldg. at Brgy. Layunan, Binangonan, Rizal** effective January 18, 2025 (Saturday).

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA RICHEL YNARES
Governor

I acknowledge receipt of this Notice on:

1.15.25

Authorized Signature:

Name of the Representative of the Bidder:

PAOLO OLIVER D. AQUINO

NTP 12062024#13

CONTRACT AGREEMENT

13

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

Dias Aquino Construction Corp., a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal, and herein represented by its Proprietor/President/General Manager, Ricardo Oliveros Aquino, of legal age, Filipino citizen, single/married, resident of Binangonan, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 30, s. 2024 namely:

Improvement of Ynares Multipurpose Bldg. at Brgy. Layunan, Binangonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last December 6, 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of One Million Nine Hundred Forty Five Thousand Ninety Three Pesos and 75/100 (P 1,945,093.75), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Eighty (80) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 30, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS One Million Nine Hundred Forty Five Thousand Ninety Three Pesos and 75/100 (P 1,945,093.75), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Five Hundred Eighty Three Thousand Five Hundred Twenty Eight Pesos and 13/100 (P 583,528.13) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JAN 11 2025 day of _____ at Antipolo City.

Dian Aquino Construction Corp.
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:

Paolo Oliver Aquino
Proprietor/Manager/President

By:

NINA RICCI A. YNARES
Provincial Governor

WITNESSES

MARISSA N. CLEOFAS

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY, Rizal) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>Paolo Oliver Aquino</u>	TIN No. <u>010-410-780</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Improvement of Ynares Multi-Purpose Bldg. at Brgy. Layunan, Binangonan, Rizal

WITNESS MY HAND AND SEAL this JAN 11 2025 day of _____, at Rizal Provincial Capitol, Antipolo City.

Doc No. 50
Page No. 11
Book No. 2
Series 20 25

ATTY ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binangonan, Cardona
all in the PROVINCE OF RIZAL
Valid until December 31, 2025
Adm. Matter 23-009
PTR No. 23134878A / January 2, 2025 / Rizal
Roll of Attorneys No. 89250
IBP Lifetime Member No. 016632 / Rizal
MCLE Compliance No. VIII-0018397



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

14 January, 2025

MR. EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to **KIT UBIADAS CONSTRUCTION CORP.** that work may proceed on the **Construction of Drainage Canal with Concreting of Road at Maggalanes St., Brgy. Pila-Pila, Binangonan, Rizal** effective **January 18, 2025 (Saturday).**

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI YNARES
Governor

I acknowledge receipt of this Notice on:



Authorized Signature:


EDGARDO M. UBIADAS

Name of the Representative of the Bidder:

NTP 12062024#14

CONTRACT AGREEMENT

14

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

Elk Lajadas Construction Corp., a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal, and herein represented by its Proprietor/President/General Manager, Gerardo M. Lajada, of legal age, Filipino citizen, single/married, resident of Binangonan, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 30, s. 2024 namely:

Construction of Drainage Canal with Concreting of Road at Magdalene St., Brgy. Pila-Pila, Binangonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last December 8, 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Two Billion Four Hundred Ninety Seven Thousand Nine Hundred Twenty Six Pesos and 71/100 (P 2,497,926.71), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within ninety (90) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 30, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Two Billion Four Hundred Ninety Seven Thousand Nine Hundred Twenty Six Pesos and 71/100 (P 2,497,926.71), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Seven Hundred Forty Nine Thousand Three Hundred Seventy Eight Pesos and 01/100 (P 749,378.01) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JAN 14 2025 day of _____ at Antipolo City.

~~Rizal Ubiadus Construction Corp.~~
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By: [Signature]
Edgardo Ubiadus
Proprietor/Manager/President

By: [Signature]
NINA RICCI A. YNARES
Provincial Governor

WITNESSES

[Signature]
MARISSA N. CLEOFAS

[Signature]

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLLO, Rizal) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>Edgardo Ubiadus</u>	TIN No. <u>008-490-639</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction of Drainage Canal with Concreting of Road at Paggalanes 3, Brgy. Pila-Pila, Binangonan, Rizal

WITNESS MY HAND AND SEAL this JAN 14 2025 day of _____, at Rizal, Antipolo City.

Doc No. 27
Page No. 9
Book No. 2
Series 20 25

[Signature]
ATTY. ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Antipolo, Rizal
all in the PROVINCE OF RIZAL
Valid until December 31, 2025
Adm. Matter 23-009
PTR No. 21046845A / January 2, 2024 / RIZAL
Roll of Attorneys No. 69250
IBP Lifetime Member No. 018632 / Rizal
MCLE Compliance No. VII-0023742



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

14 January, 2025

MR. EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to **KIT UBIADAS CONSTRUCTION CORP.** that work may proceed on the **Improvement of Ynares School Bldgs. (Main Bldg.) at Francisco P. Felix Mem. National High School (Rosepack Main Campus), Brgy. Sto. Domingo, Cainta, Rizal** effective January 18, 2025 (Saturday).

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI YNARES
Governor

I acknowledge receipt of this Notice on:

1.15.25

Authorized Signature:



Name of the Representative of the Bidder:

EDGARDO M. UBIADAS

NTP 12062024#15

CONTRACT AGREEMENT

15

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

Fit Unidos Construction Corp., a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Banayonan, Rizal, and herein represented by its Proprietor/President/General Manager, Edgardo Ubiadas, of legal age, Filipino citizen, single/married, resident of Banayonan, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 30, s. 2024 namely:

Improvement of Ynares School Bldg. (Main Bldg) at Francisco P. Felix Mem. National High School (Rosepark Main Campus), Brgy Sto Domingo, Cainta, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last December 6, 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Three Million One Hundred Ninety Nine Thousand Three Hundred Thirty One Pesos and 54/100 (P 3,199,331.54), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Seventy six (76) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 30, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Three Million One Hundred Ninety Nine Thousand Three Hundred Thirty One Pesos and 54/100 (P 3,199,331.54), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Nine Hundred Fifty Nine Thousand Seven Hundred Ninety Nine Pesos and 46/100 (P 959,799.46) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JAN 11 2025 of _____ at Antipolo City.

Kit Ubiadas Construction Corps
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:

Edgardo Ubiadas
Proprietor/Manager/President

By:

NINA RICCI A. YNARES
Provincial Governor

WITNESSES

MARISSA N. CLEOFAS

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>Edgardo Ubiadas</u>	TIN No. <u>008-110-689</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Improvement of Ynares School Bldg. (Main Bldg.) at Francisco P. Felix Memorial National High School (Rosepark II in Campus), Brgy. Sta. Dominga Cainta, Rizal

WITNESS MY HAND AND SEAL this JAN 11 2025 of _____, at Rizal Provincial Capitol, Antipolo City.

Doc No. 57
Page No. 13
Book No. 7
Series 20 25

ATTY ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angoon, Binangonan & Cardona
all in the PROVINCE OF RIZAL
Valid until December 31, 2025
Adm. Matter 23-009
PTR No: 23134878A / January 2, 2025/ Rizal
Roll of Attorneys No. 89250
IBP Lifetime Member No. 018832 / Rizal
MCLE Compliance No. VIII-0009397



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

14 January, 2025

MR. PAOLO OLIVER D. AQUINO
DIAZ AQUINO CONST. CORP.
Binangonan, Rizal

Dear Mr. Aquino:

The attached Contract Agreement having been approved, notice is hereby given to **DIAZ AQUINO CONST. CORP.** that work may proceed on the **Improvement of Road at ID Julian St., Brgy. Iglesia, Cardona, Rizal** effective **January 18, 2025 (Saturday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI YNARES
Governor

I acknowledge receipt of this Notice on:

1-15-2025

Authorized Signature:

Name of the Representative of the Bidder:


PAOLO OLIVER D. AQUINO

NTP 12062024#16

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

Max Aquino Construction Corp., a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal, and herein represented by its Proprietor/President/General Manager, Max Aquino, of legal age, Filipino citizen, single/married, resident of Binangonan, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 30, s. 2024 namely:

Improvement of Road at ID Julian St., Brgy. Iglesia, Cardona, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last December 6, 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Two Million Two Hundred Seventy Two Thousand Eight Pesos and 67/100 (P 2,272,000.67), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Ninety (90) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 30, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Two Million Two Hundred Seventy Two Thousand Eight Pesos and 67/100 (P 2,272,000.67), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Six hundred Eighty One Thousand Six Hundred Two ~~Pesos and 60/100~~ (P 681,602.00) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JAN 11 2025 day of _____ at Antipolo City.

~~King Aquino Construction Corps~~
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:

Paolo Oliver Aquino
Proprietor/Manager/President

By:

NINA RICCI A. YNARES
Provincial Governor

WITNESSES

Marissa N. Cleofas
MARISSA N. CLEOFAS

Ma. Victoria B. Tejada
MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY, Antipolo, Rizal) S.S.

BEFORE ME, a Notary Public for and in Antipolo, Rizal, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>Paolo Oliver Aquino</u>	TIN No. <u>010-084-780</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present,

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Improvement of Road at ID Julian St., Brgy. Iglecia, Cardona, Rizal

WITNESS MY HAND AND SEAL this JAN 11 2025 day of _____, at Antipolo, Rizal,
Capitol, Antipolo City.

Doc No. 53
Page No. 12
Book No. 9
Series 25

Atty. Anna Marie L. Santos
ATTY ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Antipolo, Rizal Cardona
all in the PROVINCE OF RIZAL
Valid until December 31 2025
Adm. Matter 23-009
PTR No. 23134878A / January 2, 2025/ Rizal
Roll of Attorneys No. 69250
IBP Lifetime Member No. 016632 / Rizal
MCLE Compliance No. VIII-0008397



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

14 January, 2025

MR. MICHAEL A. VILLARIÑA
MAK-JAMS CONSTRUCTION
Binangonan, Rizal

Dear Mr. Villariña:

The attached Contract Agreement having been approved, notice is hereby given to **MAK-JAMS CONSTRUCTION** that work may proceed on the **Concreting of Creek Bed at Brgy. Nagsulo, Cardona, Rizal** effective **January 18, 2025 (Saturday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA RICCI A. YNARES
Governor

I acknowledge receipt of this Notice on:

Authorized Signature:

Name of the Representative of the Bidder:

1.15.25

MICHAEL A. VILLARIÑA

NTP 12062024#17

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

Mak-Jams Construction, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal, and herein represented by its Proprietor/President/General Manager, Michael Villorino, of legal age, Filipino citizen, single/married, resident of Binangonan, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 30, s. 2024 namely:

Concreting of Creek Bed at Brgy. Nagaulo, Cardona, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last December 6, 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of One Million Nine Hundred Nine Thousand Six Hundred Ninety Eight Pesos and 04/100 (P 1,909,598.04), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Eighty (80) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 30, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS One Million Nine Hundred Nine Thousand Six Hundred Ninety Eight Pesos and 04/100 (P 1,909,598.04), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Five Hundred Seventy Two Thousand Nine Hundred Nine Pesos and 44/100 (P 572,909.44) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be


referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JAN 14 2025 day of _____ at Antipolo City.

Mak-Jama Construction
Entity/Firm/Corporation
By: 
Michael Villarina
Proprietor/Manager/President

RIZAL PROVINCIAL GOVERNMENT
By: 
NINA RICCI A. YNARES
Provincial Governor/ &

WITNESSES

MARISSA N. CLEOFAS

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY Angono, Rizal) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>Michael Villarina</u>	TIN No. <u>221-027-734</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Concreting of Creek Bed at Brgy. Angono, Cardona, Rizal

WITNESS MY HAND AND SEAL this _____ day of JAN 14 2025, at Angono, Rizal Capitol, Antipolo City.

Doc No. 64
Page No. 14
Book No. 2
Series 20 25


ATTY ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binangonan & Cardona
all in the PROVINCE OF RIZAL
Valid until December 31 2025
Adm. Matter 23-009
PTR No. 23134878A / January 2, 2025/ Rizal
Roll of Attorneys No. 69250
IBP Lifetime Member No. 016632 / Rizal
MCLE Compliance No. VIII-008397



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

14 January, 2025

MS. NOEMI D. SORIANO
RSS CONSTRUCTION & SUPPLIES
Teresa, Rizal

Dear Ms. Soriano:

The attached Contract Agreement having been approved, notice is hereby given to **RSS CONSTRUCTION & SUPPLIES** that work may proceed on the **Construction (replacement) of Perimeter Fence at Pagkalinawan Elem. School, Brgy. Pagkalinawan, JalaJala, Rizal** effective **January 18, 2025 (Saturday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI NARES
Governor

I acknowledge receipt of this Notice on:

Authorized Signature:

Name of the Representative of the Bidder:



NOEMI D. SORIANO

NTP 12062024#18

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

ABC Construction & Supplies, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Terrace, Alabang, and herein represented by its Proprietor/President/General Manager, Abelardo A. Lantano, of legal age, Filipino citizen, single/married, resident of Terrace, Alabang, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 30, s. 2024 namely:

Construction (replacement) of Perimeter Fence at Paglalimanan Elem. School, Brgy. Pinaliguan, Calatagan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last December 5, 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Six Million Two Hundred Fifty Five Thousand One Hundred Twenty Two Pesos and 92/100 (P 6,255,122.00), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within One Hundred Eighty (180) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 30, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Six Million Two Hundred Fifty Five Thousand One Hundred Twenty Two Pesos and 92/100 (P 6,255,122.00), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS ~~Five Hundred Thirty Six Thousand and 00/100~~ ~~(P 536,000.00)~~ ~~Five Hundred Thirty Six Thousand and 00/100~~ (P 1,126,000.00) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JAN 14 2025 day of _____ at Antipolo City.

BBB Construction & Supplies
Entity/Firm/Corporation

By:

Nessi D. Soriano
Proprietor/Manager/President

RIZAL PROVINCIAL GOVERNMENT

By:

NINA RICCI A. YNARES
Provincial Governor

WITNESSES

MARISSA N. CLEOFAS

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY, Angono, Rizal) S.S.

BEFORE ME, a Notary Public for and in Angono, Rizal personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>Nessi D. Soriano</u>	TIN No. <u>166-0-2-366</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction (replacement) of Divisadero-Tanay rd. 2nd grade/overpass view school, Brgy. Pinaglabanan, Calajala, Rizal

WITNESS MY HAND AND SEAL this JAN 14 2025 day of _____ at Angono, Rizal Capitol, Antipolo City.

Doc No. 06
Page No. 15
Book No. 7
Series 20 25

ATTY ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binangonan & Cardona
all in PROVINCE OF RIZAL
Valid until December 31 2025
Adm. Matter 23-009
PTR No. 23134878A / January 2, 2025 / Rizal
Roll of Attorneys No. 69250
IBP Lifetime Member No. 016632 / Rizal
MCLE Compliance No. VIII-0008397



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

14 January, 2025

MR. EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal


Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to **KIT UBIADAS CONSTRUCTION CORP.** that work may proceed on the **Concreting of Road with Slope Protection (portion)** at **San Luis St., Brgy. San Guillermo, Morong, Rizal** effective **January 18, 2025 (Saturday).**

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI YNARES
Governor

I acknowledge receipt of this Notice on:

1.15.2025

Authorized Signature:



Name of the Representative of the Bidder:

EDGARDO M. UBIADAS

NTP 12062024#19

CONTRACT AGREEMENT

19

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

Kit Obiadas Construction Corp., a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal, and herein represented by its Proprietor/President/General Manager, Lizardo Obiadas, of legal age, Filipino citizen, single/married, resident of Binangonan, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Paulalawigan Ordinance No. 30, s. 2024 namely:

Concreting of Road with Slope Protection (portion) at San Luis St., Brgy. San Guillermo, Morong, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last December 6, 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Two Million Four Hundred Twenty Eight Thousand One Hundred Thirteen Pesos and 54/100 (P 2,428,113.54), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Ninety (90) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 30, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Two Million Four Hundred Twenty Eight Thousand One Hundred Thirteen Pesos and 54/100 (P 2,428,113.54), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Seven Hundred Twenty Eight Thousand Four Hundred Thirty Four Pesos and 06/100 (P 728,434.06) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;


6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;


8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;


Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."


 9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

 11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

 12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

 14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JAN 11 2025 day of _____ at Antipolo City.

Mit Ubiadas Construction Corp.
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:


Edgardo Ubiadas
Proprietor/Manager/President

By:


NINA RICCI A. YNARES
Provincial Governor

WITNESSES


MARISSA N. CLEOFAS


MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY, Angono, Rizal) S.S.

BEFORE ME, a Notary Public for and in Angono, Rizal, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>Edgardo Ubiadas</u>	TIN No. <u>008-410-689</u>		


All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Consolidating of Road with Slope Protection (portion) at San Luis St. Brgy. San Guillermo, Noronog, Rizal

WITNESS MY HAND AND SEAL this JAN 11 2025 day of _____, at Rizal Provincial Capitol, Antipolo City.

Doc No. 52
Page No. 13
Book No. 2
Series 20 25


ATTY ANNA MARIE L. SANTOS
NOTARY PUBLIC
Kempoo Binangonan & Cardona
all in the PROVINCE OF RIZAL
Valid until December 31 2025
Adm. Matter 23-009
PTR No. 23134878A / January 2, 2025 / Rizal
Roll of Attorneys No. 69250
IBP Lifetime Member No. 016612 / Rizal
MCLE Compliance No. VIII-0008397



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

14 January, 2025

ENGR. CARLOS S. GERONIMO
CSGER CONSTRUCTION CORP.
Rodriguez, Rizal

Dear Engr. Geronimo:

The attached Contract Agreement having been approved, notice is hereby given to **CSGER CONSTRUCTION CORP.** that work may proceed on the **Construction of Hanging Bridge of Creek at Sitio Dulo, Brgy. San Guillermo, Morong, Rizal** effective **January 18, 2025 (Saturday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,



NINA RICCA A. YNARES
Governor

I acknowledge receipt of this Notice on:

1. 15. 25

Authorized Signature:

Name of the Representative of the Bidder:


CARLOS S. GERONIMO

NTP 12062024#20

CONTRACT AGREEMENT

20

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

GREEN Construction Corporation, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Muntalban, Rizal, and herein represented by its Proprietor/President/General Manager, Carlos Gerardo, of legal age, Filipino citizen, single/married, resident of Muntalban, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. XI, s. 2024 namely:

Construction of Hanging Bridge of Creek at Little Dulo, Brgy. San Guillermo, Jerang, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last December 6, 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Four Million Nine Hundred Forty Five Thousand Three Hundred Forty Three Pesos and 00/100 (P 4,945,343.00), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within One Hundred Twenty (120) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 30, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Four Million Nine Hundred Forty Five Thousand Three Hundred Forty Three Pesos and 00/100 (P 4,945,343.00), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS One Million Four Hundred Eighty Three Thousand Six Hundred Three Pesos and 09/100 (P 1,483,603.09) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JAN 14 2025 day of _____ at Antipolo City.

CSOER Construction Corp.
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:

Carlos Geranino
Proprietor/Manager/President

By:

NINA RICCI A. YNARES
Provincial Governor

WITNESSES

MARISSA N. CLEOFAS

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY, Angono, Rizal) S.S.

BEFORE ME, a Notary Public for and in Angono, Rizal personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>Carlos Geranino</u>	TIN No. <u>009-082-732</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction of Hanging Bridge of Creek at Sitio Dula, Barangay San Guillermo, Marong, Rizal

WITNESS MY HAND AND SEAL this JAN 14 2025 day of _____, at Angono, Rizal Capitol, Antipolo City.

Doc No. 33
Page No. 8
Book No. 2
Series 20 25

ATTY. ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binangonan & Cardona
all in the PROVINCE OF RIZAL
Valid until December 31, 2025
Adm. Matter 23-009
PTR No. 21046845A / January 2, 2024 / Rizal
Roll of Attorneys No. 69250
IBP Lifetime Member No. 018632 / Rizal
MCLE Compliance No. VII-0023742



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

14 January, 2025

MR. EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to **KIT UBIADAS CONSTRUCTION CORP.** that work may proceed on the
Construction of Slope Protection at Morong River (Portion), Sitio Wawa
(near Basketball Court) (damaged by Typhoon Carina) at Brgy. San Juan, Morong, Rizal
effective January 18, 2025 (Saturday).

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA R. A. YNARES
Governor

I acknowledge receipt of this Notice on:

1. 12. 2025

Authorized Signature:

Name of the Representative of the Bidder:


EDGARDO M. UBIADAS

NTP 12062024#21

CONTRACT AGREEMENT

21

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

RAE Builders Construction Corp., a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Bignayonan, Rizal, and herein represented by its Proprietor/President/General Manager, Robert Bladen, of legal age, Filipino citizen, single/married, resident of Bignayonan, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 30, s. 2024 namely:

Construction of Slope Protection at Morong River (portion) Little Wave (near Basketball Court) (damaged by Typhoon Carina) at Brgy. San Juan Morong, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last December 6, 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of One Million Nine Hundred Sixty Three Thousand Five Peace and 51/100 (P 1,963,005.51), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Eighty (80) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 30, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS One Million Nine Hundred Sixty Three Thousand Five Peace and 51/100 (P 1,963,005.51), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS ~~Five hundred Eighty Eight Thousand Nine Hundred~~ Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JAN 11 2025 day of _____ at Antipolo City.

~~IBP Ubiadas Construction Corp.~~
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:

By:

Edgardo Ubiadas
Proprietor/Manager/President

NINA RICCI A. YNARES
Provincial Governor

WITNESSES

MARISSA N. CLEOFAS

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY, Angono, Rizal) S.S.

BEFORE ME, a Notary Public for and in Angono, Rizal Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>Edgardo Ubiadas</u>	TIN No. <u>008-110-689</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction of Slope Protection at Angono River (portion), Sitio Mawa (near Basketball Court) (damaged by typhoon Onding) at Brgy. San Juan, Morong, Rizal

WITNESS MY HAND AND SEAL this JAN 11 2025 day of _____, at Rizal Provincial Capitol, Antipolo City.

Doc No. 58
Page No. 13
Book No. 2
Series 20 25

ATTY ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binangonan & Cardona
all in the PROVINCE OF RIZAL
Valid until December 31 2025
Adm. Matter 23-009
PTR No. 23134878A / January 2, 2025 / Rizal
Roll of Attorneys No. 69250
IBP Lifetime Member No. 016632 / Rizal
MCLE Compliance No. VIII-2023-257



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

14 January, 2025

MR. MARIO C. SANDIL
SAN IGMEDIO BUILDERS INC.
Pandi, Bulacan

Dear Mr. Sandil:

The attached Contract Agreement having been approved, notice is hereby given to **SAN IGMEDIO BUILDERS INC.** that work may proceed on the
Construction of Slope Protection of Creek near AFP/PNP Housing 1A
(damaged by Typhoon Carina), at Brgy. San Isidro, Montalban, Rizal
effective **January 18, 2025 (Saturday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA RICCI A. YNARES
Governor

I acknowledge receipt of this Notice on:

Authorized Signature:

Name of the Representative of the Bidder:

1-18-25

MARIO C. SANDIL

NTP 12062024#22

CONTRACT AGREEMENT

22

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

SAN IGONIO BUILDERS, INC., a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Pandil, Bulacan and herein represented by its Proprietor/President/General Manager, MARIO C. SAMPIL, of legal age, Filipino citizen, single/married, resident of Pandil, Bulacan, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 30, s. 2024 namely:

Construction of Slope Protection of Creek near AFP/INP Housing IA (damaged by Typhoon Carina) at Brgy. San Isidro, Montalban, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 6 December 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Eleven Million Five Hundred Fifteen Thousand Two Hundred Eleven Pesos & 36/100 (P 11,515,211.36), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within One Hundred Eighty (180) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 30, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Eleven Million Five Hundred Fifteen Thousand Two Hundred Eleven Pesos & 36/100 (P 11,515,211.36), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Three Million Four Hundred Fifty-Four Thousand Five Hundred Sixty-Three Pesos & 40/100 (P 3,454,563.40) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

JAN 14 2025

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this _____ day of _____ at Antipolo City.

SAN ISIDRO BUILDERS, INC.

Entity/Firm/Corporation

By:

MARIO C. SANDIL

Proprietor/Manager/President

RIZAL PROVINCIAL GOVERNMENT

By:

NINA RICCI A. YNARES

Provincial Governor

WITNESSES

MARISSA N. CLEOFAS

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY, Rizal) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
MARIO C. SANDIL	TIN No. 007-257-900		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction of Slope Protection on Creek near AFP/PIR Housing 1A (damaged by Typhoon Carina) at Brgy. San Isidro, Montalban, Rizal

WITNESS MY HAND AND SEAL this _____ day of JAN 14 2025 at Rizal Provincial Capitol, Antipolo City.

Doc No. 46
Page No. 11
Book No. 3
Series 20 25

ATTY ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binangonan & Cardona
all in the PROVINCE OF RIZAL
Valid until December 31 2025
Adm. Matter 23-009
PTR No. 23134878A / January 2, 2025 / Rizal
Roll of Attorneys No. 69250
IBP Lifetime Member No. 016632 / Rizal
MCLE Compliance No. VIII-0094397



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

14 January, 2025

MR. GERALD KENN SJ. BILOG
GKB BUILDERS
Morong, Rizal

Dear Mr. Bilog:

The attached Contract Agreement having been approved, notice is hereby given to **GKB BUILDERS** that work may proceed on the **Improvement of Ynares Multi-Purpose Covered Court at Doña Pepeng Subd., Brgy. Burgos, Montalban, Rizal** effective **January 18, 2025 (Saturday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCA YNARES
Governor

I acknowledge receipt of this Notice on: 1.15.2025

Authorized Signature: 
Name of the Representative of the Bidder: **GERALD KENN SJ. BILOG**

NTP 12062024#23

CONTRACT AGREEMENT

23

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

GKB BUILDERS, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Morong, Rizal and herein represented by its Proprietor/President/General Manager, **GERALD KENY S.J. BILOG**, of legal age, Filipino citizen, single/married, resident of Morong, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 30, s. 2024 namely:

Improvement of Ynares Multi-Purpose Covered Court at Don Pereng Subd., Brgy. Burgos, Montalban, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 5 December 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Two Million Two Hundred Thirty Thousand Two Hundred Eleven Pesos & 63/100 (P 2,230,211.63), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Sixty-two (62) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 30, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Two Million Two Hundred Thirty Thousand Two Hundred Eleven Pesos & 63/100 (P 2,230,211.63), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS ~~Six hundred Sixty-Nine Thousand Sixty-Three~~ (P 669,063.50)
Error \$ 50/100

Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JAN 14 2025 day of _____ at Antipolo City.

GKB BUILDERS

Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:

GERALD KENN S.J. BILOG

Proprietor/Manager/President

By:

NINA RICCI A. YNARES

Provincial Governor

WITNESSES

MARISSA N. CLEOFAS

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY, Angono, Rizal) S.S.

BEFORE ME, a Notary Public for and in Angono, Rizal Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
GERALD KENN S.J. BILOG	TIN No. 196-519-323		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Improvement of Ynares Multi-Purpose Covered Court at Dona Pereng Subd., Brgy. Burgos, Montalban, Rizal

WITNESS MY HAND AND SEAL this _____ day of JAN 14 2025, at Angono, Rizal Rizal Provincial Capitol, Antipolo City.

Doc No. 48
Page No. 11
Book No. 7
Series 20 25

ATTY ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Buanesmen & Gardona
all in the PROVINCE OF RIZAL
Valid until December 31 2025
Adm. Matter 23-009
PTR No. 23134878A / January 2, 2025/ Rizal
Roll of Attorneys No. 69250
IBP Lifetime Member No. 016632 / Rizal
MCLE Compliance No. VIII-0009397



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

14 January, 2025

MS. MARIA LOIDA C. NOCON
SAN RAFAEL BUILDERS
Rodriguez, Rizal

Dear Ms. Nocon:

The attached Contract Agreement having been approved, notice is hereby given to **SAN RAFAEL BUILDERS** that work may proceed on the **Construction of 2-Storey Yuares Multi-Purpose Bldg. at Estrella Heights Subd., Brgy. Burgos, Montalban, Rizal** effective **January 18, 2025 (Saturday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI YUARES
Governor

I acknowledge receipt of this Notice on:

Authorized Signature:

Name of the Representative of the Bidder:

1.15.2025

MARIA LOIDA C. NOCON

NTP 12062024#24

CONTRACT AGREEMENT

24

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

SAN RAFAEL BUILDERS, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Montelban, Rizal**, and herein represented by its Proprietor/President/General Manager, **MARIA LOYDA C. NOCON**, of legal age, Filipino citizen, single/married, resident of **Montelban, Rizal**, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 30, s. 2024 namely:

Construction of 2-Storey Ynares Multi-Purpose Bldg. at Estrella Heights Subd., Brgy. Burgos, Montelban, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 6 December 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Four Million Nine Hundred Sixty-Eight Thousand One Hundred Nineteen Pesos & 93/100 (P 4,968,119.93), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within One Hundred Sixty (160) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 30, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Four Million Nine Hundred Sixty-Eight Thousand One Hundred Nineteen Pesos & 93/100 (P 4,968,119.93), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS One Million Four Hundred Ninety Thousand Four Hundred Thirty-Five Pesos + 98/100 (P 1,490,435.98) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts:

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JAN 14 2025 day of _____ at Antipolo City.

SAN RAFAEL BUILDERS

Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:

MARIA LOIDA C. NOCON

Proprietor/Manager/President

By:

NINA RICCI A. YNARES

Provincial Governor

WITNESSES

MARISSA N. CLEOFAS

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY, Angono, Rizal) S.S.

BEFORE ME, a Notary Public for and in Angono, Rizal City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
MARIA LOIDA C. NOCON	TIN No. 910-996-310		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction of 2-Storey Ynares Multi-Purpose Bldg. at Estrella Heights Subd., Brgy. Burgos, Montalban, Rizal

WITNESS MY HAND AND SEAL this JAN 14 2025 of _____, at Angono, Rizal Provincial Capitol, Antipolo City.

Doc No. 48
Page No. 15
Book No. 2
Series 20 25

ATTY ANNA MARIE L. SANTOS
NOTARY PUBLIC

for Angono, Rizal & Cardona
all in the PROVINCE OF RIZAL

Valid until December 31 2025

Adm. Matter 23-009

PTR No. 23134878A / January 2, 2025 / Rizal

Roll of Attorneys No. 69250

IBP Lifetime Member No. 016512 / Rizal

MCLE Compliance No. VIII-0008397



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

14 January, 2025

ENGR. RENATO C. VILLAROMAN
LARD BUILDERS
Morong, Rizal

Dear Engr. Villaroman:

The attached Contract Agreement having been approved, notice is hereby given to **LARD BUILDERS** that work may proceed on the **Construction of Ynares Stage at Balagbag Elem. School, Brgy. San Isidro, Montalban, Rizal** effective **January 18, 2025 (Saturday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCA YNARES
Governor

I acknowledge receipt of this Notice on:

1.15.2025

Authorized Signature:

Name of the Representative of the Bidder:


RENATO C. VILLAROMAN

NTP 12062024#25

CONTRACT AGREEMENT

25

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

LAND BUILDERS, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Borac, Rizal, and herein represented by its Proprietor/President/General Manager, RENATO VILLARMAN, of legal age, Filipino citizen, single/married, resident of Borac, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 30, s. 2024 namely:

Construction of Ynaree Stage at Balagbag Elementary School, Brgy. San Isidro, Montalban, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 6 December 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of One Million Five Hundred Ninety-Five Thousand One Hundred Nineteen Pesos & 79/100 (P 1,595,119.79), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Seventy-Two (72) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 30, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS One Million Five Hundred Ninety-Five Thousand One Hundred Nineteen Pesos & 79/100 (P 1,595,119.79), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Four Hundred Seventy-Eight Thousand Five Hundred Thirty-Five Pesos + 93/100 (P 478,535.93) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JAN 14 2025 day of _____ at Antipolo City.

LARD BUILDERS

Entity/Firm/Corporation

By:

RENATO VILLARMAN
Proprietor/Manager/President

RIZAL PROVINCIAL GOVERNMENT

By:

NINA RICCI A. YNARES
Provincial Governor

WITNESSES

MARISSA N. CLEOFAS

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO (Angono, Rizal)) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>RENATO VILLARMAN</u>	TIN No. <u>119-041-448</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for: **Construction of Ingress Stage at Belegbeg Elem. School, Ergy. San Isidro, Montalban, Rizal**

WITNESS MY HAND AND SEAL this JAN 14 2025 day of Angono, Rizal at Rizal Provincial Capitol, Antipolo City.

Doc No. 43
Page No. 10
Book No. 2
Series 20 25

ATTY ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binangonan & Cardona
all in the PROVINCE OF RIZAL
Valid until December 31, 2025
Adm. Matter 23-008
PTR No. 23134878A /January 2, 2025/ Rizal
Roll of Attorneys No. 69250
IBP Lifetime Member No. 014100 / Rizal
MSLE Compliance No. MS-0004337



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

14 January, 2025

MS. MARIA VICTORIA H. SAGUN
DIAMOND BLESSED CONSTRUCTION
Rodriguez, Rizal

Dear Ms. Sagun:

The attached Contract Agreement having been approved, notice is hereby given to **DIAMOND BLESSED CONSTRUCTION** that work may proceed on the **Construction of Perimeter Fence at Terra Verde Eastwood Residence Phase 3A, Brgy. San Isidro, Montalban, Rizal** effective **January 18, 2025 (Saturday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI A. YNARES
Governor

I acknowledge receipt of this Notice on:

Authorized Signature:

Name of the Representative of the Bidder:


MARIA VICTORIA H. SAGUN

NTP 12062024#26

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

DIAMOND BLESSED CONSTRUCTION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Muntalben, Rizal, and herein represented by its Proprietor/President/General Manager, MA. VICTORIA H. SAGUN, of legal age, Filipino citizen, single/married, resident of Muntalben, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 30, s. 2024 namely:

Construction of Perimeter Fence at Terre Verde Eastwood Residence Phase 3A, Brgy. San Idracio, Muntalben, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 6 December 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Two Million Thirty-One Thousand Four Hundred Sixty-Seven Pesos & 43/100 (P 2,031,467.43), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within One Hundred Eleven (111) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 30, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Two Million Thirty-One Thousand Four Hundred Sixty-Seven Pesos & 43/100 (P 2,031,467.43), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Six hundred Nine Thousand Four hundred Forty
Pesos 6 23/100 (P 609,440.23)
Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JAN 14 2025 of _____ at Antipolo City.

DIAMOND BLESSED CONSTRUCTION

Entity/Firm/Corporation

By:

MA. VICTORIA H. SAGUN

Proprietor/Manager/President

RIZAL PROVINCIAL GOVERNMENT

By:

NINA RICCI A. YNARES

Provincial Governor

WITNESSES

MARISSA N. CLEOFAS

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)

ANTIPOLO CITY) S.S.

Angono, Rizal

Angono, Rizal

BEFORE ME, a Notary Public for and in Angono, Rizal personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>MA. VICTORIA H. SAGUN</u>	TIN No. <u>193-093-270</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction of Perimeter Fence at Terro Verde Eastwood Residence Phase 3A, Brgy. San Isidro, Nuntelban, Rizal

WITNESS MY HAND AND SEAL this _____ day of JAN 14 2025, at Angono, Rizal Provincial Capitol, Antipolo City.

Doc No. 60
Page No. 13
Book No. 2
Series 20 25

ATTY ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Biganongan & Cardona
all in the PROVINCE OF RIZAL
Valid until December 31 2025
Adm. Matter 23-009
PTR No. 23134878A / January 2, 2025/ Rizal
Roll of Attorneys No. 89250
IBP Lifetime Member No. 016632 / Rizal
MCLE Compliance No. VIII-0008397



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

14 January, 2025

ENGR. CARLOS S. GERONIMO
CSGER CONSTRUCTION CORP.
Rodriguez, Rizal

Dear Engr. Geronimo:

The attached Contract Agreement having been approved, notice is hereby given to **CSGER CONSTRUCTION CORP.** that work may proceed on the
**Extension of Existing Ynares Multi-Purpose Covered Court at
San Rafael Elem. School, Brgy. San Rafael, Montalban, Rizal**
effective **January 18, 2025 (Saturday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI YNARES
Governor

I acknowledge receipt of this Notice on:

1.15.25

Authorized Signature:

Name of the Representative of the Bidder:


CARLOS S. GERONIMO

NTP 12062024#27

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

CSGER CONSTRUCTION CORPORATION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Montelban, Rizal and herein represented by its Proprietor/President/General Manager, CARLOS GERONIMO, of legal age, Filipino citizen, single/married, resident of Montelban, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 30, s. 2024 namely:

Extension of existing Ynares Multi-Purpose Covered Court at San Rafael Elem. School, Brgy. San Rafael, Montelban, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 6 December 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Three Million Five Hundred Fifty-Two Thousand Eleven Pesos & 33/100 (P 3,552,011.33), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Seventy-Two (72) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 30, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Three Million Five Hundred Fifty-Two Thousand Eleven Pesos & 33/100 (P 3,552,011.33), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS One Million Sixty-Five Thousand Six Hundred Three Pesos & 40/100 (P 1,065,603.40) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JAN 11 2025 day of _____ at Antipolo City.

CSGER CONSTRUCTION CORPORATION

Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:

CARLOS GERONIMO

Proprietor/Manager/President

By:

NINA RICCI YNARES

Provincial Governor

WITNESSES

MARISSA N. CLEOFAS

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY, Rizal) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
CARLOS GERONIMO	TIN No. 009-082-732		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Extension of existing Ynares Multi-Purpose Covered Court at San Rafael Elem. School, Brgy. San Rafael, Montalban, Rizal

WITNESS MY HAND AND SEAL this JAN 11 2025 day of _____, at Rizal, Provincia Capitol, Antipolo City.

Doc No. 59
Page No. 13
Book No. 2
Series 2025

ATTY ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angeles, Romulo & Cardona
all in the PROVINCE OF RIZAL
Valid until December 31 2025
Adm. Matter 23-009
PTR No. 23134878A / January 2, 2025/ Rizal
Roll of Attorneys No. 69250
IBP Lifetime Member No. 016622 / Rizal
MCLE Compliance No. VII-0005797



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

14 January, 2025

MR. DENNIS C. SANDIL
D.C. SANDIL CONST. & REALTY DEV'T INC.
Pandi Bulacan

Dear Mr. Sandil:

The attached Contract Agreement having been approved, notice is hereby given to **D.C. SANDIL CONST. & REALTY DEV'T INC** that work may proceed on the **Construction of Access Road Leading to Ynares Center 2, Brgy. Manggahan, Montalban, Rizal** effective **January 18, 2025 (Saturday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA RICCI A. YNARES

Governor

I acknowledge receipt of this Notice on:

Authorized Signature:

Name of the Representative of the Bidder:



DENNIS C. SANDIL

NTP 12062024#28

CONTRACT AGREEMENT

28

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

D.C. SANDIL CONSTRUCTION & REALTY DEV'T. INC., a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at San Juan City, and herein represented by its Proprietor/President/General Manager, DENNIS C. SANDIL, of legal age, Filipino citizen, single/married, resident of San Juan City, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 30, s. 2024 namely:

Construction of Access Road leading to Ynares Center 2, Brgy. Manggahan, Montalban, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 6 December 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Sixteen Million Six Hundred Fifty-five Thousand Four Hundred Thirty-One Pesos & 36/100 (P 16,652,431.36), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within One Hundred Twenty (120) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 30, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Sixteen Million Six Hundred Fifty-five Thousand Four Hundred Thirty-One Pesos & 36/100 (P 16,652,431.36), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;


5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Four Million Nine Hundred Ninety-Five Thousand Seven Hundred Twenty-Nine Pesos 47/100 (P 4,995,729.47) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;


8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:




"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;




10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;



12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;



14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JAN 14 2025 day of _____ at Antipolo City.

D.C. SANDIL CONSTRUCTION & REALTY DEV'T, INC. RIZAL PROVINCIAL GOVERNMENT

Entity/Firm/Corporation

By:

DENNIS C. SANDIL

Proprietor/Manager/President

By:

NINA RICCI A. YNARES

Provincial Governor

WITNESSES

MARISSA N. CLEOFAS

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY, Angono, Rizal) S.S.

BEFORE ME, a Notary Public for and in Angono, Rizal, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>DENNIS C. SANDIL</u>	TIN No. <u>185-310-536</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction of Access Road Leading to Ynares Center 2, Ergy, Huggaha, Montalban, Steel

WITNESS MY HAND AND SEAL this _____ day of JAN 14 2025, at Angono, Rizal Capitol, Antipolo City.

Doc No. 67
Page No. 15
Book No. 3
Series 2025

ATTY ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Rizal Province of Cardona
all in the PROVINCE OF RIZAL
Valid until December 31 2025
Adm. Matter 23-009
PTR No. 23134878A / January 2, 2025 / Rizal
Roll of Attorneys No. 69250
IBP Lifetime Member No. 018632 / Rizal
MCLE Compliance No. VIII-0008397



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

14 January, 2025

MS. SHERYL H. CHUA
22 PRIME CONST. & REALTY DEV'T INC.
San Mateo, Rizal

Dear Ms. Chua:

The attached Contract Agreement having been approved, notice is hereby given to **22 PRIME CONST. & REALTY DEV'T INC.** that work may proceed on the **Improvement of F. Rodriguez Road, Brgy. San Isidro, Montalban, Rizal** effective **January 18, 2025 (Saturday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA RICIA YNARES
Governor

I acknowledge receipt of this Notice on:

15.2025

Authorized Signature:

Name of the Representative of the Bidder:

SHERYL H. CHUA

NTP 12062024#29

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

22 PRIME CONSTRUCTION & REALTY DEVELOPMENT INC.

, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at San Mateo, Rizal, and herein represented by its Proprietor/President/General Manager, SHERYL N. CHUA, of legal age, Filipino citizen, single/married, resident of San Mateo, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 33, s. 2024 namely:

Improvement of F. Rodriguez Road, Brgy. San Isidro, Montalban, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 6 December 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of One Hundred Eighty-Seven Million Seven Hundred Seventeen Thousand Two Hundred Eleven Pesos & 76/100 (P 187,717,211.76), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Two Hundred (200) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 33, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS One Hundred Eighty-Seven Million Seven Hundred Seventeen Thousand Two Hundred Eleven Pesos & 76/100 (P 187,717,211.76), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS ~~Fifty-Six Million Three Hundred Fifteen Thousand One Hundred Sixty-Three Pesos 53/100~~ (P 56,315,163.53) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time; failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JAN 14 2025 day of _____ at Antipolo City.

22 PRIME CONSTRUCTION & REALTY DEVELOPMENT INC.

Entity/Firm/Corporation

By:

SHERYL H. CHUA

Proprietor/Manager/President

RIZAL PROVINCIAL GOVERNMENT

By:

NINA RICCI A. YNARES
Provincial Governor

WITNESSES

MARISSA N. CLEOFAS

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
Antipolo, Rizal) S.S.

BEFORE ME, a Notary Public for and in Antipolo, Rizal, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>SHERYL H. CHUA</u>	TIN No. <u>009-936-493</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Improvement of F. Rodriguez Road, Bgy. San Isidro, Montalban, Rizal

WITNESS MY HAND AND SEAL this JAN 14 2025 day of Antipolo, Rizal at Antipolo, Rizal Capitol, Antipolo City.

Doc No. 62
Page No. 14
Book No. 2
Series 20 25

ATTY ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Montalban, Rizal & Cardona
all in the PROVINCE OF RIZAL
Valid until December 31 2025
Adm. Matter 23-009
PTR No. 23134878A / January 2, 2025/ Rizal
Roll of Attorneys No. 69250
IBP Lifetime Member No. 016632 / Rizal
MCLE Compliance No. VIII-0008397



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

14 January, 2025

MR. MARIO C. SANDIL
SAN IGMEDIO BUILDERS INC.
Pandi, Bulacan

Dear Mr. Sandil:

The attached Contract Agreement having been approved, notice is hereby given to **SAN IGMEDIO BUILDERS INC.** that work may proceed on the **Improvement of Mayon Ave., (Pakiing Bridge to San Isidro Elem. School), Brgy. San Isidro, Montalban, Rizal** effective **January 18, 2025 (Saturday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCIA YNARES
Governor

I acknowledge receipt of this Notice on:

Authorized Signature:

Name of the Representative of the Bidder:


MARIO C. SANDIL

NTP 12062024#30

CONTRACT AGREEMENT 30

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

SAN IGNACIO BUILDERS, INC., a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Prodt. Bulacan, and herein represented by its Proprietor/President/General Manager, MARIO C. SANDIL, of legal age, Filipino citizen, single/married, resident of Prodt. Bulacan, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 33, s. 2024 namely:

Improvement of Mayon Ave., (Paliffon Bridge to San Isidro Elementary School)
Brgy. San Isidro, Montalban, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 6 December 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Seventy-Two Million Seven Hundred Fifty-Eight Thousand Two Hundred Thirteen Pesos & 05/100 (P 72,758,213.05), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within One Hundred Sixty (160) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 33, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Seventy-Two Million Seven Hundred Fifty-Eight Thousand Two Hundred Thirteen Pesos & 05/100 (P 72,758,213.05), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Twenty-One Million Eight Hundred Twenty-Seven Thousand Four Hundred Sixty-Three Pesos & 92/100 (P 21,827,463.92 /-) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JAN 14 2025 day of _____ at Antipolo City.

SAN IGMEPIO BUILDERS, INC.

Entity/Firm/Corporation

By:

MARIO C. SANDIL

Proprietor/Manager/President

RIZAL PROVINCIAL GOVERNMENT

By:

NINA RICCI A. YNARES

Provincial Governor

WITNESSES

MARISSA N. CLEOFAS

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY, Rizal) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, Rizal, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>MARIO C. SANDIL</u>	TIN No. <u>007-857-800</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

**Improvement of Huyen Ave., (Peking Bridge to San Isidro Elementary School)
Brgy. San Isidro, Montalban, Rizal**

WITNESS MY HAND AND SEAL this _____ day of JAN 14 2025, at Rizal, Antipolo, Rizal
Capitol, Antipolo City.

Doc No. 47
Page No. 11
Book No. 2
Series 20 25

ATTY ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Antipolo, Montalban & Cardona
all in the PROVINCE OF RIZAL
Valid until December 31 2025
Adm. Matter 23-009
PTR No. 23134878A / January 2, 2025/ Rizal
Roll of Attorneys No. 69250
IBP Lifetime Member No. 016632 / Rizal
MCLE Compliance No. VIII-0008397



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

14 January, 2025

ENGR. RENATO C. VILLAROMAN
LARD BUILDERS
Morong, Rizal

Dear Engr. Villaroman:

The attached Contract Agreement having been approved, notice is hereby given to **LARD BUILDERS** that work may proceed on the **Repair/Repainting of School Bldgs. At Bugarin Integrated National High School, Brgy. Halayhayin, Pililla, Rizal** effective January 18, 2025 (Saturday).

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI YNARES
Governor

I acknowledge receipt of this Notice on:

1.15.24

Authorized Signature:

Name of the Representative of the Bidder:


RENATO C. VILLAROMAN

NTP 12062024#31

CONTRACT AGREEMENT 31

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

LARD BUILDERS, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Baras, Rizal and herein represented by its Proprietor/President/General Manager, RENATO VILLAROMAN, of legal age, Filipino citizen, single/married, resident of Baras, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 30, s. 2024 namely:

Repair/Repainting of School Bldg. at Bugerin Integrated National High School, Brgy. Halseyheya, Pili, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 6 December 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Three Million Eight Hundred Ninety-Eight Thousand Five Pesos & 52/100 (P 3,898,005.52), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within One Hundred Thirty-Five (135) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 30, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Three Million Eight Hundred Ninety-Eight Thousand Five Pesos & 52/100 (P 3,898,005.52), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS One Million One Hundred Sixty-Nine Thousand Four Hundred One Pesos & 66/100 (P 1,169,401.66) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JAN 14 2025 day of _____ at Antipolo City.

LARD BUILDERS

Entity/Firm/Corporation

By:

RENATO VILLAROMAN

Proprietor/Manager/President

RIZAL PROVINCIAL GOVERNMENT

By:

NINA RICCI A. YNARES
Provincial Governor

WITNESSES

MARISSA N. CLEOFAS

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO Angono, Rizal) S.S.

BEFORE ME, a Notary Public for and in Angono, Rizal Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>RENATO VILLAROMAN</u>	TIN No. <u>119-041-669</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for: **Repair/Repainting of School Bldgs. at Eugenio Integrated National High School, Brgy. Helaybeyin, Pililla, Rizal**

WITNESS MY HAND AND SEAL this _____ day of JAN 14 2025, at Antipolo, Rizal Capitol, Antipolo City.

Doc No. 45
Page No. 10
Book No. ?
Series 20 25

ATTY ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Rizal
all in the PROVINCE OF RIZAL
Valid until December 31 2025
Adm. Matter 23-009
PTR No. 23134878A /January 2, 2025/ Rizal
Roll of Attorneys No. 69250
IBP Lifetime Member No. 016632 / Rizal
MCLE Compliance No. VIII-0008397



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

14 January, 2025

ENGR. RENATO C. VILLAROMAN
LARD BUILDERS
Morong, Rizal

Dear Engr. Villaroman:

The attached Contract Agreement having been approved, notice is hereby given to **LARD BUILDERS** that work may proceed on the **Improvement of Ynares Multi-Purpose Covered Court and Stage at Banaba Elem. School, Brgy. Banaba, San Mateo, Rizal** effective **January 18, 2025 (Saturday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCIA YNARES
Governor

I acknowledge receipt of this Notice on:

1.15.24

Authorized Signature:

Name of the Representative of the Bidder:


RENATO C. VILLAROMAN

NTP 12062024#32

CONTRACT AGREEMENT

32

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

LARD BUILDERS, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Dagupan, Rizal, and herein represented by its Proprietor/President/General Manager, RENATO VILLARMAN, of legal age, Filipino citizen, single/married, resident of Dagupan, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 30, s. 2024 namely:

Improvement of Ynarez Multi-Purpose Covered Court and Stage at Benabe Elem. School, Brgy. Benabe, San Mateo, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 6 December 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of One Million Three Hundred Fifty-One Thousand Two Hundred Sixteen Pesos & 54/100 (P 1,351,216.54), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Fifty-Six (56) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 30, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS One Million Three Hundred Fifty-One Thousand Two Hundred Sixteen Pesos & 54/100 (P 1,351,216.54), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Four hundred Five Thousand Three hundred Sixty-Four Pesos & 96/100 (P 405,364.96) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JAN 14 2025 at Antipolo City.

LAB BUILDERS

Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:


RENATO VILLACOMAN
Proprietor/Manager/President

By:


NINA RICCI A. YNARES
Provincial Governor

WITNESSES


MARISSA N. CLEOFAS


MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY, Angono, Rizal) S.S.

BEFORE ME, a Notary Public for and Angono, Rizal, personally appeared the following:


Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
RENATO VILLACOMAN	TIN No. 119-041-668		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for: **Improvement of Ynares Multi-Purpose Covered Court and Stage at Benabe Elem. School, Brgy. Benabe, San Mateo, Rizal**

WITNESS MY HAND AND SEAL this _____ day of JAN 14 2025, at Rizal Angono, Rizal Capitol, Antipolo City.

Doc No. 44
Page No. 10
Book No. 2
Series 20 25


ATTY ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binangonan & Cardona
all in the PROVINCE OF RIZAL
Valid until December 31 2025
Adm. Matter 23-009
PTR No. 23134878A / January 2, 2025/ Rizal
Roll of Attorneys No. 89250
IBP Lifetime Member No.018632 / Rizal
MCLE Compliance No. VIII-0098387



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

14 January, 2025

MR. BIEN ANTHONY I. BAUTISTA
BETH & BERON CONSTRUCTION
Binangonan, Rizal

Dear Mr. Bautista:

The attached Contract Agreement having been approved, notice is hereby given to **BETH & BERON CONSTRUCTION** that work may proceed on the **Concreting of Road Lot 6 at Divine Mercy Subd., Brgy. Guitnang Bayan I, San Mateo, Rizal** effective **January 18, 2025 (Saturday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA RICCI A. YNARES
Governor

I acknowledge receipt of this Notice on:

Authorized Signature:

Name of the Representative of the Bidder:

1.15.24

BIEN ANTHONY I. BAUTISTA

NTP 12062024#33

CONTRACT AGREEMENT

33

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

Both & Heron Construction, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at San Mateo, Rizal, and herein represented by its Proprietor/President/General Manager, Dean Anthony Castiella, of legal age, Filipino citizen, single/married, resident of San Mateo, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 30, s. 2024 namely:

Construction of Road Lot 6 at Divine Mercy Subd., Brgy. Guinang
Barangay San Mateo, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last February 5, 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Three Million Sixty Thousand Three Hundred Eleven (P 3,623,311.00), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within 90 calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 30, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Three Million Sixty Thousand Three Hundred Eleven (P 3,623,311.00), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS ₱17,400,000.00 ~~₱17,400,000.00~~ ₱17,400,000.00 (P. 17,400,000.00) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JAN 14 2025 day of _____ at Antipolo City.

Entity/Firm/Corporation
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:

Diana Anthony Beatista
Proprietor/Manager/President

By:

NINA RICCI A. YNARES
Provincial Governor

WITNESSES

MARISSA N. CLEOFAS

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLONG, RIZAL) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>Diana Anthony Beatista</u>	TIN No. <u>26000120309</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Contracting of work for the construction of the Rizal Provincial Government Building, Rizal

WITNESS MY HAND AND SEAL this JAN 14 2025 day of _____, at Antipolo City, Rizal

Doc No. 32
Page No. 8
Book No. 2
Series 20 25

ATTY ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binangonan & Cardona
all in the PROVINCE OF RIZAL
Valid until December 31, 2025
Adm. Matter 23-009
*TR No. 21046845A / January 2, 2024 / Rizal
Roll of Attorneys No. 09250
IBP Lifetime Member No. 010032 / Rizal
MCLE Compliance No. VII-0025742



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

14 January, 2025

ENGR. PORFIRIO P. MINA
JRD-D2 ENTERPRISES
Tanay, Rizal

Dear Engr. Mina:

The attached Contract Agreement having been approved, notice is hereby given to **JRD-D2 ENTERPRISES** that work may proceed on the **Asphalt Overlaying at Brgy. Pinagkamaligan and Brgy. Wawa, Tanay, Rizal** effective **January 18, 2025 (Saturday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI YNARES
Governor

I acknowledge receipt of this Notice on:

Authorized Signature:
Name of the Representative of the Bidder:


PORFIRIO P. MINA

NTP 12062024#34

CONTRACT AGREEMENT

34

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

JUD-SP Interprises, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Tanay, Rizal, and herein represented by its Proprietor/President/General Manager, Josephine Nino, of legal age, Filipino citizen, single/married, resident of Tanay, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 30, s. 2024 namely:

Asphalt Overlaying at Brgy. Pinesakaligan and Brgy. Nava, Tanay, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last December 6, 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Fifteen Million Five Hundred Thirty Nine Thousand Fifty Two Pesos and 61/100 (P 15,539,052.61), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Ninety (90) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 30, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Fifteen Million Five Hundred Thirty Nine Thousand Fifty Two Pesos and 61/100 (P 15,539,052.61), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Four Million Six Hundred Sixty One Thousand seven Hundred fifteen Pesos and 78/100 (P 4,661,715.78) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JAN 14 2025 day of _____ at Antipolo City.

JPM&I Enterprises

Entity/Firm/Corporation

By:

Porfirio Mins

Proprietor/Manager/President

RIZAL PROVINCIAL GOVERNMENT

By:

NINA RICCI A. YNARES

Provincial Governor

WITNESSES

MARISSA N. CLEOFAS

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLAngono, Rizal) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, Angono, Rizal personally appeared the following.

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>Porfirio Mins</u>	TIN No. <u>154-422-889</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Capital Overlaying at Brgy. Pinagmasaligan and Brgy. Masaya, Tanay, Rizal

WITNESS MY HAND AND SEAL this _____ day of JAN 14 2025, at Angono, Rizal Capitol, Antipolo City.

Doc No. 35
Page No. 8
Book No. 2
Series 20 25

ATTY. ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Pinagmasaligan and Masaya, Tanay, Rizal
all in the PROVINCE OF RIZAL
Valid until December 31, 2025
Adm. Matter 23-009
PTR No. 21046845A / January 2, 2024 / Rlz
Roll of Attorneys No. 69259
IBP Lifetime Member No. 016832 / Rlz
MCLE Compliance No. VII-0023742



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

14 January, 2025

ENGR. RENATO C. VILLAROMAN
LARD BUILDERS
Morong, Rizal

Dear Engr. Villaroman:

The attached Contract Agreement having been approved, notice is hereby given to **LARD BUILDERS** that work may proceed on the **Const. of 2-Storey Ynares Multi-Purpose Bldg. at Sitio Aguho, Brgy. Sampaloc, Tanay, Rizal** effective **January 18, 2025 (Saturday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI YNARES
Governor

I acknowledge receipt of this Notice on:

1.15.25

Authorized Signature:

Name of the Representative of the Bidder:


RENATO C. VILLAROMAN

NTP 12062024#35

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;


5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS ~~Five Million Five Hundred Sixty Thousand Six Hundred Ninety Six Pesos and 43/100~~ Five Million Five Hundred Sixty Thousand Six Hundred Ninety Six Pesos and 43/100 (P^{5,569,643.00}) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;


8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:




"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;




10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;



11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;



13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JAN 14 2025 day of _____ at Antipolo City.

Land Proforma

Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:

Renato Villoroman

Proprietor/Manager/President

By:

NINA RICCI A. YNARES

Provincial Governor

WITNESSES

MARISSA N. CLEOFAS

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY, Angono, Rizal) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, Angono, Rizal personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>Renato Villoroman</u>	TIN No. <u>99-2-111-1234</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction of Primary Water Distribution Pipe at 1000m
Barra, Angono, Rizal

WITNESS MY HAND AND SEAL this JAN 14 2025 day of _____, at Antipolo Provincial Capitol, Antipolo City.

Doc No. 42
Page No. 10
Book No. 2
Series 20 25

ATTY ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binangonan & Cardona
all in the PROVINCE OF RIZAL
Valid until December 31 2025
Adm. Matter 23-009
PTR No. 23134878A / January 2, 2025/ Rizal
Roll of Attorneys No. 69250
IBP Lifetime Member No. 016632 / Rizal
MCLE Compliance No. VIII-0088397



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

14 January, 2025

MR. EDWIN B. RIVERA
YAKALER CONST. AND SUPPLIES
Morong, Rizal

Dear Mr. Rivera:

The attached Contract Agreement having been approved, notice is hereby given to **YAKALER CONST. AND SUPPLIES** that work may proceed on the **Repair/Repainting of Ynares School Bldg. at Patricio Jarin Mem. Elem. School, Brgy. San Isidro, Tanay, Rizal** effective **January 18, 2025 (Saturday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCIO YNARES
Governor

I acknowledge receipt of this Notice on:

1.15.25

Authorized Signature:

Name of the Representative of the Bidder:


EDWIN B. RIVERA

NTP 12062024#36

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

Yakaler Construction & Supplies, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Morong, Rizal**, and herein represented by its Proprietor/President/General Manager, **Edwin Yvonne**, of legal age, Filipino citizen, single/married, resident of **Morong, Rizal**, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. **30, s. 2024** namely:

Repair/Repainting of Ynares School Bldg. at Patricio Javin Mem. Elem. School, Brgy. San Isidro, Tanay, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last **December 6, 2024**, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of **Three Million Four Hundred Fifty One Thousand One Hundred Twelve Pesos and 45/100** (P **3,451,112.45**), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **Eighty Eight** (**88**) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. **30, s. 2024**
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS **Three Million Four Hundred Fifty One Thousand One Hundred Twelve Pesos and 45/100** (P **3,451,112.45**), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS ~~One Million Thirty Five Thousand Three Hundred Thirty Three Pesos and 74/100~~ One Million Thirty Five Thousand Three Hundred ~~(P1,035,333.74)~~ (P1,035,333.74) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JAN 14 2025 day of _____ at Antipolo City.

Yakaler Construction & Supplies
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:

By:

Edwin Rivera

NINA RICCI A. YNARES
Provincial Governor/ ✓

Proprietor/Manager/President

WITNESSES

MARISSA N. CLEOFAS

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO Angono, Rizal) S.S.

BEFORE ME, a Notary Public for and in Angono, Rizal City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>Edwin Rivera</u>	TIN No. <u>428-018-900</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Repair/Repainting of Ynares School Bldg. at P. Trinidad J. rin Mac, Elem. School Brgy. San Isidro, Tanay, Rizal

WITNESS MY HAND AND SEAL this _____ day of JAN 14 2025, at Angono, Rizal Capitol, Antipolo City.

Doc No. 65
Page No. 14
Book No. 7
Series 25

ATTY ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binangonan & Cardona
all in the PROVINCE OF RIZAL
Valid until December 31 2025
Adm. Matter 23-009
PTR No 23134878A / January 2, 2025/ Rizal
Roll of Attorneys No. 89250
IBP Lifetime Member No. 016632 / Rizal
MCLE Compliance No. VIII-0008397



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

14 January, 2025

ENGR. PORFIRIO P. MINA
JRD-D2 ENTERPRISES
Tanay, Rizal

Dear Engr. Mina:

The attached Contract Agreement having been approved, notice is hereby given to **JRD-D2 ENTERPRISES** that work may proceed on the **Construction of Hanging Bridge at Teresa River, Brgy. Prinza, Teresa, Rizal** effective **January 18, 2025 (Saturday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA RICCI A. YNARES
Governor

I acknowledge receipt of this Notice on:

Authorized Signature:

Name of the Representative of the Bidder:


PGRFIRIO P. MINA

NTP 12062024#37

CONTRACT AGREEMENT

37

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

JED-02 Enterprises, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Tungas, Rizal and herein represented by its Proprietor/President/General Manager, Porfirio Mina, of legal age, Filipino citizen, single/married, resident of Tungas, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 50, s. 2024 namely:

Construction of Hanging Bridge at Teresa River, Brgy. Pindan, Teresa, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last November 6, 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Four Million Nine Hundred Forty Nine Thousand Nine Hundred Ninety Four Pesos and 31/100 (P 4,949,974.31), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within one hundred twenty (120) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 50, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Four Million Nine Hundred Forty Nine Thousand Nine Hundred Ninety Four Pesos and 31/100 (P 4,949,974.31), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS ~~(the Million Four Hundred Sixty Four Thousand Nine Hundred Ninety Eight Pesos and 29/100)~~ (P 4,464,608.29) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JAN 14 2025 day of _____ at Antipolo City.

JMC-02 Enterprises

Entity/Firm/Corporation

By:


Proprietor/Manager/President

RIZAL PROVINCIAL GOVERNMENT

By:


NINA RICCI A. YNARES
Provincial Governor

WITNESSES


MARISSA N. CLEOFAS


MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLAngono, Rizal) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, Angono, Rizal, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>Corfirio Nares</u>	TIN No. <u>154-422-839</u>		


All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction of Hanging Bridge at Teresa River, Brgy. Trinas, Teresa, Rizal

WITNESS MY HAND AND SEAL this _____ day of JAN 14 2025, at Rizal, Angono, Rizal Capitol, Antipolo City.

Doc No. 34
Page No. 8
Book No. 2
Series 2025


ATTY. ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binangonan & Cardona
all in the PROVINCE OF RIZAL
Valid until December 31, 2025
Adm. Matter 23-009
PTR No. 21046845A / January 2, 2024 / Rizal
Roll of Attorneys No. 69250
IBP Lifetime Member No. 018632 / Rizal
MCLE Compliance No. VII-0023742