



Republic of the Philippines
RIZAL PROVINCIAL GOVERNMENT
Antipolo City
BIDS AND AWARDS COMMITTEE

RESOLUTION NO. CW 108-2025

RESOLUTION CANCELLING THE PUBLICATION AND SUSPENDING THE PUBLIC BIDDING OF THE INFRASTRUCTURE PROJECT TITLED: "IMPROVEMENT OF ACCESS ROAD LEADING TO COASTAL ROAD (ALONG BILIBIRAN CREEK) PHASE I, BRGY. BILIBIRAN, BINANGONAN, RIZAL" PUBLISHED FROM 7 JUNE TO 13 JUNE 2024 FOR THE OPENING OF BIDS SCHEDULED ON 5 JULY 2024

WHEREAS, the Rizal Provincial Government advertised an Invitation to Bid for the procurement of infrastructure projects from the period of 15 January to 21 January 2025;

WHEREAS, the publication covers thirty-six (36) infrastructure projects with schedule of bid opening/public bidding on 3 February 2025;

WHEREAS, Project No. **8** in the aforementioned publication is entitled: **"Improvement of Access Road leading to Coastal Road (along Bilibiran Creek) Phase I, Brgy. Bilibiran, Binangonan, Rizal";**

WHEREAS, there is a need for revision of the agency plan of the said project in order to suit the present condition;

WHEREAS, due to **the recent revision of road alignment of the said project** as initiated by the Municipality of Binangonan, Rizal, it is deemed best to **cancel the publication and suspend the public bidding of the aforementioned infrastructure project while pending establishment of final road alignment;**

WHEREAS, considering that there is a need for revision of the agency plan of the said project to suit the present condition, the members of the RPBAC decided to **CANCEL THE PUBLICATION AND SUSPEND THE PUBLIC BIDDING** of the infrastructure project titled: **"Improvement of Access Road leading to Coastal Road (along Bilibiran Creek) Phase I, Brgy. Bilibiran, Binangonan, Rizal"** published on 15 January to 21 January 2025 for the Opening of Bids scheduled on 3 February 2025;

NOW THEREFORE, We the members of the Rizal Provincial Bids and Awards Committee (RPBAC) for and in consideration of the foregoing, hereby resolved, as it is hereby RESOLVED, to **CANCEL THE PUBLICATION AND SUSPEND THE PUBLIC BIDDING** of the infrastructure project titled: **"Improvement of Access Road leading to Coastal Road (along Bilibiran Creek) Phase I, Brgy. Bilibiran, Binangonan, Rizal"** published on 15 January to 21 January 2025 for the Opening of Bids scheduled on 3 February 2025;

RESOLVED FURTHER, that copies of this Resolution be furnished to The Provincial Accountant, and to The State Auditor, Commission on Audit (COA) of this Province.


RESOLVED this 22nd day of February 2025 at the City of Antipolo, Province of Rizal.



ATTY. MARIA SALVE RUBAYA-ADAMOS
Assistant Provincial Legal Officer
Member - BAC



EUGENE P. DURUSAN
PGDH-HRMO
Member - BAC




JOSEPH G. GENIDOZA
Provincial Assessor
Member - BAC



ARCH. HERBERT V. JOSE, EnP.
OIC-PPDO
Member - BAC



ATTY. ERICA T. GATAN
Provincial Administrator
Vice Chairman - BAC



~~**ENGR. EUSEBIO G. MUNSOD**~~
Chairman - BAC