



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

02 January, 2020

MR. EDWIN B. RIVERA
YAKALER CONSTRUCTION AND SUPPLIES
Morong, Rizal


Dear Mr. Rivera:

The attached Contract Agreement having been approved, notice is hereby given to **YAKALER CONSTRUCTION AND SUPPLIES** that work may proceed on the *Repair/Repainting of Ynares Multi-Purpose Covered Court & 1-storey Ynares Multi-Purpose Building at Valley View Executive Village, Phase 1, Drgy. Mayamot, Antipolo City* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on: 1-02-2020

Authorized Signature: 
Name of the Representative of the Bidder: **EDWIN B. RIVERA**

CONSTRUCTION AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its GOVERNOR, HON. REBECCA A. YNARES, herein referred to as the PROVINCE; and

TAKALIS CONSTRUCTION AND SUPPLIES, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Marang, Rizal, and herein represented by its Proprietor/President/ General Manager, ROMIN B. RIVERA, of legal age, Filipino citizen, single/married, resident of Marang, Rizal, hereinafter referred to as the CONTRACTOR. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 18, s. 2019 namely:

Repair/Repainting of Three Multi-Purpose Covered Court & 1 storey Three Multi-Purpose Building at Valley View Executive Village, Phase 1, Brgy. Maymoy, Antipolo City

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 12 December 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Six Hundred Eighty Thousand Two Hundred Seventy-Six Pesos & 74/100 (P 680,276.74), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Sixty (60) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 18, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder's two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Six Hundred Eighty Thousand Two Hundred Seventy-Six Pesos & 74/100 (P 680,276.74), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Two Hundred Four Thousand Eighty-Three
Four & 02/100 (P 204,083.02)

Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

Handwritten marks and signatures on the left margin, including a large flourish and several initials.

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9187, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 23 day of DEC 2019 at Antipolo City.

YALALEX CONSTRUCTION AND SUPPLIES

Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:

EDWIN B. RIVERA
Proprietor/Manager/President

By:

REBECCA A. YNARES
Governor

WITNESSES

MARISSA N. CLEOFAS

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REBECCA A. YNARES	Passport No. PB239281A	August 5, 2028	Manila
<u>EDWIN B. RIVERA</u>	<u>TIN NO. 428-018-900</u>		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Repair/Repainting of Ynares Multi-Purpose Covered Court & 1 storey Ynares Multi-Purpose Building at Valley View Executive Village, Phase I, Brgy. Mayanot, Antipolo City

WITNESS MY HAND AND SEAL this 27 day of DEC 2019 Rizal Provincial Capitol, Antipolo City.

Doc No. 177
Page No. 1
Book No. 1
Series 20 19

ATTY. WILFRIDO SALVE PURANA
NOTARY PUBLIC (APC) PO. 15
TAYTAL, INCITURNPOSE, HANTIPOL
UNTIL DECEMBER 31, 2019
FIS NO. 11122208A
IGP FPL NO. 55320
LRE NO. 15 NO 09047



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

02 January, 2020

MR. EDWIN B. RIVERA
YAKALER CONSTRUCTION AND SUPPLIES
Morong, Rizal

Dear Mr. Rivera:

The attached Contract Agreement having been approved, notice is hereby given to **YAKALER CONSTRUCTION AND SUPPLIES** that work may proceed on the *Repair/Repainting of Ynares Sch. Buildings at Angono Elem. School, Brgy. San Isidro, Angono, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on: 10. 2020

Authorized Signature:

Name of the Representative of the Bidder:

EDWIN B. RIVERA

CONSTRUCTION AGREEMENT 2

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7162, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its GOVERNOR, HON. REBECCA A. YNARES, herein referred to as the PROVINCE; and

TAKALIN CONSTRUCTION AND SUPPLIES, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Morong, Rizal** and herein represented by its Proprietor/President/General Manager, **MARK B. REVILLA**, of legal age, Filipino citizen, single/married, resident of **Morong, Rizal**, hereinafter referred to as the CONTRACTOR. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. **18, s. 2019** namely:

Repair/Maintaining of Three School Buildings at Angono Elementary School, Brgy. San Isidro, Angono, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last **12 November 2019**, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of work and specification in consideration of the amount of **One Million Seven Hundred Eighty Six Thousand Seven Hundred Eighty Nine and 40/100** (P **1,786,079.40**), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The ~~subject~~ works ~~subject~~ matter of this Agreement shall be completed within () calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- 18, s. 2019**
- a. SP Ordinance No. **18, s. 2019**
 - b. Certificate of Availability of Funds
 - c. Scope/Program of Work and Detailed Estimate
 - d. Drawing, Plans and Specifications
 - e. Construction Schedule
 - f. Request for Expression of Interest
 - g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
 - b. Bid Security
 - i. Addenda and Supplemental Bulletins
 - j. Notice of Award of Contract and the Contractor's Conformity thereto
 - k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

~~One Million Seven Hundred Eighty Six Thousand Seven Hundred Eighty Nine and 40/100~~ PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS **1,786,079.40** (P **1,786,079.40**), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 2

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS ~~Five Hundred Twenty-Six Thousand Eight Hundred Twenty-Three Pesos & 33/100~~ Five Hundred Twenty-Six Thousand Eight Hundred Twenty-Three Pesos & 33/100 (P 526,823.33) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7360, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution. 2

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9189, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 23 DEC 2019 day of 23 DEC 2019 at Antipolo City.

YAKALER CONSTRUCTION AND SUPPLIES

RIZAL PROVINCIAL GOVERNMENT

Entity/Firm/Corporation

By:

By:

EDWIN B. RIVERA
Proprietor/Manager/President

REBECCA A. YNARES
Governor

WITNESSES

MARISSA N. CLEOFAS

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

<u>Name/Entity</u>	<u>Valid ID Presented</u>	<u>Date</u>	<u>Place</u>
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2028	Manila
<u>EDWIN B. RIVERA</u>	<u>TIN NO. 428-018-900</u>		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Repair/Repainting of Ynares School Buildings at Angono Elementary School, Brgy. San Isidro, Angono, Rizal

WITNESS MY HAND AND SEAL this 27 DEC 2019 day of 27 DEC 2019 at Rizal Provincial Capitol, Antipolo City.

Doc No. 447
Page No. 87
Book No. 14
Series No. 14

MA. SERVE PUGAY ADAMOS
NOTARY PUBLIC
TAYTAY CAPITAL TRIANGLE ANTIPOL
INTN. DEC 08 2019
P13 NO. 1126286A
1001 N. R. 13320
CELENO TEL NO 02647



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

07 January, 2020

MR. OLIVER O. AQUINO
OLIVER AQUINO CONSTRUCTION
Binangonan, Rizal


Dear Mr. Aquino,

The attached Contract Agreement having been approved, notice is hereby given to **OLIVER AQUINO CONSTRUCTION** that work may proceed on the *Construction of Fence (Road Barrier) at Brgy. Pinagdilawan, Binangonan, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


REBECCA A. YNARES
Governor &

I acknowledge receipt of this Notice on:

1-9-2020

Authorized Signature:

Name of the Representative of the Bidder:



OLIVER O. AQUINO

3

CONSTRUCTION AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its GOVERNOR, HON REBECCA A. YNARES, herein referred to as the PROVINCE; and

~~OLIVER AQUINO CONSTRUCTION~~, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal, and herein represented by its Proprietor/President/ General Manager, OLIVER AQUINO, of legal age, Filipino citizen, single/married, resident of Binangonan, Rizal hereinafter referred to as the CONTRACTOR WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 15, s. 2019, namely:

Construction of Fence (Road Barrier) at Brgy. Pinagdilawan, Binangonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 12 December 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of ~~Six Hundred Forty Thousand Six Hundred Seventy Three Pesos & 62/100~~ (P 640,673.62), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Fifty-Two (52) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 15, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract,

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Six Hundred Forty Thousand Six Hundred Seventy Three Pesos & 62/100 (P 640,673.62), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS One Hundred Ninety-Ten Thousand Two Hundred Two Pesos & 08/100 (P 192,202.08) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.


IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 02 day of JAN 2020 at Antipolo City.

OLIVER AQUINO CONSTRUCTION
Entity/Firm/Corporation


RIZAL PROVINCIAL GOVERNMENT

By: 
OLIVER AQUINO
Proprietor/Manager/President

By: 
REBECCA A. YNARES
Governor


MARTSSA N. CLEOFAS

WITNESSES


MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2028	Manila
OLIVER AQUINO	TIN NO. 182-311-289		


all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction of Fence (Road Barrier) at Brgy. Pinaghilawan, Binangonan, Rizal

WITNESS MY HAND AND SEAL this 07 day of JAN 2020 at Rizal Provincial Capital, Antipolo City.

Doc No. 15
Page No. 3
Book No. 2
Series 20 2


ATTY. MAEDEL S. PIRAYA ADAMOS
NOTARY PUBLIC
APPT. NO. 00-02
ROLL OF ATTY. NO. 19320
PTR NO. 13760073A/RIZAL
IBP LIFETIME ROLL NO. 09047/RIZAL



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

07 January, 2020

MR. MICHAEL A. VILLARIÑA
MAK JAMS CONSTRUCTION
Binangonan, Rizal


Dear Mr. Villariña:

The attached Contract Agreement having been approved, notice is hereby given to **MAK JAMS CONSTRUCTION** that work may proceed on the *Improvement of Ynares Multi-Purpose Covered Court at Pinagdilawan Elem. School, Brgy. Pinagdilawan, Binangonan, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.


Very truly yours,


REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on:

Authorized Signature:

Name of the Representative of the Bidder.


1-7-2020
MICHAEL A. VILLARIÑA

CONSTRUCTION AGREEMENT 4

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its GOVERNOR, HON. REBECCA A. YNARES, herein referred to as the PROVINCE; and

MAK-JAKS CONSTRUCTION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal, and herein represented by its Proprietor/President/General Manager, MICHAEL VILLARINA, of legal age, Filipino citizen, single/married, resident of Binangonan, Rizal, hereinafter referred to as the CONTRACTOR WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 15, s. 2019 namely:

Improvement of Ynares Multi-Purpose Covered Court at Pinagdilawan Elen. School, Brgy. Pinagdilawan, Binangonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 12 December 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Four Hundred Fifty Thousand Three Hundred Eighteen Pesos & 64/100 (P 450,318.64), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Forty (40) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 15, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Four Hundred Fifty Thousand Three Hundred Eighteen Pesos & 64/100 (P 450,318.64), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract, U

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS One hundred Thirty-Five Thousand Ninety-Five Pesos & 59/100 (P 135,095.59) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances "

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9187, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 02 JAN 2020 day of _____ at Antipolo City.

MAK-JAMS CONSTRUCTION
Entity/Firm/Corporation
By: MICHAEL VILLARINA
Proprietor/Manager/President

RIZAL PROVINCIAL GOVERNMENT

By: REBECCA A. YNARES
Governor

WITNESSES

MARISSA N. CLEOPAS

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLG CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2028	Manila
<u>MICHAEL VILLARINA</u>	<u>TIN NO. 221-027-734</u>		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Improvement of Ynares Multi-Purpose Covered Court at Pinagdilewan Elen, School, Brgy. Pinagdilawan, Binangonan, Rizal

WITNESS MY HAND AND SEAL this 07 JAN 2020 day of _____ Rizal Provincial Capital, Antipolo City.

Doc No. 192
Page No. 1/2
Book No. 1
Series 20 20

Notary Public
ATTY. MARIA SANTARINI MAC ADAMOS
NOTARY PUBLIC WITH DEC. 31. 2021
APPT. NO. 07-07
ROLL NO. 0111, NO. 25320
PTR NO. 15760073A/RIZAL
LIFETIME ROLL NO. 09047/RIZAL



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

02 January, 2020

MR. GRINGO C. ANORE
G ANORE CONSTRUCTION
Binangonan, Rizal


Dear Mr. Anore:

The attached Contract Agreement having been approved, notice is hereby given to **G. ANORE CONSTRUCTION** that work may proceed on the *Repair/Repainting of Ynares Multi-Purpose Covered Court & Ynares Multi-Purpose Building at Brgy. Catumpang & Brgy. Pantok, Binangonan, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


REBECCA A. YNARES
Governor ✦

I acknowledge receipt of this Notice on: _____ 1. 9. 2020

Authorized Signature: _____
Name of the Representative of the Bidder: **GRINGO C. ANORE**

5

CONSTRUCTION AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7168, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **GOVERNOR, HON. REBECCA A. YNARES**, herein referred to as the **PROVINCE**; and

MAES CONSTRUCTION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at 1111111111, Rizal and herein represented by its Proprietor/President/General Manager, MAES C. MAES, of legal age, Filipino citizen, single/married, resident of 11111111, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the **PROVINCE** declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Paalalawigan Ordinance No. 10, s. 2019 namely:

Construction of 1.5m x 1.5m x 1.5m concrete footings at 4 Yacop Bldg - 1st floor at Brgy. Calumpang 3, Purok, Pantol, Maragondon, Rizal

WHEREAS, the **CONTRACTOR**, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last August 14, 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Seven Hundred Seven Thousand Seven Hundred Eighty Five Pesos & 38/100 (P 707,785.38), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

Transcript

1. The whole works subject matter of this Agreement shall be completed within Sixty (60) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 10, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the wrapping bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the **PROVINCE** to the **CONTRACTOR**, the latter hereby covenants with the **PROVINCE** to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

8

3. The **PROVINCE** hereby covenants to pay the **CONTRACTOR** the amount of Seven Hundred Seven Thousand Seven Hundred Eighty Five Pesos & 38/100 (P 707,785.38), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

9

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Two hundred Eighty-four Thousand Three Hundred Thirtysix Pesos & 57/100 (P. 284,336.57) Philippine Currency, in the form of Rectification Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9189, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 23 DEC 2019 day of Antipolo City.

G. ANDRE CONSTRUCTION
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By: *[Signature]*
GRINGO C. ANDRE
Proprietor/Manager/President

By: *[Signature]*
REBECCA A. YNARES
Governor

[Signature]
MARISSA N. CLEOFAS

WITNESSES

[Signature]
MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2028	Manila
<u>GRINGO C. ANDRE</u>	<u>TIN NO. 253-374-109</u>		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Repair/Repainting of Ynares Multi-Purpose Covered Court & Ynares Multi-Purpose Building at Brgy. Calumpang & Brgy. Pantok, Binangonan, Rizal

WITNESS MY HAND AND SEAL this 27 DEC 2019 day of Antipolo City at Rizal Provincial Capitol, Antipolo City.

Doc No. *[Signature]*
Page No. 1
Book No. 1
Series 20 1

[Signature]
ATTY. ELRAYA ADAMOS
NOTARY PUBLIC COMPANY NO 18-14
TAYTAY, CALANTIAN, ANTIPOLO
UNTIL DECEMBER 31, 2019
PTR NO. 11120208A
IBP ROL NO. 55320
LIFE REG. ROLL NO. 50047



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

07 January, 2020

MR. DANILO C. MAGNO
TRANCOM ENGINEERING CONSTRUCTION
Taytay, Rizal

Dear Mr. Magno:

The attached Contract Agreement having been approved, notice is hereby given to **TRANCOM ENGINEERING CONSTRUCTION** that work may proceed on the *Improvement/Repair/Repairing of Ynares Multi-Purpose Buildings & Construction of Fence at Brgy. San Andres, Brgy. Sto. Domingo & Brgy. San Isidro, Calinta, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,



REBECCA A. YNARES
Governor ✕

I acknowledge receipt of this Notice on:

— 1-9-2020

Authorized Signature:

Name of the Representative of the Bidder:


— **DANILO C. MAGNO**

CONSTRUCTION AGREEMENT 6

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7168, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its GOVERNOR, HON. REBECCA A. YNARES, herein referred to as the PROVINCE; and

TRANCON ENGINEERING CONSTRUCTION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Taytay, Rizal and herein represented by its Proprietor/President/General Manager, DANILO MAGNO, of legal age, Filipino citizen, single/married, resident of Taytay, Rizal, hereinafter referred to as the CONTRACTOR. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuance of the Sangguniang Panlalawigan Ordinance No. 15, s. 2019 & 18, s. 2019 namely:

Improvement/Repair/Repainting of Ynares Multi-Purpose Buildings & Construction of Fence at Brgy. San Andres, Brgy. Sto. Domingo & Brgy. San Isidro, Cainta, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 12 December 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Seven Hundred Nine Thousand Eighty-Nine Pesos & 17/100 (P 709,089.17), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Sixty (60) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 15, s. 2019 & 18, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder's two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Seven Hundred Nine Thousand Eighty-Nine Pesos & 17/100 (P 709,089.17), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 6

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PFSOS ~~Two Hundred Twelve Thousand Seven Hundred~~ ~~Twenty Six Pesos & 75/100~~ ~~(P 212,726.75)~~ Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change-order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto; The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution. 6

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9187, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this _____ day of _____ at Antipolo City.

TRANCOM ENGINEERING CONSTRUCTION
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:

DANILO MAGNO

Proprietor/Manager/President

By:

REBECCA A. YNARES
Governor

WITNESSES

MARISSA N. CLEOFAS

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

<u>Name/Entity</u>	<u>Valid ID Presented</u>	<u>Date</u>	<u>Place</u>
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2028	Manila
<u>DANILO MAGNO</u>	TIN NO. 130-861-254		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for: Improvement/Repair/Repainting of Ynares Multi-Purpose Buildings & Construction of Fence at Brgy. San Andres, Brgy. Sto. Domingo & Brgy. San Isidro, Calinta, Rizal.

07 JAN 2020

WITNESS MY HAND AND SEAL this _____ day of _____ at Rizal Provincial Capitol, Antipolo City.

Doc No. 144
Page No. 200
Book No. 1
Series 20 1

ATTN: MA. INOY PUBLICO / ADAMOS
NOTARY PUBLIC (REG. DEC. 31, 2021)
APP. NO. 19-07
ROLL OF RIZAL NO. 15320
PTR NO. 137600734/RIZAL
IBP LIFETIME ROLL NO. 09047/RIZAL



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

07 January, 2020

MR. RENATO C. VILLAROMAN
LARD BUILDERS
Baras, Rizal

Dear Mr. Villaroman;

The attached Contract Agreement having been approved, notice is hereby given to **LARD BUILDERS** that work may proceed on the *Improvement of 2-storey Ynares Multi-Purpose Bldg. at Palmera Hills VI, Brgy. Dolores, Taytay, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


REBECCA A. YNARES
Governor ✦

I acknowledge receipt of this Notice on:

_____ 1-07-2020 _____

Authorized Signature:

Name of the Representative of the Bidder:


_____ **RENATO C. VILLAROMAN** _____

7

CONSTRUCTION AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its GOVERNOR, HON. REBECCA A. YNARES, herein referred to as the PROVINCE; and

LAD BUILDERS, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at BRAS, RIZAL, and herein represented by its Proprietor/President/ General Manager, RENIDO VILLARON, of legal age, Filipino citizen, single/married, resident of BRAS, RIZAL, hereinafter referred to as the CONTRACTOR. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Pandalavigan Ordinance No. 18, S. 2019 namely:

Improvement of 2-storey Ynares Multi-Purpose Building at Palmara Hills VI, Brgy. Dolores, Teytay, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 12 December 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Five Hundred Fifty-Three Thousand Four Hundred Ten Pesos & 49/100 (P 553,410.49), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Forty (40) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 18, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Five Hundred Fifty-Three Thousand Four Hundred Ten Pesos & 49/100 (P 553,410.49), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS One Hundred Sixty-Six Thousand Twenty-Three Pesos & 14/100 (P 166,023.14) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents,

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9189, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 02 day of JAN 2020 at Antipolo City.

LARD BUILDERS
Entity/Firm/Corporation
By: RENATO VILLAROMAN
Proprietor/Manager/President

RIZAL PROVINCIAL GOVERNMENT
By: REBECCA A. YNARES
Governor

MARLISSA N. CLEOFAS

WITNESSES

MA VICTORIA B. TIGADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2028	Manila
<u>RENATO VILLAROMAN</u>	TIN NO. 119-041-448		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Improvement of 2-storey Ynares Multi-Purpose Building at Palmera Hills VI, Brgy. Dolores, Taytay, Rizal

WITNESS MY HAND AND SEAL this 07 day of JAN 2020 at Rizal Provincial Capitol, Antipolo City.

Doc No. 176
Page No. 1
Book No. 176
Series 20 176

ADAMOS
NOTARY PUBLIC
APPT. NO. 20-07
ROLL OF ATTY. NO. 55320
RIZAL PROVINCIAL CAPITOL
FOR THE PROVINCE OF RIZAL



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

02 January, 2020

MR. GERALD KENN SJ. BILOG
GKB BUILDERS
Morong, Rizal

Dear Mr. Bilog:

The attached Contract Agreement having been approved, notice is hereby given to **GKB BUILDERS** that work may proceed on the *Repair/Repainting of Multi-Purpose Bldg. & Construction of Artesian Well at Baras & Pitilla, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the **Implementing Schedule**.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on: 19-2020

Authorized Signature:

Name of the Representative of the Bidder:  **GERALD KENN SJ. BILOG**

CONSTRUCTION AGREEMENT §

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7168, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its GOVERNOR, HON. REBECCA A. YNARES, herein referred to as the PROVINCE; and

~~CONTRACTOR~~
 _____, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at _____ and herein represented by its Proprietor/President/General Manager, _____ of legal age, Filipino citizen, single/married, resident of _____, hereinafter referred to as the CONTRACTOR. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. _____ namely:

~~Repair/Reputing of Multi-lane Building & Construction of Attention Wall at Bases & Pillars, Alala~~

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last _____, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specifications in consideration of the amount of _____ (P ~~525,716.04~~), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

The whole works subject matter of this Agreement shall be completed within _____ () calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. ~~10, s. 2013 & 15, s. 2014~~
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

Five Hundred ~~Twenty-Five Thousand~~ ~~Only~~ ~~Philippine~~ ~~Pesos~~ ~~and~~ ~~no~~ ~~cent~~ ~~only~~ to pay the CONTRACTOR the amount of PESOS _____ (P _____), Philippine

Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 8

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS ~~One Hundred Fifty-Four Thousand One Hundred~~ Fifteen Thousand & 00/100 (P ~~154,119.00~~ 15,000.00) Philippine Currency, in the form of _____ as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE,

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9189, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this _____ day of _____ at Antipolo City.

GKB BUILDERS

Entity/Firm/Corporation

By:

GERALD KENN S.J. BILOG
Proprietor/Manager/President

RIZAL PROVINCIAL GOVERNMENT

By:

REBECCA A. YNARES
Governor

WITNESSES

MARISSA N. CLEOFAS

MA VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

<u>Name/Entity</u>	<u>Valid ID Presented</u>	<u>Date</u>	<u>Place</u>
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2028	Manila
<u>GERALD KENN S.J. BILOG</u>	<u>TIN NO. 196-519-323</u>		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Repair/Repainting of Multi-Purpose Building & Construction of Artesian Well at Beras & Piliilla, Rizal

WITNESS MY HAND AND SEAL this _____ day of 27 DEC 2019 at Rizal Provincial Capitol, Antipolo City.

Doc No. 499
Page No. 89
Book No. 11
Series 20 14

ATTY. MARIA SALVE MUDAYA ACAGUS
NOTARY PUBLIC, APPEAL NO. 18-94
TAYTAYNAGAN, ANTIPOLO
UNTIL DECEMBER 31, 2019
PTR NO. 11120288A
IBP ROLL NO. 55320
LIFETIME ROLL NO. 09047



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

02 January, 2020

MR. FRANCISCO G. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to **KIT UBIADAS CONSTRUCTION CORP.** that work may proceed on the *Repair/Repainting of Ynares Multi-Purpose Covered Court, Stage & Fence at Brgy. Dalig, Cardona, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on:

1. 9. 2020

Authorized Signature:

Name of the Representative of the Bidder:

FRANCISCO G. UBIADAS

CONSTRUCTION AGREEMENT 9

KNOW ALL MEN BY THESE PRESENTS.

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its GOVERNOR, HON. REBECCA A. YNARES, herein referred to as the PROVINCE; and

SIT MARIAN CONSTRUCTION CORPORATION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Birangana, Alab and herein represented by its Proprietor/President/ General Manager, FRANCISCO MARIAN, of legal age, Filipino citizen, single/married, resident of Birangana, Alab, hereinafter referred to as the CONTRACTOR. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 19, s. 2019 namely:

Repair/Replacement of Three Multi-Purpose Covered Court, Stages & Fences at Brgy. Alab, Cuyayan, Alab

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 13 December 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of One Million Sixty-Three Thousand Eighty-Three Pesos & 00/100 (P 1,663,883.00), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Thirty (30) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 19, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder's two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS One Million Sixty-Three Thousand Eighty-Three Pesos & 00/100 (P 1,663,883.00), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS ~~Two Hundred Eighteen Thousand Nine Hundred~~ Twenty-Five Thousand 00/100 (P ~~18,900.00~~ 25,000.00) Philippine Currency, in the form of Fortification Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution. 9

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9189, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this _____ day of _____ 23 DEC 2019 at Antipolo City

KIT UBIADAS CONSTRUCTION CORPORATION
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:

FRANCISCO UBIADAS

Proprietor/Manager/President

By:

REBECCA A. YNARES
Governor

WITNESSES

MARISSA N. CLEOFAS

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2028	Manila
<u>FRANCISCO UBIADAS</u>	<u>TIN NO. 008-410-689</u>		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Repair/Repainting of Ynares Multi-Purpose Covered Court, Stage & Fence at
Brgy. Dalig, Cardona, Rizal

WITNESS MY HAND AND SEAL this _____ day of 27 DEC 2019 at Rizal Provincial Capitol, Antipolo City.

Doc No. 445
Page No. 57
Book No. _____
Series 2019

ATTY. MARICEL DAVALO RUCAYA ADAM
NOTARY PUBLIC LICENSE NO. 18-14
TAYTAY, CAINA, RIZAL / ANTIPOLO
UNTIL DECEMBER 31, 2019
PTR NO. 41120208A
IBP ROLL NO. 66320
LIFETIME ROLL NO. 39047



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

02 January, 2020

MR. POCHOLO A. PASAY
PA PASAY CONSTRUCTION
Cardona, Rizal

Dear Mr. Pasay:

The attached Contract Agreement having been approved, notice is hereby given to **PA PASAY CONSTRUCTION** that work may proceed on the *Repair/Repainting of 2-storey, 6-rooms Ynares Sch. Bldg. at Subay Elem. Sch., Brgy. Subay, Cardona, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on:

1-9-2020

Authorized Signature:

Name of the Representative of the Bidder:

POCHOLO A. PASAY

CONSTRUCTION AGREEMENT 10

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7168, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its GOVERNOR, HON. REBECCA A. YNARES, herein referred to as the PROVINCE; and

PAAL CONSTRUCTION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Cavite, 11792 and herein represented by its Proprietor/President/ General Manager, FICOLD TAYAT, of legal age, Filipino citizen, single/married, resident of Cavite, 11792, hereinafter referred to as the CONTRACTOR. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. SP Ord. No. 3, s. 2019 namely:
Repair/Replacement of 2-lane, 2-way concrete paved dividing at Divisadero Elementary School, Brgy. Sulay, Marikina, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 13 November 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Two Hundred Twenty-Four Thousand Six Hundred Thirty-Six and 00/100 (P 224,636.00), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within sixty-four (64) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. SP Ord. No. 3, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Two Hundred Twenty-Four Thousand Six Hundred Thirty-Six and 00/100 (P 224,636.00), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 10

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS ~~One hundred forty-eight thousand Three~~
~~hundred Ninety-two Pesos & 17/100~~ (P 148,392.17) Philippine Currency, in the form of Insurance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement,

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9189, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 23 DEC 2019 day of Antipolo City.

PA PASAY CONSTRUCTION
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT


By:


POCHOLO PASAY
Proprietor/Manager/President

By:


REBECCA A. YNARES
Governor

WITNESSES


MARISSA N. CLEOFAS


MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

<u>Name/Entity</u>	<u>Valid ID Presented</u>	<u>Date</u>	<u>Place</u>
HON. REBECCA A. YNARES	Passport No. PB239281A	August 5, 2028	Manila
<u>POCHOLO PASAY</u>	<u>TIN NO. 149-308-718</u>		


all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Repair/Repainting of 2-storey, 6 rooms Ynares School building at Subay Elementary School, Brgy. Subay, Cardona, Rizal

WITNESS MY HAND AND SEAL this 27 DEC 2019 day at Rizal Provincial Capitol, Antipolo City.

Doc No. 418
Page No. 40
Book No. 1
Series 2019


ATTY. MARYA YNARES
NOTARY PUBLIC
TAYTAY NOTARY PUBLIC ANTIPOLO
UNIT, DEPARTMENT OF 31, 2019
P.O. BOX 1120203A
IBP NO. 55320
LIFE TIME REG. NO. 196-07



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

02 January, 2020

MR. EDWIN B. RIVERA
YAKALER CONSTRUCTION AND SUPPLIES
Morong, Rizal

Dear Mr. Rivera:

The attached Contract Agreement having been approved, notice is hereby given to **YAKALER CONSTRUCTION AND SUPPLIES** that work may proceed on the *Improvement/Repair/Repainting of Ynares Multi-Purpose Bldg. & Installation of Electronic Scoreboard of Ynares Multi-Purpose Covered Court at Baras & Morong, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

REBECCA A. YNARES

Governor

I acknowledge receipt of this Notice on: 1-9-2020

Authorized Signature.

Name of the Representative of the Bidder:

EDWIN B. RIVERA

CONSTRUCTION AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its GOVERNOR, HON. REBECCA A. YNARES, herein referred to as the PROVINCE; and

TALANAN CONSTRUCTION AND SERVICE, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Morong, Rizal and herein represented by its Proprietor/President/General Manager, WALTER D. STUBBA, of legal age, Filipino citizen, single/married, resident of Morong, Rizal, hereinafter referred to as the CONTRACTOR. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 13, s. 2019 namely:

Improvement/Repair/Restating of Three Multi-Purpose Bldg. & Installation of Electronic Scoreboard of Three Multi-Purpose Covered Court at Bute & Morong, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 12 December 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Eight Hundred Thirty-Eight Thousand Two Hundred Twenty-One Pesos & 11/100 (P 838,221.11), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Sixty-Four (64) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 13, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Eight Hundred Thirty-Eight Thousand Two Hundred Twenty-One Pesos & 11/100 (P 838,221.11), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; //

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Two Hundred Fifty-One Thousand Four Hundred Sixty-Six Pesos & 33/100 (P. 251,466.33) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9189, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this _____ day of _____
23 DEC 2019 at Antipolo City.

YAKALER CONSTRUCTION AND SUPPLIES

RIZAL PROVINCIAL GOVERNMENT

Entity/Firm/Corporation


By:


EDWIN B. RIVERA
Proprietor/Manager/President

By:


REBECCA A. YNARES
Governor

WITNESSES


MARISSA N. CLEOFAS


MA VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2028	Manila
<u>EDWIN B. RIVERA</u>	<u>TIN NO. 428-018-900</u>		


all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Improvement/Repair/Repainting of Ynares Multi-Purpose Bldg. & Installation of Electronic Scoreboard of Ynares Multi-Purpose Covered Court at Baras & Morong, Rizal

WITNESS MY HAND AND SEAL, this 27 DEC 2019 day of _____ at Rizal Provincial Capitol, Antipolo City.

Doc No. 487
Page No. 1
Book No. 1
Series 20 19


ATTY. MARISSA CLEOFAS
NOTARY PUBLIC (PART. NO. 13-14)
TAYTAY, NOTARY PUBLIC, ANTIPOLO
UNTIL DECEMBER 31, 2019
PIR NO. 4426208A
ISF ROLL NO. 53320
LIFETIME ROLL NO. 09047



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

07 January, 2020

MR. GERALD KENN SJ. BILOG
GKB BUILDERS
Morong, Rizal

Dear Mr. Bilog:

The attached Contract Agreement having been approved, notice is hereby given to **GKB BUILDERS** that work may proceed on the *Construction of Drainage Canal at Rodriguez St., Brgy. Paghalinawan, Jalajala, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on:

1.9.2020

Authorized Signature:

Name of the Representative of the Bidder:

GERALD KENN SJ. BILOG

CONSTRUCTION AGREEMENT

12

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7166, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its GOVERNOR, HON. REBECCA A. YNARES, herein referred to as the PROVINCE; and

GKB BUILDERS, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Morong, Rizal, and herein represented by its Proprietor/President/ General Manager, GERALD KEN S.J. BILOG, of legal age, Filipino citizen, single/married, resident of Morong, Rizal, hereinafter referred to as the CONTRACTOR. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 17, s. 2019 namely:

Construction of Drainage Canal at Rodriguez St., Brgy. Pagkalinawan, Jalajala, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 12 December 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Eight Hundred Eighty-Six Thousand Two Hundred Fifty-Two Pesos & 16/100 (P 886,252.16), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Eighty-Two (82) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 17, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Eight Hundred Eighty-Six Thousand Two Hundred Fifty-Two Pesos & 16/100 (P 886,252.16), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

8

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Two Hundred Sixty-Five Thousand Eight Hundred Seventy-Five Pesos & 64/100 (P 265,875.64) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 02 day of JAN 2020 at Antipolo City.

CKB BUILDERS
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:

GERALD KENN S. J. BILOG
Proprietor/Manager/President

By:

REBECCA A. YNARES
Governor

WITNESSES

MARISSA N. CLEOFAS

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2018	Manila
<u>GERALD KENN S. J. BILOG</u>	<u>TIN NO. 196-519-323</u>		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction of Drainage Canal at Rodriguez St., Ergy. Pagkalinewen, JalaJala, Rizal

WITNESS MY HAND AND SEAL this 07 day of JAN 2020 Rizal Provincial Capitol, Antipolo City.

Doc No. 144
Page No. 10
Book No. 2
Series 20 28

ATTY. MARIA SHERWINA ADAMOS
NOTARY PUBLIC
APPT. NO. 10-07
ROLL OF ATTY. NO. 99320
PTR NO. 13760073A/RIZAL
16P LIFETIME ROLL NO. 090417/RIZAL



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

07 January, 2020

MR. FRANCISCO G. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to **KIT UBIADAS CONSTRUCTION CORP.** that work may proceed on the
Construction of Fence at Palaypalay Elem. School, Brgy. Palaypalay, Julajala, Rizal
effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on: 14 2020

Authorized Signature:

Name of the Representative of the Bidder FRANCISCO G. UBIADAS

CONSTRUCTION AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **GOVERNOR, HON. REBECCA A. YNARES**, herein referred to as the **PROVINCE**; and

KIT UBIADAS CONSTRUCTION CORPORATION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal, and herein represented by its Proprietor/President/ General Manager, FRANCISCO UBIADAS, of legal age, Filipino citizen, single/married, resident of Binangonan, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH That,

WHEREAS, the **PROVINCE** declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Pantlalawigan Ordinance No. RPSB Res. No. 4, s. 2019 namely:

Construction of Fence at Palaypalay Elementary School, Brgy. Palaypalay, Jalajala, Rizal

WHEREAS, the **CONTRACTOR**, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the **Lowest Calculated Responsive Bid** in a public bidding held last 12 December 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of One Million Three Hundred Eighty-Five Thousand Six Hundred Eighty-Eight Pesos & 88/100 (P 1,385,688.88), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Sixty (60) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. RPSB Res. No. 4, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the **PROVINCE** to the **CONTRACTOR**, the latter hereby covenants with the **PROVINCE** to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The **PROVINCE** hereby covenants to pay the **CONTRACTOR** the amount of **PESOS** One Million Three Hundred Eighty-Five Thousand Six Hundred Eighty-Eight Pesos & 88/100 (P 1,385,688.88), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Four Hundred Fifteen Thousand Seven Hundred Six Pesos & 66/100 (P 415,706.66) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 02 JAN 2020 day of JAN 2020 at Antipolo City.

KIT UBIADAS CONSTRUCTION CORPORATION
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:




FRANCISCO UBIADAS
Proprietor/Manager/President

By:



REBECCA A. YNARES
Governor

WITNESSES


MARISSA N. CLEOFAS


MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2028	Manila
<u>FRANCISCO UBIADAS</u>	<u>TIN NO. 008-410-689</u>	_____	_____


all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction of Fence at Paleypalay Elementary School, Brgy. Paleypalay, Jalajala, Rizal

WITNESS MY HAND AND SEAL this 02 JAN 2020 day of JAN 2020 at Rizal Provincial Capitol, Antipolo City.

Doc No. 75
Page No. 71
Book No. 1
Series 20 71


ATTY. MARIASALVA RUBANA ADAMO
NOTARY PUBLIC UNTIL DEC. 31, 2021
APPT. 113-20-07
ROLL NO. ATTY. NO. 55320
PTR NO. 15760073A/RIZAL
IBP LIFETIME ROLL NO. 05047/RIZAL



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

07 January, 2020

MR. SIDNEY B. SORIANO
S.B. SORIANO CONSTRUCTION
Morong, Rizal

Dear Mr. Soriano:

The attached Contract Agreement having been approved, notice is hereby given to **S.B. SORIANO CONSTRUCTION** that work may proceed on the *Improvement of Ynares Multi-Purpose Covered Court at Hrgy. Bayugo, Jalajala, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on:

1.9.2020

Authorized Signature:

Name of the Representative of the Bidder:

SIDNEY B. SORIANO

CONSTRUCTION AGREEMENT

14

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7164, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its GOVERNOR, HON. REBECCA A. YNARES, herein referred to as the PROVINCE; and

S.B. SORIANO CONSTRUCTION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Marong, Rizal and herein represented by its Proprietor/President/General Manager, SIDNEY SORIANO, of legal age, Filipino citizen, single/married, resident of Marong, Rizal, hereinafter referred to as the CONTRACTOR. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Paalalawigan Ordinance No. 18, s. 2019 namely:

Improvement of Ynares Multi-Purpose Covered Court at Brgy. Bayugo, Jalajala, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 12 December 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of One Million Five Hundred Twenty-Nine Thousand Two Hundred Forty-Three Pesos & 35/100 (P 1,529,243.35), Philippine Currency

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Eighty-Two (82) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 18, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder's two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS One Million Five Hundred Twenty-Nine Thousand Two Hundred Forty-Three Pesos & 35/100 (P 1,529,243.35), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

14

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Four Hundred Fifty-Eight Thousand Seven Hundred Seventy-Three Pesos Only (P 458,773.00) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

6

referred thereto. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9187, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 02 day of JAN 2020 at Antipolo City.

S.B. SORIANO CONSTRUCTION
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:

By:

SIDNEY SORIANO
Proprietor/Manager/President

REBECCA A. YNARES
Governor

WITNESSES

MARISSA N. CLEOFAS

MA VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REBECCA A. YNARES	Passport No. P8219281A	August 5, 2028	Manila
<u>SIDNEY SORIANO</u>	<u>TIN NO. 233-687-269</u>		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Improvement of Ynares Multi-Purpose Covered Court at Brgy. Bayugo, Jalajala, Rizal

WITNESS MY HAND AND SEAL this 07 day of JAN 2020 at Rizal Provincial Capitol, Antipolo City.

Doc No. 115
Page No. 77
Book No. 77
Series 20 77

ATTY. MARIA SOLE PUKAYA ADAMOS
NOTARY PUBLIC
APPEL. NO. 20-07
ROLL OF ATTY. NO. 95320
PTR NO. 13760073A/RIZAL
LIFETIME ROLL NO. 090471PIZAL



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

07 January, 2020

MR. FRANCISCO G. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal


Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to ***KIT UBIADAS CONSTRUCTION CORP.*** that work may proceed on the
*Construction of Deepwell with Pump, Motor & Pump House at San Guillermo
Elementary School, Brgy. San Guillermo, Morong, Rizal*
effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on: 1.9.2020

Authorized Signature: 
Name of the Representative of the Bidder: **FRANCISCO G. UBIADAS**

CONSTRUCTION AGREEMENT 15

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **GOVERNOR, HON. REBECCA A. YNARES**, herein referred to as the **PROVINCE**; and

KIT UBIADAS CONSTRUCTION CORPORATION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Binangonan, Rizal** and herein represented by its Proprietor/President/General Manager, **FRANCISCO UBIADAS** of legal age, Filipino citizen, single/married, resident of **Binangonan, Rizal** hereinafter referred to as the **CONTRACTOR** WITNESSETH That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. **15, s. 2019** namely,

Construction of Deepwell with Pump, Motor & Pump House at San Guillermo Elementary School, Brgy. San Guillermo, Morong, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last **12 December 2019**, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of **One Million Five Hundred Ninety-Two Thousand Six Hundred Thirteen Pesos & 35/100** (P**1,592,613.35**), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **One Hundred Twenty-Eight (128)** calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. **15, s. 2019**
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R A No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS **One Million Five Hundred Ninety-Two Thousand Six Hundred Thirteen Pesos & 35/100** (P**1,592,613.35**), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 15

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS ~~Four Hundred Seventy-Seven Thousand Seven Hundred Eighty-Four Pesos Only~~ Four Hundred Seventy-Seven Thousand Seven Hundred Eighty-Four Pesos Only (P 477,784.00) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution. 15

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 02 JAN 2020 day of _____ at Antipolo City.

KET UBIADAS CONSTRUCTION CORPORATION
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:

By:

FRANCISCO UBIADAS
Proprietor/Manager/President

REBECCA A. YNARES
Governor

WITNESSES

MARISSA M. CLAYTON

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REBECCA A. YNARES	Passport No. PR239281A	August 5, 2028	Manila
<u>FRANCISCO UBIADAS</u>	TIN NO. 008-410-689		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction of Deepwell with Pump, Motor & Pump House at San Guillermo Elementary School, Brgy. San Guillermo, Morong, Rizal

07 JAN 2020

WITNESS MY HAND AND SEAL this _____ day of _____ at Rizal Provincial Capitol, Antipolo City.

Doc No. 185
Page No. 27
Book No. _____
Series 20 27

Maria Elve Puraya Adamos
ATTY. MARIA ELVE PURAYA ADAMOS
NOTARY PUBLIC
REC. 31. 2021
APPT. NO. 20-07
ROLL OF ATTY. NO. 55320
PTR NO. 137-0073A/RIZAL
BP LIFETIME ROLL 01 00047/RIZAL



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

07 January, 2020

MR. SIDNEY B. SORIANO
S.B. SORIANO CONSTRUCTION
Morong, Rizal


Dear Mr. Soriano:

The attached Contract Agreement having been approved, notice is hereby given to **S.B. SORIANO CONSTRUCTION** that work may proceed on the *Construction of Ynares Stage at Brgy. San Guillermo, Morong, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.


Very truly yours,


REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on:

Authorized Signature:

Name of the Representative of the Bidder:


SIDNEY B. SORIANO

CONSTRUCTION AGREEMENT

KNOW ALL MEN BY THESE PRESENTS.

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its GOVERNOR, HON REBECCA A. YNARES, herein referred to as the PROVINCE; and

S.B. SORIANO CONSTRUCTION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Morong, Rizal and herein represented by its Proprietor/President/ General Manager, SEDLY SORIANO, of legal age, Filipino citizen, single/married, resident of Morong, Rizal, hereinafter referred to as the CONTRACTOR. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 15, s. 2019 namely:

Construction of Ynares Stage at Brgy. San Guillermo, Morong, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 12 December 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of One Million Eighty-Seven Thousand Two Hundred Twenty-Three Pesos & 30/100 (P 1,087,223.30), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

The whole works subject matter of this Agreement shall be completed within Ninety-SIX (96) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 15, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS One Million Eighty-Seven Thousand Two Hundred Twenty-Three Pesos & 30/100 (P 1,087,223.30), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Three Hundred Twenty-Six Thousand One Hundred Sixty-Six Pesos & 99/100 (P 326,166.99) Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

8

referred thereto. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 02 day of JAN 2020 at Antipolo City.

S. S. SORIANO CONSTRUCTION
Entity/Firm/Corporation
By: SIDNEY SORIANO
Proprietor/Manager/President

RIZAL PROVINCIAL GOVERNMENT
By: REBECCA A. YNARES
Governor

MARISSA N. CLEOFAS

WITNESSES

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2028	Manila
<u>SIDNEY SORIANO</u>	<u>TIN NO. 233-687-269</u>		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction of Ynares Stage at Orgy. San Guillermo, Morong, Rizal

WITNESS MY HAND AND SEAL this 07 day of JAN 2020 at Rizal Provincial Capitol, Antipolo City.

Doc No. 144
Page No. 11
Book No. 11
Series 20 11

[Signature]
ATTY. MARIA SILVE PURAYA ADAMOS
NOTARY PUBLIC OFFICE
APPT. NO. 80-07
ROLL OF ATTY. NO. 45320
PTR NO. 157600734/RIZAL
LIFETIME ROLL NO. 090417/RIZAL



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

07 January, 2020

MS. MARIA TERESITA F. PAMINTUAN
MJP CONSN. AND DEVT. CORP.
Baras, Rizal

Dear Ms. Pamintuan:

The attached Contract Agreement having been approved, notice is hereby given to **MJP CONSN. AND DEVT. CORP.** that work may proceed on the *Concreting of Natividad St. Extension (Daang Bangka) with Side Protection at Sita Iyaba, Brgy. San Pedro, Morong, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on: 1. 9 - 20 20

Authorized Signature:

Name of the Representative of the Bidder: MARIA TERESITA F. PAMINTUAN

17

CONSTRUCTION AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its GOVERNOR, HON. REBECCA A. YNARES, herein referred to as the PROVINCE; and

MJP CONSTRUCTION & DEVELOPMENT CORPORATION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Baras, Rizal, and herein represented by its Proprietor/President/ General Manager, MARIA TERESITA F. PAMINTUAN, of legal age, Filipino citizen, single/married, resident of Baras, Rizal, hereinafter referred to as the CONTRACTOR WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 17, s. 2019 namely:

Concreting of Natividad St. Extension (Daeng Bangka) with Side Protection at Sitio Ibeba, Brgy. San Pedro, Morong, Rizal.

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 12 December 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Two Million Nine Hundred Eighty-One Thousand Five Hundred Seventy-Four Pesos & 17/100 (P2,981,574.17), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within One Hundred Twenty (120) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 17, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Two Million Nine Hundred Eighty-One Thousand Five Hundred Seventy-Four Pesos & 17/100 (P2,981,574.17), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Eight Hundred Ninety-Four Thousand Four Hundred Seventy-Two Pesos & 25/100 (P 894,472.25) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

8

referred thereto. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereto signed this Agreement this 02 day of JAN 2020 at Antipolo City.

NJP CONSTRUCTION & DEVELOPMENT CORPORATION
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT


By:


MARIA TERESITA F. PAMINTUAN
Proprietor/Manager/President

By:


REBECCA A. YNARES
Governor

WITNESSES


MARISSA N. CLEWAS


MA VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2018	Manila
<u>MARIA TERESITA F. PAMINTUAN</u>	<u>TIN NO. 213-504-783</u>		


all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Concreting of Natividad St. Extension (Daang Bangka) with Side Protection at Sitio Ibebe, Brgy. San Pedro, Morong, Rizal

WITNESS MY HAND AND SEAL this 07 day of JAN 2020, at Rizal Provincial Capitol, Antipolo City.

Doc No. 114
Page No. 24
Book No. 70
Series 20 70


ATTY. **MARIA ELENA ADANOS**
NOTARY PUBLIC DEC. 31, 2021
APR. 11, 2017-07
ROLL NO. 000000000000
PTR NO. 10711073-RIZAL
IBP LIFETIME ROLL NO. 09047/RIZAL



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

07 January, 2020

MR. SIDNEY B. SORIANO
S.B. SORIANO CONSTRUCTION
Morong, Rizal


Dear Mr. Soriano:

The attached **Contract Agreement** having been approved, notice is hereby given to **S.B. SORIANO CONSTRUCTION** that work may proceed on the *Installation of Solar Streetlights at Calastao Feeder Road (Martinez St.) at Brgy. Bugumbayan, Piliña, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on:

1.9.2020

Authorized Signature:

Name of the Representative of the Bidder:


SIDNEY B. SORIANO

CONSTRUCTION AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its GOVERNOR, HON. REBECCA A. YNARES, herein referred to as the PROVINCE; and

S.B. SORIANO CONSTRUCTION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Morong, Rizal, and herein represented by its Proprietor/President/ General Manager, SIDNEY SORIANO, of legal age, Filipino citizen, single/married, resident of Morong, Rizal, hereinafter referred to as the CONTRACTOR. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 15, s. 2019 namely:

Installation of Solar Streetlights at Calasiao Feeder Road (Martines St.) at Brgy. Bagumbayan, Pililla, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 12 December 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Nine Hundred Ten Thousand Nine Hundred Twenty-Eight Pesos & 34/100 (P. 902,928.34), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Fifty-Two (52) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 15, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Nine Hundred Ten Thousand Nine Hundred Twenty-Eight Pesos & 34/100 (P. 902,928.34), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Two Hundred Seventy Thousand Eight Hundred Seventy-Eight Pesos & 50/100 (P 270,878.50) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.


15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be


referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.


Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 02 day of JAN 2020 at Antipolo City.

S.B. SORIANO CONSTRUCTION
Entity/Firm/Corporation
By: 
SIDNEY SORIANO
Proprietor/Manager/President

RIZAL PROVINCIAL GOVERNMENT
By: 
REBECCA A. YNARES
Governor


MARISSA N. CLEOFAS

WITNESSES


MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2028	Manila
SIDNEY SORIANO	TIN NO. 213-687-269		


all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Installation of Solar Streetlights at Calasiao Feeder Road (Martinez St.) at Brgy. Bagumbayan, Pililla, Rizal

WITNESS MY HAND AND SEAL this 07 day of JAN 2020 at Rizal Provincial Capitol, Antipolo City.

Doc No. 147
Page No. 20
Book No. 1
Series 20 21


MRS. MARIA SOLEDAD DAVAO ADAMOS
NOTARY PUBLIC
APPT. NO. 107
ROLL NO. 117, NO. 19324
PTR NO. 127 606 734/RIZAL
NSP LIFETIME ROLL NO. 09047/RIZAL



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

07 January, 2020

MR. GERALD KENN SJ. BILOG
GKB BUILDERS
Morong, Rizal


Dear Mr. Bilog:

The attached Contract Agreement having been approved, notice is hereby given to **GKB BUILDERS** that work may proceed on the *Installation of Electrical Lighting System of Ynares Multi-Purpose Covered Court & Improvement of Fence of Ynares Multi-Purpose Building at Brgy. Bagumbuyan & Brgy. Takungan, Pililla, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on: _____ 1.9.2020

Authorized Signature: _____
Name of the Representative of the Bidder: **GERALD KENN SJ. BILOG**

CONSTRUCTION AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its GOVERNOR, HON. REBECCA A. YNARES, herein referred to as the PROVINCE; and

GKB BUILDERS, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Morong, Rizal and herein represented by its Proprietor/President/ General Manager, GERALD KENN S.J. BILOG, of legal age, Filipino citizen, single/married, resident of Morong, Rizal, hereinafter referred to as the CONTRACTOR, WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 15, s. 2019 namely:

Installation of Electrical Lighting System of Ynares Multi-Purpose Covered Court & Construction of Fence of Ynares Multi-Purpose Building at Brgy. Bagumbayan & Brgy. Takungan, Pililla, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 12 December 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Five Hundred Ninety-Nine Thousand Three Hundred Fifty-Four Pesos & 49/100 (P 599,354.49), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Fifty-Two (52) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 15, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
 - i. Addenda and Supplemental Bulletins
 - j. Notice of Award of Contract and the Contractor's Conformity thereto
 - k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Five Hundred Ninety-Nine Thousand Three Hundred Fifty-Four Pesos & 49/100 (P 599,354.49), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS One hundred Seventy-Nine Thousand Eight hundred Six Pesos & 34/100 (P 179,806.34) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be


referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.


Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.


IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 02 day of JAN 2020 at Antipolo City.

GNE BUILDERS
Entity/Firm/Corporation

By: 
GERALD KENN S.J. BILOG
Proprietor/Manager/President

RIZAL PROVINCIAL GOVERNMENT

By: 
REBECCA A. YNARES
Governor


MARISSA N. CLEOFAS

WITNESSES


MA VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

<u>Name/Entity</u>	<u>Valid ID Presented</u>	<u>Date</u>	<u>Place</u>
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2023	Manila
<u>GERALD KENN S.J. BILOG</u>	TTN NO. 196-519-323		


all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Installation of Electrical Lighting System of Ynares Multi-Purpose Covered Court & Construction of Fence of Ynares Multi-Purpose Building at Brgy. Bagumbayan & Brgy. Takungan, Pililla, Rizal

WITNESS MY HAND AND SEAL this 07 day of JAN 2020 at Rizal Provincial Capitol, Antipolo City.

Doc No. 140
Page No. 14
Book No. 14
Series No. 14


ATEY. MARY JO VIEPUBAYA ADAMOS
NOTARY PUBLIC
NOT. DEC. 31, 2021
APP. NO. 07-07
ROLL NO. 07-07-00
PTR NO. 15760073A/RIZAL
HWP LIFETIME ROLL NO. 09047/RIZAL



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

02 January, 2020

MR. FRANCISCO G. UBIADAS
KIT UBIADAS CONSTRUCTION CORP
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to **KIT UBIADAS CONSTRUCTION CORP.** that work may proceed on the *Repair/Repainting of Ynares Multi-Purpose Covered Court at Brgy. Imatong, Pililla, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on:

1-6-2020

Authorized Signature:

Name of the Representative of the Bidder:

FRANCISCO G. UBIADAS

CONSTRUCTION AGREEMENT 20

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its GOVERNOR, HON. REBECCA A. YNARES, herein referred to as the PROVINCE; and

KIT ULLADAS CONSTRUCTION CORPORATION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal and herein represented by its Proprietor/President/General Manager, **FRANCISCO ULLADAS**, of legal age, Filipino citizen, single/married, resident of Binangonan, Rizal, hereinafter referred to as the CONTRACTOR. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 13, s. 2018 namely:

Order/Regulating of Ynares Multi-Purpose Covered Court at Brgy. Iantong, Pililla, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 12 December 2018, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Eight Hundred Seventy Two Thousand Seven Hundred Fifty Eight Pesos & 37/100 (P 870,758.57), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Sixty-Four (64) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 13, s. 2018
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Eight Hundred Seventy Two Thousand Seven Hundred Fifty Eight Pesos & 37/100 (P 870,758.57), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 23

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Two Hundred Sixty-One Thousand Two Hundred Twenty-Seven Pesos & 37/100 (P. 261,227.37) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution. 20

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9187, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereto signed this Agreement this 23 DEC 2019 day of December at Antipolo City.

KIT UBIADAS CONSTRUCTION CORPORATION
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By: [Signature]
FRANCISCO UBIADAS
Proprietor/Manager/President

By: [Signature]
REBECCA A. YNARES
Governor

WITNESSES

[Signature]
MARISSA N. CLEVAS

[Signature]
MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2028	Manila
<u>FRANCISCO UBIADAS</u>	TIN NO. 008-410-689		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Repair/Repainting of Ynares Multi-Purpose Covered Court at Brgy. Inatong, Pililla, Rizal

WITNESS MY HAND AND SEAL this 27 DEC 2019 day of December at Rizal Provincial Capitol, Antipolo City.

Doc No. 447
Page No. 40
Book No. 1
Series 2D 19

[Signature]
ATTY. MARGARETTE ROSA AGAMOG
NOTARY PUBLIC NO. 13-14
TAYLOR UNIVERSITY ANTIPOLO
UNTIL DECEMBER 31, 2019
P1271112-1288A
IBF NO. 101-65320
LIFETIME NO. 10007



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

07 January, 2020

MR. GERALD KENN SJ. BILOG
GKB BUILDERS
Morong, Rizal

Dear Mr. Bilog:

The attached Contract Agreement having been approved, notice is hereby given to **GKB BUILDERS** that work may proceed on the *Improvement/Construction of Drainage Canal at Brgy. Bagumbayan & Brgy. Malaya, Pililla, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on: 1. 9. 2020

Authorized Signature: 
Name of the Representative of the Bidder: GERALD KENN SJ. BILOG

CONSTRUCTION AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7164 with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its GOVERNOR, HON. REBECCA A. YNARES, herein referred to as the PROVINCE; and

GKB BUILDERS a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Morong, Rizal, and herein represented by its Proprietor/President/General Manager, GERALD KENN S.J. BILOG, of legal age, Filipino citizen, single/married, resident of Morong, Rizal, hereinafter referred to as the CONTRACTOR. WITNESSETH That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 17, s. 2019 namely:

Improvement/Construction of Drainage Canal at Brgy. Bagumbayan & Brgy. Malaya, Pililla, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 12 December 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Seven Hundred Sixty Thousand Forty-Two Pesos & 52/100 (P 760,042.52), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Seventy-Two (72) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 17, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Seven Hundred Sixty Thousand Forty-Two Pesos & 52/100 (P 760,042.52), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Two Hundred Twenty-Eight Thousand Twelve Pesos & 75/100 (P 228,012.75) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances "

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9187, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.


IN WITNESS WHEREOF, the parties have herunto signed this Agreement this 07 day of JAN 2020 at Antipolo City.


GKB BUILDERS
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By: 
GERALD KENN S.J. BILOG
Proprietor/Manager/President

By: 
REBECCA A. YNARES
Governor


MARISSA N. CLEOFAS

WITNESSES

MA VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following


<u>Name/Entity</u>	<u>Valid ID Presented</u>	<u>Date</u>	<u>Place</u>
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2028	Manila
<u>GERALD KENN S.J. BILOG</u>	TIN NO. 196-519-323		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for: Improvement/Construction of Drainage Canal at Brgy. Bagumbayan & Brgy. Melaya, Pililla, Rizal

WITNESS MY HAND AND SEAL this 07 day of JAN 2020 at Rizal Provincial Capitol, Antipolo City.

Doc No. R7
Page No. 70
Book No. 7
Series 20 10


ATTY. MARIA SOLEDAD DIKAYA ADAMS
NOTARY PUBLIC
APPROVED BY
ROLL OF ATTY. NO. 99320
PTR NO. 15700073A/RIZAL
ISP LIFETIME ROLL NO. 00347/RIZAL



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

07 January, 2020

MS. MARIA TERESITA F. PAMINTUAN
MJP CONSN. AND DEVT. CORP.
Baras, Rizal

Dear Ms. Pamintuan:

The attached *Contract Agreement* having been approved, notice is hereby given to **MJP CONSN. AND DEVT. CORP.** that work may proceed on the *Concreting of Roads at Avila Compound, Brgy. Bugumbayan, Piliha, Rizal* effective on the day you received this Notice to Proceed.


Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the *Implementing Schedule*.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on: 1.9.2020

Authorized Signature: 
Name of the Representative of the Bidder: **MARIA TERESITA F. PAMINTUAN**

CONSTRUCTION AGREEMENT 22

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capital, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **GOVERNOR, HON. REBECCA A. YNARES**, herein referred to as the **PROVINCE**; and

MJP CONSTRUCTION & DEVELOPMENT CORPORATION, sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Baras, Rizal and herein represented by its Proprietor/President/ General Manager, MARLA TERESITA F. FAMILTUAN, of legal age, Filipino citizen, single/married, resident of Baras, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the **PROVINCE** declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 17, s. 2019 namely:

Concreteing of Roads at Avile Compound, Brgy. Ugumbayan, Pililla, Rizal

WHEREAS, the **CONTRACTOR**, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the **Lowest Calculated Responsive Bid** in a public bidding held last 12 December 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Two Million One Hundred Thirty-Two Thousand Six Hundred Seventy-Five Pesos & 20/100 (P 2,132,675.20), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within One Hundred Twenty (120) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 17, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the **PROVINCE** to the **CONTRACTOR**, the latter hereby covenants with the **PROVINCE** to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The **PROVINCE** hereby covenants to pay the **CONTRACTOR** the amount of PESOS Two Million One Hundred Thirty-Two Thousand Six hundred Seventy-Five Pesos & 20/100 (P 2,132,675.20), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Six Hundred Thirty-Nine Thousand Eight Hundred Two Pesos & 56/100 (P 639,802.56) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change-order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement.

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 02 day of JAN at Antipolo City.

MDP CONSTRUCTION & DEVELOPMENT CORPORATION
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:

By:

MARIA TERESITA F. PAMINTUAN
Proprietor/Manager/President

REBECCA A. YNARES
Governor

WITNESSES

MARISSA N. CLEOFAS

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2028	Manila
<u>MARIA TERESITA F. PAMINTUAN</u>	<u>TIN NO. 213-504-783</u>		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Concreting of Roads at Avila Compound, Brgy. Bagumbayan, Pililla, Rizal

WITNESS MY HAND AND SEAL this 07 day of JAN 2020, at Rizal Provincial Capital, Antipolo City.

Doc No. 190
Page No. 1/1
Book No. 1/1
Series 20 2

NOTARY PUBLIC **ADAMOS**
APPT. NO. 00-07
ROLL NO. ATTY. No. 45320
PTR NO. 137 600 731 / RIZAL
LIFETIME ROLL NO. 0006719126



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

07 January, 2020

MR. GERALD KENN SJ. BILOG
GKB BUILDERS
Morong, Rizal

Dear Mr. Bilog:

The attached Contract Agreement having been approved, notice is hereby given to **GKB BUILDERS** that work may proceed on the
Concreting of Road at Sitio Masikap, Brgy. 3rd District, Jatajata, Rizal
effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on 1. 9-2020

Authorized Signature:
Name of the Representative of the Bidder: 
GERALD KENN SJ. BILOG

CONSTRUCTION AGREEMENT

23

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7168, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its GOVERNOR, HON. REBECCA A. YNARES, herein referred to as the PROVINCE; and

GKB BUILDERS, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Morong, Rizal and herein represented by its Proprietor/President/General Manager, GERALD KIAN S.J. BILOG, of legal age, Filipino citizen, single/married, resident of Morong, Rizal, hereinafter referred to as the CONTRACTOR. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 17, s. 2019 namely:

Concreting of Road at Sitio Masikap, Brgy. 3rd District, JalaJala, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 12 December 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of One Million Nine Hundred Ninety-Eight Thousand One Hundred Four Pesos & 83/100 (P 1,998,104.83), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within One Hundred (100) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 17, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the providee of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS One Million Nine Hundred Ninety-Eight Thousand One Hundred Four Pesos & 83/100 (P 1,998,104.83), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Five Hundred Ninety-Nine Thousand Four Hundred Thirty-One Pesos & 44/100 (P 599,431.44) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement.

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the HIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.


IN WITNESS WHEREOF, the parties have hereto signed this Agreement this 02 day of JAN 2020 at Antipolo City.

GKB BUILDERS
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By: 
GERALD KENN S.J. BILOG
Proprietor/Manager/President

By: 
REBECCA A. YNARES
Governor


MARISSA N. GLEOFAS

WITNESSES


MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2028	Manila
<u>GERALD KENN S.J. BILOG</u>	<u>TIN NO. 196-519-323</u>		


all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Concreting of Road at Sitio Masikap, Brgy. 3rd District, Jalajala, Rizal

WITNESS MY HAND AND SEAL this 07 day of JAN 2020 at Rizal Provincial Capitol, Antipolo City.

Doc No. 1
Page No. 1
Book No. 1
Series 20 19


ATTY. MARISSA N. GLEOFAS
NOTARY PUBLIC UNTIL 08/05/2028
APPT. NO. 20-G
ROLL OF ATTY. NO. 125
PTR NO. 15760073
HBP LIFETIME ROLL NO. 0904.1212AL



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

07 January, 2020

MR. MARIO C. SANDIL
SAN IGMEPIO BUILDERS INC.
Pandi Bulacan

Dear Mr. Sandil:

The attached Contract Agreement having been approved, notice is hereby given to **SAN IGMEPIO BUILDERS INC.** that work may proceed on the
Construction of Stone Masonry for Slope Protection (portion)
at Mascap River Mascap Proper, Brgy. Mascap, Rodriguez, Rizal
effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on:

1-9-20

Authorized Signature:

Name of the Representative of the Bidder:

MARIO C. SANDIL

CONSTRUCTION AGREEMENT 24

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7169, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its GOVERNOR, HON. REBECCA A. YNARES, herein referred to as the PROVINCE; and

SAN IGMEPIO BUILDERS, INC., a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Pardi, Bulacan, and herein represented by its Proprietor/President/General Manager, MARTO C. SANDI of legal age, Filipino citizen, single/married, resident of Pardi, Bulacan, hereinafter referred to as the CONTRACTOR. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 17, s. 2019 namely:

Construction of Stone Masonry for Slope Protection (portion) at Mascap River Mascap Proper, Brgy. Mascap, Rodriguez, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 12 December 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Five Million Nine Hundred Fifty-Eight Thousand Six Hundred Fifty-Eight Pesos & 67/100 (P 5,958,658.67), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within One Hundred Eighty (180) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 17, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Five Million Nine Hundred Fifty-Eight Thousand Six Hundred Fifty-Eight Pesos & 67/100 (P 5,958,658.67), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS ~~One Million Seven Hundred Eighty Seven Thousand Five Hundred Ninety-Seven Pesos & 60/100~~ (P 1,787,597.60) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9189, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 02 JAN 2020 day of _____ at Antipolo City.

SAN IGONIO BUILDERS, INC.

Entity/Firm/Corporation

By:

MARIO C. SANDIL

Proprietor/Manager/President

RIZAL PROVINCIAL GOVERNMENT

By:

REBECCA A. YNARES
Governor

WITNESSES

MARISSA N. CLEOFAS

MA VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

<u>Name/Entity</u>	<u>Valid ID Presented</u>	<u>Date</u>	<u>Place</u>
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2023	Manila
<u>MARIO C. SANDIL</u>	<u>TIN. NO. 007-857-800</u>		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction of Stone Masonry for Slope Protection (portion) at Mascap River Mascap Proper, Brgy. Mascap, Rodriguez, Rizal

WITNESS MY HAND AND SEAL this 07 JAN 2020 day of _____ at Rizal Provincial Capital, Antipolo City.

Doc No. 173
Page No. 1
Book No. 7
Series 20 7

ATTY. MARIA CONCEPCION BILAY ADR505
NOTARY PUBLIC USE: 081.01.001
APPT. NO. 00-07
ROLL OF ATTY. NO. 89320
PTR NO. 13760075478124L
IBP LIFETIME ROLL NO. 000471266



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

07 January, 2020

MR. CARLOS S. GERONIMO
CSGER CONSTRUCTION CORPORATION
Rodriguez, Rizal


Dear Mr. Geronimo:

The attached Contract Agreement having been approved, notice is hereby given to **CSGER CONSTRUCTION CORPORATION** that work may proceed on the *Construction/Provision of Wash Facilities (Water, Sanitation & Hygiene) for Evacuation Center at King David Subd., Brgy. Burgos, Rodriguez, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal

Very truly yours,



REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on:

1-9-2020

Authorized Signature:

Name of the Representative of the Bidder:


CARLOS S. GERONIMO

CONSTRUCTION AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its GOVERNOR, HON. REBECCA A. YNARES, herein referred to as the PROVINCE; and

CSGER CONSTRUCTION CORPORATION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Rodriguez, Rizal and herein represented by its Proprietor/President/ General Manager, CARLOS GERONIMO, of legal age, Filipino citizen, single/married, resident of Rodriguez, Rizal, hereinafter referred to as the CONTRACTOR. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 15, s. 2019 namely:

Construction/Provision of Wash Facilities (Water, Sanitation & Hygiene) for Evacuation Center at King David Subd., Brgy. Burgos, Rodriguez, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 12 December 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Seven hundred ninety-nine thousand three hundred Fifty-Six Pesos & 87/100 (P 799,356.87), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Seventy (70) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 15, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bids
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Seven Hundred Ninety-Nine Thousand Three hundred Fifty-Six Pesos & 87/100 (P 799,356.87), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

[Handwritten signatures]

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Two Hundred Thirty-Nine Thousand Eight Hundred Seven Pesos & 06/100 (P 239,807.06) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

Handwritten initials or marks on the left margin.

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

Handwritten signature and initials at the bottom of the page.

referred thereto. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 07 day of JAN 2020 at Antipolo City.

CSECR CONSTRUCTION CORPORATION

Entity/Firm/Corporation

By:

CARLOS GERONIMO

Proprietor/Manager/President

RIZAL PROVINCIAL GOVERNMENT

By:

REBECCA A. YNARES

Governor

WITNESSES

MARLISSA N. CLEOFAS

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2028	Manila
<u>CARLOS GERONIMO</u>	<u>TIN NO. 609-082-732</u>		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction/Provision of Wash Facilities (Water, Sanitation & Hygiene) for Evacuation Center at King David Subd., Brgy. Burgos, Rodriguez, Rizal

WITNESS MY HAND AND SEAL this 07 day of JAN 2020 at Rizal Provincial Capitol, Antipolo City.

Doc No. 119
Page No. 1
Book No. 1
Series 10 1

ATTY. MARIA BEATRIZ B. ADARDO
NOTARY PUBLIC
APPT. NO. 20-02
ROLL OF ATTY. NO. 20-02
PTR NO. 137 600 7 S. RIZAL
IBP LIFETIME ROLL NO. 09047/RIZAL



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

07 January, 2020

MR. RENATO C. VILLAROMAN
LARD BUILDERS
Baras, Rizal

Dear Mr. Villaroman:

The attached Contract Agreement having been approved, notice is hereby given to **LARD BUILDERS** that work may proceed on the
Construction/Provision of Wash Facilities (Water, Sanitation & Hygiene)
for Evacuation Center at Montavilla Subd., Phase 2, Brgy. Burgus, Rodriguez, Rizal
effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

REBECCA A. YNARES
Governor ✕

I acknowledge receipt of this Notice on:

1.9.2020

Authorized Signature.

Name of the Representative of the Bidder:


RENATO C. VILLAROMAN

CONSTRUCTION AGREEMENT

26

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7168, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its GOVERNOR, HON. REBECCA A. YNARES, herein referred to as the PROVINCE; and

LARD BUILDERS

_____ a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Beras, Rizal and herein represented by its Proprietor/President/ General Manager, REGITO VILLARMAN, of legal age, Filipino citizen, single/married, resident of Beras, Rizal, hereinafter referred to as the CONTRACTOR. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 15, s. 2019 namely:

Construction/Provision of Wash Facilities (Water, Sanitation & Hygiene) for Evacuation Center at Montevilla Subd., Phase 2, Brgy. Burgos, Rodriguez, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 12 December 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Seven Hundred Ninety-Nine Thousand Four Hundred Forty-Eight Pesos & 74/100 (P 799,448.74), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Seventy (70) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 15, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Seven Hundred Ninety-Nine Thousand Four Hundred Forty-Eight Pesos & 74/100 (P 799,448.74), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Two Hundred Thirty-Nine Thousand Eight Hundred Thirty-Four Pesos & 62/100 (P 239,834.62) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9187, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.


IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this _____ day of _____ 02 JAN 2020 at Antipolo City.


LARD BUILDERS
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By: 
RENATO VILLAROMAN
Proprietor/Manager/President

By: 
REBECCA A. YNARES
Governor


MARISSA N. CLEOFAS

WITNESSES

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2028	Manila
<u>RENATO VILLAROMAN</u>	TIN NO. 119-041-448		


all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction/Provision of Wash Facilities (Water, Sanitation & Hygiene) for Evacuation Center at Monteville Subd., Phase 2, Brgy. Burgos, Rodriguez, Rizal

WITNESS MY HAND AND SEAL this 07 JAN 2020 day of _____ at Rizal Provincial Capital, Antipolo City.

Doc No. 127
Page No. 2
Book No. 2
Series 202


NOTARY PUBLIC UNTIL DEC. 31, 2021
APPT. NO. 20-07
ROLL OF ATTY. NO. 99320
PTR NO. 13760073A/RIZAL
LIFETIME ROLL NO. 09047/RIZAL



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

02 January, 2020

MR. CARLOS S. GERONIMO
CSGER CONSTRUCTION CORPORATION
Rodriguez, Rizal

Dear Mr. Geronimo:

The attached Contract Agreement having been approved, notice is hereby given to **CSGER CONSTRUCTION CORPORATION** that work may proceed on the *Repainting/Repair of Ynares Multi-Purpose Covered Court & Movable Bench at Justice Vicente Santiago Elem. School, Brgy. Ampid II, San Mateo, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on:

1-4-2020

Authorized Signature:

Name of the Representative of the Bidder:


CARLOS S. GERONIMO

CONSTRUCTION AGREEMENT ²⁷

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its GOVERNOR, HON. REBECCA A. YNARES, herein referred to as the PROVINCE; and

OSCE CONSTRUCTION CORPORATION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Rodriguez, Rizal, and herein represented by its Proprietor/President/ General Manager, CARLOS GERONIMO, of legal age, Filipino citizen, single/married, resident of Rodriguez, Rizal, hereinafter referred to as the CONTRACTOR, WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 15, s. 2017 namely:

Repairing/Repair of Three Multi-Storey Covered Court & Portable Sanit at Justice Vicente Santiago Elementary School, Brgy. Asip II, San Mateo, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 12 December 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Five Hundred Eight Thousand Six Hundred Twenty-One Pesos & 00/100 (P 508,621.00), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Forty (40) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 15, s. 2017
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Five Hundred Eight Thousand Six Hundred Twenty-One Pesos & 00/100 (P 508,621.00), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 27

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS ~~Eighty-Five Thousand & 54/100~~ One Hundred Fifty-Two Thousand Five Hundred (P 152,500.54) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement,

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

 B

referred thereto. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution. 27

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9187, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 27 day of DEC 2019 at Antipolo City.

CSJFR CONSTRUCTION CORPORATION
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:

[Signature]
CARLOS GERONIMO
Proprietor/Manager/President

By:

[Signature]
REBECCA A. YNARES
Governor

WITNESSES

[Signature]
MARISSA N. CLEOFAS

[Signature]
MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

<u>Name/Entity</u>	<u>Valid ID Presented</u>	<u>Date</u>	<u>Place</u>
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2028	Manila
CARLOS GERONIMO	TIN NO. 009-087-732		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Repainting/Repair of Ynares Multi-Purpose Covered Court & Moveable Bench at Justice Vicente Santiago Elementary School, Brgy. Acipit II, San Mateo, Rizal

WITNESS MY HAND AND SEAL this 27 day of DEC 2019 Rizal Provincial Capitol, Antipolo City.

Doc No. 48
Page No. 40
Book No. 1
Series 20 1

[Signature]
ATTY. **TAYLOR CRISTAL LANTIPALO**
NOTARY PUBLIC NO. 18-13
TAYLOR CRISTAL LANTIPALO
UNTIL DECEMBER 31, 2019
PIT. NO. 11120209A
ID. NO. 55320
LIC. ROLL NO. 09047



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

07 January, 2020

MR. FRANCISCO G. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal


Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to **KIT UBIADAS CONSTRUCTION CORP.** that work may proceed on the *Rehabilitation/Concreting of Rd. Lot 4 & Rd. Lot 5 at Graceland Subd., Brgy. Ampid 2, San Mateo, Rizal* effective on the day you received this Notice to Proceed.


Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on: 1. 7 - 2020

Authorized Signature: 
Name of the Representative of the Bidder: FRANCISCO G. UBIADAS

CONSTRUCTION AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its GOVERNOR, HON. REBECCA A. YNARES, herein referred to as the PROVINCE; and

KIT UBLADAS CONSTRUCTION CORPORATION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal and herein represented by its Proprietor/President/ General Manager, FRANCISCO DELADAS of legal age, Filipino citizen, single/married, resident of Binangonan, Rizal, hereinafter referred to as the CONTRACTOR. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 17, s. 2019 namely:

Rehabilitation/Concreting of Road Lot 4 & Road Lot 5 at Greeland Subd., Brgy. Ampid 2, San Mateo, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 12 December 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of One Million Two Hundred Forty-Nine Thousand Six Hundred Sixty-Eight Pesos & 51/100 (P 1,249,668.51), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Eighty (80) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 17, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS One Million Two Hundred Forty-Nine Thousand Six Hundred Sixty-Eight Pesos & 51/100 (P1,249,668.51), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Three Hundred Seventy-Four Thousand Nine Hundred Pesos & 55/100 (P 374,900.55) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents,

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

[Handwritten signature and scribbles on the left margin]

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.


IN WITNESS WHEREOF, the parties have heretofore signed this Agreement this 02 day of Jan 2020 at Antipolo City.


KIT UBIADAS CONSTRUCTION CORPORATION
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By: 
FRANCISCO UBIADAS
Proprietor/Manager/President

By: 
REBECCA A. YNARES
Governor


MARISSA N. CLEOFAS

WITNESSES

MA VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2028	Manila
<u>FRANCISCO UBIADAS</u>	<u>TIN NO. 008-410-689</u>		


all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Rehabilitation/Concreting of Road Lot 4 & Road Lot 5 at Graceland Subd., Brgy. Ampid 2, San Mateo, Rizal

WITNESS MY HAND AND SEAL this 07 day of JAN 2020 at Rizal Provincial Capitol, Antipolo City.

Doc No. 68
Page No. 10
Book No. 1
Series 20 11


NOTARY PUBLIC UNTIL DEC 31 2021
APPT. NO. 29-6
ROLL NO ATT. NO. 55320
PTR NO. 1576007 SA/RIZAL
IBP LIFETIME RDEL NO. 08047/RIZAL



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

07 January, 2020

MR. ERIC G. PASCUAL
E. PASCUAL CONSTRUCTION
Merong, Rizal

Dear Mr. Pascual:

The attached Contract Agreement having been approved, notice is hereby given to **E. PASCUAL CONSTRUCTION** that work may proceed on the *Improvement/Repairing of Fence & Rehabilitation of Electrical Lighting System of Ynares Multi-Purpose Covered Court at Brgy. Wawa & Brgy. San Isidro, Tanay, Rizal* effective on the day you received this Notice to Proceed.


Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on: 1. 9. 2020

Authorized Signature: 
Name of the Representative of the Bidder: ERIC G. PASCUAL.

CONSTRUCTION AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7168, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its GOVERNOR, HON. REBECCA A. YNARES, herein referred to as the PROVINCE; and

E. PASCUAL CONSTRUCTION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Morong, Rizal and herein represented by its Proprietor/President/ General Manager, ERIC PASCUAL, of legal age, Filipino citizen, single/married, resident of Morong, Rizal, hereinafter referred to as the CONTRACTOR. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. RPSB Res. No. 3, s. 2019 namely:

Ord. No. 15, s. 2019

Improvement/Repainting of Fence & Rehabilitation of Electrical Lighting System of Ynares Multi-Purpose Covered Court at Brgy. Wawa & Brgy. San Isidro, Tanay, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 12 December 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Eight Hundred Thirty-Five Thousand Two Hundred Eleven Pesos & 27/100 (P. 835,211.27). Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Sixty (60) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. RPSB Res. No. 3, s. 2019 & Ord. No. 15, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract,

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Eight Hundred Thirty-Five Thousand Two Hundred Eleven Pesos & 27/100 (P. 835,211.27), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor,

4. The CONTRACTOR warrants that he has not given nor promised to give any munny or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Two Hundred Fifty Thousand Five Hundred Sixty-Three Pesos & 38/100 (P. 250,563.38) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

5

6

referred thereto; The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9187, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 07 JAN 2020 day of JAN 2020 at Antipolo City.

E. PASCUAL CONSTRUCTION

RIZAL PROVINCIAL GOVERNMENT

Entity/Firm/Corporation

By:

By:

ERIC PASCUAL

REBECCA A. YNARES

Proprietor/Manager/President

Governor

WITNESSES

MARISSA N. CLEDRAS

MA. VICTORIA B. YEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2028	Manila
<u>ERIC PASCUAL</u>	<u>TIN NO. 242-837-873</u>		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Improvement/Repainting of Fence & Rehabilitation of Electrical Lighting System of Ynares Multi-Purpose Covered Court at Brgy. Wawa & Brgy. San Isidro, Tanay, Rizal

WITNESS MY HAND AND SEAL this 07 JAN 2020 day of JAN 2020 Rizal Provincial Capitol, Antipolo City.

Doc No. 182
Page No. 19
Book No. 1
Series 20 1

ATTY. MARIA SALVE PURAYA ADAMOS
NOTARY PUBLIC
APPT. NO. 01-02
ROLL OF ATTY. NO. 55320
PTR NO. 13760673A/RIZAL
LIFETIME ROLL NO. 09047/RIZAL



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

07 January, 2020

MR. GERALD KENN SJ. BILOG
GKB BUILDERS
Morong, Rizal


Dear Mr. Bilog:

The attached Contract Agreement having been approved, notice is hereby given to **GKB BUILDERS** that work may proceed on the
Installation of Electronic Scoreboard & Construction of Movable Bleacher
Ynares Multi-Purpose Covered Court at Brgy. May-Iba & Brgy. Prinza, Teresa, Rizal
effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on: 1. 9. 2020

Authorized Signature: 
Name of the Representative of the Bidder: GERALD KENN SJ. BILOG

CONSTRUCTION AGREEMENT

30

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7168, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its GOVERNOR, HON. REBECCA A. YNARES, herein referred to as the PROVINCE; and

GKB BUILDERS, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Morong, Rizal and herein represented by its Proprietor/President/ General Manager, GERALD KENN S.J. BÍLOG, of legal age, Filipino citizen, single/married, resident of Morong, Rizal hereinafter referred to as the CONTRACTOR. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 15, s. 2019 namely:

Installation of Electronic Scoreboard & Construction of Movable Bleacher of Yuzrey Multi-Purpose Covered Court at Brgy. May-Iba & Brgy. Prinza, Teresa, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 12 December 2019 has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Six Hundred Nineteen Thousand Two Hundred Eleven Pesos & 68/100 (P 619,211.68), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Forty (40) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 15, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Six Hundred Nineteen Thousand Two Hundred Eleven

(P 619,211.68), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS One Hundred Eighty-Five Thousand Seven Hundred Sixty-Three Pesos & 50/100 (P 185,763.50) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement,

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement,

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 02 day of JAN 2020 at Antipolo City.

GKB BUILDERS
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By: [Signature]
GERALD KENN S.J. BILOG
Proprietor/Manager/President

By: [Signature]
REBECCA A. YNARES
Governor

[Signature]
MARISSA N. CLEOFAS

WITNESSES
[Signature]
MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2028	Manila
<u>GERALD KENN S.J. BILOG</u>	TIN NO. 196-519-323		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Installation of Electronic Scoreboard & Construction of Movable Bleacher of Ynares Multi-Purpose Covered Court at Brgy. May-Iba & Brgy. Frinza, Teresa, Teresa, Rizal

WITNESS MY HAND AND SEAL this 07 day of JAN 2020 at Rizal Provincial Capitol, Antipolo City.

Doc. No. 116
Page No. 7
Book No. 7
Series 20 7

[Signature]
ATTY. **MARILYN ADAMOS**
NOTARY PUBLIC
NOTARY PUBLIC UNIT, DEC. 31, 2021
APP. NO. 20-07
ROLL OF ATTY. NO. 55320
PTR NO. 13760073A/RIZAL
IBP LIFETIME ROLL NO. 09047/RIZAL