



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

24 June, 2024

MR. EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to **KIT UBIADAS CONSTRUCTION CORP.** that work may proceed on the **Construction of Side Protection (portion) of Angono River, Brgy. San Roque, Angono, Rizal** effective **June 28, 2024 (Friday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI A. YNARES
Governor

I acknowledge receipt of this Notice on:

Authorized Signature:

Name of the Representative of the Bidder:

06.25.24


EDGARDO M. UBIADAS

NTP 05202024#1

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

KIT UBLADAS CONSTRUCTION CORPORATION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binsngonan, Rizal, and herein represented by its Proprietor/President/General Manager, **EDGARDO M. UBIADAS**, of legal age, Filipino citizen, single/married, resident of Binsngonan, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 08, s. 2024 namely:

Construction of Side Protection (portion) of Angono River, Brgy. San Roque, Angono, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 20 May 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of **One Million One Hundred Forty-Five Thousand One Hundred Eighty-Eight Pesos & 93/100** (P 1,145,188.93), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Sixty (60) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 08, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS **One Million One Hundred Forty-Five Thousand One Hundred Eighty-Eight Pesos & 93/100** (P 1,145,188.93), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Three Hundred Forty-Three Thousand Five Hundred Fifty-Six Pesos & 68/100 (P 343,556.68) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts. JUN 24 2024

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this _____ day of _____ at Antipolo City.

KIT UBIADAS CONSTRUCTION CORPORATION
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By: [Signature]
EDGARDO M. UBIADAS
Proprietor/Manager/President

By: [Signature]
NINA RICCI A. YNARES
Provincial Governor

WITNESSES

[Signature]
LOLITA B. DE GUZMAN

[Signature]
MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY, Angono, Rizal) S.S.

BEFORE ME, a Notary Public for and in Angono, Rizal personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>EDGARDO M. UBIADAS</u>	<u>TIN NO. 008-410-689</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction of Side Protection (portion) of Angono River, Brgy. San Roque, Angono, Rizal

WITNESS MY HAND AND SEAL this JUN 24 2024 day of _____, at Angono, Rizal Capitol, Antipolo City.

Doc No. 306
Page No. 61
Book No. 1
Series 20 24

[Signature]
ATTY. ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binangonan & Cardona
all in the PROVINCE OF RIZAL
Valid until December 31, 2025
Adm. Matter 23-009
PTR No. 21048845A / January 2, 2024 / Rizal
Roll of Attorneys No. 89250
IDP Lifetime Member No. 018832 / Rizal
MCLE Compliance No. VII-0023742



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

24 June, 2024

MR. EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to **KIT UBIADAS CONSTRUCTION CORP.** that work may proceed on the **Improvement of Ynares School Bldg. at University of Rizal System Angono, Rizal** effective **June 28, 2024 (Friday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI A. YNARES
Governor

I acknowledge receipt of this Notice on:

Authorized Signature:

Name of the Representative of the Bidder:



EDGARDO M. UBIADAS

NTP 05202024#2

CONTRACT AGREEMENT²

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

KIT UBIADAS CONSTRUCTION CORPORATION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal, and herein represented by its Proprietor/President/General Manager, EDGARDO M. UBIADAS, of legal age, Filipino citizen, single/married, resident of Binangonan, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 09, s. 2024 namely:

Improvement of Ynares School Bldg. at University of Rizal System, Angono, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 20 May 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of One Million One Hundred Thirty-Eight Thousand Two Hundred Seventeen Pesos & 64/100 (P 1,138,217.64), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Sixty-Four (64) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 09, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS One Million One Hundred Thirty-Eight Thousand Two Hundred Seventeen Pesos & 64/100 (P 1,138,217.64), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 2

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Three Hundred Forty-One Thousand Four Hundred Sixty-Five Pesos & 29/100 (P 341,465.29) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto; The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

2

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

JUN 24 2024

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this _____ day of _____ at Antipolo City.

KIT UBIADAS CONSTRUCTION CORPORATION
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:

EDGARDO M. UBIADAS

Proprietor/Manager/President

By:

NINA RICCI A. YNARES

Provincial Governor

WITNESSES

LOLITA B. DE GUZMAN

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY, Angono, Rizal) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, Angono, Rizal, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>EDGARDO M. UBIADAS</u>	<u>TIN NO. 008-410-689</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Improvement of Ynares School Bldg. at University of Rizal System, Angono, Rizal

WITNESS MY HAND AND SEAL this JUN 24 2024 day of _____, at Rizal Provincial Capitol, Antipolo City, Angono, Rizal

Doc No. 295
Page No. 60
Book No. 1
Series 2024

ATTY. ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binangonan & Cardona
all in the PROVINCE OF RIZAL
Valid until December 31, 2025
Adm. Matter 23-000
PTR No. 21048845A / January 2, 2024 / Rizal
Roll of Attorneys No. 89260
IAP Lifetime Member No. 016832 / Rizal
MCLE Compliance No. VII-0823742



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

24 June, 2024

MR. EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to **KIT UBIADAS CONSTRUCTION CORP.** that work may proceed on the **Concrete Reblocking of Guijo St., Doña Justa Village Phase II, Brgy. San Roque, Angono, Rizal** effective **June 28, 2024 (Friday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCA YNARES
Governor

I acknowledge receipt of this Notice on:

6/25/24

Authorized Signature:



Name of the Representative of the Bidder:

EDGARDO M. UBIADAS

NTP 05202024#3

CONTRACT AGREEMENT

3

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

KIT UBIADAS CONSTRUCTION CORPORATION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal, and herein represented by its Proprietor/President/General Manager, EDGARDO M. UBIADAS, of legal age, Filipino citizen, single/married, resident of Binangonan, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 09, s. 2024 namely:

Concrete Reblocking of Guijo St., Dona Justa Village Phase II, Brgy. San Roque, Angono, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 20 May 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of One Million Seven Hundred Ninety-Three Thousand Four Hundred Ninety-Eight Pesos & 67/100 (P 1,793,498.67), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Eighty (80) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 09, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS One Million Seven Hundred Ninety-Three Thousand Four Hundred Ninety-Eight Pesos & 67/100 (P 1,793,498.67), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 3

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Five Hundred Thirty-Eight Thousand Forty-Nine Pesos & 60/100 (P 538,049.60) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution. 3

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JUN 24 2024 day of _____ at Antipolo City.

KIT UBIADAS CONSTRUCTION CORPORATION
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:

By:

EDGARDO M. UBIADAS

NINA RICCI A. YNARES

Proprietor/Manager/President

Provincial Governor

WITNESSES

LOLITA B. DE GUZMAN

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY, Angono, Rizal) S.S.

BEFORE ME, a Notary Public for and in Angono, Rizal personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>EDGARDO M. UBIADAS</u>	<u>TIN NO. 008-410-689</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Concrete Reblocking of Guijo St., Done Justs Village Phase II, Brgy. San Roque, Angono, Rizal

WITNESS MY HAND AND SEAL this JUN 24 2024 day of _____, at Angono, Rizal Capitol, Antipolo City.

Doc No. 248
Page No. 61
Book No. 1
Series 20 24

ATTY. ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binangonan & Cardona
all in the PROVINCE OF RIZAL
Valid until December 31, 2025
Adm. Matter 23-009
PTR No. 21046845A / January 2, 2024 / Rizal
Roll of Attorneys No. 89250
ISP Lifetime Member No. 018632 / Rizal
MCLE Compliance No. VII-0023742



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

24 June, 2024

MR. EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to **KIT UBIADAS CONSTRUCTION CORP.** that work may proceed on the **Installation of Safety Grills (Enclosure) on Various School Bldg. at Baras Pinugay Elem. School (Annex) Brgy. Pinugay, Baras, Rizal** effective **June 28, 2024 (Friday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICETA YNARES
Governor

I acknowledge receipt of this Notice on:

Authorized Signature:

Name of the Representative of the Bidder:

62524

EDGARDO M. UBIADAS

NTP 05202024#4

CONTRACT AGREEMENT 4

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

KIT UBIADAS CONSTRUCTION CORPORATION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Binangonan, Rizal**, and herein represented by its Proprietor/President/General Manager, **EDGARDO M. UBIADAS**, of legal age, Filipino citizen, single/married, resident of **Binangonan, Rizal**, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. **09, s. 2024** namely:

Installation of Safety Grills (Enclosure) on various School Bldg. at Baras, Pinugay Elementary School (Annex), Brgy. Pinugay, Baras, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last **20 May 2024**, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of **One Million Three Hundred Thirty Thousand Nine Hundred Pesos & 38/100 (P 1,330,900.38)**, Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **Sixty (60)** calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. **09, s. 2024**
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS **One Million Three Hundred Thirty Thousand Nine Hundred Pesos & 38/100 (P 1,330,900.38)**, Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Three Hundred Ninety-Nine Thousand Two Hundred Seventy Pesos & 11/100 (P 399,270.11) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

4

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JUN 24 2024 day of _____ at Antipolo City.

KIT UBIADAS CONSTRUCTION CORPORATION
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By: [Signature]
EDGARDO M. UBIADAS
Proprietor/Manager/President

By: [Signature]
NINA RICCI A. YNARES
Provincial Governor

WITNESSES

[Signature]
LOLITA B. DE GUZMAN

[Signature]
MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLAngono, Rizal) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, Angono, Rizal personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>EDGARDO M. UBIADAS</u>	<u>TIN NO. 008-410-689</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for: **Installation of Safety Grills (Enclosure) on various School Bldg. at Baras Pinugay Elementary School (Annex), Brgy. Pinugay, Baras, Rizal**

WITNESS MY HAND AND SEAL this JUN 24 2024 day of _____, at Rizal Angono, Rizal Capitol, Antipolo City.

Doc No. 299
Page No. 61
Book No. 1
Series 20 24

[Signature]
ATTY. ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Pinugay, Baras, Rizal
all in the PROVINCE OF RIZAL
Valid until December 31, 2025
Adm. Matter 23-009
PTR No. 21048845A / January 2, 2024 / Rizal
Roll of Attorneys No. 89250
IBP Lifetime Member No. 016832 / Rizal
MCLE Compliance No. VII-0523742



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

24 June, 2024

MR. EDWIN B. RIVERA
YAKALER CONST. AND SUPPLIES
Morong, Rizal

Dear Mr. Rivera:

The attached Contract Agreement having been approved, notice is hereby given to **YAKALER CONST. AND SUPPLIES** that work may proceed on the **Repair/Repainting of Baras Municipal Hall Bldg., Sitio Soro Soro, Brgy. Santiago, Baras, Rizal** effective June 28, 2024 (Friday).

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA RICED A. YNARES
Governor

I acknowledge receipt of this Notice on:

6/25/24

Authorized Signature:

Name of the Representative of the Bidder:

EDWIN B. RIVERA

NTP 05202024#5

CONTRACT AGREEMENT

5

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

YAKALER CONSTRUCTION & SUPPLIES, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Morong, Rizal, and herein represented by its Proprietor/President/General Manager, EDWIN B. RIVERA, of legal age, Filipino citizen, single/married, resident of Morong, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 09, s. 2024 namely:

Repair/Repainting of Bases Municipal Hall Bldg., Sitio Soro Soro, Brgy. Santiago, Bases, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 20 May 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Two Million Eighty-Eight Thousand Seven Hundred Ninety-Nine Pesos & 38/100 (P2,088,799.38), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within One Hundred Twenty (120) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 09, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Two Million eighty-Eight Thousand Seven Hundred Ninety-Nine Pesos & 38/100 (P 2,088,799.38), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 5

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Six Hundred Twenty-Six Thousand Six Hundred Thirty-Nine Pesos & 81/100 (P 626,639.81) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JUN 24 2024 day of _____ at Antipolo City.

YAKALER CONSTRUCTION & SUPPLIES

Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:

EDWIN B. RIVERA
Proprietor/Manager/President

By:

NINA RICCI A. YNARES
Provincial Governor

WITNESSES

LOLITA B. DE GUZMAN

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLLO, Rizal) S.S.

BEFORE ME, a Notary Public for and in Angono, Rizal, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>EDWIN B. RIVERA</u>	<u>TIN NO. 422-018-900</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for: **Repair/Repainting of Bases Municipal Hall Bldg., Sitio Soro Soro, Brgy. Santiago, Bases, Rizal**

WITNESS MY HAND AND SEAL this _____ day of JUN 24 2024 at Rizal, Angono, Rizal Capitol, Antipolo City.

Doc No. 28
Page No. 63
Book No. 1
Series 20 24

ATTY. ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Bases and B. C. Districts
all in the PROVINCE OF RIZAL
Valid until December 31, 2025
Adm. Matter 23-009
TR No. 21048845A / January 2, 2024 / Rizal
Roll of Attorneys No. 89250
IBP Lifetime Member No. 018032 / Rizal
MCLE Compliance No. VII-0023742



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

24 June, 2024

MR. EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to **KIT UBIADAS CONSTRUCTION CORP.** that work may proceed on the **Construction of Side Protection of Creek (Narcicom) at Brgy. Darangan, Binangonan, Rizal** effective June 28, 2024 (Friday).

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI A. YNARES
Governor 

I acknowledge receipt of this Notice on: 62524

Authorized Signature: 
Name of the Representative of the Bidder: EDGARDO M. UBIADAS

CONTRACT AGREEMENT

6

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

KIT UBIADAS CONSTRUCTION CORPORATION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal, and herein represented by its Proprietor/President/General Manager, EDGARDO M. UBIADAS, of legal age, Filipino citizen, single/married, resident of Binangonan, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 08, s. 2024 namely:

Construction of Side Protection of Creek (Narcicom) at Brgy. Darangan, Binangonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 20 May 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Three Million Two Hundred Seventy-Three Thousand One Hundred Nine Pesos & 09/100 (P 3,273,109.09), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within One Hundred Twenty (120) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 08, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Three Million Two Hundred Seventy-Three Thousand One Hundred Nine Pesos & 09/100 (P 3,273,109.09), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Nine Hundred Eighty-One Thousand Nine Hundred Thirty-Two Pesos & 73/100 (P 981,932.73) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution. 6

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JUN 24 2024 day of _____ at Antipolo City.

KIT UBIADAS CONSTRUCTION CORPORATION
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:

EDGARDO M. UBIADAS

Proprietor/Manager/President

By:

NINA RICCI A. YNARES

Provincial Governor / *

WITNESSES

LOLITA B. DE GUZMAN

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO Angono, Rizal) S.S.

BEFORE ME, a Notary Public for and in Angono, Rizal personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>EDGARDO M. UBIADAS</u>	<u>TIN NO. 009-410-689</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction of Side Protection of Creek (Narcicom) AT Brgy. Darangan, Binangonan, Rizal

WITNESS MY HAND AND SEAL this JUN 24 2024 day of _____, at Rizal Provincial Capitol, Antipolo City. Angono, Rizal

Doc No. 294
Page No. 60
Book No. 1
Series 20 24

ATTY. ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binangonan & Cardona
all in the PROVINCE OF RIZAL
Valid until December 31, 2025
Adm. Matter 23-009
PTR No. 21048845A / January 2, 2024 / Rizal
Roll of Attorneys No. 08250
IAP Lifetime Member No. 018632 / Rizal
MCLE Compliance No. VII-0023742



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

24 June, 2024

MR. EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal


Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to **KIT UBIADAS CONSTRUCTION CORP.** that work may proceed on the **Const./Provision of Wash Facilities (Water, Sanitation & Hygiene) at Brgy. Libis, Binangonan, Rizal** effective **June 28, 2024 (Friday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI A. YNARES
Governor

I acknowledge receipt of this Notice on:

6/25/24

Authorized Signature:

Name of the Representative of the Bidder:


EDGARDO M. UBIADAS

NTP 05202024#7

CONTRACT AGREEMENT 7

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

KIT UBLADAS CONSTRUCTION CORPORATION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal, and herein represented by its Proprietor/President/General Manager, EXGARDO M. UBLADAS, of legal age, Filipino citizen, single/married, resident of Binangonan, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 08, s. 2024 namely:

Construction/Provision of Wash Facilities (Water, Sanitation & Hygiene) at Brgy. Libis, Binangonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 20 May 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of One Million Three Hundred Ninety-Five Thousand Nine Hundred Pesos & 64/100 (P 1,395,900.64), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Sixty-Four (64) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 08, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS One Million Three Hundred Ninety-Five Thousand Nine Hundred Pesos & 64/100 (P 1,395,900.64), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 7

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Four Hundred Eighteen Thousand Seven Hundred Seventy Pesos & 19/100 (P 418,770.19) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JUN 24 2024 day of _____ at Antipolo City.

KIT UBIADAS CONSTRUCTION CORPORATION
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By: [Signature]
EDGARDO M. UBIADAS
Proprietor/Manager/President

By: [Signature]
NINA RICCI A. YNARES
Provincial Governor

WITNESSES

[Signature]
LOLITA B. DE GUZMAN

[Signature]
MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOL Angono, Rizal) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, Angono, Rizal personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>EDGARDO M. UBIADAS</u>	<u>TIN NO. 008-410-689</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for: **Construction/Provision of Wash Facilities (Water, Sanitation & Hygiene) at Brgy. Libis, Binangonan, Rizal**

WITNESS MY HAND AND SEAL this JUN 24 2024 day of _____, at Rizal Angono, Rizal Capitol, Antipolo City.

Doc No. 293
Page No. 60
Book No. 1
Series 20 24

[Signature]
ATTY. ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binangonan & Cardona
in the PROVINCE OF RIZAL
Valid until December 31, 2025
Adm. Matter 23-009
PTR No. 21048845A / January 2, 2024 / Rizal
Roll of Attorneys No. 89250
ISF Lifetime Member No. 016832 / Rizal
MCLE Compliance No. VII-0023742



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

24 June, 2024

MR. EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal


Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to **KIT UBIADAS CONSTRUCTION CORP.** that work may proceed on the **Construction of Side Protection at Malalim na Sapa Creek, Brgy. Tatala, Binangonan, Rizal** effective **June 28, 2024 (Friday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCIA YNARES
Governor

I acknowledge receipt of this Notice on:

62524

Authorized Signature:



Name of the Representative of the Bidder:

EDGARDO M. UBIADAS

NTP 05202024#8

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

KIT URIADAS CONSTRUCTION CORPORATION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal, and herein represented by its Proprietor/President/General Manager, EDGARDO M. URIADAS, of legal age, Filipino citizen, single/married, resident of Binangonan, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 08, s. 2024 namely:

Construction of Side Protection at Malalim na Sapa Creek, Brgy. Tatala, Binangonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 20 May 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of One Million One Hundred One Thousand Nine Pesos & 34/100 (P 1,101,009.34), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Sixty (60) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 08, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS One Million One Hundred One Thousand Nine Pesos & 34/100 (P 1,101,009.34), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

8

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Three Hundred Thirty Thousand Three Hundred Two Pesos & 80/100 (P 330,302.80) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JUN 24 2024 day of _____ at Antipolo City.

KIT UBIADAS CONSTRUCTION CORPORATION
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By: [Signature]
EDGARDO M. UBIADAS
Proprietor/Manager/President

By: [Signature]
NINA RICCI A. YNARES
Provincial Governor

WITNESSES

[Signature]
LOLITA B. DE GUZMAN

[Signature]
MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLONG, Rizal) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, Angono, Rizal personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>EDGARDO M. UBIADAS</u>	<u>TIN NO. 008-410-689</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction of Side Protection at Malalim na Sapa Creek, Brgy. Tutala, Binangonan, Rizal

WITNESS MY HAND AND SEAL this JUN 24 2024 day of _____, at Rizal Angono, Rizal Capitol, Antipolo City.

Doc No. 296
Page No. 91
Book No. 1
Series 20 24

[Signature]
ATTY. ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binangonan & Gardona
all in the PROVINCE OF RIZAL
Valid until December 31, 2025
Adm. Matter 23-009
PTR No. 21048845A / January 2, 2024 / Rizal
Roll of Attorneys No. 68260
IBP Lifetime Member No. 016832 / Rizal
MCLE Compliance No. VII-0023742



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

24 June, 2024

MR. EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to **KIT UBIADAS CONSTRUCTION CORP.** that work may proceed on the **Construction of Side Protection of Creek at Sitio Asetonas, Brgy. Tatala, Binangonan, Rizal** effective **June 28, 2024 (Friday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI A. YNARES
Governor

I acknowledge receipt of this Notice on:

62524

Authorized Signature:



Name of the Representative of the Bidder:

EDGARDO M. UBIADAS

NTP 05202024#9

CONTRACT AGREEMENT ⁹

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

KIT UBIADAS CONSTRUCTION CORPORATION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal, and herein represented by its Proprietor/President/General Manager, EDGARDO M. UBIADAS, of legal age, Filipino citizen, single/married, resident of Binangonan, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 08, s. 2024 namely:

Construction of Side Protection of Creek at Sitio Asetonas, Brgy. Tatala, Binangonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 20 May 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of One Million Three Hundred Sixty-Eight Thousand One Hundred Pesos & 53/100 (P 1,368,100.53), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Sixty (60) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 08, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS One Million Three Hundred Sixty-Eight Thousand One Hundred Pesos & 53/100 (P 1,368,100.53), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 9

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Four Hundred Ten Thousand Four Hundred Thirty
Pesos & 16/100 (P 410,430.16)

Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JUN 24 2024 day of _____ at Antipolo City.

KIT UBIADAS CONSTRUCTION CORPORATION

RIZAL PROVINCIAL GOVERNMENT

Entity/Firm/Corporation

By:

EDGARDO N. UBIADAS

Proprietor/Manager/President

By:

NINA RICCI A. YNARES

Provincial Governor

WITNESSES

LOLITA B. DE GUZMAN

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.
Angono, Rizal

BEFORE ME, a Notary Public for and in Angono, Rizal Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>EDGARDO N. UBIADAS</u>	<u>TIN NO. 008-410-689</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction of Side Protection of Creek at Sitio Asebanas, Brgy. Tatala, Binangonan, Rizal

WITNESS MY HAND AND SEAL this JUN 24 2024 day of _____, at Angono, Rizal Capitol, Antipolo City.

Doc No. 297
Page No. 61
Book No. 1
Series 20 24

ATTY. ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binangonan & Cardona
all in the PROVINCE OF RIZAL
Valid until December 31, 2025
Adm. Matter 23-009
PTR No. 21046845A / January 2, 2024 / Rizo
Roll of Attorneys No. 89280
ISP Lifetime Member No. 016532 / Rizal
MCLE Compliance No. VII-0023742



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

24 June, 2024

MS. MARIA ELENA C. DEL ROSARIO
M. DEL ROSARIO CONST. & TRADING
Binangonan, Rizal

Dear Ms. Del Rosario:

The attached Contract Agreement having been approved, notice is hereby given to **M. DEL ROSARIO CONST. & TRADING** that work may proceed on the **Improvement of Electrical System/Ynares School Bldg. and Repair of Electrical Lighting System at Brgy. Bangad, Brgy. Sapang and Brgy. Pilapila, Binangonan, Rizal** effective **June 28, 2024 (Friday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI A. YNARES
Governor 

I acknowledge receipt of this Notice on: 6/25/24

Authorized Signature: 
Name of the Representative of the Bidder: **MARIA ELENA C. DEL ROSARIO**

NTP 05202024#10

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

M. DEL ROSARIO CONSTRUCTION & TRADING, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Binangonan, Rizal**, and herein represented by its Proprietor/President/General Manager, **ELENA M. DEL ROSARIO**, of legal age, Filipino citizen, single/married, resident of **Binangonan, Rizal**, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 09, s. 2024 namely:

Improvement of Electrical System/Ynares School Bldg. and Repair of Electrical Lighting System at Brgy. Bengad, Brgy. Sapang and Brgy. Pilapils, Binangonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 20 May 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of One Million Four Hundred Seventy-Eight Thousand Ninety-Four Pesos & 76/100 (P1,478,094.76), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing promises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Thirty-Two (32) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 09, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS One Million Four Hundred Seventy-Eight Thousand Ninety-Four Pesos & 76/100 (P 1,478,094.76), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 10

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Four Hundred Forty-Three Thousand Four Hundred Twenty-Eight Pesos & 43/100 (P 443,428.43 /) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

10

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JUN 24 2024 day of _____ at Antipolo City.

M. DEL ROSARIO CONSTRUCTION & TRADING
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By: ELENA M. DEL ROSARIO
Proprietor/Manager/President

By: NINA RICCI A. YNARES
Provincial Governor

WITNESSES

LOLITA B. DE GUZMAN

MA. VICTORIA S. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY, Rizal) S.S.

BEFORE ME, a Notary Public for and in Antipolo, Rizal personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Mamila
<u>ELENA M. DEL ROSARIO</u>	<u>TIN NO. 187-259-391</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Improvement of Electrical System/Ynares School Bldg. and Repair of Electrical Lighting System at Brgy. Bengad, Brgy. Sapang and Brgy. Pilapile, Binangonan, Rizal

WITNESS MY HAND AND SEAL this JUN 24 2024 day of _____, at Antipolo, Rizal Capitol, Antipolo City.

Doc No. 313
Page No. 64
Book No. 1
Series 20 21

ATTY. ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binangonan & Cardona
all in the PROVINCE OF RIZAL
Valid until December 31, 2025
Adm. Matter 23-009
PTR No. 21046845A / January 2, 2024 / Rizal
Roll of Attorneys No. 69250
IBP Lifetime Member No. 018632 / Rizal
MCLE Compliance No. VII-0023742



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

24 June, 2024

MR. EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal


Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to **KIT UBIADAS CONSTRUCTION CORP.** that work may proceed on the **Construction of Drainage Canal at Dr. Estacio St., Brgy. Dalig, Cardona, Rizal** effective **June 28, 2024 (Friday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI YNARES
Governor

I acknowledge receipt of this Notice on:

6/25/24

Authorized Signature:



Name of the Representative of the Bidder:

EDGARDO M. UBIADAS

NTP 05202024#11

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

KIT UBIADAS CONSTRUCTION CORPORATION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Binangonan, Rizal**, and herein represented by its Proprietor/President/General Manager, **EDGARDO M. UBIADAS**, of legal age, Filipino citizen, single/married, resident of **Binangonan, Rizal**, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 09, s. 2024 namely:

Construction of Drainage Canal at Dr. Estacio St., Brgy. Dalig, Cardona, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 20 May 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Two Million Four Hundred Eighty-Two Thousand Eight Hundred Seventy-Four Pesos & 21/100 (P 2,482,874.21), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within One hundred (100) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 09, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Two Million Four Hundred Eighty-Two Thousand Eight Hundred Seventy-Four Pesos & 21/100 (P2,482,874.21), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Seven Hundred Forty-Four Thousand Eight Hundred Sixty-Two Pesos & 26/100 (P 744,862.26) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JUN 24 2024 day of _____ at Antipolo City.

KIT UBIADAS CONSTRUCTION CORPORATION

RIZAL PROVINCIAL GOVERNMENT

Entity/Firm/Corporation

By:

EDGARDO M. UBIADAS

Proprietor/Manager/President

By:

NINA RICCI A. YNARES

Provincial Governor

WITNESSES

LOLITA B. DE GUZMAN

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLLO CITY, Angono, Rizal) S.S.

BEFORE ME, a Notary Public for and in Angono, Rizal personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
EDGARDO M. UBIADAS	TIN NO. 008-410-689		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction of Drainage Canal at Dr. Estacio St., Brgy. Dalig, Cardona, Rizal

WITNESS MY HAND AND SEAL this JUN 24 2024 of _____, at Angono, Rizal Capitol, Antipolo City.

Doc No. 302
Page No. 63
Book No. 1
Series 2024

ATTY. ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binangonan & Cardona
all in the PROVINCE OF RIZAL
Valid until December 31, 2025
Adm. Matter 23-009
PTR No. 21045845A / January 2, 2024 / Rizal
Roll of Attorneys No. 00250
ISP Lifetime Member No. 010832 / Rizal
MCLE Compliance No. VII-0023742



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

24 June, 2024

MR. EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to **KIT UBIADAS CONSTRUCTION CORP.** that work may proceed on the **Rehabilitation of Side Protection of Cardona Creek at Barangay San Roque and Brgy. Iglesia, Cardona, Rizal** effective **June 28, 2024 (Friday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA RICCA YNARES
Governor

I acknowledge receipt of this Notice on:

Authorized Signature:

Name of the Representative of the Bidder:

6/25/24

EDGARDO M. UBIADAS

NTP 05202024#12

CONTRACT AGREEMENT

12

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

KIT UBIADAS CONSTRUCTION CORPORATION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal, and herein represented by its Proprietor/President/General Manager, EDGARDO M. UBIADAS, of legal age, Filipino citizen, single/married, resident of Binangonan, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 08, s. 2024 namely:

Rehabilitation of Side Protection of Cardons Creek at Barangay San Roque and Brgy. Iglesia, Cardons, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 20 May 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of One Million Nine Hundred Forty-Five Thousand Nine Hundred Eleven Pesos & 03/100 (P 1,945,911.03), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Eighty (80) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 08, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS One Million Nine Hundred Forty-Five Thousand Nine Hundred Eleven Pesos & 03/100 (P 1,945,911.03), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

12

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Five Hundred Eighty-Three Thousand Seven hundred Seventy-Three Pesos & 31/100 (P 583,773.31) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution. 12

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JUN 24 2024 day of _____ at Antipolo City.

KIT UBIADAS CONSTRUCTION CORPORATION
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By: [Signature]
EDGARDO M. UBIADAS
Proprietor/Manager/President

By: [Signature]
NINA RICCI A. YNARES
Provincial Governor

WITNESSES

[Signature]
LOLITA B. DE GUZMAN

[Signature]
MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
Angono, Rizal) S.S.
ANTIPOLO CITY

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following Angono, Rizal

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>EDGARDO M. UBIADAS</u>	<u>TIN NO. 008-410-689</u>	_____	_____

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Rehabilitation of Side Protection of Cardona Creek at Barangay San Roque and Brgy. Iglesia, Cardona, Rizal

WITNESS MY HAND AND SEAL this JUN 24 2024 day of _____ at Angono, Rizal
Capitol, Antipolo City.

Doc No. 303
Page No. 62
Book No. 1
Series 20 24

[Signature]
ATTY. ANITA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binangonan & Cardona
all in the PROVINCE OF RIZAL
Valid until December 31, 2025
Adm. Matter 23-009
PTR No. 21048845A / January 2, 2024 / Rizal
Roll of Attorneys No. 80250
IBP Lifetime Member No. 018632 / Rizal
MCLE Compliance No. VII-0023742



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

24 June, 2024

ENGR. RENATO C. VILLAROMAN
LARD BUILDERS
Baras, Rizal

Dear Engr. Villaroman:

The attached Contract Agreement having been approved, notice is hereby given to **LARD BUILDERS** that work may proceed on the **Construction of Evacuation Center at Brgy. Looc, Cardona, Rizal** effective June 28, 2024 (Friday).

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI AYNARES
Governor

I acknowledge receipt of this Notice on:

6-25-24

Authorized Signature:

Name of the Representative of the Bidder:


RENATO C. VILLAROMAN

NTP 05202024#13

CONTRACT AGREEMENT 13

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

LARD BUILDERS, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Baras, Rizal**, and herein represented by its Proprietor/President/General Manager, **RENATO VILLAROMAN**, of legal age, Filipino citizen, single/married, resident of **Baras, Rizal**, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 08, s. 2024 namely:

Construction of Evacuation Center at Brgy. Loco, Cardona, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 20 May 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Seventeen Million One Hundred Thirty-Eight Thousand Nine Hundred Pesos & 22/100 (P 17,138,900.22), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Two Hundred Fifty (250) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 08, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Seventeen Million One Hundred Thirty-Eight Thousand Nine Hundred Pesos & 22/100 (P 17,138,900.22), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 13

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Five Million One Hundred Forty-One Thousand Six Hundred Seventy Pesos & 07/100 (P 5,141,670.07) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

13

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JUN 10 2024 day of _____ at Antipolo City.

LARD BUILDERS

Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:


RENATO VILLAROMAN

Proprietor/Manager/President

By:


NINA RICCI A. YNARES

Provincial Governor

WITNESSES


LOLITA B. DE GUZMAN


MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLLO CITY, Angono, Rizal) S.S.

BEFORE ME, a Notary Public for and in Angono, Rizal, personally appeared the following


Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>RENATO VILLAROMAN</u>	<u>TIN NO. 119-041-448</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for: Construction of Evacuation Center at Brgy. Loo, Cardona, Rizal

WITNESS MY HAND AND SEAL this JUN 10 2024 day of _____, at Rizal Angono, Rizal Capitol, Antipolo City.

Doc No. 289
Page No. 59
Book No. 1
Series 20 21


ATTY. ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binangonan & Cardona
all in the PROVINCE OF RIZAL
Valid until December 31, 2026
Adm. Matter 23-009
PTR No. 21048845A / January 2, 2024 / Rizal
Roll of Attorneys No. 00250
ISP Lifetime Member No. 010032 / Rizal
MCLE Compliance No. VII-0023742



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

24 June, 2024

MR. EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to **KIT UBIADAS CONSTRUCTION CORP.** that work may proceed on the **Const. of Covered Pathwalk and Concreting of School Ground at Brgy. Looc, Cardona, Rizal** effective June 28, 2024 (Friday).

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI YNARES
Governor

I acknowledge receipt of this Notice on:

6-28-24

Authorized Signature:



Name of the Representative of the Bidder:

EDGARDO M. UBIADAS

NTP 05202024#14

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

KIT UBIADAS CONSTRUCTION CORPORATION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Binangonan, Rizal**, and herein represented by its Proprietor/President/General Manager, **EDGARDO M. UBIADAS**, of legal age, Filipino citizen, single/married, resident of **Binangonan, Rizal**, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 09, s. 2024 namely:

Construction of Covered Pathwalk and Concreting of School Ground at Brgy. Loco, Cardona, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 20 May 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Eight Hundred Four Thousand One Hundred Seventy Pesos & 63/100 (P 804,170.63), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Forty (40) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 09, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Eight Hundred Four Thousand One Hundred Seventy Pesos & 63/100 (P 804,170.63), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 14

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Two hundred Forty-One Thousand Two Hundred Fifty-One Pesos & 19/100 (P 241,251.19) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE; (Not Applicable)

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

14

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JUN 24 2024 day of _____ at Antipolo City.

KIT UBIADAS CONSTRUCTION CORPORATION
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:

EDGARDO M. UBIADAS
Proprietor/Manager/President

By:

NINA RICCI A. YNARES
Provincial Governor

WITNESSES

LOLITA B. DE GUZMAN

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO Angono, Rizal) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, Angono, Rizal personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
EDGARDO M. UBIADAS	TIN NO. 008-610-689		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction of Covered Pathwalk and Concreting of School Ground at Brgy. Looc, Cardona, Rizal

WITNESS MY HAND AND SEAL this JUN 24 2024 of _____, at Rizal Provincial Capitol, Antipolo City. Angono, Rizal

Doc No. 301
Page No. 62
Book No. 1
Series 20 24

ATTY. ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binangonan & Cardona
all in the PROVINCE OF RIZAL
Valid until December 31, 2028
Adm. Matter 23-009
PTR No. 21046845A / January 2, 2024 / Rizal
Roll of Attorneys No. 69250
IGP Lifetime Member No. 018632 / Rizal
MCLE Compliance No. VII-0023742



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

24 June, 2024

MR. PAOLO OLIVER D. AQUINO
DIAZ AQUINO CONST. CORP.
Binangonan, Rizal

Dear Mr. Aquino:

The attached Contract Agreement having been approved, notice is hereby given to **DIAZ AQUINO CONST. CORP.** that work may proceed on the **Improvement of 1-Storey, 5-Rooms Ynares School Bldg.** at **Ticulio Elem. School, Brgy. Ticulio, Cardona, Rizal** effective **June 28, 2024 (Friday).**

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI A. YNARES
Governor   

I acknowledge receipt of this Notice on:

6-28-24

Authorized Signature:

Name of the Representative of the Bidder:


PAOLO OLIVER D. AQUINO

CONTRACT AGREEMENT 15

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

DTAZ AQUINO CONSTRUCTION CORPORATION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Binangonan, Rizal**, and herein represented by its Proprietor/President/General Manager, **PAOLO OLIVER D. AQUINO**, of legal age, Filipino citizen, single/married, resident of **Binangonan, Rizal**, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. **09, s. 2024** namely:

Improvement of 1 Storey, 5 Rooms Ynares School Bldg. at Ticulio Elementary School, Brgy. Ticulio, Cardona, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last **20 May 2024**, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of **Two Million Six Hundred Sixty-Five Thousand Four Hundred Ninety-One Pesos & 10/100** (P **2,665,491.10**), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **Eighty** (**80**) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. **09, s. 2024**
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS **Two Million Six Hundred Sixty-Five Thousand Four Hundred Ninety-One Pesos & 10/100** (P **2,665,491.10**), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 15

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Seven hundred Ninety-Nine Thousand Six hundred Forty-Seven Pesos & 33/100 (P 799,647.33) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution. 15

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JUN 24 2024 of _____ at Antipolo City.

DIAZ AQUINO CONSTRUCTION CORPORATION
Entity/Firm/Corporation


RIZAL PROVINCIAL GOVERNMENT

By: 
PAOLO OLIVER D. AQUINO
Proprietor/Manager/President

By: 
NINA RICCI A. YNARES
Provincial Governor

WITNESSES


LOLITA B. DECUZMAN


MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY, Angono, Rizal) S.S.

BEFORE ME, a Notary Public for and in Angono, Rizal personally appeared the following

Name/Entity	Valid ID Presented.	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
PAOLO OLIVER D. AQUINO	TIN NO. 010-084-780		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Improvement of 1 Storey, 5 Rooms Ynares School Bldg. at Ticulio Elementary School, Brgy. Ticulio, Cardona, Rizal

WITNESS MY HAND AND SEAL this JUN 24 2024 of _____, at Angono, Rizal Capitol, Antipolo City.

Doc No. 815
Page No. 04
Book No. 1
Series 20 24


ATTY. ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binangonan & Cardona
all in the PROVINCE OF RIZAL
Valid until December 31, 2025
Adm. Matter 23-009
PTR No. 21046845A / January 2, 2024 / Rizal
Roll of Attorneys No. 69250
IBP Lifetime Member No. 018632 / Rizal
MCLE Compliance No. VII-0023742



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

24 June, 2024

MR. NICKERSON H. SAGUN
NICKERSON CONSTRUCTION
Rodriguez, Rizal


Dear Mr. Sagun:

The attached Contract Agreement having been approved, notice is hereby given to **NICKERSON CONSTRUCTION** that work may proceed on the **Construction/Provision of Wash Facilities (Water, Sanitation & Hygiene)** at **Estrella Heights Subd., Brgy. Burgos, Montalban, Rizal** effective **June 28, 2024 (Friday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI A. YNARES
Governor

I acknowledge receipt of this Notice on:

Authorized Signature:
Name of the Representative of the Bidder:


NICKERSON H. SAGUN

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

NICKERSON CONSTRUCTION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Montalban, Rizal**, and herein represented by its Proprietor/President/General Manager, **NICKERSON SAGUN**, of legal age, Filipino citizen, single/married, resident of **Montalban, Rizal**, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. **08, s. 2024** namely:

Construction/Provision of Wash Facilities (Water, Sanitation & Hygiene) at Estrella Heights Subd., Brgy. Burgos, Montalban, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last **20 May 2024**, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of **One Million Three Hundred Forty-Eight Thousand Six Hundred Pesos & 59/100** (P **1,348,600.59**), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **Sixty-Four** (**64**) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. **08, s. 2024**
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder's two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract:

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS **One Million Three Hundred Forty-Eight Thousand Six Hundred Pesos & 59/100** (P**1,348,600.59**), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 16

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Four Hundred Four Thousand Five Hundred Eighty Pesos & 18/100 (P 404,580.18) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

16

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JUN 24 2024 day of _____ at Antipolo City.

NICKERSON CONSTRUCTION
Entity/Firm/Corporation
By: 
NICKERSON SAGUN
Proprietor/Manager/President

RIZAL PROVINCIAL GOVERNMENT
By: 
NINA RICCI A. YNARES
Provincial Governor

WITNESSES

LOLITA B. DE GUZMAN

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLLO (Rizal)) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following
Angono, Rizal

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Mamila
<u>NICKERSON SAGUN</u>	<u>TIN NO. 412-090-913</u>		


All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction/Provision of Wash Facilities (Water, Sanitation & Hygiene) at Estrella Heights Subd., Brgy. Burgos, Montalban, Rizal

WITNESS MY HAND AND SEAL this JUN 24 2024 day of _____, at Angono, Rizal Capitol, Antipolo City.

Doc No. 322
Page No. 64
Book No. 1
Series 24


ATTY. ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binangonan & Cardona
in the PROVINCE OF RIZAL
Valid until December 31, 2025
Adm. Matter 23-009
PTR No. 21048845A / January 2, 2024 / Rizal
Roll of Attorneys No. 69250
IBP Lifetime Member No. 018832 / Rizal
MCLE Compliance No. VII-0023742



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

24 June, 2024

MR. NICKERSON H. SAGUN
NICKERSON CONSTRUCTION
Rodriguez, Rizal

Dear Mr. Sagun:

The attached Contract Agreement having been approved, notice is hereby given to **NICKERSON CONSTRUCTION** that work may proceed on the **Construction/Provision of Wash Facilities (Water, Sanitation & Hygiene) at Diliman Ynares Multi-Purpose Covered Court, Brgy. San Rafael, Montalban, Rizal** effective **June 28, 2024 (Friday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI A. YNARES
Governor

I acknowledge receipt of this Notice on:

Authorized Signature:

Name of the Representative of the Bidder:


NICKERSON H. SAGUN

NTP 05202024#17

CONTRACT AGREEMENT 17

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

NICKERSON CONSTRUCTION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Montalban, Rizal** and herein represented by its Proprietor/President/General Manager, **NICKERSON SAGUN**, of legal age, Filipino citizen, single/married, resident of **Montalban, Rizal**, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. **08, s. 2024** namely:

Construction/Provision of Wash Facilities (Water, Sanitation & Hygiene) at Diliman Ynares Multi-Purpose Covered Court, Brgy. San Rafael, Montalban, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last **20 May 2024**, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of **One Million Three Hundred Sixty-Eight Thousand Eight Hundred Eighty-Seven Pesos & 40/100** (P **1,368,887.40**), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **Sixty-Four** (**64**) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. **08, s. 2024**
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder's two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS **One Million Three Hundred Sixty-Eight Thousand Eight Hundred Eighty-Seven Pesos & 40/100** (P **1,368,887.40**), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 17

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Four Hundred Ten Thousand Six Hundred Sixty-Six Pesos & 22/100 (P 410,666.22) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JUN 24 2024 day of _____ at Antipolo City.

NICKERSON CONSTRUCTION
Entity/Firm/Corporation
By: [Signature]
NICKERSON SAGUN
Proprietor/Manager/President

RIZAL PROVINCIAL GOVERNMENT
By: [Signature]
NINA RICCI A. YNARES
Provincial Governor

WITNESSES

[Signature]
LOLITA B. DE GUZMAN

[Signature]
MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY, Angono, Rizal) S.S.

BEFORE ME, a Notary Public for and in Angono, Rizal City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>NICKERSON SAGUN</u>	<u>TIN NO. 412-090-913</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction/Provision of Wash Facilities (Water, Sanitation & Hygiene) at Diliman Ynares Multi-Purpose Covered Court, Brgy. San Rafael, Montalban, Rizal

WITNESS MY HAND AND SEAL this JUN 24 2024 day of _____ at Angono, Rizal Provincial Capitol, Antipolo City.

Doc No. 321
Page No. 66
Book No. 1
Series 20 24

[Signature]
ATTY. ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Rizal Angono, Rizal & Cardona
all in the PROVINCE OF RIZAL
Valid until December 31, 2025
Adm. Matter 23-008
PTR No. 21046845A / January 2, 2024 / Rizal
Roll of Attorneys No. 89250
IBP Lifetime Member No. 018832 / Rizal
MCLE Compliance No. VII-0023742



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

24 June, 2024

MR. MARIO C. SANDIL
SAN IGMEDIO BUILDERS INC.
Pandi, Bulacan

Dear Mr. Sandil:

The attached Contract Agreement having been approved, notice is hereby given to **SAN IGMEDIO BUILDERS INC.** that work may proceed on the

Const. of Stage at Eastwood Greenview Subd., Phase 3B, Brgy. San Isidro, Montalban, Rizal effective **June 28, 2024 (Friday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCA YNARES
Governor

I acknowledge receipt of this Notice on:

6-25-24

Authorized Signature:



MARIO C. SANDIL

Name of the Representative of the Bidder:

NTP 05202024#18

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

San Imedie Builders, Inc., a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Pandi, Bulacan, and herein represented by its Proprietor/President/General Manager, Marie C. Sandil, of legal age, Filipino citizen, single/married, resident of Pandi, Bulacan, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 09, s. 2024 namely:

Construction of Stage at Eastwood Greenview Subd., Phase 3B, Brgy. San Isidro, Montalban, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last May 20, 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of One Million Three Hundred Fourteen Thousand Four Hundred Ninety Seven Pesos and 62/100 (P 1,314,497.62), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Sixty Eight (68) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 09, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS One Million Three Hundred Fourteen Thousand Four Hundred Ninety Seven Pesos and 62/100 (P 1,314,497.62), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Three Hundred Ninety Four Thousand Three Hundred Forty Nine Pesos and 29/100 (P 394,349.29) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JUN 24 2024 day of _____ at Antipolo City.

San Igmadio Builders, Inc.
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:

By:

San Igmadio Builders, Inc.
Proprietor/Manager/President

NINA RICCI A. YNARES
Provincial Governor

WITNESSES

LOLITA B. DE GUZMAN
MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLo Angono, Rizal) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, Angono, Rizal, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>Mario Sandil</u>	<u>007,857-800</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction of Stage at Eastwood Greenview Subd., Phase 3B, Brgy. San Isidro, Montalban, Rizal

WITNESS MY HAND AND SEAL this _____ day of JUN 24 2024, at Angono, Rizal Provincial Capitol, Antipolo City.

Doc No. 323
Page No. 66
Book No. 1
Series 20 21

ATTY. ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Rizal Blanca Cardona
all in the PROVINCE OF RIZAL
Valid until December 31, 2025
Adm. Matter 23-009
PTR No. 21046845A / January 2, 2024 / Rizal
Roll of Attorneys No. 89250
IBP Lifetime Member No. 016832 / Rizal
MCLE Compliance No. VII-0023742



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

24 June, 2024

ENGR. CARLOS S. GERONIMO
CSGER CONSTRUCTION CORP.
Rodriguez, Rizal

Dear Engr. Geronimo:

The attached Contract Agreement having been approved, notice is hereby given to **CSGER CONSTRUCTION CORP.** that work may proceed on the **Construction of 2-Storey Ynares Multi-Purpose Bldg. (Senior Citizen's Office) at Eastwood Greenview Subd., Phase 4, Brgy. San Isidro, Montalban, Rizal** effective **June 28, 2024 (Friday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI YNARES
Governor

I acknowledge receipt of this Notice on:

Authorized Signature:

Name of the Representative of the Bidder:

6-25-24

CARLOS S. GERONIMO

NTP 05202024#19

CONTRACT AGREEMENT 19

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

CSMR Construction Corp., a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Rodriguez, Rizal**, and herein represented by its Proprietor/President/General Manager, **Carlon Gerocimo**, of legal age, Filipino citizen, single/married, resident of **Rodriguez, Rizal**, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. **09, s. 2024** namely:

Construction of 2 storey Ynares Multipurpose Bldg. (Senior Citizen's Office) at Eastwood Greenview Subd., Phase 4, Brgy. San Isidro, Montalban, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last **May 09, 2024**, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of **Four Million Eight Hundred Twenty Three Thousand Five Pesos and 46/100** (P**4,823,005.46**), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **One Hundred Sixty** (**150**) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. **09, s. 2024**
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS **Four Million Eight Hundred Twenty Three Thousand Five Pesos and 46/100** (P**4,823,005.46**), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

19

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS One Million Four Hundred Forty Nine Thousand Nine Hundred One Pounds and 64/100 (P 1,446,901.64) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

[Handwritten signature]

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

[Handwritten signature]

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

[Handwritten signature]

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

[Handwritten signature]

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

19

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JUN 24 2024 day of _____ at Antipolo City.

CGMR Construction Corp.
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By: [Signature]
Carlos Geronimo
Proprietor/Manager/President

By: [Signature]
NINA RICCI A. YNARES
Provincial Governor

WITNESSES

[Signature]
LOLITA B. DE GUZMAN

[Signature]
MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF ~~ANGONO~~ **RIZAL** (PINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in ~~Antipolo City~~ **Angono, Rizal**, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>Carlos Geronimo</u>			

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction of 2 storey Inures Multipurpose Bldg. (Senior Citizen's Office) at Eastwood Greenview Subd. Phase 4, Brgy. San Isidro, Montalban, Rizal

WITNESS MY HAND AND SEAL this _____ day of JUN 24 2024 at ~~Rizal~~ **Angono, Rizal** Provincial Capitol, Antipolo City.

Doc No. 304
Page No. 63
Book No. 1
Series 2024.

[Signature]
ATTY. ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binangonan & Cardona
all in the PROVINCE OF RIZAL
Valid until December 31, 2025
Adm. Matter 23-009
PTR No. 21046845A / January 2, 2024 / Rizal
Roll of Attorneys No. 89250
IBP Lifetime Member No. 010832 / Rizal
MCLE Compliance No. VII-0023742



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

24 June, 2024

ENGR. RENATO C. VILLAROMAN
LARD BUILDERS
Baras, Rizal

Dear Engr. Villaroman:

The attached Contract Agreement having been approved, notice is hereby given to **LARD BUILDERS** that work may proceed on the **Improvement of Ynares Multi-Purpose Covered Court at Eastwood Greenview Subd., Phase 2, Brgy. San Isidro, Montalban, Rizal** effective **June 28, 2024 (Friday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI YNARES
Governor

I acknowledge receipt of this Notice on:

6-25-24

Authorized Signature:

Name of the Representative of the Bidder:


RENATO C. VILLAROMAN

NTP-05202024#20

CONTRACT AGREEMENT 20

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

Lord Builders, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Baras, Rizal**, and herein represented by its Proprietor/President/General Manager, **Renato Villareman**, of legal age, Filipino citizen, single/married, resident of **Baras, Rizal**, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. **09, s. 2024** namely:

Improvement of Ynares Multipurpose Covered Court at Eastwood Greenview Subd., Pasong, Brgy. San Isidro, Montalban, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last **May 20, 2024**, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of **One Million Three Hundred Fifty Four Thousand Five Hundred Eighty Six Pesos and 42/100** (P. **1,354,586.42**), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **sixty** (**60**) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. **09, s. 2024**
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS **One Million Three Hundred Fifty Four Thousand Five Hundred Eighty Six Pesos and 42/100** (P. **1,354,586.42**), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 20

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Five Hundred Six Thousand Three Hundred Seventy Five Pesos and 00/100 (P 506,375.00) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

20

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

JUN 10 2024

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this _____ day of _____ at Antipolo City.

Lead Builders
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By: [Signature]
Renate Villaronan
Proprietor/Manager/President

By: [Signature]
NINA RICCI A. YNARES
Provincial Governor

WITNESSES

[Signature]
LOLITA B. DE GUZMAN

[Signature]
MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOL Angono, Rizal) S.S.

BEFORE ME, a Notary Public for and in Angono, Rizal personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>Renate Villaronan</u>	<u>119-049-148</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Improvement of Ynares Multipurpose Covered Court at Eastwood Greenview Subd. Phase 2, Brgy San Isidro, Montalban, Rizal

WITNESS MY HAND AND SEAL this JUN 10 2024 day of _____, at Angono, Rizal Capitol, Antipolo City.

Doc No. 290
Page No. 59
Book No. 1
Series 20 24

[Signature]
ATTY. ANNA MARIE E. SANTOS
NOTARY PUBLIC
for Angono, Binangonan & Cardona
PROVINCE OF RIZAL
Valid until December 31, 2026
Adm. Matter 23-009
PTR No. 21046845A / January 2, 2024 / Rizal
Roll of Attorneys No. 69260
IDP Lifetime Member No. 010832 / Rizal
MCLE Compliance No. VII-0823742



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

24 June, 2024

MR. EDWIN B. RIVERA
YAKALER CONST. AND SUPPLIES
Morong, Rizal


Dear Mr. Rivera:

The attached Contract Agreement having been approved, notice is hereby given to **YAKALER CONST. AND SUPPLIES** that work may proceed on the **Repair/Repainting of Ynares Multi-Purpose Covered Court at Tantiongco St., Brgy. San Guillermo, Morong, Rizal** effective June 28, 2024 (Friday).

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCA YNARES
Governor

I acknowledge receipt of this Notice on:

6/25/24

Authorized Signature:

Name of the Representative of the Bidder:


EDWIN B. RIVERA

NTP 05202024#21

CONTRACT AGREEMENT 21

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

Yakalar Construction & Supplies, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Marikina, Rizal, and herein represented by its Proprietor/President/General Manager, Kevin Sitara, of legal age, Filipino citizen, single/married, resident of Marikina, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 09, s. 2024 namely:

Repair/Repainting of Ineres Multipurpose Covered Court at Tantiogao St., Brgy. San Mateo, Marikina, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last May 20, 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of One Million Five Hundred Nineteen Thousand One Hundred Forty Eight Pesos and 68/100 (P 1,519,148.68), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within sixty (60) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 09, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS One Million Five Hundred Nineteen Thousand One Hundred Forty Eight Pesos and 68/100 (P 1,519,148.68), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 21

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Four Hundred Fifty Five Thousand Seven Hundred Forty Four Pesos and 60/100 (P 455,744.60) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

21

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JUN 24 2024 day of _____ at Antipolo City.

Yakaler Construction & Supplies

RIZAL PROVINCIAL GOVERNMENT

Entity/Firm/Corporation

By:

By:

Proprietor/Manager/President

NINA RICCI A. YNARES
Provincial Governor

WITNESSES

LOLITA B. DE GUZMAN

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY, Angono, Rizal) S.S.

BEFORE ME, a Notary Public for and in Angono, Rizal, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>Edna Rivera</u>	<u>428-018-900</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Repair/Repainting of Interior Multipurpose Covered Court at Tantiangco St., Brgy. San Guillermo Masang, Binai

WITNESS MY HAND AND SEAL this JUN 24 2024 day of Angono, Rizal in Capitol, Antipolo City,

Doc No. 307
Page No. 13
Book No. 1
Series 2024

ATTY. ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Rizal in Capitol, Antipolo City
all in the PROVINCE OF RIZAL
Valid until December 31, 2025
Adm. Matter 23-009
PTR No. 21048845A / January 2, 2024 / Rizal
Roll of Attorneys No. 69250
IBP Lifetime Member No. 018632 / Rizal
MCLE Compliance No. VII-0023742



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

24 June, 2024

MR. GERALD KENN SJ. BILOG
GKB BUILDERS
Morong, Rizal


Dear Mr. Bilog:

The attached Contract Agreement having been approved, notice is hereby given to **GKB BUILDERS** that work may proceed on the **Construction of Slope Protection and Embankment at Morong Grand Terminal, Sitio Namay, Brgy. San Juan, Morong, Rizal** effective **June 28, 2024 (Friday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI A. YNARES
Governor

I acknowledge receipt of this Notice on:

6-28-24

Authorized Signature:

Name of the Representative of the Bidder:


GERALD KENN SJ. BILOG

NTP 05202024#22

CONTRACT AGREEMENT ²²

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

GKB Builders, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Morong, Rizal, and herein represented by its Proprietor/President/General Manager, Gerald Kean SJ. Bilog, of legal age, Filipino citizen, single/married, resident of Morong, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 09, s. 2024 namely:

Construction of Slope Protection and Embankment at Morong Grand Terminal, Sitio Namay, Brgy. San Juan, Morong, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last May 20, 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Seventeen Million Eight Hundred Ninety Three Thousand One Hundred Twenty Five Pesos and 59/100 (P 17,893,125.59), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within One Hundred Eighty (180) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 09, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Seventeen Million Eight Hundred Ninety Three Thousand One Hundred Twenty Five Pesos and 59/100 (P 17,893,125.59), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 22

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Five Million Three Hundred Sixty Seven Thousand Nine Hundred Thirty Seven Pesos and 68/100 (P 5,367,937.68) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

22

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JUN 21 2024 day of _____ at Antipolo City.

OKB Builders

RIZAL PROVINCIAL GOVERNMENT

Entity/Firm/Corporation

By:

By:

Gerald Kama SJ. Bilog
Proprietor/Manager/President

NINA RICCI A. YNARES
Provincial Governor

WITNESSES

LOLITA B. REGUZMAN

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY, Rizal) S.S.
Angono, Rizal

BEFORE ME, a Notary Public for and in Antipolo City, Angono, Rizal, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>Gerald Kama SJ. Bilog</u>	<u>196-519-323</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction of Slope Protection and Embankment at Morong Grand Terminal, Sitio Manay, Brgy. San Juan, Morong, Rizal

WITNESS MY HAND AND SEAL this JUN 21 2024 day of _____ at Rizal Provincial Capitol, Antipolo City.

Doc No. 317
Page No. 65
Book No. 1
Series 20 24

ATTY. ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binangonan & Cardona
all in the PROVINCE OF RIZAL
Valid until December 31, 2025
Adm. Matter 23-008
PTR No. 21048845A / January 2, 2024 / Rizal
Roll of Attorneys No. 89250
IBP Lifetime Member No. 018632 / Rizal
MCLE Compliance No. VII-0023742



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

24 June, 2024

MR. EDWIN B. RIVERA
YAKALER CONST. AND SUPPLIES
Morong, Rizal

Dear Mr. Rivera:

The attached Contract Agreement having been approved, notice is hereby given to **YAKALER CONST. AND SUPPLIES** that work may proceed on the **Repair/Repainting of Ynares Multi-Purpose Covered Court at Brgy. Takungan, Pililla, Rizal** effective **June 28, 2024 (Friday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI YNARES
Governor

I acknowledge receipt of this Notice on:

6-25-24

Authorized Signature:

Name of the Representative of the Bidder:


EDWIN B. RIVERA

NTP 05202024#23

CONTRACT AGREEMENT ²³

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

Yonder Construction & Supplies, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Marang, Rizal, and herein represented by its Proprietor/President/General Manager, Benjie Pivora, of legal age, Filipino citizen, single/married, resident of Marang, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 09, s. 2024 namely:

Realty/Rehabilitation of Inares Multipurpose Covered Court at Brgy. Talang, Pili, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last Feb 20, 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of One Million Four Hundred Thirty Nine Thousand Three Hundred Eighty Five Pesos and 04/100 (P 1,439,385.04), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within sixty four (64) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 09, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS One Million Four Hundred Thirty Nine Thousand Three Hundred Eighty Five Pesos and 04/100 (P 1,439,385.04), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

23

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Four Hundred Thirty One Thousand Eight Hundred Fifteen Pesos and 69/100 (P 431,815.69 /) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution. 23

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JUN 24 2024 day of _____ at Antipolo City.

Yakalor Construction & Supplies
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:

Edwin Rivera
Proprietor/Manager/President

By:

NINA RICCI A. YNARES
Provincial Governor

WITNESSES

LOLITA B. DE SUZMAN

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLLO CITY, Angono, Rizal) S.S.

BEFORE ME, a Notary Public for and in Angono, Rizal personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>Edwin Rivera</u>	<u>428-018-300</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Repair/Repainting of Ynares Multipurpose Covered Court at Brgy. Takungan, Pililla, Rizal

WITNESS MY HAND AND SEAL this JUN 24 2024 day of Angono, Rizal at Antipolo Capitol, Antipolo City.

Doc No. 306
Page No. 03
Book No. 1
Series 20 24

ATTY. ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angelo D. Cardona & Cardona
all in the PROVINCE OF RIZAL
Valid until December 31, 2025
Adm. Matter 23-009
PTR No. 21046845A / January 2, 2024 / Rizal
Roll of Attorneys No. 88250
IBP Lifetime Member No. 016632 / Rizal
MCLE Compliance No. VII-0023742



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

24 June, 2024

ENGR. RENATO C. VILLAROMAN
LARD BUILDERS
Baras, Rizal

Dear Engr. Villaroman:

The attached Contract Agreement having been approved, notice is hereby given to **LARD BUILDERS** that work may proceed on the **Repair/Repainting of Ynares Multi-Purpose Covered Court** at Sta. Maria Phase 5, Brgy. Banaba, San Mateo, Rizal effective **June 28, 2024 (Friday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI A. YNARES
Governor

I acknowledge receipt of this Notice on:

6.25.24

Authorized Signature:

Name of the Representative of the Bidder:


RENATO C. VILLAROMAN

NTP 05202024#24

CONTRACT AGREEMENT ²⁴

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

Lard Builders, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Baras, Rizal**, and herein represented by its Proprietor/President/General Manager, **Rene Villaroman**, of legal age, Filipino citizen, single/married, resident of **Baras, Rizal**, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 09, s. 2024 namely:

Repair/Repainting of Ynares Multipurpose Covered Court at Sta. Maria Phase 5, Brgy. Banaba, San Mateo, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last May 20, 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Five Hundred Eighty Thousand Eight Hundred Eighty Seven Pesos and 92/100 (P 580,887.92), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Sixty (60) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 09, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Five hundred Eighty Thousand Eight Hundred Eighty Seven Pesos and 92/100 (P 580,887.92), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 24

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS One Hundred Seventy Four Thousand Two Hundred Sixty Six Pesos and 38/100 (P 174,266.38) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE; (**Not Applicable**)

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

24

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JUN 24 2024 day of _____ at Antipolo City.

Lard Builders
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:


Renato Villaroman
Proprietor/Manager/President

By:


NINA RICCIA. YNARES
Provincial Governor / γ

WITNESSES


LOLITA B. DE GUZMAN


MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.
Angono, Rizal

BEFORE ME, a Notary Public for and in Angono, Rizal personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCIA. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>Renato Villaroman</u>	<u>119-049-448</u>		


All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Repair/Repainting of Ynares Multipurpose Covered Court at Sta. Maria Phase 5, Brgy. Banaba, San Mateo, Rizal

WITNESS MY HAND AND SEAL this _____ day of JUN 24 2024, at Rizal, Angono, Rizal Capitol, Antipolo City.

Doc No. 311
Page No. 64
Book No. 1
Series 20 24


ATTY. ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Buhanginan & Cardona
all in the PROVINCE OF RIZAL
Valid until December 31, 2025
Adm. Matter 23-009
PTR No. 21048845A / January 2, 2024 / Rizal
Roll of Attorneys No. 80250
IOP Lifetime Member No. 018632 / Rizal
IPLC Compliance No. VII-0023742



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

24 June, 2024

MR. KHRISTIAN S.E. SAN JOSE
KRSJ CONST. & GENERAL SERVICES
Teresa, Rizal

Dear Mr. San Jose:

The attached Contract Agreement having been approved, notice is hereby given to **KRSJ CONST. & GENERAL SERVICES** that work may proceed on the **Const. of Perimeter Fence and Gate at Patilis Elem. School, Brgy. Malanday, San Mateo, Rizal** effective **June 28, 2024 (Friday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICARDO YNARES
Governor

I acknowledge receipt of this Notice on:

Authorized Signature:

Name of the Representative of the Bidder:



KHRISTIAN S.E. SAN JOSE

CONTRACT AGREEMENT

25

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

KRSJ Construction & Gen Services, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Terean, Pisal, and herein represented by its Proprietor/President/General Manager, Christian S.J. San Jose, of legal age, Filipino citizen, single/married, resident of Terean, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 09, s. 2024 namely:

Construction of Perimeter Fence and Gate at Patina Blom. School, Brgy. Malanday, San Mateo, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last May 20, 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Four Million Four Hundred Eighty Seven Thousand Four Hundred Ninety Seven Pesos and 64/100 (P 4,487,497.64), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within One Hundred Twenty Four (124) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 09, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Four Million Four Hundred Eighty Seven Thousand Four Hundred Ninety Seven Pesos and 64/100 (P 4,487,497.64), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 25

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS One Million Three Hundred Forty Six Thousand Two Hundred Forty Nine Pesos and 29/100 (P 1,346,249.29) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution, 25

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JUN 24 2024 day of _____ at Antipolo City.

KRSJ Construction & Gen Services
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:

Christian SS San Jose
Proprietor/Manager/President

By:

NINA RICCI A. YNARES
Provincial Governor

WITNESSES

LOLITA B. DE GUZMAN

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO Angono, Rizal) S.S.

BEFORE ME, a Notary Public for and in Angono, Rizal, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>Christian SS San Jose</u>	<u>223-955-263</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction of Perimeter Fence and Gate at Patis Elem. School,
Brgy. Melanday, San Mateo, Rizal

WITNESS MY HAND AND SEAL this JUN 24 2024 day of _____, at Angono, Rizal
Capitol, Antipolo City.

Doc No. 314
Page No. 64
Book No. 1
Series 20 24.

ATTY. ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, San Mateo & Cardona
all in the PROVINCE OF RIZAL
Valid until December 31, 2025
Adm. Matter 23-009
PTR No. 21048845A / January 2, 2024 / Rizr
Roll of Attorneys No. 69250
IBP Lifetime Member No. 018632 / Rizal
MCLE Compliance No. VII-0023742



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

24 June, 2024

ENGR. PORFIRIO P. MINA
JRD-D2 ENTERPRISES
Tanay, Rizal

Dear Engr. Mina:

The attached Contract Agreement having been approved, notice is hereby given to **JRD-D2 ENTERPRISES** that work may proceed on the **Concreting of Middle Waling-Waling St., Modesta Vill., Brgy. Sto. Niño, San Mateo, Rizal** effective **June 28, 2024 (Friday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCA A. YNARES
Governor

I acknowledge receipt of this Notice on:

Authorized Signature:

Name of the Representative of the Bidder:


PORFIRIO P. MINA

NTP 05202024#26

CONTRACT AGREEMENT ²⁶

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

JRD-D2 Enterprises, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Tanay, Rizal**, and herein represented by its Proprietor/President/General Manager, **Porfirio Mina**, of legal age, Filipino citizen, single/married, resident of **Tanay, Rizal**, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 09, s. 2024 namely:

Concreting of Middle Waling-Waling St., Modesta Vill., Brgy. Sto. Nino, San Mateo, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last May 20, 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Two Million One Hundred Fifty One Thousand Four Hundred Eighty Seven Pesos and 70/100 (P 2,151,487.70), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Eighty (80) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 09, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Two Million One Hundred Fifty One Thousand Four Hundred Eighty Seven Pesos and 70/100 (P 2,151,487.70), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

26

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Six Hundred Forty Five Thousand Four Hundred Forty Six Pesos and 31/100 (P645,446.31) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

26

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JUN 24 2024 day of _____ at Antipolo City.

JED-D2 Enterprises
Entity/Firm/Corporation
By: 
Porfirio Nina
Proprietor/Manager/President

RIZAL PROVINCIAL GOVERNMENT
By: 
NINA RICCI A. YNARES
Provincial Governor


LOLITA B. DE GUZMAN

WITNESSES


MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO ~~City~~, Rizal) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, Rizal, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>Porfirio Nina</u>	<u>154-422-889</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Concreting of Middle Waling-Waling St., Modesta Vill., Brgy. Sto. Nine, San Mateo, Rizal

WITNESS MY HAND AND SEAL this JUN 24 2024 day of _____, at Rizal Provincial Capital, Antipolo City.

Doc No. 318
Page No. 05
Book No. 1
Series 20 24


ATTY. ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binangonan & Cardona
all in the PROVINCE OF RIZAL
Valid until December 31, 2025
Adm. Matter 23-009
PTR No. 21048845A / January 2, 2024 / Rizal
Roll of Attorneys No. 69250
IBP Lifetime Member No. 018632 / Rizal
MCLE Compliance No. VII-0023742



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

24 June, 2024

MR. EDWIN B. RIVERA
YAKALER CONST. AND SUPPLIES
Morong, Rizal

Dear Mr. Rivera:

The attached Contract Agreement having been approved, notice is hereby given to **YAKALER CONST. AND SUPPLIES** that work may proceed on the **Repair/Repainting of Bahay Pag-asa, Brgy. Cuyumbay, Tanay, Rizal** effective **June 28, 2024 (Friday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI YNARES
Governor

I acknowledge receipt of this Notice on:

6-25-24

Authorized Signature:

Name of the Representative of the Bidder:


EDWIN B. RIVERA

NTP 05202024#27

CONTRACT AGREEMENT 27

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

Yakaler Construction & Supplies, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Morong, Rizal**, and herein represented by its Proprietor/President/General Manager, **Edwin Rivera**, of legal age, Filipino citizen, single/married, resident of **Morong, Rizal**, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. **09, s. 2024** namely:

Repair/Repainting of Bahay Pag-asa, Brgy. Guayabay, Tanay, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last **May 20, 2024**, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of **One Million Seven Hundred Eighteen Thousand Six Hundred Fifty Eight Pesos and 64/100** (P **1,718,658.64**), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **Ninety** (**90**) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. **09, s. 2024**
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS **One Million Seven Hundred Eighteen Thousand Six Hundred Fifty Eight Pesos and 64/100** (P **1,718,658.64**), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 29

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Five Hundred Fifteen Thousand Five Hundred Ninety Seven Pesos and 59/100 (P 515,597.59) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution. 27

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JUN 24 day of 2024 at Antipolo City.

Yakaler Construction & Supplies
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:

Edwin Rivera
Proprietor/Manager/President

By:

NINA RICCI A. YNARES
Provincial Governor

WITNESSES

LOLITA B. DE GUZMAN

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOL Angono, Rizal) S.S.

BEFORE ME, a Notary Public for and in Angono, Rizal, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. <u>NINA RICCI A. YNARES</u>	Passport No. P7689056B	September 24, 2031	Manila
<u>Edwin Rivera</u>	<u>428-018-900</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Repair/Repainting of Bahay Pagsasa, Brgy. Cuyambay, Tanay, Rizal

WITNESS MY HAND AND SEAL this JUN 24 2024 day of 2024, at Rizal Provincial Capitol, Antipolo City, Angono, Rizal

Doc No. 305
Page No. 62
Book No. 1
Series 20 24

ATTY. ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binangonan & Cardona
all in the PROVINCE OF RIZAL
Valid until December 31, 2025
Adm. Matter 23-009
PTR No. 21048845A / January 2, 2024 / Rizal
Roll of Attorneys No. 89250
IBP Lifetime Member No. 016632 / Rizal
MCLE Compliance No. VII-0023742



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

24 June, 2024

ENGR. RENATO C. VILLAROMAN
LARD BUILDERS
Baras, Rizal

Dear Engr. Villaroman:

The attached Contract Agreement having been approved, notice is hereby given to **LARD BUILDERS** that work may proceed on the **Repair/Repainting/Imprv. of Ynares Multi-Purpose Covered Court at Brgy. Daraitan, Tanay, Rizal** effective **June 28, 2024 (Friday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI YNARES
Governor

I acknowledge receipt of this Notice on:

6.25.24

Authorized Signature:

Name of the Representative of the Bidder:


RENATO C. VILLAROMAN

NTP 05202024#28

CONTRACT AGREEMENT

28

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

Iard Builders, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Baras, Rizal, and herein represented by its Proprietor/President/General Manager, Renato Villaroman, of legal age, Filipino citizen, single/married, resident of Baras, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 09, s. 2024, RPSS Res. 5, s. 2023;

Repair/Repainting/Improvement of Ynares Multipurpose Covered Court at Brgy. Daraitan, Tanny, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last May 20, 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of One Million Eight Hundred Fifty Six Thousand Seven Hundred Fifty Eight Pesos & 64/100 (P. 1,856,758.64), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Sixty Four (64) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 09, s. 2024, RPSS Res. 5, s. 2023
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS One Million Eight Hundred Fifty Six Thousand Seven Hundred Fifty Eight Pesos and 64/100 (P. 1,856,758.64), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

28

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Five Hundred Fifty Seven Thousand Twenty Seven Pason and 59/100 (P557,027.59) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution. 28

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JUN 24 2024 day of _____ at Antipolo City.

Lard Builders
Entity/Firm/Corporation
By: 
Renato Villaroman
Proprietor/Manager/President

RIZAL PROVINCIAL GOVERNMENT
By: 
NINA RICCI A. YNARES
Provincial Governor


LOLITA B. DE GUZMAN

WITNESSES


MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLLO, Angono, Rizal) S.S.

BEFORE ME, a Notary Public for and in Angono, Rizal personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>Renato Villaroman</u>	<u>119-041-448</u>		


All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Repair/Repainting/Improvement of Ynares Multipurpose Covered Court at Brgy. Maraitan, Tanay, Rizal

WITNESS MY HAND AND SEAL this JUN 24 2024 day of Angono, Rizal at Rizal, Angono, Rizal Capitol, Antipolo City.

Doc No. 310
Page No. 63
Book No. 1
Series 20 24


ATTY. ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binangonan & Cardona
all in the PROVINCE OF RIZAL
Valid until December 31, 2025
Adm. Matter 23-009
PTR No. 21046845A / January 2, 2024 / Rizal
Roll of Attorneys No. 69250
IBP Lifetime Member No. 016632 / Rizal
MCLE Compliance No. VII-0023742



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

24 June, 2024

MR. GERALD KENN SJ. BILOG
GKB BUILDERS
Marong, Rizal

Dear Mr. Bilog:

The attached Contract Agreement having been approved, notice is hereby given to **GKB BUILDERS** that work may proceed on the **Concreting of Old Tuluan Road Sitio Sampiro, Brgy. Plaza Aldea, Tanay, Rizal** effective **June 28, 2024 (Friday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI A. YNARES
Governor

I acknowledge receipt of this Notice on:

025-24

Authorized Signature:

Name of the Representative of the Bidder:


GERALD KENN SJ. BILOG

NTP 05202024#29

CONTRACT AGREEMENT ²⁹

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

GB Builders, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Morong, Rizal**, and herein represented by its Proprietor/President/General Manager, **Gerald Kenn S.J. Bilog**, of legal age, Filipino citizen, single/married, resident of **Morong, Rizal**, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 09, s. 2024 namely:

Concreteing of Old Tuluan Road Sitio Sampira, Brgy. Plaza Aldea, Tanay, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last May 20, 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of One Million Two Hundred Eighty Six Thousand One Hundred Eighty Seven Pesos and 24/100 (P 1,286,187.24), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within seventy (70) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 09, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS One Million Two Hundred Eighty Six Thousand One Hundred Eighty Seven Pesos and 24/100 (P 1,286,187.24), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

29

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Three Hundred Eighty Five Thousand Eight Hundred Fifty Six Pesos and 17/100 (P 385,856.17) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

29

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JUN 24 2024 day of _____ at Antipolo City.

G&B Builders
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:

By:

Gerald Kenneth S.J. Bilog
Proprietor/Manager/President

NINA RICCI A. YNARES
Provincial Governor

WITNESSES

LOLITA B. DE GUZMAN

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLANG, Rizal) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>Gerald Kenneth S.J. Bilog</u>	<u>196-519-323</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Concreting of Old Tuluan Road Site Sampiro, Brgy. Plaza Aldea, Tanay, Rizal

WITNESS MY HAND AND SEAL this JUN 24 2024 day of _____, at Rizal Provincial Capitol, Antipolo City.

Doc No. 320
Page No. 65
Book No. 1
Series 20 24

ATTY. ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binangonan & Cardona
in the PROVINCE OF RIZAL
Valid until December 31, 2025
Adm. Matter 23-009
PTR No. 21048845A / January 2, 2024 / Rizal
Roll of Attorneys No. 69250
IBP Lifetime Member No. 016632 / Rizal
MCLE Compliance No. VII-0023742



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

24 June, 2024

ENGR. RENATO C. VILLAROMAN
LARD BUILDERS
Baras, Rizal

Dear Engr. Villaroman:

The attached Contract Agreement having been approved, notice is hereby given to **LARD BUILDERS** that work may proceed on the **Construction of Covered Pathwalk and Improvement of Ynares Multi-Purpose Covered Court at Brgy. Plaza Aldea, Tunay, Rizal** effective **June 28, 2024 (Friday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA RICCLAYNARES
Governor 

I acknowledge receipt of this Notice on: 6-25-24

Authorized Signature: 
Name of the Representative of the Bidder: **RENATO C. VILLAROMAN**

CONTRACT AGREEMENT ³⁰

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

Lead Builders, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Baras, Rizal**, and herein represented by its Proprietor/President/General Manager, **Renato Villaroman**, of legal age, Filipino citizen, single/married, resident of **Baras, Rizal**, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 09, s. 2024 namely:

Construction of Covered Pathwalk and Improvement of Ynares Multipurpose Covered Court at Brgy. Plaza Aldea, Tansy, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last May 20, 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Two Million Three Hundred Three Thousand Four Hundred Pesos and 28/100 (P 2,303,400.28), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Sixty (60) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 09, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Two Million Three Hundred Three Thousand Four Hundred Pesos and 28/100 (P 2,303,400.28), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 30

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Six Hundred Ninety One Thousand Twenty Pesos and 08/100 (P 691,020.08) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law". Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

30

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JUN 24 2024 day of _____ at Antipolo City.

Lard Builders
Entity/Firm/Corporation
By: [Signature]
Rensato Villaroman
Proprietor/Manager/President

RIZAL PROVINCIAL GOVERNMENT
By: [Signature]
NINA RICCI A. YNARES
Provincial Governor

WITNESSES

[Signature]
LOLITA B. DE GUZMAN

[Signature]
MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.
Angono, Rizal

BEFORE ME, a Notary Public for and in **Angono, Rizal** personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>Rensato Villaroman</u>	<u>119-041-448</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction of Covered Pathwalk and Improvement of Ynares Multipurpose Covered Court at Brgy. Plaza Aldea, Tanay, Rizal

WITNESS MY HAND AND SEAL this _____ day of JUN 24 2024, at Angono, Rizal Provincial Capitol, Antipolo City.

Doc No. 209
Page No. 63
Book No. 1
Series 20 24

[Signature]
ATTY. ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binangonan & Cardona
of the PROVINCE OF RIZAL
Valid until December 31, 2025
Adm. Matter 23-009
PTR No. 21048845A / January 2, 2024 / Rizal
Roll of Attorneys No. 89250
ISP Lifetime Member No. 018632 / Rizal
MCLE Compliance No. VII-0023742



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

24 June, 2024

ENGR. RENATO C. VILLAROMAN
LARD BUILDERS
Baras, Rizal

Dear Engr. Villaroman:

The attached Contract Agreement having been approved, notice is hereby given to **LARD BUILDERS** that work may proceed on the **Repair/Repainting of Ynares Multi-Purpose Covered Court and Stage at Manhain Elem. School, Brgy. Tandang Kutyo, Tanay, Rizal** effective June 28, 2024 (Friday).

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI A. YNARES
Governor

I acknowledge receipt of this Notice on:

6-25-24

Authorized Signature:

Name of the Representative of the Bidder:


RENATO C. VILLAROMAN

NTP 05202024#31

CONTRACT AGREEMENT

31

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

LARD BUILDERS, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Baree, Rizal**, and herein represented by its Proprietor/President/General Manager, **RIZATO VILLAROMAN**, of legal age, Filipino citizen, single/married, resident of **Baree, Rizal**, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 09, s. 2024 namely:

Repair/Repainting of Ynares Multi-Purpose Covered Court and Stage at Manhain Elementary School, Brgy. Tendang Kutyo, Tenay, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 20 May 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Nine Hundred Eighty Thousand Eight Hundred Thirty Four Pesos & 26/100 (P 980,834.26), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Eighty (80) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 09, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Nine Hundred Eighty Thousand Eight Hundred Thirty Four Pesos & 26/100 (P 980,834.26), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

31

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Two Hundred Ninety Four Thousand Two Hundred Fifty Pesos & 28/100 (P 294,250.28) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE: **(Not Applicable)**

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

31

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JUN 24 2024 day of _____ at Antipolo City.

LARD BUILDERS
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By: 
RENATO VILLAGMAN
Proprietor/Manager/President

By: 
NINA RICCI A. YNARES
Provincial Governor

WITNESSES


LOLITA B. DE GUZMAN


MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
Antipolo, Rizal) S.S.
ANTIPOLO CITY

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>RENATO VILLAGMAN</u>	<u>TIN No. 119-041-443</u>		


All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Repair/Repainting of Ynares Multi-Purpose Covered Court and Stage at Main Elementary School, Brgy. Tandang Katyo, Tanay, Rizal

WITNESS MY HAND AND SEAL this JUN 24 2024 day of _____, at Antipolo, Rizal Capitol, Antipolo City.

Doc No. 812
Page No. 64
Book No. 1
Series 20 24


ATTY. ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binangonan & Cardona
in the PROVINCE OF RIZAL
Valid until December 31, 2025
Adm. Matter 23-009
PTR No. 21048845A / January 2, 2024 / Rize
Roll of Attorneys No. 89250
IBP Lifetime Member No. 018632 / Rizal
MCLE Compliance No. VII-0023742



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

24 June, 2024

MR. GERALD KENN SJ. BILOG
GKB BUILDERS
Morong, Rizal

Dear Mr. Bilog:

The attached Contract Agreement having been approved, notice is hereby given to **GKB BUILDERS** that work may proceed on the **Construction/Provision of Wash Facilities (Water, Sanitation & Hygiene)** at **Carissa Homes East II, Brgy. San Gabriel, Teresa, Rizal** effective **June 28, 2024 (Friday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI YNARES
Governor

I acknowledge receipt of this Notice on: 6-25-24

Authorized Signature: 
Name of the Representative of the Bidder: GERALD KENN SJ. BILOG

NTP 05202024#32

CONTRACT AGREEMENT

32

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

GKB BUILDERS, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Morong, Rizal, and herein represented by its Proprietor/President/General Manager, **GERARD KENN S.J. BILOG**, of legal age, Filipino citizen, single/married, resident of Morong, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 08, s. 2024 namely:

Construction/Provision of Wash Facilities (water Sanitation & Hygiene) at Carissa House East II, Brgy. San Gabriel, Teresa, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 20 May 2024, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of One Million Three Hundred Seventy One Thousand Seven Hundred Fifty Eight Pesos & 18/100 (P 1,371,758.18), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Sixty Four (64) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 08, s. 2024
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS One Million Three Hundred Seventy One Thousand Seven Hundred Fifty Eight Pesos & 18/100 (P 1,371,758.18), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

32

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS ~~Four Hundred Eleven Thousand Five~~ ~~Hundred Twenty Seven Pesos & 45/100~~ (411,527.45) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

32

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JUN 24 2024 day of _____ at Antipolo City.

~~GKB BUILDERS~~
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:
GERARD KENN S. J. BILOG
Proprietor/Manager/President

By:
NINA RICCI A. YNARES
Provincial Governor

WITNESSES

LOLITA B. DE GUZMAN

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLOCITY, Rizal) S.S.

BEFORE ME, a Notary Public for and in Angono, Rizal personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>GERARD KENN S. J. BILOG</u>	<u>TIN No. 196-519-323</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction/Provision of Wash Facilities (Water Sanitation & Hygiene) at Carissa Homes East II, Brgy. San Gabriel, Teresa, Rizal

WITNESS MY HAND AND SEAL this JUN 24 2024 day of _____, at Rizal Province, Rizal Capitol, Antipolo City.

Doc No. 317
Page No. 65
Book No. 1
Series 20 24

ATTY. ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binangonan & Cardona
NOTARY PUBLIC OFFICE OF RIZAL
Valid until December 31, 2025
Adm. Matter 23-009
PTR No. 21048845A / January 2, 2024 / Rizal
Roll of Attorneys No. 80250
IBP Lifetime Member No. 018032 / Rizal
MCLE Compliance No. VII-0023742



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

24 June, 2024

MR. PAOLO OLIVER D. AQUINO
DIAZ AQUINO CONST. CORP.
Binangonan, Rizal


Dear Mr. Aquino:

The attached Contract Agreement having been approved, notice is hereby given to **DIAZ AQUINO CONST. CORP.** that work may proceed on the **Installation of Electrical Lighting System at Ynares Multi-Purpose Covered Court at Carissa Homes East II Subd., Brgy. San Gabriel, Teresa, Rizal** effective **June 28, 2024 (Friday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI YNARES
Governor

I acknowledge receipt of this Notice on:

6-25-24

Authorized Signature:

Name of the Representative of the Bidder:


PAOLO OLIVER D. AQUINO

NTP 05202024#33

CONTRACT AGREEMENT ³³

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

DIAZ AQUINO CONSTRUCTION CORPORATION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Binangonan, Rizal**, and herein represented by its Proprietor/President/General Manager, **PACLO OLIVER D. AQUINO**, of legal age, Filipino citizen, single/married, resident of **Binangonan, Rizal**, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. **09, s. 2024** namely:

Installation of Electrical Lighting System at Ynares Multi-Purpose Covered Court at Carissa Homes East II, Subdivision, Brgy. San Gabriel, Teresa, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last **20 May 2024**, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of **Five Hundred Fifty Five Thousand Seven Hundred Pesos & 57/100** (P **555,700.57**), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. ~~The whole works~~ ^{Twenty eight} (**28**) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. **09, s. 2024**
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS **Five Hundred Fifty Five Thousand Seven Hundred Pesos & 57/100** (P **555,700.57**), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 33

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS One Hundred Sixty Six Thousand Seven Hundred Ten Pesos & 17/100 (P 166,710.17) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE; **(Not Applicable)**

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

Handwritten initials and signatures on the left margin.

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

33

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JUN 24 2024 day of _____ at Antipolo City.

DIAZ AQUINO CONSTRUCTION CORPORATION
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By: 
PAOLO OLIVER D. AQUINO
Proprietor/Manager/President

By: 
NINA RICCI A. YNARES
Provincial Governor

WITNESSES


LOLITA B. DE GUZMAN


MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY, Angono, Rizal) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, Angono, Rizal personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>PAOLO OLIVER D. AQUINO</u>	<u>TIN No. 010-084-780</u>		


All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Installation of Electrical Lighting System at Ynares Multi-Purpose Covered Court at Carissa Homes East II, Subdivision, Brgy. San Gabriel, Teress, Rizal

WITNESS MY HAND AND SEAL this JUN 24 2024 day of _____, at Rizal Angono, Rizal Capitol, Antipolo City.

Doc No. 314
Page No. 65
Book No. 1
Series 20 24


ATTY. ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Bagoanon & Cardona
all in the PROVINCE OF RIZAL
Valid until December 31, 2025
Adm. Matter 23-009
PTR No. 21046845A / January 2, 2024 / Rizal
Roll of Attorneys No. 69250
IBP Lifetime Member No. 018832 / Rizal
MCLE Compliance No. VII-0023742



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

24 June, 2024

MR. EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal


Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to **KIT UBIADAS CONSTRUCTION CORP.** that work may proceed on the **Installation of Electrical Lighting System and Construction of Comfort Room** at Brgy. San Andres Cainta, Rizal and Brgy. Dolores, Taytay, Rizal effective June 28, 2024 (Friday).

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI A. YNARES
Governor

I acknowledge receipt of this Notice on:

6-25-24

Authorized Signature:



Name of the Representative of the Bidder:

EDGARDO M. UBIADAS

NTP 05202024#34

CONTRACT AGREEMENT

34

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, herein referred to as the **PROVINCE**; and

KIT URIADAS CONSTRUCTION CORPORATION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Binangonan, Rizal**, and herein represented by its Proprietor/President/General Manager, **EDUARDO M. URIADAS**, of legal age, Filipino citizen, single/married, resident of **Binangonan, Rizal**, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. **09, s. 2024** namely:

Installation of Electrical Lighting System and Construction of Comfort Room at Brgy. San Andres, Cainta, Rizal and Brgy. Dolores Taytay, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last **20 May 2024**, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of **One Million One Hundred Eight Thousand Seven Hundred Nine Pesos & 40/100** (P **1,108,709.40**), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **Forty** (**40**) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications, General and Special Conditions of Contract, Supplemental or Bid Bulletins, if any, and supporting/related documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 and are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. **09, s. 2024**
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS **One Million One Hundred Eight Thousand Seven hundred Nine Pesos & 40/100** (P **1,108,709.40**), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 34

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Three Hundred Thirty Two Thousand Six Hundred Twelve Pesos & 82/100 (P 332,612.82) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall be payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

34

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the City of Antipolo, with the exclusion of any other courts.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this JUN 28 2024 day of _____ at Antipolo City.

KIT UBIADAS CONSTRUCTION CORPORATION
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By: 
EDGARDO M. UBIADAS
Proprietor/Manager/President

By: 
NINA RICCI A. YNARES
Provincial Governor

WITNESSES


LOLITA B. DE GUZMAN


MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO, Antipolo, Rizal) S.S.

BEFORE ME, a Notary Public for and in Antipolo, Rizal personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	Manila
<u>EDGARDO M. UBIADAS</u>	<u>TIN No. 008-410-689</u>		

All known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Installation of Electrical Lighting System and Construction of Comfort Room at Brgy. San Andres, Cainta, Rizal and Brgy. Dolores, Taytay, Rizal

WITNESS MY HAND AND SEAL this JUN 28 2024 day of _____, at Rizal, Antipolo, Rizal Capitol, Antipolo City.

Doc No. 335
Page No. 62
Book No. 1
Series 2024


ATTY. ANNA MARIE L. SANTOS
NOTARY PUBLIC
Notary Public - Binangonan & Cardona
all in the PROVINCE OF RIZAL
Valid until December 31, 2025
Adm. Matter 23-009
PTR No. 21046845A / January 2, 2024 / Rizal
Roll of Attorneys No. 89250
IBP Lifetime Member No. 018632 / Rizal
MCLE Compliance No. VII-0023742