

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Welcome Arc in Different Barangay at Antipolo, Rizal

Sheet : 1 of 1

Location of Contract : Antipolo, Rizal

Date Prepared : 14 January, 2013

Approved Budget for the Contract : P1,292,594.16

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,

Duration of Project : Sixty (60) Calendar Days

Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1.Kit Ubiadas Construction	P1,283,617.65	Bond	CGAC	24144	120 C.D.	P64,629.71	Sufficient	1st LCB
2. FLS Construction & Builders	1,285,233.03	Bond	MGAC	2090145	120 C.D.	64,629.71	Sufficient	2nd LCB
3. J.E.I. Construction	1,287,227.80	Bond	BF GEN	61654	120 C.D.	64,629.71	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 3-storey, 8-rooms Ynares School Building at Mambugan Elem. Sch.
(Josefina), Brgy. Mambugan

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P14,690,944.04

Duration of Project : Two Hundred Twenty (220) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 January, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. D.C. Sandil Construction & Realty Development, Inc.	P14,667,742.75	Bond	MGAC	2090139	120 C.D.	P734,547.20	Sufficient	1st LCB
2. San Rafael Builders	14,672,500.75	Bond	SGICI	02107	120 C.D.	734,547.20	Sufficient	2nd LCB
3. A.L. Salazar Construction, Inc.	14,674,884.73	Bond	LIC	4592	120 C.D.	734,547.20	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Impr. of Ynares Multi-Purpose Covered Court at Brgy. San Luis and Brgy. Dalig

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P898,451.81

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 January, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P890,450.66	Bond	CGAC	24145	120 C.D.	P44,922.39	Sufficient	1st LCB
2. FLS Construction & Builders	892,389.30	Bond	MGAC	2090146	120 C.D.	44,922.39	Sufficient	2nd LCB
3. K.B.B. El Builders	893,469.49	Bond	PPSII	30336	120 C.D.	44,922.39	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Impr. of Ynares Multi-Purpose Building and Ynares Multi-Purpose Covered Court at Brgy. San Isidro, Brgy. Mambugan and Brgy. Dela Paz

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P588,833.96

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 January, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P582,431.75	Bond	CGAC	24146	120 C.D.	P29,441.70	Sufficient	1st LCB
2. FLS Construction & Builders	583,439.34	Bond	MGAC	2090147	120 C.D.	29,441.70	Sufficient	2nd LCB
3. K.B.B. El Builders	584,570.76	Bond	PPSII	30337	120 C.D.	29,441.70	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. of Pathwalk and Const. of Welcome Arc at Brgy. San Luis and Brgy. Dalig
 Location of Contract : Antipolo, Rizal
 Approved Budget for the Contract : P610,606.05
 Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1
 Date Prepared : 14 January, 2013
 Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction & Builders	P604,007.54	Bond	MGAC	2090142	120 C.D.	P30,530.30	Sufficient	1st LCB
2. K.B.B. El Builders	605,609.87	Bond	PPSII	30338	120 C.D.	30,530.30	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO (Sgd)ENGR. LUISITO G. MUNSOD (Sgd)RUSSEL GUILLER C. YNARES (Sgd)PONCIANO CHITO ESTACIO (Sgd)PRISCILLA R. PADUA (Sgd) EUGENE P. DURUSAN
 Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Prov'l. Gov't. Dep't. Head-PGSO Provincial Budget Officer Prov'l. Gov't. Dep't Head-HRMO
 Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC Member-BAC Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Conc. (portion) of Roads at Purok Imelda, Barangay Dela Paz

Sheet : 1 of 1

Location of Contract : Antipolo, Rizal

Date Prepared : 14 January, 2013

Approved Budget for the Contract : P530,229.57

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Duration of Project : Fifty Six (56) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders & Supply	P524,205.47	Bond	PPSII	30351	120 C.D.	P26,511.48	Sufficient	1st LCB
2. Mariano M. Maclang Construction & Development	525,263.73	Bond	BF GEN	61651	120 C.D.	26,511.48	Sufficient	2nd LCB
3.xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL

Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO

Provincial Treasurer
Chairman-BAC Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD (Sgd)RUSSEL GUILLER C. YNARES

Provincial Engineer
Member-BAC Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO (Sgd)PRISCILLA R. PADUA (Sgd) EUGENE P. DURUSAN

Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC Provincial Budget Officer
Member-BAC Prov'l. Gov't. Dep't Head-HRMO
Member-BAC Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. (portion) of Road Lot I at Urban Community Heights, Sitio Parugan
Phase III, Brgy. San Jose

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P966,796.10

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 January, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Armal Construction Supply & Services Inc.	P958,389.14	Bond	CGAC	25357	120 C.D.	P48,339.80	Sufficient	1st LCB
2. F.G. Santiago Construction	960,777.67	Bond	SGICI	02102	120 C.D.	48,339.80	Sufficient	2nd LCB
3. Mariano M. Maclang Construction & Development	961,930.83	Bond	BF GEN	61652	120 C.D.	48,339.80	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares School Building at Brgy. San Jose and
Impr. / Conc. of Road at Brgy. Cupang

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P752,873.79

Duration of Project : Forty Four (44) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 January, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. K.B.B. El Builders	P744,926.07	Bond	PPSII	30339	120 C.D.	P37,643.69	Sufficient	1st LCB
2. Hannahziel Builders and Supply	746,492.54	Bond	LIC	4652	120 C.D.	37,643.69	Sufficient	2nd LCB
3.J.E.I. Construction	747,609.81	Bond	BF GEN	61655	120 C.D.	37,643.69	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. of Road C at Purok 3, Zone 6, Brgy. Cupang

Sheet : 1 of 1

Location of Contract : Antipolo, Rizal

Date Prepared : 14 January, 2013

Approved Budget for the Contract : P1,751,141.65

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders and Supply	P1,740,000.33	Bond	PPSII	30343	120 C.D.	P87,557.08	Sufficient	1st LCB
2. F. G. Santiago Construction	1,743,588.22	Bond	SGICI	02103	120 C.D.	87,557.08	Sufficient	2nd LCB
3.FLS Construction & Builders	1,746,004.32	Bond	MGAC	2090148	120 C.D.	87,557.08	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Double Barrel Box Culvert at Sambaville, Brgy. San Luis
 Location of Contract : Antipolo, Rizal
 Approved Budget for the Contract : P2,920,374.66
 Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1
 Date Prepared : 14 January, 2013
 Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P2,909,000.60	Bond	CGAC	24147	120 C.D.	P146,018.73	Sufficient	1st LCB
2. Cager Construction & Supply	2,912,805.43	Bond	PPSII	30344	120 C.D.	146,018.73	Sufficient	2nd LCB
3. Trancom Engineering Construction	2,914,382.55	Bond	TPISC	74225	120 C.D.	146,018.73	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
 Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Riprapping (portion) of Creek at Purok Seppina, Brgy. Dela Paz

Sheet : 1 of 1

Location of Contract : Antipolo, Rizal

Date Prepared : 14 January, 2013

Approved Budget for the Contract : P635,920.16

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Duration of Project : Forty (40) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mariano M. Maclang Construction & Development	P628,940.00	Bond	BF GEN	61653	120 C.D.	P31,796.01	Sufficient	1st LCB
2. Kit Ubiadas Construction	630,976.85	Bond	CGAC	24148	120 C.D.	31,796.01	Sufficient	2nd LCB
3.xx=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Impr. of 17x30m. Ynares Multi-Purpose Covered Court (Raftar Type)
at Cristimar Village, Brgy. San Roque

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P865,819.23

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 January, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. F.G. Santiago Construction	P856,898.00	Bond	SGICI	02105	120 C.D.	P43,290.96	Sufficient	1st LCB
2. Hannahziel Builders and Supply	858,530.03	Bond	PPSII	30340	120 C.D.	43,290.96	Sufficient	2nd LCB
3. FLS Construction and Builders	860,712.99	Bond	MGAC	2090149	120 C.D.	43,290.96	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr./ Repainting of 17x30m Ynares Multi-Purpose Covered Court at Lores
Country Homes, Brgy. San Roque

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,357,329.82

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 January, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction and Builders	P1,348,326.94	Bond	MGAC	2090143	120 C.D.	P67,866.49	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,350,106.56	Bond	CGAC	24149	120 C.D.	67,866.49	Sufficient	2nd LCB
3. Hannahziel Builders & Supply	1,352,432.93	Bond	PPSII	30341	120 C.D.	67,866.49	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr./ Conc. & Const. of Drainage System (Phase 2) of Road at Sitio Tiaong, Brgy. Mayamot
 Location of Contract : Antipolo, Rizal
 Approved Budget for the Contract : P1,142,378.65
 Duration of Project : Fifty Six (56) Calendar Days

Sheet : 1 of 1
 Date Prepared : 14 January, 2013
 Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction and Builders	P1,134,372.61	Bond	MGAC	2090144	120 C.D.	P57,118.93	Sufficient	1st LCB
2. Hannahziel Builders and Supply	1,136,307.56	Bond	PPSII	30350	120 C.D.	57,118.93	Sufficient	2nd LCB
3. Kit Ubiadas Construction	1,137,299.24	Bond	CGAC	24150	120 C.D.	57,118.93	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY Provincial Treasurer
 (Sgd)ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer
 Chairman-BAC Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD Provincial Engineer
 (Sgd)RUSSEL GUILLER C. YNARES Provincial Administrator
 Member-BAC Member-BAC

(Sgd)PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO
 (Sgd)PRISCILLA R. PADUA Provincial Budget Officer
 Member-BAC Member-BAC

(Sgd) EUGENE P. DURUSAN Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. of Irrigation System at Samahang Magsasaka Upper Tina-Pantay
Brgy. Inarawan

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,034,221.76

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 January, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,024,000.65	Bond	CGAC	25352	120 C.D.	P51,711.09	Sufficient	1st LCB
2. Hannahziel Builders and Supply	1,028,557.72	Bond	PPSII	30342	120 C.D.	51,711.09	Sufficient	2nd LCB
3. F.G. Santiago Construction	1,029,567.18	Bond	SGICI	02104	120 C.D.	51,711.09	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr./ Repainting of Ynares Multi-Purpose Covered Court at Antipolo
and Const. of Comfort Room at Taytay, Rizal

Location of Contract : Antipolo & Taytay, Rizal

Approved Budget for the Contract : P838,775.78

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 January, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. J.E.I. Construction	P830,808.98	Bond	BF Gen	61656	120 C.D.	P41,938.79	Sufficient	1st LCB
2. FLS Construction & Builders	832,805.76	Bond	MGAC	2090151	120 C.D.	41,938.79	Sufficient	2nd LCB
3. C.P.F. Construction	834,551.70	Bond	TPISC	74230	120 C.D.	41,938.79	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 2-storey, 6-rooms Ynares School Building at Angono Elem. School, Brgy. San Isidro

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P8,351,178.53

Duration of Project : One Hundred Sixty (160) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 January, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.L. Salazar Construction	P8,331,981.72	Bond	LIC	4593	120 C.D.	P417,558.93	Sufficient	1st LCB
2. D.C. Sandil Construction & Realty Development, Inc.	8,334,821.68	Bond	MGAC	2090140	120 C.D.	417,558.93	Sufficient	2nd LCB
3. Kit Ubiadas Construction	8,337,103.63	Bond	CGAC	25351	120 C.D.	417,558.93	Sufficient	3rd LCB
4. xx=xx=xx=xx=xx=xx=xx=xx=xx=xx								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 2-storey, 4-rooms Ynares School Building at Taytay Elem. School,
Brgy. Dolores

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P6,148,503.24

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 January, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P6,132,501.57	Bond	CGAC	25354	120 C.D.	P307,425.16	Sufficient	1st LCB
2. Trancom Engineering Construction	6,135,403.26	Bond	TPISC	74227	120 C.D.	307,425.16	Sufficient	2nd LCB
3. A.L. Salazar Construction	6,137,464.15	Bond	LIC	4594	120 C.D.	307,425.16	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 2-storey, 2-rooms Ynares School Building at Sipsipin Elem. School,
Barangay Sipsipin

Location of Contract : Jalajala, Rizal

Approved Budget for the Contract : P6,396,854.64

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 January, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P6,380,873.40	Bond	TPISC	74226	120 C.D.	P319,842.73	Sufficient	1st LCB
2. Cager Construction & Supply	6,384,001.20	Bond	PPSII	30345	120 C.D.	319,842.73	Sufficient	2nd LCB
3. A.L. Salazar Construction, Inc.	6,385,609.00	Bond	LIC	4595	120 C.D.	319,842.73	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 2-storey, 4-rooms Ynares School Building at Sipsipin Elem. School,
Brgy. Sipsipin

Location of Contract : Jalajala, Rizal

Approved Budget for the Contract : P6,396,854.64

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 January, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P6,380,873.40	Bond	TPISC	74226	120 C.D.	P319,842.73	Sufficient	1st LCB
2. Cager Construction & Supply	6,384,001.20	Bond	PPSII	30345	120 C.D.	319,842.73	Sufficient	2nd LCB
3. A.L. Salazar Construction, Inc.	6,385,609.00	Bond	LIC	4595	120 C.D.	319,842.73	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSON
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehab. / Conc. (portion) of Road going to Cemetery damaged by Southwest Monsoon Habagat at Brgy. Balibago

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P844,779.99

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 January, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P836,800.13	Bond	TPISC	74229	120 C.D.	P42,239.00	Sufficient	1st LCB
2. Cager Construction & Supply	838,790.79	Bond	PPSII	30346	120 C.D.	42,239.00	Sufficient	2nd LCB
3.Armal Construction Supply & Services, Inc.	839,780.99	Bond	CGAC	25359	120 C.D.	42,239.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

(Sgd) EUGENE P. DURUSAN
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Const. of 2-storey, 6-rooms Ynares School Bldg. at Burgos National High School Annex, Sorento Subd., Brgy. Burgos

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P9,145,598.65

Duration of Project : One Hundred Eighty (180) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 January, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.L. Salazar Construction, Inc	P9,126,593.05	Bond	LIC	4596	120 C.D.	P457,279.93	Sufficient	1st LCB
2. Cager Construction & Supply	9,131,753.95	Bond	PPSII	30347	120 C.D.	457,279.93	Sufficient	2nd LCB
3.D.C. Sandil Construction & Realty Development, Inc	9,131,886.17	Bond	MGAC	2090141	120 C.D.	457,279.93	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO (Sgd)ENGR. LUISITO G. MUNSOD (Sgd)RUSSEL GUILLER C. YNARES (Sgd)PONCIANO CHITO ESTACIO (Sgd)PRISCILLA R. PADUA (Sgd) EUGENE P. DURUSAN
Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Prov'l. Gov't. Dep't. Head-PGSO Provincial Budget Officer Prov'l. Gov't. Dep't Head-HRMO
Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC Member-BAC Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 2-storey, 4-rooms Ynares School Bldg. at Burgos Elem. School
Brgy. Burgos

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P6,382,482.99

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 January, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction & Supply	P6,366,481.18	Bond	PPSII	30348	120 C.D.	P319,124.15	Sufficient	1st LCB
2. Kit Ubiadas Construction	6,369,472.71	Bond	CGAC	25355	120 C.D.	319,124.15	Sufficient	2nd LCB
3. A. L. Salazar Construction, Inc	6,371,473.95	Bond	LIC	4651	120 C.D.	319,124.15	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 10x24m.Ynares Multi-Purpose Covered Court (Rafter type)
Doña Maria Subd., Brgy. Burgos

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P2,229,862.71

Duration of Project : Eighty Four (84) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 January, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. San Rafael Builders	P2,219,966.46	Bond	SGICI	02106	120 C.D.	P111,493.13	Sufficient	1st LCB
2. Trancom Engineering Construction	2,221,816.73	Bond	TPISC	74228	120 C.D.	111,493.13	Sufficient	2nd LCB
3. Kit Ubiadas Construction	2,223,853.50	Bond	CGAC	25356	120 C.D.	111,493.13	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Const. of CHB Open Canal at Lacad Compound, Barangay Burgos

Sheet : 1 of 1

Location of Contract : Montalban, Rizal

Date Prepared : 14 January, 2013

Approved Budget for the Contract : P940,237.21

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Duration of Project : Forty Eight (48) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction & Supply	P932,238.24	Bond	PPSII	30349	120 C.D.	P47,011.86	Sufficient	1st LCB
2.C.P.F. Construction	934,205.09	Bond	TPISC	74231	120 C.D.	47,011.86	Sufficient	2nd LCB
3. Armal Construction Supply & Services, Inc.	935,229.56	Bond	CGAC	25358	120 C.D.	47,011.86	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSON
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr./Conc. (portion) of Main St. at Villa Gloria Subd., Brgy. San Isidro

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P759,515.82

Duration of Project : Thirty Six (36) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 January, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Rodgat Construction	P751,506.21	Bond	SGICI	02109	120 C.D.	P37,975.79	Sufficient	2nd LCB
2.Mariano M. Maclang Construction & Development	754,037.60	Bond	LIC	4653	120 C.D.	37,975.79	Sufficient	1st LCB
3. S.B. Soriano Construction	-	-	-	-	-	-	Insufficient	Failed
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSON
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Rehab. of Existing Water Pipelines at Barangay Poblacion Itaas

Sheet : 1 of 1

Location of Contract : Angono, Rizal

Date Prepared : 28 January, 2013

Approved Budget for the Contract : P869,142.66

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Duration of Project : Forty (40) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1.Kit Ubiadas Construction	P861,314.96	Bond	CGAC	25360	120 C.D.	P43,457.13	Sufficient	1st LCB
2. C.P.F. Construction	863,151.79	Bond	PPSII	30352	120 C.D.	43,457.13	Sufficient	2nd LCB
3. Lard Builders	864,238.56	Bond	PHILFIRE	04578	120 C.D.	43,457.13	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Rehab. of Existing Water Pipelines at Carebi Subd., Brgy. Sto. Niño

Sheet : 1 of 1

Location of Contract : Angono, Rizal

Date Prepared : 28 January, 2013

Approved Budget for the Contract : P799,716.48

Time & Place of

Duration of Project : Forty (40) Calendar Days

Bid Opening : Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1.Kit Ubiadas Construction	P791,755.92	Bond	CGAC	25361	120 C.D.	P39,985.82	Sufficient	1st LCB
2. C.P.F. Construction	793,727.80	Bond	PPSII	30353	120 C.D.	39,985.82	Sufficient	2nd LCB
3. Lard Builders	795,064.55	Bond	PHILFIRE	04579	120 C.D.	39,985.82	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSON
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

(Sgd) EUGENE P. DURUSAN
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Const. of 17x30m. Ynares Multi-Purpose Covered Court (Rafter Type)
at San Martin Subd., Brgy. San Isidro,

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P3,470,433.70

Duration of Project : One Hundred Twelve (112) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 January, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1.Kit Ubiadas Construction	P3,458,448.52	Bond	CGAC	25362	120 C.D.	P173,521.68	Sufficient	1st LCB
2. JRD-D2 Enterprises	3,460,955.37	Bond	MGAC	2090153	120 C.D.	173,521.68	Sufficient	2nd LCB
3. San Rafael Builders	3,462,564.51	Bond	BF GEN	61657	120 C.D.	173,521.68	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 17x30m. Ynares Multi-Purpose Covered Court (Rafter Type)
 at Phase 8-A, Zone 4, Greenpark Village, Brgy. San Isidro

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P3,409,847.52

Duration of Project : One Hundred Twelve (112) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 January, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
 Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P3,397,886.31	Bond	TPISC	74239	120 C.D.	P170,492.38	Sufficient	1st LCB
2. JRD-D2 Enterprises	3,400,253.05	Bond	MGAC	2090154	120 C.D.	170,492.38	Sufficient	2nd LCB
3. C.P.F. Construction	3,400,828.87	Bond	PPSII	30352	120 C.D.	170,492.38	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
 Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 2-storey Ynares Multi-Purpose Bldg. at Village East
Executive Homes, Brgy. Sto. Domingo

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P2,823,946.10

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 January, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P2,811,021.29	Bond	TPISC	74235	120 C.D.	P141,197.30	Sufficient	1st LCB
2. Kit Ubiadas Construction	2,815,810.73	Bond	CGAC	25363	120 C.D.	141,197.30	Sufficient	2nd LCB
3. San Rafael Builders	2,817,070.01	Bond	BF GEN	61658	120 C.D.	141,197.30	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 2-storey Ynares Multi-Purpose Bldg. at Villarica Subd., Brgy. Sto. Domingo

Sheet : 1 of 1

Location of Contract : Cainta, Rizal

Date Prepared : 28 January, 2013

Approved Budget for the Contract : P2,660,199.49

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Duration of Project : One Hundred Twenty (120) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1.San Rafael Builders	P2,649,101.76	Bond	BF GEN	61659	120 C.D.	P133,009.97	Sufficient	1st LCB
2. Kit Ubiadas Construction	2,651,560.41	Bond	CGAC	25364	120 C.D.	133,009.97	Sufficient	2nd LCB
3. Trancom Engineering Construction	2,653,662.58	Bond	TPISC	74232	120 C.D.	133,009.97	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD (Sgd)RUSSEL GUILLER C. YNARES
Provincial Engineer Provincial Administrator
Member-BAC Member-BAC

(Sgd)PONCIANO CHITO ESTACIO (Sgd)PRISCILLA R. PADUA (Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't. Head-PGSO Provincial Budget Officer Prov'l. Gov't. Dep't Head-HRMO
Member-BAC Member-BAC Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Conc. and Impr. of Drainage System at Moon St., Tancinco Subd.,
Brgy. San Isidro

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P1,161,110.52

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 January, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,153,087.18	Bond	TPISC	74238	120 C.D.	P58,055.53	Sufficient	1st LCB
2. Mariano Maclang Construction & Development	1,155,970.76	Bond	LIC	4654	120 C.D.	58,055.53	Sufficient	2nd LCB
3. JRD-D2 Enterprises	1,157,019.00	Bond	MGAC	2090156	120 C.D.	58,055.53	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY (Sgd) ATTY. ROSELLE RAMILO (Sgd) ENGR. LUISITO G. MUNSOD (Sgd) RUSSEL GUILLER C. YNARES (Sgd) PONCIANO CHITO ESTACIO (Sgd) PRISCILLA R. PADUA (Sgd) EUGENE P. DURUSAN
Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Prov'l. Gov't. Dep't. Head-PGSO Provincial Budget Officer Prov'l. Gov't. Dep't Head-HRMO
Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Riprapping for School Ground Protection along the periphery of Manuel I. Santos
 Mem. National High School, Sitio Lambak, Brgy. San Juan,
 Location of Contract : Taytay, Rizal
 Approved Budget for the Contract : P2,709,701.76
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 28 January, 2013
 Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
 Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mariano Maclang Construction & Development	P2,697,009.10	Bond	LIC	4657	120 C.D.	P135,485.09	Sufficient	1st LCB
2. JRD-D2 Enterprises	2,702,072.00	Bond	MGAC	2090155	120 C.D.	135,485.09	Sufficient	2nd LCB
3. Kit Ubiadas Construction	2,704,855.04	Bond	CGAC	25366	120 C.D.	135,485.09	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
 Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 15x24m. Ynares Multi-Purpose Covered Court (Rafter Type)
at Taytay Elem. School Unit I, Brgy. Dolores

Location of Contract : Taytay, Rizal
Approved Budget for the Contract : P2,668,194.35

Duration of Project : Eighty Eight (88) Calendar Days

Sheet : 1 of 1
Date Prepared : 28 January, 2013
Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P2,658,061.61	Bond	MGAC	2090165	120 C.D.	P133,409.72	Sufficient	1st LCB
2. AHA Construction & Builder	2,659,925.44	Bond	FESICI	011625	120 C.D.	133,409.72	Sufficient	2nd LCB
3. Trancom Engineering Construction	2,661,356.60	Bond	TPISC	25366	120 C.D.	133,409.72	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Const. of 1-storey Multi-Purpose Bldg. at Exodus Floodway A, Brgy. Sta. Ana
 Location of Contract : Taytay, Rizal
 Approved Budget for the Contract : P1,936,447.98
 Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1
 Date Prepared : 28 January, 2013
 Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction & Builders	P1,926,449.23	Bond	BF GEN	61662	120 C.D.	P96,822.40	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,928,523.85	Bond	CGAC	25365	120 C.D.	96,822.40	Sufficient	2nd LCB
3. AHA Construction & Builder	1,930,335.34	Bond	MGAC	2090162	120 C.D.	96,822.40	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
 Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. (Phase VI) of Road at Sitio Ligtasin to Sitio Tingting,
Brgy. San Salvador

Location of Contract : Baras, Rizal

Approved Budget for the Contract : P1,311,057.14

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 January, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,302,090.14	Bond	MGAC	2090159	120 C.D.	P65,552.86	Sufficient	1st LCB
2. Hannahziel Builders and Supply	1,304,020.67	Bond	FESICI	011832	120 C.D.	65,552.86	Sufficient	2nd LCB
3. Mariano Maclang Construction & Development	1,306,077.10	Bond	LIC	4655	120 C.D.	65,552.86	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc.of Road (Phase 2) at Sitio Balayong, Brgy. Calahan,
 Location of Contract : Cardona, Rizal
 Approved Budget for the Contract : P912,469.20
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 28 January, 2013
 Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
 Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P904,761.60	Bond	PPSII	30355	120 C.D.	P45,623.46	Sufficient	1st LCB
2. Hannahziel Builders and Supply	906,106.59	Bond	FESICI	011833	120 C.D.	45,623.46	Sufficient	2nd LCB
3. Rodgat Construction	907,743.34	Bond	SGSICI	02110	120 C.D.	45,623.46	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
 Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc.(portion) of Nagsulo Road going to Fish Port and Const. of
Double Barrel Box Culvert at Brgy. Nagsulo

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P795,685.53

Duration of Project : Sixty Four (64) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 January, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P788,232.76	Bond	PPSII	30356	120 C.D.	P39,784.28	Sufficient	1st LCB
2. AHA Construction & Builder	789,682.83	Bond	MGAC	2090163	120 C.D.	39,784.28	Sufficient	2nd LCB
3. Rodgat Construction	790,788.18	Bond	SGSICI	02111	120 C.D.	39,784.28	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehab. / Conc. Overlay (portion) of Road damaged by Southwest Monsoon
Habagat at Brgy. Navotas

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P798,379.68

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 January, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P790,611.10	Bond	PPSII	30357	120 C.D.	P39,918.98	Sufficient	1st LCB
2. Mariano M. Maclang Construction & Development	791,269.74	Bond	LIC	4656	120 C.D.	39,918.98	Sufficient	2nd LCB
3. S.B. Soriano Construction	-	-	-	-	-	-	-	-
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. (portion) of Tantiongco St., Sitio Dulo, Brgy.San Guillermo

Sheet : 1 of 1

Location of Contract : Morong, Rizal

Date Prepared : 28 January, 2013

Approved Budget for the Contract : P713,034.92

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. S.B. Soriano Construction	P706,084.25	Bond	PHILFIRE	04577	120 C.D.	P35,651.75	Sufficient	1st LCB
2. JRD-D2 Enterprises	707,468.37	Bond	MGAC	2090157	120 C.D.	35,651.75	Sufficient	2nd LCB
3. J.G. Nora Builders	708,751.71	Bond	LIC	4658	120 C.D.	35,651.75	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Basketball Court at Sitio Calero, Brgy. CCL

Sheet : 1 of 1

Location of Contract : Morong, Rizal

Date Prepared : 28 January, 2013

Approved Budget for the Contract : P1,586,600.27

Time & Place of Bid Opening : 1:00 P.M., Provincial Capitol, Conference Room

Duration of Project : Fifty Two (52) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders and Supply	P1,576,544.44	Bond	FESICI	011835	120 C.D.	P79,330.01	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,579,602.24	Bond	MGAC	2090158	120 C.D.	79,330.01	Sufficient	2nd LCB
3. J.G. Nora Builders	1,581,591.57	Bond	LIC	4659	120 C.D.	79,330.01	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. of Ynares Multi-Purpose Covered Court & Repainting of Ynares Arcade at
 Location of Contract : Morong, Rizal
 Approved Budget for the Contract : P1,287,672.74
 Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1
 Date Prepared : 28 January, 2013
 Time & Place of Bid Opening : 1:00 P.M., Provincial Capitol, Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. J.G. Nora Builders	P1,278,723.18	Bond	LIC	4660	120 C.D.	P64,383.64	Sufficient	1st LCB
2. FLS Construction & Builders	1,282,727.08	Bond	BF Gen	61660	120 C.D.	64,383.64	Sufficient	2nd LCB
3. Hannahziel Builders & Supply	1,286,651.71	Bond	FESICI	011834	120 C.D.	64,383.64	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
 Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Asphalt Overlay of A. Mabini St., Barangay Hulo

Sheet : 1 of 1

Location of Contract : Pililla, Rizal

Date Prepared : 28 January, 2013

Approved Budget for the Contract : P2,236,409.56

Time & Place of Bid Opening : 1:00 P.M., Provincial Capitol, Conference Room

Duration of Project : Twelve (12) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P2,224,000.55	Bond	MGAC	2090160	120 C.D.	P111,820.48	Sufficient	1st LCB
2. FLS Construction & Builders	2,229,057.56	Bond	BF Gen	61660	120 C.D.	111,820.48	Sufficient	2nd LCB
3. Trancom Engineering Construction	2,230,211.64	Bond	TPISC	74234	120 C.D.	111,820.48	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Const. of Additional 2nd Floor at Existing 1-storey Ynares Multi-Purpose Building (Barangay Hall) at Brgy. Hulo

Location of Contract : Pililla, Rizal

Approved Budget for the Contract : P2,616,549.71

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 January, 2013

Time & Place of Bid Opening : 1:00 P.M., Provincial Capitol, Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AHA Construction & Builder	P2,604,977.22	Bond	MGAC	2090164	120 C.D.	P130,827.48	Sufficient	1st LCB
2. Cager Construction & Supply	2,607,804.85	Bond	PPSII	30358	120 C.D.	130,827.48	Sufficient	2nd LCB
3. Trancom Engineering Construction	2,609,588.58	Bond	TPISC	74236	120 C.D.	130,827.48	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 10x24m Ynares Multi-Purpose Covered Court (Rafter Type) at
San Mateo National High School, Ampid II Annex, Brgy. Ampid II

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P2,125,496.53

Duration of Project : Eighty Four (84) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 January, 2013

Time & Place of Bid Opening : 1:00 P.M., Provincial Capitol,
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P2,115,387.59	Bond	PHILFIRE	04580	120 C.D.	P106,274.83	Sufficient	1st LCB
2. Trancom Engineering Construction	2,118,509.83	Bond	TPISC	74237	120 C.D.	106,274.83	Sufficient	2nd LCB
3. Cager Construction & Supply	2,118,917.95	Bond	PPSII	030359	120 C.D.	106,274.83	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 12x24m Ynares Multi-Purpose Covered Court (Rafter Type) at
Sunnyville 5, Brgy. Ampid I

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P2,635,694.32

Duration of Project : Eighty Eight (88) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 January, 2013

Time & Place of Bid Opening : 1:00 P.M., Provincial Capitol, Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction & Supply	P2,624,719.69	Bond	PPSII	30360	120 C.D.	P131,784.72	Sufficient	1st LCB
2. Lard Builders	2,626,674.24	Bond	PHILFIRE	04581	120 C.D.	131,784.72	Sufficient	2nd LCB
3. JRD-D2 Enterprises	2,628,652.38	Bond	MGAC	2090152	120 C.D.	131,784.72	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

(Sgd) EUGENE P. DURUSAN
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 2-storey Ynares Multi-Purpose Building at Sitio Old Boso-Boso,
Brgy. San Jose, Antipolo, Rizal

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P2,645,852.29

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 29 January, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1.V. Bernardo Construction & Trading	P2,635,737.50	Bond	CGAC	25367	120 C.D.	P132,292.61	Sufficient	1st LCB
2. JRD-D2 Enterprises	2,636,981.87	Bond	MGAC	2090174	120 C.D.	132,292.61	Sufficient	2nd LCB
3. R.S. Mesa Construction Corporation	2,638,871.57	Bond	FESICI	11627	120 C.D.	132,292.61	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. & Const. of Fence of 10x24m. Ynares Multi-Purpose Covered Court (Rafter Type)
at Sitio Sampalucan, Brgy. San Jose

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P875,885.22

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 29 January, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1.Lard Builders	P868,691.96	Bond	PHILFIRE	04582	120 C.D.	P43,794.26	Sufficient	1st LCB
2.Megastructure Builder & Trading Corporation	869,873.06	Bond	BF GEN	61664	120 C.D.	43,794.26	Sufficient	2nd LCB
3. J.E.I. Construction	871,449.26	Bond	LIC	4663	120 C.D.	43,794.26	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Ynares Stage & Installation of Lighting System of 17x30m. Ynares Multi-Purpose Covered Court at Antipolo Valley Subd., Brgy. Mambugan

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,104,766.36

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 29 January, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1.Megastructure Builder & Trading Corporation	P1,095,673.31	Bond	BF GEN	61663	120 C.D.	P55,238.32	Sufficient	1st LCB
2.Taluds Enterprises	1,097,827.71	Bond	PPSII	30362	120 C.D.	55,238.32	Sufficient	2nd LCB
3. Cager Construction & Supply	1,098,969.73	Bond	TPISC	74242	120 C.D.	55,238.32	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Impr. of Ynares Multi-Purpose Building at Beverly Hills
Subd., Brgy. Beverly Hills

Location of Contract : Antipolo City

Approved Budget for the Contract : P892,638.93

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 29 January, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1.Kit Ubiadas Construction	P884,601.31	Bond	CGAC	25376	120 C.D.	P44,631.95	Sufficient	1st LCB
2. J.E.I. Construction	886,597.40	Bond	LIC	4664	120 C.D.	44,631.95	Sufficient	2nd LCB
3. Lard Builders	888,051.78	Bond	PHILFIRE	04583	120 C.D.	44,631.95	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Completion / Repair of Binangonan Justice Hall, Brgy. Calumpang

Sheet : 1 of 1

Location of Contract : Binangonan, Rizal

Date Prepared : 29 January, 2013

Approved Budget for the Contract : P2,927,301.30

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Duration of Project : Ninety Two (92) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. R.S. Mesa Construction Corporation	P2,916,330.85	Bond	FESICI	011626	120 C.D.	P146,365.06	Sufficient	1st LCB
2. Kit Ubiadas Construction	2,918,302.45	Bond	CGAC	25375	120 C.D.	146,365.06	Sufficient	2nd LCB
3. JRD-D2 Enterprises	2,920,288.68	Bond	MGAC	2090175	120 C.D.	146,365.06	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Extension of 2-storey Multi-Purpose Building at Brgy. Ithan

Sheet : 1 of 1

Location of Contract : Binangonan, Rizal

Date Prepared : 29 January, 2013

Approved Budget for the Contract : P1,647,351.17

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,

Duration of Project : Sixty (60) Calendar Days

Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P1,637,443.39	Bond	PPSII	30361	120 C.D.	P82,367.56	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,639,232.18	Bond	CGAC	25374	120 C.D.	82,367.56	Sufficient	2nd LCB
3. JRD-D2 Enterprises	1,641,873.64	Bond	MGAC	2090170	120 C.D.	82,367.56	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Provision of Canal Concrete Cover and Declogging of Various Roads at Brgy. San Andres

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P680,771.96

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 29 January, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P672,000.34	Bond	MGAC	2090166	120 C.D.	P34,038.60	Sufficient	1st LCB
2. Ercobal Construction Corporation	675,691.30	Bond	PPSII	30366	120 C.D.	34,038.60	Sufficient	2nd LCB
3. AHA Construction & Builder	676,442.85	Bond	SGICI	02113	120 C.D.	34,038.60	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSON
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Improvement of Ynares Multi-Purpose Building and Ynares Multi-Purpose
 Covered Court at
 Location of Contract : Cainta, Rizal
 Approved Budget for the Contract : P907,503.81
 Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1
 Date Prepared : 29 January, 2013
 Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. J.E.I. Construction	P899,584.93	Bond	LIC	4662	120 C.D.	P45,375.19	Sufficient	1st LCB
2. Ercobal Construction Corporation	900,882.70	Bond	PPSII	30367	120 C.D.	45,375.19	Sufficient	2nd LCB
3. AHA Construction & Builder	902,405.17	Bond	SGICI	02114	120 C.D.	45,375.19	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
 Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Const. and Repair / Repainting of I-storeyYnares Multi-Purpose Building at Brgy. San Juan and Brgy. Sta. Ana
 Location of Contract : Taytay, Rizal
 Approved Budget for the Contract : P1,766,229.83
 Duration of Project : Seventy Six (76) Calendar Days

Sheet : 1 of 1
 Date Prepared : 29 January, 2013
 Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit UbiadasConstruction	P1,756,166.76	Bond	CGAC	25373	120 C.D.	P88,311.49	Sufficient	1st LCB
2. Megastructure Builders & Trading Corporation	1,758,053.94	Bond	BF GEN	61665	120 C.D.	88,311.49	Sufficient	2nd LCB
3.Taluds Enterprises	1,759,164.38	Bond	PPSII	30363	120 C.D.	88,311.49	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
 Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Imprvt. / Asphalt Overlay of (Upper and Lower) F. Layacan Sr. St.,
Brgy. San Miguel

Location of Contract : Baras, Rizal

Approved Budget for the Contract : P1,257,863.09

Duration of Project : Twelve (12) Calendar Days

Sheet : 1 of 1

Date Prepared : 29 January, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,247,800.50	Bond	MGAC	2090171	120 C.D.	P62,893.15	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,251,512.90	Bond	CGAC	25372	120 C.D.	62,893.15	Sufficient	2nd LCB
3. L.D.L. Espiritu Builders and Supply	1,253,412.96	Bond	LIC	4666	120 C.D.	62,893.15	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Concreting (portion) of Ynares St., Barangay Del Remedio
 Location of Contract : Cardona, Rizal
 Approved Budget for the Contract : P798,304.95
 Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1
 Date Prepared : 29 January, 2013
 Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
 Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AHA Construction & Builder	P790,304.50	Bond	SGICI	02112	120 C.D.	P39,915.25	Sufficient	1st LCB
2. Taluds Enterprises	792,310.09	Bond	PPSII	30364	120 C.D.	39,915.25	Sufficient	2nd LCB
3. KRSJ Construction & General Services	793,330.48	Bond	FESICI	011630	120 C.D.	39,915.25	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
 Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Const. (portion) of Road at Espiritu Compound, Sitio Caniogan, Brgy. CCL

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P1,450,293.58

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 29 January, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. L.D.L. Espiritu Builders and Supply	P1,442,165.07	Bond	LIC	4665	120 C.D.	P72,514.68	Sufficient	1st LCB
2. C.P. F. Construction	1,443,505.79	Bond	PHILFIRE	0457	120 C.D.	72,514.68	Sufficient	2nd LCB
3. JRD-D2 Enterprises	1,445,267.31	Bond	MGAC	2090167	120 C.D.	72,514.68	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehab. / Conc. of Tomas Timog St., Barangay Halayhayin

Sheet : 1 of 1

Location of Contract : Pililla, Rizal

Date Prepared : 29 January, 2013

Approved Budget for the Contract : P809,098.13

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Duration of Project : Forty Eight (48) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Ercobal Construction Corporation	P801,048.98	Bond	PPSII	30365	120 C.D.	P40,454.91	Sufficient	1st LCB
2. V. Bernardo Construction & Trading	802,914.76	Bond	CGAC	25360	120 C.D.	40,454.91	Sufficient	2nd LCB
3. KRSJ Construction & General Services	804,173.88	Bond	FESICI	011837	120 C.D.	40,454.91	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Rehab. / Impr. of Covered Pathwalk at Virgilio Melendres Elem. School, Brgy. Takungan

Location of Contract : Pililla, Rizal

Approved Budget for the Contract : P1,885,911.02

Duration of Project : Fifty Two (52) Calendar Days

Sheet : 1 of 1

Date Prepared : 29 January, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction & Supply	P1,875,345.59	Bond	TPISC	74240	120 C.D.	P94,295.55	Sufficient	1st LCB
2. C.P.F.Construction	1,877,726.13	Bond	PHILFIRE	04588	120 C.D.	94,295.55	Sufficient	2nd LCB
3. V. Bernardo Construction & Trading	1,879,257.34	Bond	CGAC	25369	120 C.D.	94,295.55	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 3-units Artesian Well at Barangay Guitnang Bayan II
 Location of Contract : San Mateo, Rizal
 Approved Budget for the Contract : P619,176.69
 Duration of Project : Seventy Six (76) Calendar Days

Sheet : 1 of 1
 Date Prepared : 29 January, 2013
 Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P611,306.94	Bond	CGAC	25371	120 C.D.	P30,958.83	Sufficient	1st LCB
2 Lard Builders	613,148.88	Bond	PHILFIRE	04584	120 C.D.	30,958.83	Sufficient	2nd LCB
3. Cager Construction & Supply	614,063.70	Bond	TPISC	74243	120 C.D.	30,958.83	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
 Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Barangay Tanod Outpost & Const. of Waiting Shed at Brgy. Laiban
& Brgy. San Andres

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P1,114,985.77

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 29 January, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,105,917.37	Bond	MGAC	2090172	120 C.D.	P55,749.29	Sufficient	1st LCB
2. Cager Construction & Supply	1,107,962.25	Bond	TPISC	74244	120 C.D.	55,749.29	Sufficient	2nd LCB
3. L.D.L. Espiritu Builders & Supply	1,109,922.81	Bond	LIC	4667	120 C.D.	55,749.29	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 15x24m. Ynares Multi-Purpose Covered Court (Rafter Type) at Sto. Niño
Elem. School, Brgy. Sto. Niño

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P2,701,396.85

Duration of Project : Eighty Eight (88) Calendar Days

Sheet : 1 of 1

Date Prepared : 29 January, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction & Supply	P2,690,451.56	Bond	TPISC	74241	120 C.D.	P135,069.84	Sufficient	1st LCB
2. JRD-D2 Enterprises	2,692,258.55	Bond	MGAC	2090168	120 C.D.	135,069.84	Sufficient	2nd LCB
3. R.S. Mesa Construction Corporation	2,694,499.46	Bond	FESICI	011628	120 C.D.	135,069.84	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 1-storey Ynares Multi-Purpose Bldg. at Barangay Cayabu

Sheet : 1 of 1

Location of Contract : Tanay, Rizal

Date Prepared : 29 January, 2013

Approved Budget for the Contract : P1,783,643.95

Time & Place of

Duration of Project : Eighty (80) Calendar Days

Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F Construction	P1,773,644.10	Bond	PHILFIRE	04586	120 C.D.	P89,182.20	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,775,649.14	Bond	MGAC	2090169	120 C.D.	89,182.20	Sufficient	2nd LCB
3. Cager Construction & Supply	1,776,598.01	Bond	TPISC	74245	120 C.D.	89,182.20	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 1-storey Student's Dormitory Bldg. at URS-Tanay,Barangay Sampaloc

Sheet : 1 of 1

Location of Contract : Tanay, Rizal

Date Prepared : 29 January, 2013

Approved Budget for the Contract : P3,349,790.68

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,

Duration of Project : Eighty Eight (88) Calendar Days

Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P3,337,628.21	Bond	MGAC	2090173	120 C.D.	P167,489.53	Sufficient	1st LCB
2. Cager Construction & Supply	3,339,979.08	Bond	TPISC	74246	120 C.D.	167,489.53	Sufficient	2nd LCB
3. V. Bernardo Construction & Trading	3,341,756.50	Bond	CGAC	25377	120 C.D.	167,489.53	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. 9portion) of St. Martin Road leading to Sitio Talaga
 Sitio Pantay, Brgy. Dalig

Location of Contract : Teresa, Rizal

Approved Budget for the Contract : P997,684.23

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 29 January, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
 Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. KRSJ Construction & General Services	P989,700.23	Bond	FESICI	011629	120 C.D.	P49,884.21	Sufficient	1st LCB
2. Lard Builders	991,422.20	Bond	PHILFIRE	04585	120 C.D.	49,884.21	Sufficient	2nd LCB
3. Kit Ubiadas Construction	992,738.72	Bond	CGAC	25370	120 C.D.	49,884.21	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
 Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehab. of Drainage Canal of Various Roads and Repair / Repainting of
Ynares Multi-Purpose Covered Court at Barangay San Isidro,

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P664,312.73

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 4 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Provincial Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1.Rodgat Construction	P656,322.75	Bond	PPSII	30368	120 C.D.	P33,215.64	Sufficient	1st LCB
2. E.S. Condez Construction	658,309.88	Bond	MGAC	2090178	120 C.D.	33,215.64	Sufficient	2nd LCB
3. S.B. Soriano Construction	659,969.44	Bond	BF GEN	61669	120 C.D.	33,215.64	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 15x28m. Ynares Multi-Purpose Covered Court (Rafter Type) at
Sunnyvale I Subd. Lot 17, Block 8, Brgy. Pantok

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P3,382,963.90

Duration of Project : Ninety two (92) Calendar Days

Sheet : 1 of 1

Date Prepared : 4 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Provincial Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P3,370,933.59	Bond	CGAC	25382	120 C.D.	P169,148.19	Sufficient	1st LCB
2. Marrox Trading & Construction	3,372,907.62	Bond	FESICI	011836	120 C.D.	169,148.19	Sufficient	2nd LCB
3. Rodgat Construction	3,375,193.96	Bond	PPSII	30371	120 C.D.	169,148.19	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 2-storey Ynares Multi-Purpose Building at Barangay Mahabang Parang

Sheet : 1 of 1

Location of Contract : Binangonan, Rizal

Date Prepared : 4 February, 2013

Approved Budget for the Contract : P2,967,699.00

Time & Place of Bid Opening : 1:00 P.M.Prov'l. Capitol

Duration of Project : One Hundred Twenty (120) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Marrox Trading & Construction	P2,956,148.19	Bond	FESICI	011841	120 C.D.	P148,384.95	Sufficient	1st LCB
2. Kit Ubiadas Construction	2,959,577.14	Bond	CGAC	25383	120 C.D.	148,384.95	Sufficient	2nd LCB
3. F.G. Santiago Construction	2,962,163.23	Bond	MGAC	2090183	120 C.D.	148,384.95	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting (portion) of F. Lanzones St.at Barangay Macamot,

Sheet : 1 of 1

Location of Contract : Binangonan, Rizal

Date Prepared : 4 February, 2013

Approved Budget for the Contract : P792,421.87

Time & Place of Bid Opening : 1:00 P.M.Prov'l. Capitol Conference Room

Duration of Project : Forty Four (44) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P784,421.90	Bond	CGAC	25384	120 C.D.	P39,621.09	Sufficient	1st LCB
2. Taluds Enterprises	786,400.49	Bond	PPSII	30376	120 C.D.	39,621.09	Sufficient	2nd LCB
3. Maguallar Construction Enterprise	787,374.63	Bond	FESICI	011840	120 C.D.	39,621.09	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting (portion) of San Juan Ext. at Barangay Darangan

Sheet : 1 of 1

Location of Contract : Binangonan, Rizal

Date Prepared : 4 February, 2013

Approved Budget for the Contract : P799,565.50

Time & Place of Bid Opening : 1:00 P.M.Prov'l. Capitol Conference Room

Duration of Project : Forty (40) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P791,600.00	Bond	PPSII	30375	120 C.D.	P39,978.27	Sufficient	1st LCB
2. Kit Ubiadas Construction	793,701.05	Bond	CGAC	25385	120 C.D.	39,978.27	Sufficient	2nd LCB
3. Maguallar Construction Enterprise	794,460.50	Bond	FESICI	011839	120 C.D.	39,978.27	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL

Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY

Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO

Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD

Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES

Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO

Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA

Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 2-storey Ynares Multi-Purpose Building at Anak Pawis, Exodus,
Floodway A, Brgy. San Juan

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P2,375,982.33

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 4 February, 2013

Time & Place of Bid Opening : 1:00 P.M.Prov'l. Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Rodgat Construction	P2,365,492.09	Bond	PPSII	30369	120 C.D.	P118,799.12	Sufficient	1st LCB
2. Kit Ubiadas Construction	2,368,000.17	Bond	CGAC	25386	120 C.D.	118,799.12	Sufficient	2nd LCB
3. F.G. Santiago Construction	2,368,311.23	Bond	MGAC	2090184	120 C.D.	118,799.12	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Impr. of Water System Level III at Rotary Homes, Ynares Village, Brgy. Pinugay

Location of Contract : Baras, Rizal

Approved Budget for the Contract : P1,757,978.69

Duration of Project : Fifty Two (52) Calendar Days

Sheet : 1 of 1

Date Prepared : 4 February, 2013

Time & Place of Bid Opening : 1:00 P.M.Prov'l. Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,747,858.44	Bond	CGAC	25387	120 C.D.	P87,898.93	Sufficient	1st LCB
2. Lard Builders	1,750,883.17	Bond	PHILFIRE	04591	120 C.D.	87,898.93	Sufficient	2nd LCB
3. Olibenz Construction	1,750,906.88	Bond	SGICI	02118	120 C.D.	87,898.93	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Covered Pathwalk at Subay Elem. School, Brgy. Subay

Sheet : 1 of 1

Location of Contract : Cardona, Rizal

Date Prepared : 4 February, 2013

Approved Budget for the Contract : P907,218.00

Time & Place of Bid Opening : 1:00 P.M.Prov'l. Capitol

Duration of Project : Forty (40) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Maguallar Construction Enterprise	P899,158.11	Bond	FESICI	011838	120 C.D.	P45,360.90	Sufficient	1st LCB
2. Kit Ubiadas Construction	901,220.83	Bond	CGAC	25388	120 C.D.	45,360.90	Sufficient	2nd LCB
3. Taluds Enterprises	902,415.33	Bond	PPSII	30377	120 C.D.	45,360.90	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD (Sgd)RUSSEL GUILLER C. YNARES
Provincial Engineer Provincial Administrator
Member-BAC Member-BAC

(Sgd)PONCIANO CHITO ESTACIO (Sgd)PRISCILLA R. PADUA
Prov'l. Gov't. Dep't. Head-PGSO Provincial Budget Officer
Member-BAC Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Covered Pathwalk at Subay Elem. School, Brgy. Subay

Sheet : 1 of 1

Location of Contract : Cardona, Rizal

Date Prepared : 4 February, 2013

Approved Budget for the Contract : P907,218.00

Time & Place of : 1:00 P.M.Prov'l. Capitol

Duration of Project : Forty (40) Calendar Days

Bid Opening : Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Maguallar Construction Enterprise	P899,158.11	Bond	FESICI	011838	120 C.D.	P45,360.90	Sufficient	1st LCB
2. Kit Ubiadas Construction	901,220.83	Bond	CGAC	25388	120 C.D.	45,360.90	Sufficient	2nd LCB
3. Taluds Enterprises	902,415.33	Bond	PPSII	30377	120 C.D.	45,360.90	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 1-storey Ynares Multi-Purpose Bldg. (Day Care Center) at Brgy. Patunhay

Sheet : 1 of 1

Location of Contract : Cardona, Rizal

Date Prepared : 4 February, 2013

Approved Budget for the Contract : P2,132,595.43

Time & Place of Bid Opening : 1:00 P.M.Prov'l. Capitol Conference Room

Duration of Project : Seventy Six (76) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Olibenz Construction	P2,122,578.54	Bond	FESICI	011838	120 C.D.	P106,629.77	Sufficient	1st LCB
2. Kit Ubiadas Construction	2,124,665.82	Bond	CGAC	25389	120 C.D.	106,629.77	Sufficient	2nd LCB
3. Rodgat Construction	2,125,613.48	Bond	PPSII	30372	120 C.D.	106,629.77	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. (portion) of Sangalang St., Sitio Naglabas, Brgy. Pagkalinawan

Location of Contract : Jalajala, Rizal

Approved Budget for the Contract : P998,580.64

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 4 February, 2013

Time & Place of Bid Opening : 1:00 P.M.Prov'l. Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. E.S. Condez Construction	P990,305.20	Bond	MGAC	2090176	120 C.D.	P49,929.03	Sufficient	1st LCB
2. S.B. Soriano Construction	991,923.00	Bond	BF GEN	61670	120 C.D.	49,929.03	Sufficient	2nd LCB
3. Kit Ubiadas Construction	993,602.07	Bond	CGAC	25390	120 C.D.	49,929.03	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. (portion) of M. Pascual St. Sitio Maytigbe, Brgy. San Jose
 Location of Contract : Morong, Rizal
 Approved Budget for the Contract : P999,869.35
 Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1
 Date Prepared : 4 February, 2013
 Time & Place of Bid Opening : 1:00 P.M.Prov'l. Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P990,000.65	Bond	PHILFIRE	04589	120 C.D.	P49,993.47	Sufficient	1st LCB
2. Hannahziel Builders and Supply	994,809.25	Bond	SGICI	02123	120 C.D.	49,993.47	Sufficient	2nd LCB
3. E.S. Condez Construction	-	-	-	-	-	-	Insufficient	Failed
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY Provincial Treasurer
 Chairman-BAC
 (Sgd)ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD Provincial Engineer
 Member-BAC
 (Sgd)RUSSEL GUILLER C. YNARES Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC
 (Sgd)PRISCILLA R. PADUA Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Ynares Stage & Provision of Hanging Goal of Ynares
Multi-Purpose Covered Court & Const. of Ynares Waiting Shed at

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P1,095,798.74

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 4 February, 2013

Time & Place of Bid Opening : 1:00 P.M.Prov'l. Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. S.B. Soriano Construction	P1,086,817.33	Bond	CGAC	25378	120 C.D.	P54,789.94	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,087,952.00	Bond	BF GEN	61666	120 C.D.	54,789.94	Sufficient	2nd LCB
3. ALE-J Construction & Trading	1,088,801.03	Bond	LIC	4668	120 C.D.	54,789.94	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Concreting (Phase 2) of Road at Sitio Bulo-Bulo, Brgy. Quisao,
 Location of Contract : Pililla, Rizal
 Approved Budget for the Contract : P999,589.31
 Duration of Project : Fifty Six (56) Calendar Days

Sheet : 1 of 1
 Date Prepared : 4 February, 2013
 Time & Place of Bid Opening : 1:00 P.M.Prov'l. Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
2. JRD-D2 Enterprises	P992,646.24	Bond	BF GEN	25378	120 C.D.	P49,979.46	Sufficient	1st LCB
2. 3MR Builders and Supplies	993,640.97	Bond	CGAC	25379	120 C.D.	49,979.46	Sufficient	2nd LCB
3. E.S. Condez Construction	994,619.02	Bond	MGAC	2090180	120 C.D.	49,979.46	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
 Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Extension and Repair / Repainting of 2-storey Ynares Multi-Purpose Bldg.
(Barangay Hall) at Brgy. Burgos

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P2,987,045.78

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 4 February, 2013

Time & Place of Bid Opening : 1:00 P.M.Prov'l. Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction & Supply	P2,974,955.26	Bond	LIC	4669	120 C.D.	P149,352.29	Sufficient	1st LCB
2. Lard Builders	2,977,943.53	Bond	PHILFIRE	04592	120 C.D.	149,352.29	Sufficient	2nd LCB
3. T.R.A. Builders	2,980,294.20	Bond	SGICI	02115	120 C.D.	149,352.29	Sufficient	3rd LCB
4. xx=xx=xx=xx=xx=xx=xx=xx=xx=xx								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Const. of 17x30m. Ynares Multi-Purpose Covered Court at Brgy. Guinayang
 Location of Contract : San Mateo, Rizal
 Approved Budget for the Contract : P3,709,971.65
 Duration of Project : One Hundred Twelve (112) Calendar Days

Sheet : 1 of 1
 Date Prepared : 4 February, 2013
 Time & Place of Bid Opening : 1:00 P.M.Prov'l. Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P3,697,909.19	Bond	PHILFIRE	04590	120 C.D.	P185,498.58	Sufficient	1st LCB
2. Cager Construction & Supply	3,701,931.76	Bond	LIC	04671	120 C.D.	185,498.58	Sufficient	2nd LCB
3. Rodgat Construction	3,702,129.75	Bond	PPSII	30373	120 C.D.	185,498.58	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
 Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 15x24m. Ynares Multi-Purpose Covered Court (Rafter Type) at
Tinucan Elem. School, Brgy. Tinucan

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P2,894,062.53

Duration of Project : Eighty Eight (88) Calendar Days

Sheet : 1 of 1

Date Prepared : 4 February, 2013

Time & Place of Bid Opening : 1:00 P.M.Prov'l. Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. MJ Bevant Corporation	P2,883,074.44	Bond	PHILFIRE	04595	120 C.D.	P144,703.13	Sufficient	1st LCB
2. Cager Construction & Supply	2,885,057.20	Bond	LIC	04670	120 C.D.	144,703.13	Sufficient	2nd LCB
3. Vian Builders	2,887,071.31	Bond	TPISC	74247	120 C.D.	144,703.13	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 1-storey, 3-rooms Ynares School Bldg. at Magata Manggahan Elem. School, Brgy. Laiban
 Location of Contract : Tanay, Rizal
 Approved Budget for the Contract : P3,272,446.00
 Duration of Project : Eighty Eight (88) Calendar Days

Sheet : 1 of 1
 Date Prepared : 4 February, 2013
 Time & Place of Bid Opening : 1:00 P.M.Prov'l. Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Vian Builders	P3,260,448.37	Bond	TPISC	74250	120 C.D.	P163,622.30	Sufficient	1st LCB
2. Lard Builders	3,262,442.19	Bond	PHILFIRE	04593	120 C.D.	163,622.30	Sufficient	2nd LCB
3. T.R.A. Builders	3,265,321.09	Bond	SGICI	02116	120 C.D.	163,622.30	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
 Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. (portion) of Macopa St., Saint Jude Thaddeus, Purok 3, Brgy Sampaloc

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P799,281.22

Duration of Project : Forty Four (44) Calendar Days

Sheet : 1 of 1

Date Prepared : 4 February, 2013

Time & Place of Bid Opening : 1:00 P.M.Prov'l. Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1.Hannahziel Builders & Supply	P791,754.14	Bond	SGICI	02122	120 C.D.	P39,964.06	Sufficient	1st LCB
2. JRD-D2 Enterprises	792,694.74	Bond	BF GEN	61667	120 C.D.	39,964.06	Sufficient	2nd LCB
3. 3MR Builders & Supply	794,855.40	Bond	CGAC	25380	120 C.D.	39,964.06	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. with Canal & Const. of Canal Concrete Cover at Brgy. San Roque & Brgy. Poblacion

Location of Contract : Teresa, Rizal

Approved Budget for the Contract : P568,667.70

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 4 February, 2013

Time & Place of Bid Opening : 1:00 P.M.Prov'l. Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. E.S. Condez Construction	P560,565.34	Bond	MGAC	2090177	120 C.D.	P28,433.38	Sufficient	1st LCB
2. S.B. Soriano Construction	562,705.06	Bond	BF GEN	61671	120 C.D.	28,433.38	Sufficient	2nd LCB
3. Vian Builders	563,885.55	Bond	TPISC	74248	120 C.D.	28,433.38	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD (Sgd)RUSSEL GUILLER C. YNARES
Provincial Engineer Provincial Administrator
Member-BAC Member-BAC

(Sgd)PONCIANO CHITO ESTACIO (Sgd)PRISCILLA R. PADUA
Prov'l. Gov't. Dep't. Head-PGSO Provincial Budget Officer
Member-BAC Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Imprvt. / Conc. (portion) of Main Road at Beverly Hills Subd., Brgy. Beverly Hills

Sheet : 1 of 1

Location of Contract : Antipolo City

Date Prepared : 4 February, 2013

Approved Budget for the Contract : P1,499,331.37

Time & Place of Bid Opening : 1:00 P.M.Prov'l. Capitol

Duration of Project : Forty Eight (48) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,485,389.30	Bond	CGAC	25391	120 C.D.	P74,966.57	Sufficient	1st LCB
2. Lard Builders	1,491,500.15	Bond	PHILFIRE	04594	120 C.D.	74,966.57	Sufficient	2nd LCB
3. ALE-J Construction & Trading	1,494,008.11	Bond	LIC	4673	120 C.D.	74,966.57	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Ynares Stage at Brgy. Pagkalinawan

Sheet : 1 of 1

Location of Contract : Jalajala, Rizal

Date Prepared : 4 February, 2013

Approved Budget for the Contract : P914,167.73

Time & Place of Bid Opening : 1:00 P.M.Prov'l. Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. 3MR Builders & Supply	P906,117.31	Bond	CGAC	25381	120 C.D.	P45,708.39	Sufficient	1st LCB
2. E.S. Condez Construction	908,121.82	Bond	MGAC	2090181	120 C.D.	45,708.39	Sufficient	2nd LCB
3. Hannahziel Builders & Supply	909,021.90	Bond	SGICI	02121	120 C.D.	45,708.39	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID	: Const. of 1-storey Ynares Multi-Purpose Bldg. (Senior Citizen's Bldg.) at Brgy. Sto. Niño	Sheet	: <u>1 of 1</u>
Location of Contract	: San Mateo, Rizal	Date Prepared	: <u>4 February, 2013</u>
Approved Budget for the Contract	: P1,630,060.63	Time & Place of Bid Opening	: <u>1:00 P.M.Prov'l. Capitol Conference Room</u>
Duration of Project	: Seventy Six (76) Calendar Days		

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. ALE-J Construction & Trading	P1,620,057.13	Bond	LIC	4672	120 C.D.	P81,503.03	Sufficient	1st LCB
2. MJ Bevant Corporation	1,622,904.65	Bond	PHILFIRE	04597	120 C.D.	81,503.03	Sufficient	2nd LCB
3. Rodgat Construction	1,624,080.27	Bond	PPSII	30374	120 C.D.	81,503.03	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA Assistant Provincial Engineer Head, BAC-TWG for Civil Works	(Sgd) ENGR ARNEL M. KALINGO Member BAC-TWG for Civil Works	(Sgd)ENGR. ANDRESITO C. GONZAL Member BAC-TWG for Civil Works	(Sgd)ENGR. DANILO P. SISON Member BAC-TWG for Civil Works
------------------------------------------------------------------------------------------------	------------------------------------------------------------------	---------------------------------------------------------------------	-----------------------------------------------------------------

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY Provincial Treasurer Chairman-BAC	(Sgd)ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer Vice Chairman-BAC	(Sgd)ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC	(Sgd)RUSSEL GUILLER C. YNARES Provincial Administrator Member-BAC	(Sgd)PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC	(Sgd)PRISCILLA R. PADUA Provincial Budget Officer Member-BAC	(Sgd) EUGENE P. DURUSAN Prov'l. Gov't. Dep't Head-HRMO Member-BAC
---------------------------------------------------------------------	--------------------------------------------------------------------------------------	-------------------------------------------------------------------	-------------------------------------------------------------------------	------------------------------------------------------------------------------	--------------------------------------------------------------------	-------------------------------------------------------------------------

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 1-storey Ynares Multi-Purpose Bldg. (Livelihood Center) at Floodway A,
Brgy. San Juan

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P2,781,490.31

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 4 February, 2013

Time & Place of Bid Opening : 1:00 P.M.Prov'l. Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Rodgat Construction	P2,770,378.11	Bond	PPSII	30370	120 C.D.	P139,074.51	Sufficient	1st LCB
2. Kit Ubiadas Construction	2,772,918.09	Bond	CGAC	25392	120 C.D.	139,074.51	Sufficient	2nd LCB
2. MJ Bevant Corporation	2,774,527.13	Bond	PHILFIRE	04598	120 C.D.	139,074.51	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting (portion) of Main Road at Sitio Sampaguita
Brgy. Sta. Cruz, Antipolo, Rizal

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P999,112.70

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 04 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction & Builders	P991,352.76	Bond	MGAC	2090186	120 C.D.	P49,955.63	Sufficient	1st LCB
2. Taluds Enterprises	992,613.77	Bond	PPSII	30380	120 C.D.	49,955.63	Sufficient	2nd LCB
3. J.E.I. Construction	993,877.99	Bond	SGICI	02131	120 C.D.	49,955.63	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Triple Barrel Box Culvert at Creek of Tabing Ilog, Phase I
Bagong Nayon II, Brgy. San Isidro

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,519,956.04

Duration of Project : One Hundred Twelve (112) Calendar Days

Sheet : 1 of 1

Date Prepared : 04 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction & Builders	P1,510,935.00	Bond	MGAC	2090185	120 C.D.	P75,997.80	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,512,521.44	Bond	CGAC	25393	120 C.D.	75,997.80	Sufficient	2nd LCB
3. AHA Construction & Builder	1,514,982.01	Bond	BF GEN	61680	120 C.D.	75,997.80	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Imprvt. / Conc. of Various Alleys at Summerville Subd., Phase I,
Brgy. Mambugan

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,175,122.02

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 04 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l. Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders & Supply	P1,167,123.50	Bond	SGICI	02125	120 C.D.	P58,756.10	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,169,150.98	Bond	CGAC	25394	120 C.D.	58,756.10	Sufficient	2nd LCB
3. JRD-D2 Enterprises	1,170,024.30	Bond	PPSII	61680	120 C.D.	58,756.10	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSON
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Imprvt. / Conc. of Pathwalk, Repair / Rehab. of Riprap and Completion
of I-storey Bldg. at Brgy. San Jose & Brgy. Bagong Nayon

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,000,859.66

Duration of Project : Fifty Two (52) Calendar days

Sheet : 1 of 1

Date Prepared : 04 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l. Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders & Supply	P992,058.79	Bond	SGICI	02126	120 C.D.	P50,042.98	Sufficient	1st LCB
2. AHA Construction & Builder	995,571.62	Bond	BF GEN	61679	120 C.D.	50,042.98	Sufficient	2nd LCB
3. JRD-D2 Enterprises	996,643.38	Bond	PPSII	30386	120 C.D.	50,042.98	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Imprvt. / Conc. (portion) of Diamond St., Teremil Subd., Brgy. Mambugan

Sheet : 1 of 1

Location of Contract : Antipolo, Rizal

Date Prepared : 04 February, 2013

Approved Budget for the Contract : P999,775.92

Time & Place of Bid Opening : 1:00 P.M., Prov'l. Capitol Conference Room

Duration of Project : Forty Eight (48) Calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P991,731.90	Bond	PPSII	30378	120 C.D.	P49,988.80	Sufficient	1st LCB
2. Kit Ubiadas Construction	993,877.76	Bond	CGAC	25395	120 C.D.	49,988.80	Sufficient	2nd LCB
3. FLS Construction & Builders	994,444.11	Bond	MGAC	209017	120 C.D.	49,988.80	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Imprvt. / Conc. of Ruby St., Teremil Subd., Brgy. Mambugan

Sheet : 1 of 1

Location of Contract : Antipolo, Rizal

Date Prepared : 04 February, 2013

Approved Budget for the Contract : P946,240.70

Time & Place of Bid Opening : 1:00 P.M., Prov'l. Capitol Conference Room

Duration of Project : Forty Eight (48) Calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P937,924.70	Bond	PPSII	30382	120 C.D.	P47,312.03	Sufficient	1st LCB
2. Taluds Enterprises	941,380.65	Bond	FESICI	011844	120 C.D.	47,312.03	Sufficient	2nd LCB
3. FLS Construction & Builders	941,804.07	Bond	MGAC	209016	120 C.D.	47,312.03	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Imprvt. / Conc. of Amethyst St., Teremil Subd., Brgy. Mambugan

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P830,737.68

Duration of Project : Forty Eight (48) Calendar days

Sheet : 1 of 1

Date Prepared : 04 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l. Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P821,600.06	Bond	CGAC	25396	120 C.D.	P41,536.88	Sufficient	1st LCB
2. FLS Construction & Builders	824,767.41	Bond	MGAC	2090195	120 C.D.	41,536.88	Sufficient	2nd LCB
3. JRD-D2 Enterprises	826,248.60	Bond	PPSII	30387	120 C.D.	41,536.88	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Imprvt.& Const. of Fence of Ynares Multi-Purpose Covered Court at
Brgy. San Jose & Brgy. Mambugan

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,345,060.99

Duration of Project : Sixty (60) Calendar days

Sheet : 1 of 1

Date Prepared : 04 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l. Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Rachki Enterprises	P1,335,989.96	Bond	LIC	4675	120 C.D.	P67,253.05	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,339,056.64	Bond	PPSII	30388	120 C.D.	67,253.05	Sufficient	2nd LCB
3. FLS Construction & Builders	1,339,553.25	Bond	MGAC	2090188	120 C.D.	67,253.05	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Imprvt. of 17x30m. Ynares Multi-Purpose Covered Court
(Rafter Type) at Brgy. Muntindilaw

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P649,242.36

Duration of Project : Forty (40) Calendar days

Sheet : 1 of 1

Date Prepared : 04 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l. Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder & Trading Corporation	P641,162.32	Bond	MGAC	2090191	120 C.D.	P32,462.12	Sufficient	1st LCB
2. Trancom Engineering Construction	643,454.10	Bond	LIC	4676	120 C.D.	32,462.12	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Conc. and Const. of Drainage Canal (portion) of Sta. Victoria St.
Peñafrancia Hills Subd., Brgy. Mayamot

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,338,652.72

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A..L. Cruz Design & Builders Construction	P1,324,803.30	Bond	MGAC	2090198	120 C.D.	P66,932.64	Sufficient	1st LCB
2. K.B.B. EL Builders	1,332,920.59	Bond	SGICI	02140	120 C.D.	66,932.64	Sufficient	2nd LCB
3. C.P.F. Construction	1,333,320.02	Bond	BF GEN	61689	120 C.D.	66,932.64	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting of Sacdalan St., San Juan Heights, Brgy. Mahabang Parang

Sheet : 1 of 1

Location of Contract : Binangonan, Rizal

Date Prepared : 11 February, 2013

Approved Budget for the Contract : P1,024,324.45

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Duration of Project : Fifty Six (56) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,013,000.35	Bond	CGAC	25422	120 C.D.	P51,216.22	Sufficient	1st LCB
2. A.L. Cruz Design & Builders Construction	1,017,826.49	Bond	MGAC	2090200	120 C.D.	51,216.22	Sufficient	2nd LCB
3. FLS Construction & Builders	1,019,331.82	Bond	LIC	4693	120 C.D.	51,216.22	Sufficient	3rd LCB
4. xx=xx=xx=xx=xx=xx=xx=xx=xx=xx								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Conc. (portion) of Road Lot I at BIDEKO Village
 Sitio Gupiing, Brgy. Lunsad

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P1,115,838.11

Duration of Project : Forty Four (44) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
 Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,106,962.43	Bond	CGAC	25410	120 C.D.	P55,791.90	Sufficient	1st LCB
2. AHA Construction & Builder	1,107,843.08	Bond	TPISC	75756	120 C.D.	55,791.90	Sufficient	2nd LCB
2. A.L. Cruz Design & Builders Construction	1,108,985.79	Bond	MGAC	2090201	120 C.D.	55,791.90	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
 Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 3-units Artesian Well at Brgy. Tatala & Brgy.Ginoong Sanay

Sheet : 1 of 1

Location of Contract : Binangonan, Rizal

Date Prepared : 11 February, 2013

Approved Budget for the Contract : P719,272.87

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Duration of Project : Seventy Six (76) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P711,348.90	Bond	CGAC	25411	120 C.D.	P35,963.64	Sufficient	1st LCB
2. AHA Construction & Builder	713,315.76	Bond	TPISC	75755	120 C.D.	35,963.64	Sufficient	2nd LCB
2. A.L. Cruz Design & Builders Construction	714,109.03	Bond	MGAC	2090202	120 C.D.	35,963.64	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 2-storey, 8-rooms Ynares School Bldg. (Type III) at Lunsad Elem.
School, Brgy. Lunsad

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P9,522,022.43

Duration of Project : Two Hundred (200) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P9,499,027.83	Bond	PPSII	303402	120 C.D.	P476,101.12	Sufficient	1st LCB
2. JRD-D2 Enterprises	9,503,113.65	Bond	BF GEN	61683	120 C.D.	476,101.12	Sufficient	2nd LCB
2. A.L. Salazar Construction, Inc.	9,514,387.97	Bond	CGAC	242504	120 C.D.	476,101.12	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Imprvt. / Conc. (portion) of Kinagatan-Kinaboogan Road, Brgy. Kinagatan

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P799,533.98

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AHA Construction & Builder	P792,077.72	Bond	TPISC	75754	120 C.D.	P39,976.70	Sufficient	1st LCB
2. Pazvic Construction	793,346.23	Bond	FESICI	011905	120 C.D.	39,976.70	Sufficient	2nd LCB
2. Kit Ubiadas Construction	795,570.02	Bond	CGAC	25412	120 C.D.	39,976.70	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 1-storey, 3-rooms Ynares School Bldg. at Sapang Elem. School, Brgy. Sapang

Sheet : 1 of 1

Location of Contract : Binangonan, Rizal

Date Prepared : 11 February, 2013

Approved Budget for the Contract : P3,107,878.81

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,

Duration of Project : Ninety two (92) Calendar Days

Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P3,095,614.24	Bond	CGAC	25413	120 C.D.	P155,393.94	Sufficient	1st LCB
2. C.P.F. Construction	3,097,637.38	Bond	BF GEN	61690	120 C.D.	155,393.94	Sufficient	2nd LCB
2. III-C Construction Enterprise	3,101,800.08	Bond	FESICI	011902	120 C.D.	155,393.94	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 1-storey, 3-rooms Ynares School Bldg. at Talim Point National High School
 Brgy. Rayap
 Location of Contract : Binangonan, Rizal
 Approved Budget for the Contract : P3,129,472.03
 Duration of Project : Ninety two (92) Calendar Days

Sheet : 1 of 1
 Date Prepared : 11 February, 2013
 Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. III-C Construction Enterprise	P3,118,035.12	Bond	FESICI	011901	120 C.D.	P156,473.60	Sufficient	1st LCB
2. Kit Ubiadas Construction	3,119,460.34	Bond	CGAC	25414	120 C.D.	156,473.60	Sufficient	2nd LCB
3. A.L. Cruz Design & Builders Construction	3,121,435.29	Bond	MGAC	2090203	120 C.D.	156,473.60	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
 Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Provision of Canal Conc. Cover / Rehab./Conc. Overlay of
Roads at Cainta & Taytay, Rizal

Location of Contract : Cainta & Taytay, Rizal

Approved Budget for the Contract : P1,099,436.76

Duration of Project : Fifty Six (56) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Jolaris Construction	P1,091,102.00	Bond	TPISC	75753	120 C.D.	P54,971.84	Sufficient	1st LCB
2. FLS Construction & Builders	1,092,486.05	Bond	LIC	4686	120 C.D.	54,971.84	Sufficient	2nd LCB
3. Kit Ubiadas Construction	1,094,069.70	Bond	CGAC	25415	120 C.D.	54,971.84	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Imprvt. / Conc. (portion) of Kagitingan St. at Karangalan Village, Phase I, Brgy. San Isidro
 Location of Contract : Cainta, Rizal
 Approved Budget for the Contract : P1,820,295.17
 Duration of Project : Forty Four (44) Calendar Days

Sheet : 1 of 1
 Date Prepared : 11 February, 2013
 Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.L. Cruz Design & Builders Construction	P1,810,295.89	Bond	MGAC	2090199	120 C.D.	P91,014.76	Sufficient	1st LCB
2. C.P.F. Construction	1,812,342.42	Bond	BF GEN	61691	120 C.D.	91,014.76	Sufficient	2nd LCB
3. Jolaris Construction	1,814,299.82	Bond	TPISC	75752	120 C.D.	91,014.76	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
 Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Drainage Canal (portion) of Tanguile St., St. Anthony Subd., Brgy. San Juan

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P888,868.13

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1.FLS Construction & Builders	P881,321.30	Bond	LIC	4687	120 C.D.	P44,443.41	Sufficient	1st LCB
2. Pazvic Construction	883,518.86	Bond	FESICI	011096	120 C.D.	44,443.41	Sufficient	2nd LCB
3. Kit Ubiadas Construction	883,739.79	Bond	CGAC	25416	120 C.D.	44,443.41	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Imprvt./Repair/Repainting of Ynares Multi-Purpose Covered Court at Jalajala and Pililla, Rizal
 Location of Contract : Jalajala & Pililla, Rizal
 Approved Budget for the Contract : P1,314,747.75
 Duration of Project : Forty Four (44) Calendar Days

Sheet : 1 of 1
 Date Prepared : 11 February, 2013
 Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1.Lansang Construction.	P1,305,748.88	Bond	SGICI	02137	120 C.D.	P65,737.39	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,308,178.27	Bond	CGAC	25417	120 C.D.	65,737.39	Sufficient	2nd LCB
3. Anrol Construction	1,309,759.72	Bond	PPSII	30393	120 C.D.	65,737.39	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY Provincial Treasurer
 Chairman-BAC
 (Sgd)ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD Provincial Engineer
 Member-BAC
 (Sgd)RUSSEL GUILLER C. YNARES Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC
 (Sgd)PRISCILLA R. PADUA Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Imprvt./Repair/Repainting of Ynares Multi-Purpose Covered Court at Jalajala and Pililla, Rizal
 Location of Contract : Jalajala & Pililla, Rizal
 Approved Budget for the Contract : P1,314,747.75
 Duration of Project : Forty Four (44) Calendar Days

Sheet : 1 of 1
 Date Prepared : 11 February, 2013
 Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1.Lansang Construction.	P1,305,748.88	Bond	SGICI	02137	120 C.D.	P65,737.39	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,308,178.27	Bond	CGAC	25417	120 C.D.	65,737.39	Sufficient	2nd LCB
3. Anrol Construction	1,309,759.72	Bond	PPSII	30393	120 C.D.	65,737.39	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
 Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Ynares Stage at Brgy. Maybancal, Morong, Rizal

Sheet : 1 of 1

Location of Contract : Morong, Rizal

Date Prepared : 11 February, 2013

Approved Budget for the Contract : P678,374.19

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Pazvic Construction.	P670,380.62	Bond	FESICI	011904	120 C.D.	P33,918.71	Sufficient	1st LCB
2. Kit Ubiadas Construction	672,420.62	Bond	CGAC	25418	120 C.D.	33,918.71	Sufficient	2nd LCB
3. Jolaris Construction	673,775.47	Bond	TPISC	75751	120 C.D.	33,918.71	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 2-storey, 6-rooms Ynares School Bldg. at Rodriguez Heights
Elem. School, Brgy. San Jose

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P9,386,828.98

Duration of Project : One Hundred Eighty (180) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.L. Salazar Construction Inc.	P9,367,841.77	Bond	CGAC	25406	120 C.D.	P469,341.45	Sufficient	1st LCB
2. Trancom Engineering Construction	9,370,827.27	Bond	BF GEN	61684	120 C.D.	469,341.45	Sufficient	2nd LCB
3. Anrol Construction	9,372,838.01	Bond	PPSII	0394	120 C.D.	469,341.45	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSON
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 1-storey, Ynares Multi-Purpose Bldg. at Montalban Heights, Phase 2
Block 8, Brgy. San Jose

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P1,911,154.45

Duration of Project : Seventy Six (76) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. R.S. Mesa Construction Corporation	P1,901,156.12	Bond	MGAC	2090204	120 C.D.	P95,557.72	Sufficient	1st LCB
2. C.P.F. Construction	1,903,148.48	Bond	BF GEN	61690	120 C.D.	95,557.72	Sufficient	2nd LCB
3. Lansang Construction	1,904,092.32	Bond	SGICI	02139	120 C.D.	95,557.72	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Imprvt. of Suspension Footbridge at Brgy. Sto. Niño,
 Location of Contract : Tanay, Rizal
 Approved Budget for the Contract : P1,290,621.56
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 11 February, 2013
 Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
 Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P1,282,225.67	Bond	BF GEN	61688	120 C.D.	P64,531.08	Sufficient	1st LCB
2. E. Pascual Construction	1,283,609.92	Bond	LIC	4688	120 C.D.	64,531.08	Sufficient	2nd LCB
3. Lansang Construction	1,284,681.97	Bond	SGICI	02138	120 C.D.	64,531.08	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
 Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Ynares Stage & Const. of Fence at Cayabu and Brgy. Tandang Kutyo

Sheet : 1 of 1

Location of Contract : Tanay, Rizal

Date Prepared : 11 February, 2013

Approved Budget for the Contract : P1,273,694.62

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,264,446.82	Bond	BF GEN	61693	120 C.D.	P63,684.73	Sufficient	1st LCB
2. Lard Builders	1,266,753.71	Bond	PPSII	303401	120 C.D.	63,684.73	Sufficient	2nd LCB
3. E. Pascual Construction	1,267,697.22	Bond	LIC	4689	120 C.D.	63,684.73	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 2-storey, 6-rooms Ynares School Bldg. at Wawa Elem. School, Brgy. Wawa
 Location of Contract : Tanay, Rizal
 Approved Budget for the Contract : P8,162,829.99
 Duration of Project : One Hundred Sixty (160) Calendar Days

Sheet : 1 of 1
 Date Prepared : 11 February, 2013
 Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Anrol Construction	P8,143,128.42	Bond	PPSII	30399	120 C.D.	P408,141.50	Sufficient	1st LCB
2. Trancom Engineering Construction	8,146,813.34	Bond	BF GEN	61685	120 C.D.	408,141.50	Sufficient	2nd LCB
3. A..L. Salazar Construction, Inc.	8,149,373.87	Bond	CGAC	25407	120 C.D.	408,141.50	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSON
 Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
 Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehab. / Imprvt. of Aguho Road damaged by Southwest Monsoon Habagat,
Sitio Aguho, Brgy. Sampaloc

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P4,999,896.04

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.L. Salazar Construction, Inc.	P4,986,337.07	Bond	CGAC	25408	120 C.D.	P249,994.80	Sufficient	1st LCB
2. D.C. Sandil Construction & Realty Development, Inc.	4,988,160.81	Bond	MGAC	20292	120 C.D.	249,994.80	Sufficient	2nd LCB
3. Anrol Construction	4,989,868.80	Bond	PPSII	30395	120 C.D.	249,994.80	Sufficient	3rd LCB
4. xx=xx=xx=xx=xx=xx=xx=xx=xx=xx								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehab. / Imprvt. of Samlay Road damaged by Southwest Monsoon Habagat,
Brgy. San Andres

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P4,999,938.97

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.L. Salazar Construction, Inc.	P4,985,502.33	Bond	CGAC	25409	120 C.D.	P249,996.95	Sufficient	1st LCB
2. D.C. Sandil Construction & Realty Development, Inc.	4,989,950.12	Bond	MGAC	2090209	120 C.D.	249,996.95	Sufficient	2nd LCB
3. Anrol Construction	4,992,953.49	Bond	PPSII	30396	120 C.D.	249,996.95	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Imprvt. / Conc. (portion) of Road at Brgy. Laiban, Tanay, Rizal
 Location of Contract : Tanay, Rizal
 Approved Budget for the Contract : P899,362.80
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 11 February, 2013
 Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. E. Pascual Construction	P891,233.77	Bond	LIC	4691	120 C.D.	P44,968.14	Sufficient	1st LCB
2. Kit Ubiadas Construction	893,000.07	Bond	CGAC	25419	120 C.D.	44,968.14	Sufficient	2nd LCB
3. Jolaris Construction	894,300.95	Bond	TPISC	75757	120 C.D.	44,968.14	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO (Sgd)ENGR. LUISITO G. MUNSOD (Sgd)RUSSEL GUILLER C. YNARES (Sgd)PONCIANO CHITO ESTACIO (Sgd)PRISCILLA R. PADUA (Sgd) EUGENE P. DURUSAN
 Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Prov'l. Gov't. Dep't. Head-PGSO Provincial Budget Officer Prov'l. Gov't. Dep't Head-HRMO
 Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of I-storey Ynares Multi-Purpose Bldg. (Day Care Center)
at Sitio Hinadyungan, Brgy. Sampaloc

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P1,747,731.06

Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,737,735.32	Bond	BF GEN	61696	120 C.D.	P87,386.55	Sufficient	1st LCB
2. Lard Builders	1,739,738.95	Bond	PPSII	30391	120 C.D.	87,386.55	Sufficient	2nd LCB
3. R.S. Mesa Construction Corporation	1,742,320.30	Bond	MGAC	2090296	120 C.D.	87,386.55	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 2-storey, 6-rooms Ynares School Bldg.at Bagumbayan
Elem. School, Brgy. Bagumbayan

Location of Contract : Teresa, Rizal

Approved Budget for the Contract : P8,520,206.68

Duration of Project : One Hundred Sixty (160) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Anrol Construction	P8,504,613.76	Bond	PPSII	30400	120 C.D.	P426,010.33	Sufficient	1st LCB
2. Trancom Engineering Construction	8,509,196.34	Bond	BF GEN	61686	120 C.D.	426,010.33	Sufficient	2nd LCB
3. A.L. Salazar Construction, Inc.	8,512,331.84	Bond	CGAC	25420	120 C.D.	426,010.33	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of additional second floor of existing Ynares Multi-Purpose Building at Brgy. San Isidro Annex

Location of Contract : Antipolo City

Approved Budget for the Contract : P2,166,569.73

Duration of Project : Ninety two (92) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. E. Pascual Construction	P2,156,381.62	Bond	LIC	4692	120 C.D.	P108,328.49	Sufficient	1st LCB
2. K.B.B. El Builders	2,157,362.93	Bond	SGICI	02142	120 C.D.	108,328.49	Sufficient	2nd LCB
3. Anrol Construction	2,159,432.89	Bond	PPSII	30397	120 C.D.	108,328.49	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSON
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 15x24m. Ynares Multi-Purpose Covered Court (Rafter Type)
at Apia Integrated School, Brgy. Calawis

Location of Contract : Antipolo Rizal

Approved Budget for the Contract : P3,299,021.61

Duration of Project : Ninety six (96) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. K.B.B. El Builders	P3,287,040.53	Bond	SGICI	02143	120 C.D.	P161,451.08	Sufficient	1st LCB
2. E. Pascual Construction	3,289,128.99	Bond	LIC	4690	120 C.D.	161,451.08	Sufficient	2nd LCB
3. Anrol Construction	3,291,818.46	Bond	PPSII	30398	120 C.D.	161,451.08	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 2-storey, 8-rooms Ynares School Bldg. at Sta. Cruz Elem. School, Brgy. Sta. Cruz

Sheet : 1 of 1

Location of Contract : Antipolo Rizal

Date Prepared : 11 February, 2013

Approved Budget for the Contract : P9,918,354.99

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Duration of Project : Two Hundred (200) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. D.C. Sandil Construction & Realty Development, Inc.	P9,898,486.07	Bond	MGAC	2090207	120 C.D.	P495,917.75	Sufficient	1st LCB
2. San Rafael Builders	9,901,181.75	Bond	FESICI	011907	120 C.D.	495,917.75	Sufficient	2nd LCB
3. A.L. Salazar Construction, Inc.	9,904,735.16	Bond	CGAC	25421	120 C.D.	495,917.75	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Welcome Arc at Brgy. Dela Paz & Brgy. San Jose

Sheet : 1 of 1

Location of Contract : Antipolo, Rizal

Date Prepared : 11 February, 2013

Approved Budget for the Contract : P789,834.99

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P781,723.64	Bond	CGAC	25423	120 C.D.	P39,491.75	Sufficient	1st LCB
2. A.L. Cruz Design & Builders Construction	783,662.72	Bond	MGAC	2090211	120 C.D.	39,491.75	Sufficient	2nd LCB
3. Maguallar Construction Enterprise	784,648.92	Bond	FESICI	011912	120 C.D.	39,491.75	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. & Const. of Drainage Canal (portion) of Sta. Isabel St.,
Peñafrancia Hills Subd., Brgy. Mayamot

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P999,997.17

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.L. Cruz Design & Builders Construction	P987,900.70	Bond	MGAC	2090210	120 C.D.	P49,999.86	Sufficient	1st LCB
2. JRD-D2 Enterprises	993,006.15	Bond	SGICI	00226	120 C.D.	49,999.86	Sufficient	2nd LCB
3. Kit Ubiadas Construction	995,009.56	Bond	CGAC	25424	120 C.D.	49,999.86	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Imprvt. of Ynares Multi-Purpose Covered Court at
Brgy. San Isidro & Brgy. Cupang

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,340,277.85

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Rachki Enterprises	P1,331,346.55	Bond	BF GEN	61696	120 C.D.	P67,013.89	Sufficient	1st LCB
2. A.D.S. San Juan Construction	1,333,541.56	Bond	TPISC	75761	120 C.D.	67,013.89	Sufficient	2nd LCB
3. Kit Ubiadas Construction	1,335,155.26	Bond	CGAC	25425	120 C.D.	67,013.89	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey Ynares Multi-Purpose Bldg. at Sitio Lower St. Niño, Brgy. Sta. Cruz
 Location of Contract : Antipolo, Rizal
 Approved Budget for the Contract : P1,983,145.91
 Duration of Project : One Hundred Four (104) Calendar Days

Sheet : 1 of 1
 Date Prepared : 11 February, 2013
 Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Rachki Enterprises	P1,973,273.33	Bond	BF GEN	61697	120 C.D.	P99,157.29	Sufficient	1st LCB
2. PST Construction	1,974,884.36	Bond	PPSII	30408	120 C.D.	99,157.29	Sufficient	2nd LCB
3. A.L. Salazar Construction, Inc.	1,975,900.43	Bond	SGICI	02148	120 C.D.	99,157.29	Sufficient	3rd LCB
4. xx=xx=xx=xx=xx=xx=xx=xx=xx=xx								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
 Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehab. / Conc. Reblocking (portion) of Don Mariano Santos Ave., Brgy. San Isidro
 Location of Contract : Angono, Rizal
 Approved Budget for the Contract : P5,455,360.60
 Duration of Project : Seventy two (72) Calendar Days

Sheet : 1 of 1
 Date Prepared : 11 February, 2013
 Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.L. Salazar Construction, Inc.	P5,441,174.37	Bond	SGICI	02147	120 C.D.	P272,768.03	Sufficient	1st LCB
2. Kit Ubiadas Construction	5,443,224.85	Bond	PPSII	30408	120 C.D.	272,768.03	Sufficient	2nd LCB
3. PST Construction	5,447,557.00	Bond	PPSII	30409	120 C.D.	272,768.03	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
 Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Imprvt. / Conc. (portion) of Road Lot 2 & Road Lot 3 at BIDEKO Village, Sitio Gupiing

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P806,731.75

Duration of Project : Thirty two (32) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P798,410.05	Bond	FESICI	011908	120 C.D.	P40,336.59	Sufficient	1st LCB
2. Hannahziel Builders and Supply	800,800.55	Bond	TPISC	75759	120 C.D.	40,336.59	Sufficient	2nd LCB
3. Rachki Enterprises	802,392.32	Bond	BF GEN	61698	120 C.D.	40,336.59	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Various Improvement at URS-Binangonan, Brgy. Calumpang

Sheet : 1 of 1

Location of Contract : Binangonan, Rizal

Date Prepared : 11 February, 2013

Approved Budget for the Contract : P641,777.72

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Duration of Project : Forty (40) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. R.S. Mesa Construction Corporation	P634,826.16	Bond	PPSII	30405	120 C.D.	P32,088.89	Sufficient	1st LCB
2. Kit Ubiadas Construction	636,814.87	Bond	CGAC	25427	120 C.D.	32,088.89	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Imprvt. / Conc. (portion) of Mango Road at Brgy. San Carlos

Sheet : 1 of 1

Location of Contract : Binangonan, Rizal

Date Prepared : 11 February, 2013

Approved Budget for the Contract : P999,889.64

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Duration of Project : Fifty Two (52) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Maguallar Construction Enterprise	P991,089.00	Bond	FESICI	011911	120 C.D.	P49,994.48	Sufficient	1st LCB
2. Kit Ubiadas Construction	993,808.13	Bond	CGAC	25428	120 C.D.	49,994.48	Sufficient	2nd LCB
3. R.S. Mesa Construction Corporation	994,905.17	Bond	PPSII	30403	120 C.D.	49,994.48	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Imprvt. / Concreting of Road at Binangonan & Taytay, Rizal

Sheet : 1 of 1

Location of Contract : Binangonan & Taytay, Rizal

Date Prepared : 11 February, 2013

Approved Budget for the Contract : P982,201.58

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Duration of Project : Fifty Two (52) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P973,600.24	Bond	CGAC	25429	120 C.D.	P49,110.08	Sufficient	1st LCB
2. R.S. Mesa Construction Corporation	976,200.45	Bond	PPSII	30404	120 C.D.	49,110.08	Sufficient	2nd LCB
3. A.L. Cruz Design & Builders Construction	977,250.80	Bond	MGAC	2090212	120 C.D.	49,110.08	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Imprvt. / Conc. (Phase 3) of Orchids St., Sitio Balik Saka, Brgy. Pinugay

Sheet : 1 of 1

Location of Contract : Baras, Rizal

Date Prepared : 11 February, 2013

Approved Budget for the Contract : P997,561.89

Time & Place of

Duration of Project : Sixty (60) Calendar Days

Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P988,900.96	Bond	CGAC	25430	120 C.D.	P49,878.09	Sufficient	1st LCB
2. Rachki Enterprises	990,933.13	Bond	BF GEN	62052	120 C.D.	49,878.09	Sufficient	2nd LCB
3. A.D.S. San Juan Construction	994,304.59	Bond	TPISC	75762	120 C.D.	49,878.09	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Imprvt. / Provision of Roadside Barrier and Riprapping of Creek
at Cardona & Binangonan, Rizal

Location of Contract : Cardona & Binangonan, Rizal

Approved Budget for the Contract : P820,033.49

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P812,051.58	Bond	CGAC	25431	120 C.D.	P41,001.67	Sufficient	1st LCB
2. Maguallar Construction Enterprise	814,015.67	Bond	FESICI	011913	120 C.D.	41,001.67	Sufficient	2nd LCB
3. JRD-D2 Enterprises	815,082.81	Bond	SGICI	00225	120 C.D.	41,001.67	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Imprvt. / Conc. of Road at Brgy. Bagumbong and Brgy. Bayugo

Sheet : 1 of 1

Location of Contract : Jalajala, Rizal

Date Prepared : 11 February, 2013

Approved Budget for the Contract : P1,426,106.71

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Duration of Project : Forty Eight (48) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P1,417,160.15	Bond	MGAC	2090217	120 C.D.	P71,305.33	Sufficient	1st LCB
2. A.D.S. San Juan Construction	1,419,019.81	Bond	TPISC	75763	120 C.D.	71,305.33	Sufficient	2nd LCB
3. 3MR Builders and Supply	1,421,232.75	Bond	BF GEN	61700	120 C.D.	71,305.33	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Imprvt. / Conc. (portion) of Braza St., Sitio Naglabas, Brgy. Pagkalinawan

Sheet : 1 of 1

Location of Contract : Jalajala, Rizal

Date Prepared : 11 February, 2013

Approved Budget for the Contract : P999,059.88

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Duration of Project : Forty (40) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P991,008.13	Bond	SGICI	02150	120 C.D.	P49,952.99	Sufficient	1st LCB
2. Taluds Enterprises	992,371.53	Bond	FESICI	011909	120 C.D.	49,952.99	Sufficient	2nd LCB
3. Kit Ubiadas Construction	993,116.34	Bond	CGAC	25432	120 C.D.	49,952.99	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Imprvt. / Conc. (portion) of P. Calma St., Brgy. Sipsipin

Sheet : 1 of 1

Location of Contract : Jalajala, Rizal

Date Prepared : 11 February, 2013

Approved Budget for the Contract : P999,966.26

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Duration of Project : Forty (40) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. L.D.L. Espiritu Builders & Supply	P992,066.36	Bond	LIC	4696	120 C.D.	P49,998.31	Sufficient	1st LCB
2. Taluds Enterprises	992,616.60	Bond	FESICI	011910	120 C.D.	49,998.31	Sufficient	2nd LCB
3. E.S. Condez Construction	993,315.77	Bond	MGAC	2090214	120 C.D.	49,998.31	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 15x24m. Ynares Multi-Purpose Covered Court (Rafter Type)
at Bagumbong Elem. School, Brgy. Bagumbong

Sheet : 1 of 1

Date Prepared : 11 February, 2013

Location of Contract : Jalajala, Rizal

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,

Approved Budget for the Contract : P2,676,326.69

Rizal Prov'l. Capitol Bldg.

Duration of Project : Eighty Eight (88) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P2,665,299.24	Bond	CGAC	25435	120 C.D.	P133,816.33	Sufficient	1st LCB
2. JRD-D2 Enterprises	2,667,316.70	Bond	LIC	4697	120 C.D.	133,816.33	Sufficient	2nd LCB
3. PST Construction	2,669,253.45	Bond	PPSII	30411	120 C.D.	133,816.33	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Imprvt. / Con. / Riprapping of Road at Brgy. Lagundi and Imprvt. of Ynares Multi-Purpose
Covered Court at Brgy. San Guillermo

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P1,107,230.42

Duration of Project : Sixty Four (64) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. E.S. Condez Construction	P1,098,412.49	Bond	MGAC	10651	120 C.D.	P55,361.52	Sufficient	1st LCB
2. Hannahziel Builders and Supply	1,100,105.57	Bond	TPISC	75760	120 C.D.	55,361.52	Sufficient	2nd LCB
3. L.D.L. Espiritu Builders and Supply	1,101,900.72	Bond	LIC	4694	120 C.D.	55,361.52	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSON
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Const. of 2-units Artesian Well at Morong and Tanay, Rizal

Sheet : 1 of 1

Location of Contract : Morong and Tanay, Rizal

Date Prepared : 11 February, 2013

Approved Budget for the Contract : P442,940.22

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Duration of Project : Forty Four (44) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders and Supply	P434,563.42	Bond	TPISC	75758	120 C.D.	P22,147.01	Sufficient	1st LCB
2. E.S. Condez Construction	436,877.64	Bond	MGAC	2090215	120 C.D.	22,147.01	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. (portion) of Bellin St. & Carungay St., Brgy. Malaya
 Location of Contract : Pililla, Rizal
 Approved Budget for the Contract : P810,274.35
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 11 February, 2013
 Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. 3MR Builders and Supply	P800,779.79	Bond	BF GEN	61699	120 C.D.	P40,315.72	Sufficient	1st LCB
2. L.D.L. Espiritu Builders and Supply	804,254.28	Bond	LIC	4695	120 C.D.	40,315.72	Sufficient	2nd LCB
3. Kit Ubiadas Construction	805,621.40	Bond	CGAC	25433	120 C.D.	40,315.72	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
 Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Const. of Suspension Footbridge at Embalkadero, Brgy. Wawa
 Location of Contract : Pililla, Rizal
 Approved Budget for the Contract : P1,800,895.94
 Duration of Project : Seventy two (72) Calendar Days

Sheet : 1 of 1
 Date Prepared : 11 February, 2013
 Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.D.S. San Juan Construction	P1,791,624.24	Bond	TPISC	75764	120 C.D.	P90,044.80	Sufficient	1st LCB
2. 3MR Builders and Supply	1,793,905.67	Bond	BF GEN	62053	120 C.D.	90,044.80	Sufficient	2nd LCB
3. PST Construction	1,794,905.51	Bond	PPSII	30410	120 C.D.	90,044.80	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
 Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Dredging and Desilting of Pakiing River at Brgy. San Isidro
 Location of Contract : Montalban, Rizal
 Approved Budget for the Contract : P39,999,825.28
 Duration of Project : One Hundred Eighty Two (182) Calendar Days

Sheet : 1 of 1
 Date Prepared : 11 February, 2013
 Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Persan Construction, Inc.	P39,926,273.65	Bond	CGAC	25434	120 C.D.	P1,999,991.26	Sufficient	1st LCB
2. D.C. Sandil Construction & Realty Development, Inc	39,950,124.41	Bond	PPSII	30406	120 C.D.	1,999,991.26	Sufficient	2nd LCB
3. San Rafael Builders	39,985,891.82	Bond	MGAC	2090216	120 C.D.	1,999,991.26	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILLO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
 Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 10x18m. Ynares Multi-Purpose Covered Court (Rafter Type) at
Banaba Elem. School, Brgy. Banaba

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P1,809,618.95

Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P1,799,566.76	Bond	MGAC	2090218	120 C.D.	P90,480.95	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,801,705.50	Bond	LIC	4698	120 C.D.	90,480.95	Sufficient	2nd LCB
3. Persan Construction, Inc	1,802,677.42	Bond	CGAC	25436	120 C.D.	90,480.95	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Riprapping for Slope Protection of School Ground at Pintong Bukawe
 Elem. School, Brgy. Pintong Bukawe

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P954,744.95

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Persan Construction, Inc.	P945,145.00	Bond	CGAC	25437	120 C.D.	P47,737.25	Sufficient	1st LCB
2. D.C. Sandil Construction & Realty Development, Inc.	948,682.06	Bond	PPSII	30407	120 C.D.	47,737.25	Sufficient	2nd LCB
3. KRSJ Construction & General Services	949,675.33	Bond	SGICI	02144	120 C.D.	47,737.25	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of I-storey Ynares Multi-Purpose Bldg. and Const. of Perimeter
Fence of Ynares Multi-Purpose Covered Court at Brgy. Sampaloc

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P2,073,929.48

Duration of Project : Seventy Six (76) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P2,062,979.93	Bond	LIC	4700	120 C.D.	P103,696.47	Sufficient	1st LCB
2. Lard Builders	2,064,899.22	Bond	MGAC	2090219	120 C.D.	103,696.47	Sufficient	2nd LCB
3. PST Construction	2,066,868.99	Bond	PPSII	30414	120 C.D.	103,696.47	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO (Sgd)ENGR. LUISITO G. MUNSOD (Sgd)RUSSEL GUILLER C. YNARES (Sgd)PONCIANO CHITO ESTACIO (Sgd)PRISCILLA R. PADUA (Sgd) EUGENE P. DURUSAN
Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Prov'l. Gov't. Dep't. Head-PGSO Provincial Budget Officer Prov'l. Gov't. Dep't Head-HRMO
Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. (portion) of Maysawa Road at Brgy. Cuyambay

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P999,439.26

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P991,023.99	Bond	LIC	26681	120 C.D.	P49,971.96	Sufficient	1st LCB
2. Lard Builders	993,290.24	Bond	MGAC	2090220	120 C.D.	49,971.96	Sufficient	2nd LCB
3. KRSJ Construction & General Services	994,769.05	Bond	SGICI	02145	120 C.D.	49,971.96	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. (portion) of Road at AT Sitio Mapunso, Brgy. Plaza Aldea
 Location of Contract : Tanay, Rizal
 Approved Budget for the Contract : P951,542.05
 Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1
 Date Prepared : 11 February, 2013
 Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P942,400.34	Bond	LIC	26682	120 C.D.	P47,577.10	Sufficient	1st LCB
2. Lard Builders	945,326.35	Bond	MGAC	2090221	120 C.D.	47,577.10	Sufficient	2nd LCB
3. KRSJ Construction & General Services	946,665.80	Bond	SGICI	02146	120 C.D.	47,577.10	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO
 Provincial Treasurer Assistant Provincial Legal Officer
 Chairman-BAC Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD (Sgd)RUSSEL GUILLER C. YNARES
 Provincial Engineer Provincial Administrator
 Member-BAC Member-BAC

(Sgd)PONCIANO CHITO ESTACIO (Sgd)PRISCILLA R. PADUA
 Prov'l. Gov't. Dep't. Head-PGSO Provincial Budget Officer
 Member-BAC Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Const. of Fence & Concreting of Pathwalk at Quiterio San Jose
 Elem. School, Brgy. May-Iba

Location of Contract : Teresa, Rizal

Approved Budget for the Contract : P1,032,862.86

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. KRSJ Construction & General Services	P1,023,766.18	Bond	SGICI	00227	120 C.D.	51,643.14	Sufficient	1st LCB
2. Rachki Enterprises	1,025,328.75	Bond	BF GEN	62051	120 C.D.	51,643.14	Sufficient	2nd LCB
3. PST Construction	1,027,420.91	Bond	PPSII	30413	120 C.D.	51,643.14	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
 Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 2-storey, 6-rooms Ynares School Bldg. at Kaysakat Elem.
 School, Brgy. San Jose

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P8,709,841.11

Duration of Project : One Hundred Sixty (160) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
 Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. PST Construction	P8,690,844.31	Bond	PPSII	30412	120 C.D.	P435,492.05	Sufficient	1st LCB
2. JRD-D2 Enterprises	8,693,506.84	Bond	LIC	4699	120 C.D.	435,492.05	Sufficient	2nd LCB
3. A.L. Salazar Construction, Inc.	8,697,222.51	Bond	SGICI	02149	120 C.D.	435,492.05	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
 Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. & Const. of Drainage Canal (portion) of Road at Good Shepherdville
Subd., Sitio Dalig III, Brgy. Dalig

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,499,840.46

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Rachki Enterprises	P1,487,400.40	Bond	LIC	26686	120 C.D.	P74,992.02	Sufficient	1st LCB
2. KRSJ Construction & General Services	1,494,000.60	Bond	SGICI	00231	120 C.D.	74,992.02	Sufficient	2nd LCB
3. Hannahziel Builders & Supply	1,494,080.70	Bond	FESICI	011914	120 C.D.	74,992.02	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Imprvt. of Roads at United Greenview Ville, Sitio Kaysakat, Brgy. San Jose

Sheet : 1 of 1

Location of Contract : Antipolo, Rizal

Date Prepared : 18 February, 2013

Approved Budget for the Contract : P1,125,825.76

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders & Supply	P1,116,840.02	Bond	FESICI	011918	120 C.D.	P56,291.29	Sufficient	1st LCB
2. Rachki Enterprises	1,118,894.71	Bond	LIC	26683	120 C.D.	56,291.29	Sufficient	2nd LCB
3. KRSJ Construction & General Services	1,120,748.35	Bond	SGICI	00232	120 C.D.	56,291.29	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 17x30m. Ynares Multi-Purpose Covered Court (Rafter Type) at Nayong
Silangan Subd., Brgy. Dalig

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P3,731,814.68

Duration of Project : One Hundred Twelve (112) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P3,719,701.32	Bond	TPISC	75765	120 C.D.	P186,590.73	Sufficient	1st LCB
2. Megastructure Builders & Trading Corporation	3,721,600.00	Bond	FESICI	011920	120 C.D.	186,590.73	Sufficient	2nd LCB
3. PST Construction	3,723,820.08	Bond	LIC	26687	120 C.D.	186,590.73	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 17x30m. Ynares Multi-Purpose Covered Court (Rafter Type) at Sitio Aringit, Brgy. San Isidro

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P3,895,893.64

Duration of Project : One Hundred Twelve (112) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders & Supply	P3,883,940.12	Bond	FESICI	011919	120 C.D.	P194,794.68	Sufficient	1st LCB
2. Anrol Construction	3,885,568.67	Bond	BF GEN	62059	120 C.D.	194,794.68	Sufficient	2nd LCB
3. PST Construction	3,887,233.15	Bond	LIC	26688	120 C.D.	194,794.68	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSON
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 17x30m. Ynares Multi-Purpose Covered Court (Rafter Type) at
Purok Sampaguita, Brgy. San Isidro

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P3,688,642.66

Duration of Project : One Hundred Twelve (112) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. PST Construction	P3,676,594.22	Bond	LIC	26691	120 C.D.	P184,432.13	Sufficient	1st LCB
2. Megastructure Builder & Trading Corporation	3,678,269.44	Bond	FESICI	011921	120 C.D.	184,432.13	Sufficient	2nd LCB
3. Anrol Construction	3,680,797.33	Bond	BF GEN	6260	120 C.D.	184,432.13	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Imprvt. of 17x30m. Ynares Multi-Purpose Covered Court and Const. of Perimeter Fence at Gloria Heights Subd., Brgy. Dalig

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,082,786.26

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Vocalan Builders	P1,073,700.73	Bond	SGICI	00228	120 C.D.	P54,139.31	Sufficient	1st LCB
2. Rodgat Construction	1,074,821.35	Bond	BF GEN	62055	120 C.D.	54,139.31	Sufficient	2nd LCB
3. Rachki Enterprises	1,076,573.91	Bond	LIC	26684	120 C.D.	54,139.31	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Const. of 2-storey, 4-rooms Ynares School Bldg. at Mambugan II Elem.
School, Agnesville Subd., Brgy. Mambugan

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P6,287,932.61

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. PST Construction	P6,270,037.54	Bond	LIC	26692	120 C.D.	P314,396.63	Sufficient	1st LCB
2. A.L. Salazar Construction, Inc.	6,274,160.63	Bond	CGAC	2620	120 C.D.	314,396.63	Sufficient	2nd LCB
3. Hannahziel Builders & Supply	6,276,189.89	Bond	FESICI	011915	120 C.D.	314,396.63	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Imprvt. of 17x30m. Ynares Multi-Purpose Covered Court
 Court (Rigid Type) at Brgy. Mambog

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P1,120,516.32

Duration of Project : Thirty Two (32) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,111,411.31	Bond	CGAC	25438	120 C.D.	P56,025.82	Sufficient	1st LCB
2. A.M. Goto Construction	1,113,619.47	Bond	MGAC	2090229	120 C.D.	56,025.82	Sufficient	2nd LCB
3. Vocalan Builders	1,115,548.48	Bond	SGICI	00229	120 C.D.	56,025.82	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
 Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. of Basketball Court at Montevilla Subd., Brgy. Bilibiran

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P769,308.89

Duration of Project : Fifty Two (52) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P760,662.90	Bond	CGAC	25439	120 C.D.	P38,465.44	Sufficient	1st LCB
2. A.M. Goto Construction	763,304.83	Bond	MGAC	2090230	120 C.D.	38,465.44	Sufficient	2nd LCB
3. Rodgat Construction	764,126.72	Bond	BF GEN	62056	120 C.D.	38,465.44	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 10x18m. Ynares Multi-Purpose Covered Court (Rafter Type) at Pag-Asa
National High School, Victoria Village, Brgy. Pag-Asa

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P1,735,885.97

Duration of Project : Seventy Six (76) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,725,862.47	Bond	MGAC	2090222	120 C.D.	P86,794.30	Sufficient	1st LCB
2. Cager Construction & Supply	1,727,835.55	Bond	PPSII	30420	120 C.D.	86,794.30	Sufficient	2nd LCB
3. Vocalan Builders	1,730,013.72	Bond	SGICI	00230	120 C.D.	86,794.30	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Imprvt. / Conc. Overlay of Various Streets at Villarica Subd., Brgy. Sto. Domingo

Sheet : 1 of 1

Location of Contract : Cainta, Rizal

Date Prepared : 18 February, 2013

Approved Budget for the Contract : P1,499,746.29

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Duration of Project : Forty (40) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Rodgat Construction	P1,490,484.00	Bond	BF GEN	62054	120 C.D.	P74,987.31	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,492,743.05	Bond	CGAC	25440	120 C.D.	74,987.31	Sufficient	2nd LCB
3. Rachki Enterprises	1,494,407.74	Bond	LIC	26685	120 C.D.	74,987.31	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Const. of Additional 2nd Floor of Existing 1-storey Ynares Multi-Purpose Bldg.
at Sitio Balanti, Brgy. San Isidro

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P2,165,568.53

Duration of Project : One Hundred Eight (108) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder & Trading Corporation	P2,154,571.24	Bond	FESICI	011923	120 C.D.	P108,278.43	Sufficient	1st LCB
2. Kit Ubiadas Construction	2,156,615.37	Bond	CGAC	25441	120 C.D.	108,278.43	Sufficient	2nd LCB
3. Lard Builders	2,158,466.02	Bond	TPISC	75769	120 C.D.	108,278.43	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 2-storey Ynares Multi-Purpose Bldg. at Summergreen Executive Village
Brgy. San Andres

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P2,653,673.57

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P2,641,676.77	Bond	TPISC	75766	120 C.D.	P132,683.68	Sufficient	1st LCB
2. Rodgat Construction	2,646,660.89	Bond	BF GEN	62057	120 C.D.	132,683.68	Sufficient	2nd LCB
3. Hannahziel Builders & Supply	2,647,212.07	Bond	FESICI	011916	120 C.D.	132,683.68	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 2-storey, 4-rooms Ynares School Bldg. at Baras Elem. School,
Brgy. Concepcion

Location of Contract : Baras, Rizal

Approved Budget for the Contract : P6,367,377.97

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder & Trading Corporation	P6,351,420.28	Bond	FESICI	011925	120 C.D.	P318,368.90	Sufficient	1st LCB
2. JRD-D2 Enterprises	6,354,384.18	Bond	PPSII	30415	120 C.D.	318,368.90	Sufficient	2nd LCB
3. A.L. Salazar Construction, Inc.	6,356,373.81	Bond	CGAC	25444	120 C.D.	318,368.90	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 2-storey, 6-rooms Ynares School Bldg. at Santiago Elem. School,
Brgy. Santiago

Location of Contract : Baras, Rizal

Approved Budget for the Contract : P9,281,828.69

Duration of Project : One Hundred Eighty (180) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P9,262,839.56	Bond	MGAC	2090223	120 C.D.	P464,091.43	Sufficient	1st LCB
2. Cager Construction & Supply	9,265,829.78	Bond	PPSII	30421	120 C.D.	464,091.43	Sufficient	2nd LCB
3. A.L. Salazar Construction, Inc.	9,269,356.69	Bond	CGAC	25445	120 C.D.	464,091.43	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 2-storey, 4-rooms Ynares School Bldg. at Jalajala National High School,
Brgy. Special District

Location of Contract : Jalajala, Rizal

Approved Budget for the Contract : P6,362,279.26

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P6,346,303.48	Bond	PPSII	30426	120 C.D.	P318,113.96	Sufficient	1st LCB
2. Megastructure Builder & Trading Corporation	6,349,283.39	Bond	FESICI	011922	120 C.D.	318,113.96	Sufficient	2nd LCB
3. A.L. Salazar Construction, Inc.	6,351,176.34	Bond	CGAC	25446	120 C.D.	318,113.96	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 2-storey, 4-rooms Ynares School Bldg. at Timoteo A. Reyes Sr. Mem.
Elem. School, Brgy. San Pedro

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P6,596,414.53

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P6,580,201.34	Bond	MGAC	2090224	120 C.D.	P329,820.73	Sufficient	1st LCB
2. Cager Construction & Supply	6,583,513.92	Bond	PPSII	30422	120 C.D.	329,820.73	Sufficient	2nd LCB
3. A.L. Salazar Construction, Inc.	6,585,314.29	Bond	CGAC	25447	120 C.D.	329,820.73	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Riprapping for Side Protection at Matagbak Elem. School, Brgy. Bagumbayan

Sheet : 1 of 1

Location of Contract : Pililla, Rizal

Date Prepared : 18 February, 2013

Approved Budget for the Contract : P1,423,076.88

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. KRSJ Construction & General Services	P1,414,080.71	Bond	SGICI	02055	120 C.D.	P71,153.84	Sufficient	1st LCB
2. Lard Builders	1,416,003.46	Bond	TPISC	75770	120 C.D.	71,153.84	Sufficient	2nd LCB
3. Kit Ubiadas Construction	1,418,000.00	Bond	CGAC	25442	120 C.D.	71,153.84	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Imprvt. / Conc. (portion) of Andallo St. at Brgy. Malaya

Sheet : 1 of 1

Location of Contract : Pililla, Rizal

Date Prepared : 18 February, 2013

Approved Budget for the Contract : P834,483.21

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Duration of Project : Forty Eight (48) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.M. Goto Construction	P826,000.47	Bond	MGAC	2090228	120 C.D.	P41,724.16	Sufficient	1st LCB
2. Kit Ubiadas Construction	828,501.05	Bond	CGAC	25443	120 C.D.	41,724.16	Sufficient	2nd LCB
3. KRSJ Construction & General Services	829,292.38	Bond	SGICI	00874	120 C.D.	41,724.16	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Ynares Stage at Southville 8C National High School, Brgy. San Isidro

Sheet : 1 of 1

Location of Contract : Montalban, Rizal

Date Prepared : 18 February, 2013

Approved Budget for the Contract : P758,528.25

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction & Supply	P750,566.99	Bond	PPSII	30424	120 C.D.	P37,926.41	Sufficient	1st LCB
2. San Rafael Builders	751,998.97	Bond	MGAC	2090232	120 C.D.	37,926.41	Sufficient	2nd LCB
3. Hannahziel Builders and Supply	753,668.90	Bond	FESICI	011917	120 C.D.	37,926.41	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Ynares Stage at Kasiglahan National High School, Brgy. San Jose

Sheet : 1 of 1

Location of Contract : Montalban, Rizal

Date Prepared : 18 February, 2013

Approved Budget for the Contract : P829,559.08

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. San Rafael Builders	P821,378.26	Bond	MGAC	2090231	120 C.D.	P41,477.95	Sufficient	1st LCB
2. Cager Construction & Supply	823,534.45	Bond	PPSII	30423	120 C.D.	41,477.95	Sufficient	2nd LCB
3. Megastructure Builder & Trading Corporation	824,505.01	Bond	FESICI	011924	120 C.D.	41,477.95	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 17X30m. Ynares Multi-Purpose Covered Court (Rafter Type)
at Moncarlo Village, Brgy. Ampid I

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P3,497,134.86

Duration of Project : One Hundred Twelve (112) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. D.G. Chico Trading and Construction Corporation	P3,485,285.94	Bond	SGICI	00283	120 C.D.	P174,856.74	Sufficient	1st LCB
2. PST Construction	3,487,216.33	Bond	LIC	26689	120 C.D.	174,856.74	Sufficient	2nd LCB
3. Anrol Construction	3,489,037.54	Bond	BF GEN	62061	120 C.D.	174,856.74	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 17X30m. Ynares Multi-Purpose Covered Court (Rafter Type)
at Moncarlo Village, Brgy. Ampid I

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P3,497,134.86

Duration of Project : One Hundred Twelve (112) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. D.G. Chico Trading and Construction Corporation	P3,485,285.94	Bond	SGICI	00283	120 C.D.	P174,856.74	Sufficient	1st LCB
2. PST Construction	3,487,216.33	Bond	LIC	26689	120 C.D.	174,856.74	Sufficient	2nd LCB
3. Anrol Construction	3,489,037.54	Bond	BF GEN	62061	120 C.D.	174,856.74	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares School Bldg. and Jose F. Diaz School Bldg.
at Ampid I Elem. School, Brgy. Ampid I

Sheet : 1 of 1

Date Prepared : 18 February, 2013

Location of Contract : San Mateo, Rizal

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,

Approved Budget for the Contract : P1,023,484.39

Rizal Prov'l. Capitol Bldg.

Duration of Project : Forty (40) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P1,014,484.88	Bond	TPISC	75767	120 C.D.	P51,174.22	Sufficient	1st LCB
2. San Rafael Builders	1,016,541.63	Bond	MGAC	2090233	120 C.D.	51,174.22	Sufficient	2nd LCB
3. D.G. Chico Trading and Construction Corporation	1,018,554.31	Bond	SGICI	00282	120 C.D.	51,174.22	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Imprvt. of Road (portion) from Brgy. San Andres to Brgy, Tinucan
and Brgy. Mamuyao, Tanay, Rizal

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P31,473,237.93

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.L. Salazar Construction, Inc.	P31,436,252.87	Bond	CGAC	25449	120 C.D.	P1,573,661.90	Sufficient	1st LCB
2. Trancom Engineering Construction	31,442,649.73	Bond	MGAC	2090226	120 C.D.	1,573,661.90	Sufficient	2nd LCB
3. JRD-D2 Enterprises	31,449,543.47	Bond	PPSII	30416	120 C.D.	1,573,661.90	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Imprvt./ Gravel Surfacing of Pantay-Pinugay Road, Brgy.Tandang Kutyo

Sheet : 1 of 1

Location of Contract : Tanay, Rizal

Date Prepared : 18 February, 2013

Approved Budget for the Contract : P9,982,393.15

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.L. Salazar Construction, Inc.	P9,968,626.69	Bond	CGAC	25450	120 C.D.	P499,119.66	Sufficient	1st LCB
2. JRD-D2 Enterprises	9,973,471.30	Bond	PPSII	30417	120 C.D.	499,119.66	Sufficient	2nd LCB
3. PST Construction	9,975,425.07	Bond	LIC	26690	120 C.D.	499,119.66	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD (Sgd)RUSSEL GUILLER C. YNARES
Provincial Engineer Provincial Administrator
Member-BAC Member-BAC

(Sgd)PONCIANO CHITO ESTACIO (Sgd)PRISCILLA R. PADUA
Prov'l. Gov't. Dep't. Head-PGSO Provincial Budget Officer
Member-BAC Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 17x30m. Ynares Multi-Purpose Covered Court (Rafter Type) at Brgy. Kaybuto

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P3,487,023.50

Duration of Project : One Hundred Twelve (112) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Anrol Construction	P3,474,862.67	Bond	BF GEN	62058	120 C.D.	P174,351.17	Sufficient	1st LCB
2. Trancom Engineering Construction	3,477,081.05	Bond	MGAC	2090227	120 C.D.	174,351.17	Sufficient	2nd LCB
3. D.G. Chico Trading & Construction Corporation	3,479,044.84	Bond	SGICI	00281	120 C.D.	174,351.17	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSON
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 1-storey, 2-rooms Ynares School Bldg. at Nayon Elem. School,
Sitio Nayon, Brgy. Sta. Ines

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P2,272,558.36

Duration of Project : Eighty Six (86) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P2,261,572.62	Bond	PPSII	30419	120 C.D.	P113,627.92	Sufficient	1st LCB
2. Lard Builders	2,263,547.24	Bond	TPISC	75771	120 C.D.	113,627.92	Sufficient	2nd LCB
3. D.G. Chico Trading & Construction Corporation	2,265,545.21	Bond	SGICI	00282	120 C.D.	113,627.92	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Conc. / Riprapping of Road at Brgy. San Roque and Brgy. San Jose

Sheet : 1 of 1

Location of Contract : Antipolo, Rizal

Date Prepared : 18 February, 2013

Approved Budget for the Contract : P1,436,759.05

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Duration of Project : Forty Eight (48) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Rachki Enterprises	P1,425,160.05	Bond	LIC	26696	120 C.D.	P71,837.95	Sufficient	1st LCB
2. J.E.I. Construction	1,429,040.11	Bond	BF GEN	62102	120 C.D.	71,837.95	Sufficient	2nd LCB
3. Trancom Engineering Construction	1,430,027.01	Bond	MGAC	2090240	120 C.D.	71,837.95	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares Multi-Purpose Bldg., Ynares Stage & Const. of Rizal
 Monument & Repair / Rehab. of Basketball Goal in Different Barangay of Antipolo, Rizal

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P669,394.65

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P661,482.59	Bond	CGAC	26208	120 C.D.	P33,469.73	Sufficient	1st LCB
2. JRD-D2 Enterprises	663,501.15	Bond	PPSII	30427	120 C.D.	33,469.73	Sufficient	2nd LCB
3. Maguallar Construction Enterprise	664,266.60	Bond	SGICI	00284	120 C.D.	33,469.73	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
 Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 17x30m. Ynares Multi-Purpose Covered Court (Rafter Type) at Marwood Executive Village, Brgy. Mahabang Parang

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P3,575,578.52

Duration of Project : One Hundred Twelve (112) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.L.Salazar Construction, Inc.	P3,563,886.78	Bond	CGAC	262606	120 C.D.	P178,778.93	Sufficient	1st LCB
2. Taluds Enterprises	3,567,400.00	Bond	LIC	26699	120 C.D.	178,778.93	Sufficient	2nd LCB
3. JRD-D2 Enterprises	3,568,048.95	Bond	PPSII	30428	120 C.D.	178,778.93	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 1-storey Ynares Multi-Purpose Bldg. (Senior Citizen's Bldg.) at Arveemar Homes, Brgy. San Isidro, Angono, Rizal

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P1,617,489.71

Duration of Project : Seventy Six (76) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,607,463.45	Bond	MGAC	209042	120 C.D.	P80,874.48	Sufficient	1st LCB
2. Lard Builders	1,609,581.75	Bond	BF GEN	62045	120 C.D.	80,874.48	Sufficient	2nd LCB
3. FLS Construction & Builders	1,610,469.53	Bond	TPISC	75772	120 C.D.	80,874.48	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. (portion) of Road at St. Anthony, Brgy. Tagpos

Sheet : 1 of 1

Location of Contract : Binangonan, Rizal

Date Prepared : 18 February, 2013

Approved Budget for the Contract : P797,238.94

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P789,401.47	Bond	CGAC	26211	120 C.D.	P39,861.95	Sufficient	1st LCB
2. Maguallar Construction Enterprise	792,306.65	Bond	SGICI	00285	120 C.D.	39,861.95	Sufficient	2nd LCB
3. ASB Construct	791,009.72	Bond	FESICI	012208	120 C.D.	39,861.95	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. Overlay (portion) of Roads at Brgy. Rayap
 Location of Contract : Binangonan, Rizal
 Approved Budget for the Contract : P799,743.45
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 18 February, 2013
 Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Maguallar Construction Enterprise	P791,666.75	Bond	SGICI	00286	120 C.D.	P39,987.17	Sufficient	1st LCB
2. ASB Construct	793,363.47	Bond	FESICI	012209	120 C.D.	39,987.17	Sufficient	2nd LCB
3. Megastructure Builder & Trading Corp.	794,744.56	Bond	CGAC	26204	120 C.D.	39,987.17	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO
 Provincial Treasurer Assistant Provincial Legal Officer
 Chairman-BAC Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD (Sgd)RUSSEL GUILLER C. YNARES
 Provincial Engineer Provincial Administrator
 Member-BAC Member-BAC

(Sgd)PONCIANO CHITO ESTACIO (Sgd)PRISCILLA R. PADUA (Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't. Head-PGSO Provincial Budget Officer Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC Member-BAC Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehab. / Conc. Reblocking & Asphalt Overlay of Osmeña St. and Lopez Jaena St., Brgy. Libis and Brgy. Libid

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P2,383,725.52

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P2,373,465.50	Bond	PPSII	30433	120 C.D.	P119,186.28	Sufficient	1st LCB
2. Flag Construction Corporation	2,375,742.54	Bond	SGICI	00289	120 C.D.	119,186.28	Sufficient	2nd LCB
3. Kit Ubiadas Construction	2,376,802.54	Bond	CGAC	26209	120 C.D.	119,186.28	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Asphalt Overlay of Roads at Brgy. Libis and Brgy. Layunan

Sheet : 1 of 1Date Prepared : 18 February, 2013

Location of Contract : Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Approved Budget for the Contract : P5,186,853.83

Duration of Project : Sixteen (16) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P5,172,900.04	Bond	PPSII	30434	120 C.D.	P259,342.69	Sufficient	1st LCB
2. Kit Ubiadas Construction	5,176,740.34	Bond	CGAC	26210	120 C.D.	259,342.69	Sufficient	2nd LCB
3. Taluds Enterprises	5,179,980.15	Bond	LIC	26700	120 C.D.	259,342.69	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Asphalt Overlay of Roads at Brgy. Libis and Brgy. Libid

Sheet : 1 of 1

Location of Contract : Binangonan, Rizal

Date Prepared : 18 February, 2013

Approved Budget for the Contract : P2,814,752.60

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Duration of Project : Twelve (12) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P2,803,725.41	Bond	PPSII	30435	120 C.D.	P140,737.63	Sufficient	1st LCB
2. Kit Ubiadas Construction	2,805,846.65	Bond	CGAC	26212	120 C.D.	140,737.63	Sufficient	2nd LCB
3. Taluds Enterprises	2,807,797.07	Bond	LIC	26701	120 C.D.	140,737.63	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Imprvt. of Ynares Multi-Purpose Covered Court & Conc. of Road at Binangonan & Cardona, Rizal

Location of Contract : Binangonan & Cardona, Rizal

Approved Budget for the Contract : P1,334,898.40

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Flag Construction Corporation	P1,325,200.30	Bond	SGICI	00290	120 C.D.	P66,744.92	Sufficient	1st LCB
2. FLS Construction & Builders	1,327,762.07	Bond	TPISC	75773	120 C.D.	66,744.92	Sufficient	2nd LCB
3. Taluds Enterprises	1,329,379.67	Bond	LIC	26702	120 C.D.	66,744.92	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSON
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Fence & Covered Pathwalk of School at Binangonan & Pililla, Rizal

Sheet : 1 of 1

Location of Contract : Binangonan & Pililla, Rizal

Date Prepared : 18 February, 2013

Approved Budget for the Contract : P891,516.83

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. ASB Construct	P882,425.86	Bond	FESICI	012207	120 C.D.	P44,575.84	Sufficient	1st LCB
2. Flag Construction Corporation	885,825.46	Bond	SGICI	00287	120 C.D.	44,575.84	Sufficient	2nd LCB
3. Megastructure Builder & Trading Corporation	886,468.14	Bond	CGAC	26205	120 C.D.	44,575.84	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. with Drainage Canal at K-74, Karangalan Village, Brgy. San Isidro
 Location of Contract : Cainta, Rizal
 Approved Budget for the Contract : P606,494.58
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 18 February, 2013
 Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P599,150.61	Bond	MGAC	2090241	120 C.D.	P30,324.73	Sufficient	1st LCB
2. Lard Builders	600,423.55	Bond	BF GEN	62665	120 C.D.	30,324.73	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSON
 Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
 Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. with Drainage Canal Katatagan St., Phase I, Karangalan Village, Brgy. San Isidro

Sheet : 1 of 1

Location of Contract : Cainta, Rizal

Date Prepared : 18 February, 2013

Approved Budget for the Contract : P848,543.89

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,

Duration of Project : Sixty (60) Calendar Days

Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. J.E.I. Construction	P840,537.45	Bond	BF GEN	62103	120 C.D.	P42,427.19	Sufficient	1st LCB
2. R.S.Mesa Construction Corporation	842,501.01	Bond	FESICI	012213	120 C.D.	42,427.19	Sufficient	2nd LCB
3. Rachki Enterprises	844,024.72	Bond	LIC	26694	120 C.D.	42,427.19	Sufficient	3rd LCB
4. XX=XX=XX=XX=XX=XX=XX=XX=XX=XX								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. (portion) of K-20 St. Phase I, Karangalan Village, Brgy. San Isidro

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P585,109.63

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P578,539.54	Bond	CGAC	26213	120 C.D.	P29,255.48	Sufficient	1st LCB
2. R.S.Mesa Construction Corporation	579,736.27	Bond	FESICI	012214	120 C.D.	29,255.48	Sufficient	2nd LCB
3.xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. with Grouted Riprap Side Protection (Phase 2) at Blk.33,
 Damayan Floodway B, Brgy. San Juan

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P1,086,342.38

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
 Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Pazvic Construction	P1,078,439.82	Bond	MGAC	2090236	120 C.D.	P54,317.12	Sufficient	1st LCB
2. FLS Construction & Builders	1,080,188.22	Bond	TPISC	75774	120 C.D.	54,317.12	Sufficient	2nd LCB
3. R.S.Mesa Construction Corporation	1,081,600.93	Bond	FESICI	012215	120 C.D.	54,317.12	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
 Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of I-storey Ynares Multi-Purpose Bldg. at Brgy. Lambac

Sheet : 1 of 1

Location of Contract : Cardona, Rizal

Date Prepared : 18 February, 2013

Approved Budget for the Contract : P1,899,875.44

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,

Duration of Project : Eighty (80) Calendar Days

Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AHA Construction & Builder	P1,890,607.89	Bond	PPSII	30439	120 C.D.	P94,993.77	Sufficient	1st LCB
2. Flag Construction Corporation	1,892,937.45	Bond	SGICI	00288	120 C.D.	94,993.77	Sufficient	2nd LCB
3. Pazvic Construction	1,894,941.90	Bond	MGAC	2090235	120 C.D.	94,993.77	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Various Imprvt. of School Ground at Malaya National High School, Brgy. Malaya

Sheet : 1 of 1

Location of Contract : Pililla, Rizal

Date Prepared : 18 February, 2013

Approved Budget for the Contract : P1,159,755.74

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. R.S. Mesa Construction Corporation	P1,150,706.49	Bond	FESICI	012210	120 C.D.	P57,987.79	Sufficient	1st LCB
1. AHA Construction & Builder	1,152,706.25	Bond	PPSII	30437	120 C.D.	57,987.79	Sufficient	2nd LCB
3. Trancom Engineering Construction	1,154,737.71	Bond	MGAC	2090239	120 C.D.	57,987.79	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 2-storey Ynares Multi-Purpose Bldg. (Barangay Hall) at Brgy. Bagumbayan

Sheet : 1 of 1

Location of Contract : Pililla, Rizal

Date Prepared : 18 February, 2013

Approved Budget for the Contract : P2,657,193.41

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Duration of Project : One Hundred Twenty (120) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction & Builders	P2,646,020.65	Bond	TPISC	75775	120 C.D.	P132,859.67	Sufficient	1st LCB
1. Lard Builders	2,648,193.23	Bond	BF GEN	6264	120 C.D.	132,859.67	Sufficient	2nd LCB
3. AHA Construction & Builder	2,650,172.14	Bond	PPSII	30438	120 C.D.	132,859.67	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSON
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. of Roads with Drainage Canal at Adia, Brgy. Manggahan

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P1,047,707.68

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction & Supply	P1,038,297.79	Bond	TPISC	75776	120 C.D.	P52,385.38	Sufficient	1st LCB
2. Ale-J Construction & Trading	1,041,242.69	Bond	BF GEN	62048	120 C.D.	52,385.38	Sufficient	2nd LCB
3. Trancom Engineering Construction	1,042,994.96	Bond	MGAC	2090238	120 C.D.	52,385.38	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO (Sgd)ENGR. LUISITO G. MUNSOD (Sgd)RUSSEL GUILLER C. YNARES (Sgd)PONCIANO CHITO ESTACIO (Sgd)PRISCILLA R. PADUA (Sgd) EUGENE P. DURUSAN
Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Prov'l. Gov't. Dep't. Head-PGSO Provincial Budget Officer Prov'l. Gov't. Dep't Head-HRMO
Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC Member-BAC Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. of 10x30m . Ynares Multi-Purpose Covered Court at Montalban Heights, Brgy. San Jose
 Location of Contract : Montalban, Rizal
 Approved Budget for the Contract : P1,484,706.78
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 18 February, 2013
 Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Ale-J Construction & Trading	P1,475,737.40	Bond	BF GEN	62047	120 C.D.	P74,235.34	Sufficient	1st LCB
2. Trancom Engineering Construction	1,477,998.58	Bond	MGAC	2090237	120 C.D.	74,235.34	Sufficient	2nd LCB
3. JRD-D2 Enterprises	1,479,598.29	Bond	PPSII	30249	120 C.D.	74,235.34	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
 Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of School Comfort Room & Repainting of Multi-Purpose Covered Court
at Montalban and Const. of School Fence at San Mateo, Rizal

Location of Contract : Montalban & San Mateo, Rizal

Approved Budget for the Contract : P1,250,849.84

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P1,241,570.52	Bond	BF GEN	62101	120 C.D.	P62,542.49	Sufficient	1st LCB
2. Cager Construction & Supply	1,243,829.82	Bond	TPISC	75777	120 C.D.	62,542.49	Sufficient	2nd LCB
3. Persan Construction Inc.	1,245,440.51	Bond	CGAC	26214	120 C.D.	62,542.49	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Installation of Electrical Lighting System of Ynares Multi-Purpose Covered Court
at Brgy. Burgos & Brgy. San Isidro

Location of Contract : Montalban & San Mateo, Rizal

Approved Budget for the Contract : P1,091,083.52

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P1,082,136.50	Bond	BF GEN	62062	120 C.D.	P54,554.18	Sufficient	1st LCB
2. Cager Construction & Supply	1,083,824.95	Bond	TPISC	75778	120 C.D.	54,554.18	Sufficient	2nd LCB
3. Persan Construction Inc.	1,085,721.29	Bond	CGAC	26215	120 C.D.	54,554.18	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Drainage System & Conc. (portion) of E. Florencio St.,
Brgy. Guitnang Bayan II

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P1,829,817.79

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Persan Construction Inc.	P1,820,821.52	Bond	CGAC	26216	120 C.D.	P91,490.89	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,821,819.59	Bond	PPSII	30430	120 C.D.	91,490.89	Sufficient	2nd LCB
3. Ale-J Construction & Trading	1,823,005.07	Bond	BF GEN	6250	120 C.D.	91,490.89	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Construction of 2-units Artesian Well at Brgy. Sto. Niño, San Mateo, Rizal

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P407,045.58

Duration of Project : Forty Four (44) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P399,637.24	Bond	BF GEN	62603	120 C.D.	P20,353.28	Sufficient	1st LCB
2. Rachki Enterprises	401,137.36	Bond	LIC	26695	120 C.D.	20,353.28	Sufficient	2nd LCB
3. x=x=x=x=x=x=x=x=x=x=x								
4. X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Imprvt. / Const. of Drainage System at Santos St., Brgy. Wawa

Sheet : 1 of 1

Location of Contract : Tanay, Rizal

Date Prepared : 18 February, 2013

Approved Budget for the Contract : P999,484.14

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. E. Pascual Construction	P991,462.83	Bond	LIC	26698	120 C.D.	P49,974.21	Sufficient	1st LCB
2. JRD-D2 Enterprises	994,660.91	Bond	PPSII	30431	120 C.D.	49,974.21	Sufficient	2nd LCB
3. Pazvic Construction	994,979.19	Bond	MGAC	2090234	120 C.D.	49,974.21	Sufficient	3rd LCB
4. x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSON
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Imprvt. / Conc. of Road I and II at Sitio Alas-Asin, Brgy. Daraitan

Sheet : 1 of 1

Location of Contract : Tanay, Rizal

Date Prepared : 18 February, 2013

Approved Budget for the Contract : P1,103,172.32

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,

Duration of Project : Sixty (60) Calendar Days

Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,094,261.23	Bond	PPSII	30436	120 C.D.	P55,158.62	Sufficient	1st LCB
2. Lard Builders	1,096,608.53	Bond	BF GEN	62049	120 C.D.	55,158.62	Sufficient	2nd LCB
3.E. Pascual Construction	1,098,721.71	Bond	LIC	26697	120 C.D.	55,158.62	Sufficient	3rd LCB
4. x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 2-storey, 4-rooms Ynares School Bldg. at Prinza Elem. School, Brgy. Prinza

Sheet : 1 of 1

Location of Contract : Teresa, Rizal

Date Prepared : 18 February, 2013

Approved Budget for the Contract : P6,459,421,14

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Duration of Project : One Hundred Twenty (120) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P6,443,313.04	Bond	LIC	26703	120 C.D.	P322,971.06	Sufficient	1st LCB
2. A.L. Salazar Construction, Inc.	6,448,466.66	Bond	CGAC	20207	120 C.D.	322,971.06	Sufficient	2nd LCB
3. JRD-D2 Enterprises	6,450,109.45	Bond	PPSII	30432	120 C.D.	322,971.06	Sufficient	3rd LCB
4. x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Concrete Bench at Ynares Multi-Purpose Covered Court and Rehab./Conc. of Road at Brgy. San Isidro

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P648,659.68

Duration of Project : Forty Four (44) Calendar Days

Sheet : 1 of 1

Date Prepared : 22 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction & Builders	P641,318.88	Bond	MGAC	2090243	120 C.D.	P32,432.98	Sufficient	1st LCB
2. A.L. Cruz Design & Builders Construction	643,630.37	Bond	TPISC	75780	120 C.D.	32,432.98	Sufficient	2nd LCB
3. Hannahziel Builders & Supply	644,017.27	Bond	FESICI	012217	120 C.D.	32,432.98	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. & Const. of Drainage Canal at Brgy. Dalig and Brgy. San Roque

Sheet : 1 of 1

Location of Contract : Antipolo, Rizal

Date Prepared : 22 February, 2013

Approved Budget for the Contract : P880,728.92

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,

Duration of Project : Forty Eight (48) Calendar Days

Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P872,441.60	Bond	CGAC	26430	120 C.D.	P44,036.45	Sufficient	1st LCB
2. Hannahziel Builders & Supply	875,713.10	Bond	FESICI	012155	120 C.D.	44,036.45	Sufficient	2nd LCB
3. FLS Construction & Builders	P875,734.76	Bond	MGAC	2090246	120 C.D.	44,036.45	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Imprvt. / Conc. & Const. of Pathwalk with Drainage Canal and Const. of Perimeter Fence
of Open Space at Brgy. San Luis

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P2,428,188.37

Duration of Project : Sixty Four (64) Calendar Days

Sheet : 1 of 1

Date Prepared : 22 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.M. Sanchez Construction	P2,418,033.82	Bond	LIC	03727	120 C.D.	P121,409.42	Sufficient	1st LCB
2. RAE Estate Builders Corporation	2,420,066.73	Bond	MGAC	2090251	120 C.D.	121,409.42	Sufficient	2nd LCB
3. Kit Ubiadas Construction	2,422,220.85	Bond	CGAC	26229	120 C.D.	121,409.42	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSON
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Fence / Repair / Repainting of Ynares / Duavit Multi-Purpose Covered Court at Antipolo and Cainta, Rizal
 Location of Contract : Antipolo and Cainta, Rizal
 Approved Budget for the Contract : P1,052,379.59
 Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1
 Date Prepared : 22 February, 2013
 Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction & Builders	P1,044,498.07	Bond	MGAC	2090244	120 C.D.	P52,618.98	Sufficient	1st LCB
2. A.M. Sanchez Construction	1,047,103.79	Bond	LIC	26705	120 C.D.	52,618.98	Sufficient	2nd LCB
3. A.L. Cruz Design & Builders Construction	1,047,204.44	Bond	TPISC	75786	120 C.D.	52,618.98	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY Provincial Treasurer
 (Sgd)ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer
 Chairman-BAC Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. & Const. of Drainage Canal at Road 6, Good Shepherdville
Subd., Sitio Dalig III, Brgy. Dalig

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P899,951.81

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 22 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction & Builders	P891,800.11	Bond	MGAC	2090247	120 C.D.	P44,997.59	Sufficient	1st LCB
2. Kit Ubiadas Construction	894,700.19	Bond	CGAC	26227	120 C.D.	44,997.59	Sufficient	2nd LCB
3.xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

(Sgd) EUGENE P. DURUSAN
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Imprvt. / Const. of Drainage Canal / Conc.of Road at Antipolo and Taytay, Rizal
 Location of Contract : Antipolo and Taytay, Rizal
 Approved Budget for the Contract : P1,367,771.25
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 22 February, 2013
 Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.L. Cruz Design & Builders Construction	P1,358,708.02	Bond	TPISC	75779	120 C.D.	P68,388.56	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,360,908.48	Bond	CGAC	26226	120 C.D.	68,388.56	Sufficient	2nd LCB
3. A.M. Sanchez Construction	1,362,837.10	Bond	LIC	26706	120 C.D.	68,388.56	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSON
 Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
 Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Imprvt. / Const. of Drainage Canal / Conc.of Road at Antipolo and Taytay, Rizal

Sheet : 1 of 1

Location of Contract : Antipolo and Taytay, Rizal

Date Prepared : 22 February, 2013

Approved Budget for the Contract : P1,367,771.25

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.L. Cruz Design & Builders Construction	P1,358,708.02	Bond	TPISC	75779	120 C.D.	P68,388.56	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,360,908.48	Bond	CGAC	26226	120 C.D.	68,388.56	Sufficient	2nd LCB
3. A.M. Sanchez Construction	1,362,837.10	Bond	LIC	26706	120 C.D.	68,388.56	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Imprvt. / Conc. (portion) of 2nd St. & 5th St. at Villa Gloria Subd., Brgy. San Isidro

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P401,243.68

Duration of Project : Thirty Two (32) Calendar Days

Sheet : 1 of 1

Date Prepared : 22 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. L.L. Marron Construction & Trading	P397,100.65	Bond	TPISC	75783	120 C.D.	P20,062.18	Sufficient	1st LCB
2. Taluds Enterprises	398,931.20	Bond	BF GEN	621067	120 C.D.	20,062.18	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Imprvt.of Don Jose Ynares Sr. Mem. School, Brgy. San Carlos

Sheet : 1 of 1

Location of Contract : Binangonan, Rizal

Date Prepared : 22 February, 2013

Approved Budget for the Contract : P728,815.48

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Duration of Project : Forty (40) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P720,617.08	Bond	CGAC	26225	120 C.D.	P36,440.77	Sufficient	1st LCB
2. JRD-D2 Enterprises	723,551.87	Bond	PPSII	30440	120 C.D.	36,440.77	Sufficient	2nd LCB
3. FLS Construction & Builders	725,741.08	Bond	MGAC	2090259	120 C.D.	36,440.77	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of I-storey Ynares Multi-Purpose Bldg. (Senior Citizen's Bldg.) at Brgy. San Carlos

Sheet : 1 of 1

Location of Contract : Binangonan, Rizal

Date Prepared : 22 February, 2013

Approved Budget for the Contract : P1,638,600.63

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Duration of Project : Seventy Six (76) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,627,959.45	Bond	CGAC	26224	120 C.D.	P81,930.03	Sufficient	1st LCB
2. FLS Construction & Builders	1,630,897.21	Bond	MGAC	2090248	120 C.D.	81,930.03	Sufficient	2nd LCB
3. A.L. Cruz Design & Builders Construction	1,631,969.80	Bond	TPISC	75787	120 C.D.	81,930.03	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Dismantling / Erection of 10,000 gals. Elevated Water Tank and Const. of I-unit Artesian Well
at Brgy. San Carlos and Brgy. Rayap

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P872,011.55

Duration of Project : Fifty Two (52) Calendar Days

Sheet : 1 of 1

Date Prepared : 22 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P864,022.86	Bond	CGAC	26223	120 C.D.	P43,600.58	Sufficient	1st LCB
2. Cager Construction & Supply	866,022.72	Bond	MGAC	2090255	120 C.D.	43,600.58	Sufficient	2nd LCB
3. Taluds Enterprises	868,011.50	Bond	BF GEN	62105	120 C.D.	43,600.58	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Imprvt. / Const. of Drainage System (portion) of P. Burgos St., Brgy. Lunsad
 Location of Contract : Binangonan, Rizal
 Approved Budget for the Contract : P828,384.92
 Duration of Project : Fifty Two (52) Calendar Days

Sheet : 1 of 1
 Date Prepared : 22 February, 2013
 Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders & Supply	P820,402.22	Bond	FESICI	012216	120 C.D.	P41,419.25	Sufficient	1st LCB
2. Cager Construction & Supply	822,400.42	Bond	MGAC	2090256	120 C.D.	41,419.25	Sufficient	2nd LCB
3. FLS Construction & Builders	825,169.52	Bond	SGICI	00292	120 C.D.	41,419.25	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
 Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Drainage System / Imprvt. of Road along Santol St. and
Connecting Streets at Sitio Sta.. Ursula, Brgy. Batingan

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P997,422.47

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 22 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P989,370.99	Bond	BF GEN	62108	120 C.D.	P49,971.12	Sufficient	1st LCB
2. L.L. Marron Construction & Trading	991,994.00	Bond	TPISC	75781	120 C.D.	49,871.12	Sufficient	2nd LCB
3. Lard Builders	993,244.39	Bond	SGICI	00296	120 C.D.	49,871.12	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 17x30m. Ynares Multi-Purpose Covered Court (Rafter Type) at Apple Village
 Brgy. San Juan
 Location of Contract : Cainta, Rizal
 Approved Budget for the Contract : P3,628,355.31
 Duration of Project : One Hundred Twelve (112) Calendar Days

Sheet : 1 of 1
 Date Prepared : 22 February, 2013
 Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P3,616,463.98	Bond	CGAC	26222	120 C.D.	P181,417.76	Sufficient	1st LCB
2. F.G. Santiago Construction	3,618,263.85	Bond	LIC	26711	120 C.D.	181,417.76	Sufficient	2nd LCB
3. RAE Estate Builders Corporation	3,620,400.07	Bond	MGAC	2090252	120 C.D.	181,417.76	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
 Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 17x30m. Ynares Multi-Purpose Covered Court (Rafter Type) at Casimiro A.
Ynares Sr. Mem. National High School, Brgy. Dolores

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P4,140,293.50

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 22 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.L. Salazar Construction, Inc.	P4,126,214.12	Bond	BF GEN	62110	120 C.D.	P207,014.67	Sufficient	1st LCB
2. Kit Ubiadas Construction	4,128,930.13	Bond	CGAC	26221	120 C.D.	207,014.67	Sufficient	2nd LCB
3. D.C. Sandil Construction & Realty Development, Inc.	4,132,968.94	Bond	LIC	26714	120 C.D.	207,014.67	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Perimeter Fence of 2-storey Ynares Multi-Purpose Bldg.
at Sitio Wawa, Brgy. Santiago

Location of Contract : Baras, Rizal

Approved Budget for the Contract : P824,314.80

Duration of Project : Forty Four (44) Calendar Days

Sheet : 1 of 1

Date Prepared : 22 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P816,314.15	Bond	SGICI	00294	120 C.D.	P41,215.74	Sufficient	1st LCB
2. JRD-D2 Enterprises	818,327.67	Bond	PPSII	30441	120 C.D.	41,215.74	Sufficient	2nd LCB
3. Kit Ubiadas Construction	819,861.04	Bond	CGAC	26219	120 C.D.	41,215.74	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Covered Pathwalk at Navotas Elem. School and Provision of Crosspipe at Brgy. Dalig
 Location of Contract : Cardona, Rizal
 Approved Budget for the Contract : P509,755.24
 Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1
 Date Prepared : 22 February, 2013
 Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P501,251.41	Bond	PPSII	30450	120 C.D.	P25,487.76	Sufficient	1st LCB
2. FLS Construction & Builders	505,164.47	Bond	MGAC	2090260	120 C.D.	25,487.76	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
 Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares Multi-Purpose Covered Court and
Const. of Welcome Arc at Brgy. Palay-Palay

Location of Contract : Jalajala, Rizal

Approved Budget for the Contract : P600,019.25

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 22 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. F.G. Santiago Construction	P592,004.16	Bond	LIC	26710	120 C.D.	P30,000.96	Sufficient	1st LCB
2. Cager Construction & Supply	594,069.04	Bond	MGAC	2090257	120 C.D.	30,000.96	Sufficient	2nd LCB
3. Edwim Construction & Supply	595,552.66	Bond	PPSII	30447	120 C.D.	30,000.96	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Imprvt. / Conc. of Road at Brgy. Palay-Palay and Brgy. Bayugo

Sheet : 1 of 1

Location of Contract : Jalajala, Rizal

Date Prepared : 22 February, 2013

Approved Budget for the Contract : P701,710.77

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Duration of Project : Thirty Two (32) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. F.C. Leonidas Construction	P693,766.97	Bond	TPISC	75784	120 C.D.	P35,085.54	Sufficient	1st LCB
2. Edwim Construction & Supply	695,283.15	Bond	PPSII	30446	120 C.D.	35,085.54	Sufficient	2nd LCB
3. Kit Ubiadas Construction	696,096.99	Bond	CGAC	26218	120 C.D.	35,085.54	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID	: Const. of I-storey Ynares Multi-Purpose Bldg. (Day Care Center) at Sitio Camapanario, Brgy. Pagkalinawan	Sheet	: <u>1 of 1</u>
Location of Contract	: Jalajala, Rizal	Date Prepared	: <u>22 February, 2013</u>
Approved Budget for the Contract	: P1,594,041.76	Time & Place of Bid Opening	: <u>1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.</u>
Duration of Project	: Seventy Six (76) Calendar Days		

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Edwim Construction & Supply	P1,584,041.21	Bond	PPSII	30444	120 C.D.	P79,702.09	Sufficient	1st LCB
2. F.G. Santiago Construction	1,586,050.93	Bond	LIC	26712	120 C.D.	79,702.09	Sufficient	2nd LCB
3. FLS Construction & Builders	1,587,037.42	Bond	MGAC	2090249	120 C.D.	79,702.09	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 15x24m. Ynares Multi-Purpose Covered Court (Rafter Type) at
Hulo National High School, Brgy. Hulo

Location of Contract : Pililla, Rizal

Approved Budget for the Contract : P2,706,913.09

Duration of Project : Eighty Eight (88) Calendar Days

Sheet : 1 of 1

Date Prepared : 22 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. F.G. Santiago Construction	P2,695,195.75	Bond	LIC	26713	120 C.D.	P135,345.65	Sufficient	1st LCB
2. Kit Ubiadas Construction	2,697,142.51	Bond	CGAC	26220	120 C.D.	135,345.65	Sufficient	2nd LCB
3. Lard Builders	2,700,900.06	Bond	SGICI	00295	120 C.D.	135,345.65	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Spillway at Puray River, Barangay Puray

Sheet : 1 of 1

Location of Contract : Montalban, Rizal

Date Prepared : 22 February, 2013

Approved Budget for the Contract : P2,980,197.60

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Duration of Project : Eighty Eight (88) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Gabbrock Construction Phils., Inc.	P2,969,176.54	Bond	CGAC	26151	120 C.D.	P149,009.88	Sufficient	1st LCB
2. A.L. Salazar Construction, Inc.	2,973,213.01	Bond	BF GEN	62109	120 C.D.	149,009.88	Sufficient	2nd LCB
3. D.C. Sandil Construction & Realty Development, Inc.	2,974,231.45	Bond	LIC	26715	120 C.D.	149,009.88	Sufficient	3rd LCB
4. xx=xx=xx=xx=xx=xx=xx=xx=xx=xx								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Imprvt. / Const. of Drainage Canal at Barangay Mascap

Sheet : 1 of 1

Location of Contract : Montalban, Rizal

Date Prepared : 22 February, 2013

Approved Budget for the Contract : P3,246,048.73

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Duration of Project : One Hundred Four (104) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. San Igmedio Builders, Inc.	P3,234,183.69	Bond	CGAC	26217	120 C.D.	P162,302.44	Sufficient	1st LCB
2. D.C. Sandil Construction & Realty Development, Inc.	3,235,878.23	Bond	LIC	26716	120 C.D.	162,302.44	Sufficient	2nd LCB
3. A.L. Salazar Construction, Inc.	3,239,197.74	Bond	BF GEN	62106	120 C.D.	162,302.44	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares School Bldgs. and Ynares Multi-Purpose Covered Court
 at San Rafael Elem. School, Brgy. San Rafael

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P1,897,233.50

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 22 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P1,888,263.77	Bond	SGICI	00297	120 C.D.	P94,861.67	Sufficient	1st LCB
2. Cager Construction & Supply	1,890,268.62	Bond	MGAC	2090258	120 C.D.	94,861.67	Sufficient	2nd LCB
3. Edwim Construction & Supply	1,892,149.32	Bond	PPSII	30445	120 C.D.	94,861.67	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO (Sgd)ENGR. LUISITO G. MUNSOD (Sgd)RUSSEL GUILLER C. YNARES (Sgd)PONCIANO CHITO ESTACIO (Sgd)PRISCILLA R. PADUA (Sgd) EUGENE P. DURUSAN
 Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Prov'l. Gov't. Dep't. Head-PGSO Provincial Budget Officer Prov'l. Gov't. Dep't Head-HRMO
 Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation / Concrete Reblocking (portion) of Roads at Bancom Life Subd.,
Brgy. Gulod Malaya

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P947,849.51

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 22 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction & Supply	P939,000.73	Bond	MGAC	2090253	120 C.D.	P47,392.47	Sufficient	1st LCB
2. Lard Builders	942,770.45	Bond	SGICI	00298	120 C.D.	47,392.47	Sufficient	2nd LCB
3. JRD-D2 Enterprises	943,030.15	Bond	PPSII	30442	120 C.D.	47,392.47	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Bleacher / Repainting of Ynares Multi-Purpose Covered Court at
Brgy. Plaza Aldea & Brgy. Sampaloc

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P765,753.65

Duration of Project : Thirty Two (32) Calendar Days

Sheet : 1 of 1

Date Prepared : 22 February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P757,823.69	Bond	PPSII	30449	120 C.D.	P38,287.68	Sufficient	1st LCB
2. F.G. Santiago Construction	759,324.96	Bond	LIC	26708	120 C.D.	38,287.68	Sufficient	2nd LCB
3. F.C. Leonidas Construction	760,730.03	Bond	TPISC	75785	120 C.D.	38,287.68	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation (portion) of River Dike at Brgy. Tabing -Ilog
 Location of Contract : Tanay, Rizal
 Approved Budget for the Contract : P674,752.12
 Duration of Project : Forty Four (44) Calendar Days

Sheet : 1 of 1
 Date Prepared : 22 February, 2013
 Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Triple 999 Construction Corporation	P66,6620.15	Bond	SGICI	00291	120 C.D.	P33,737.61	Sufficient	1st LCB
2. F.C. Leonidas Construction	668,304.19	Bond	TPISC	75782	120 C.D.	33,737.61	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
 Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation/ Concreting (portion) of Pantay-Buhangin Road at Brgy. Bagumbayan

Sheet : 1 of 1Date Prepared : 22 February, 2013

Location of Contract : Teresa, Rizal

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,

Approved Budget for the Contract : P999,087.45

Rizal Prov'l. Capitol Bldg.

Duration of Project : Forty Four (44) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P991,100.04	Bond	PPSII	30448	120 C.D.	P49,954.37	Sufficient	1st LCB
2. Lard Builders	993,005.53	Bond	SGICI	00300	120 C.D.	49,954.37	Sufficient	2nd LCB
3.F.G. Santiago Construction	994,006.45	Bond	LIC	26709	120 C.D.	49,954.37	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Viewing Deck at Brgy. Bagong Nayon I
 Location of Contract : Antipolo, Rizal
 Approved Budget for the Contract : P1,475,406.90
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 26February, 2013
 Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,466,428.76	Bond	CGAC	26158	120 C.D.	P73,770.34	Sufficient	1st LCB
2. A.L. Cruz Design & Builders Construction	1,470,966.28	Bond	PPSII	30463	120 C.D.	73,770.34	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
 Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 17x30m. Ynares Multi-Purpose Covered Court (Rafter Type) at Señora
Dela Paz Subd., Brgy. Dalig

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P3,882,258.33

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 26February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.L. Salazar Construction, Inc.	P3,870,300.00	Bond	CGAC	26155	120 C.D.	P194,112.92	Sufficient	1st LCB
2. JRD-D2 Enterprises	3,872,200.00	Bond	PPSII	30452	120 C.D.	194,112.92	Sufficient	2nd LCB
3. Anrol Construction	3,874,771.47	Bond	MGAC	2090269	120 C.D.	194,112.92	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Imprvt. / Asphalt Overlay of Road at Señora Dela Paz Subd., Brgy. Dalig

Sheet : 1 of 1

Location of Contract : Antipolo, Rizal

Date Prepared : 26February, 2013

Approved Budget for the Contract : P793,779.51

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Duration of Project : Twelve (12) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P785,782.45	Bond	PPSII	30457	120 C.D.	P39,688.97	Sufficient	1st LCB
2. Kit Ubiadas Construction	787,737.71	Bond	CGAC	26159	120 C.D.	39,688.97	Sufficient	2nd LCB
3.FLS Construction & Builders	788,235.37	Bond	MGAC	2090264	120 C.D.	39,688.97	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Covered Pathwalk / Waiting Area and Repair / Repainting of Ynares Stage
 at San Roque National High School, Brgy. San Roque

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P807,149.36

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 26February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction & Builders	P799,393.06	Bond	MGAC	2090262	120 C.D.	P40,357.47	Sufficient	1st LCB
2. Trancom Engineering Construction	801,119.52	Bond	TPISC	75791	120 C.D.	40,357.47	Sufficient	2nd LCB
3. Kit Ubiadas Construction	802,088.28	Bond	CGAC	26160	120 C.D.	40,357.47	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 2-storey Ynares Multi-Purpose Bldg. (Day Care Center) at
at Sitio Malitlit, Phase I, Brgy. Tagpos

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P1,875,357.10

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 26February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,865,071.56	Bond	CGAC	26161	120 C.D.	P93,767.85	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,867,260.68	Bond	PPSII	30453	120 C.D.	93,767.85	Sufficient	2nd LCB
3. Anrol Construction	1,868,248.24	Bond	MGAC	2090270	120 C.D.	93,767.85	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation / Conc. Reblocking (portion) of Diamond St. and Topaz St.
 at Carebi Subd., Brgy. San Isidro

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P694,325.30

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 26February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P686,901.70	Bond	TPISC	75788	120 C.D.	P34,716.26	Sufficient	1st LCB
2. FLS Construction & Builders	689,503.35	Bond	MGAC	2090265	120 C.D.	34,716.26	Sufficient	2nd LCB
3. Kit Ubiadas Construction	689,600.90	Bond	CGAC	26162	120 C.D.	34,716.26	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
 Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Imprvt. / Rehab. / Conc. of Roads at Brgy. Mambog and Brgy. Pipindan

Sheet : 1 of 1

Location of Contract : Binangonan, Rizal

Date Prepared : 26February, 2013

Approved Budget for the Contract : P994,282.40

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P986,279.03	Bond	CGAC	26163	120 C.D.	P49,714.12	Sufficient	1st LCB
2. Taluds Enterprises	988,283.91	Bond	BF GEN	62452	120 C.D.	49,714.12	Sufficient	2nd LCB
3. FLS Construction & Builders	988,969.85	Bond	MGAC	2090266	120 C.D.	49,714.12	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. / Const.of Drainage System of Road at Brgy. Macamot and Brgy. San Carlos

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P941,679.02

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 26February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P933,700.44	Bond	TPISC	75789	120 C.D.	P47,083.95	Sufficient	1st LCB
2. JRD-D2 Enterprises	935,706.36	Bond	PPSII	30454	120 C.D.	47,083.95	Sufficient	2nd LCB
3. Kit Ubiadas Construction	938,609.27	Bond	CGAC	26164	120 C.D.	47,083.95	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Double Barrel Box Culvert at Road leading to Janosa National High School, Brgy. Janosa-Brgy. Kaytome

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P621,544.63

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 26February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction & Builders	P613,586.42	Bond	MGAC	2090263	120 C.D.	P31,077.23	Sufficient	1st LCB
2. Taluds Enterprises	615,557.69	Bond	BF GEN	62453	120 C.D.	31,077.23	Sufficient	2nd LCB
3. Vian Builders	616,438.68	Bond	FESICI	012156	120 C.D.	31,077.23	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Imprvt. / Asphalt Overlay of Road at Binangonan and Morong, Rizal
 Location of Contract : Binangonan and Morong, Rizal
 Approved Budget for the Contract : P544,118.44
 Duration of Project : Twelve (12) Calendar Days

Sheet : 1 of 1
 Date Prepared : 26February, 2013
 Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P537,620.07	Bond	TPISC	30458	120 C.D.	P27,205.92	Sufficient	1st LCB
2. Kit Ubiadas Construction	540,151.30	Bond	CGAC	26165	120 C.D.	27,205.92	Sufficient	2nd LCB
3.xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
 Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 17x30m. Ynares Multi-Purpose Covered Court (Rafter Type) at
Area 9, Greenwoods Subd., Brgy. San Andres

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P3,515,791.89

Duration of Project : One Hundred twelve (112) Calendar Days

Sheet : 1 of 1

Date Prepared : 26February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Anrol Construction	P3,501,924.66	Bond	MGAC	2090268	120 C.D.	P175,789.59	Sufficient	1st LCB
2. JRD-D2 Enterprises	3,504,072.25	Bond	PPSII	30455	120 C.D.	175,789.59	Sufficient	2nd LCB
3. A.L. Salazar Construction, Inc.	3,507,757.36	Bond	CGAC	26156	120 C.D.	175,789.59	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Imprvt. / Conc. with Riprap Side Protection at Blk.37, Sitio Lumang Ilog, Floodway B, Brgy. San Juan
 Location of Contract : Taytay, Rizal
 Approved Budget for the Contract : P1,039,106.66
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 26February, 2013
 Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.L. Cruz Design & Builders Construction	P1,030,126.34	Bond	PPSII	30465	120 C.D.	P51,955.33	Sufficient	1st LCB
2. Trancom Engineering Construction	1,032,309.22	Bond	TPISC	75792	120 C.D.	51,955.33	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
 Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Imprvt. / Gravel Surfacing with Riprap Side Protection of Road and Imprvt. of
Multi-Purpose Bldg. at Taytay, Rizal

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P1,030,792.97

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 26February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. J.E.I. Construction	P1,022,551.53	Bond	PHILFIRE	04773	120 C.D.	P51,539.65	Sufficient	1st LCB
2. FLS Construction & Builders	1,025,694.09	Bond	MGAC	2090267	120 C.D.	51,539.65	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Imprvt. / Conc. of Sitio Suyok Road, Purok 5, Brgy. Evangelista

Location of Contract : Baras, Rizal

Approved Budget for the Contract : P795,614.41

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 26February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Vian Builders	P787,000.19	Bond	FESICI	012160	120 C.D.	P39,780.72	Sufficient	1st LCB
2. Hannahziel Builders & Supply	789,575.64	Bond	PPSII	30460	120 C.D.	39,780.72	Sufficient	2nd LCB
3. Pazvic Construction	790,537.17	Bond	CGAC	26168	120 C.D.	39,780.72	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Imprvt. / Conc.(portion) of NIA Road, Sitio Maynipay, Brgy. San Salvador

Sheet : 1 of 1

Location of Contract : Baras, Rizal

Date Prepared : 26February, 2013

Approved Budget for the Contract : P734,869.19

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Duration of Project : Thirty Six (36) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders & Supply	P727,538.06	Bond	PPSII	30462	120 C.D.	P36,743.46	Sufficient	1st LCB
2. E.S. Condez Construction	728,827.17	Bond	BF GEN	62455	120 C.D.	36,743.46	Sufficient	2nd LCB
3. KRSJ Construction & General Services	730,932.11	Bond	LIC	2670	120 C.D.	36,743.46	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSON
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Imprvt. / Const. of Drainage Canal at Brgy. Looc & Brgy. Calahan
 Location of Contract : Cardona, Rizal
 Approved Budget for the Contract : P483,067.98
 Duration of Project : Fifty Two (52) Calendar Days

Sheet : 1 of 1
 Date Prepared : 26February, 2013
 Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. GKB Builders	P476,060.26	Bond	MGAC	2090272	120 C.D.	P24,153.40	Sufficient	1st LCB
1. KRSJ Construction & General Services	480,019.80	Bond	LIC	26721	120 C.D.	24,153.40	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
 Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Site Improvement (Phase 3) at the New Jalajala Municipal Hall Compound,
Brgy. 1st District

Location of Contract : Jalajala, Rizal

Approved Budget for the Contract : P1,076,153.70

Duration of Project : Sixty Four (64) Calendar Days

Sheet : 1 of 1

Date Prepared : 26February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,068,100.01	Bond	CGAC	26166	120 C.D.	P53,807.68	Sufficient	1st LCB
2. Megastructure Builder & Trading Corporation	1,070,000.03	Bond	LIC	26717	120 C.D.	53,807.68	Sufficient	2nd LCB
3. 3MR Builders & Supply	1,071,171.75	Bond	TPISC	75794	120 C.D.	53,807.68	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Improvement/ Conc. of A. Masinsin St. (NIA Road) at Sitio Bulacan, Brgy. Bagumbayan
 Location of Contract : Pililla, Rizal
 Approved Budget for the Contract : P505,799.32
 Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1
 Date Prepared : 26February, 2013
 Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P498,968.81	Bond	BF GEN	62451	120 C.D.	P25,289.97	Sufficient	1st LCB
2. Pazvic Construction	499,674.68	Bond	FESICI	012161	120 C.D.	25,289.97	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
 Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation of Pipelines and Const. of 1-unit Artesian Well at Brgy. Niogan and Brgy. Bagumbayan
 Location of Contract : Pililla, Rizal
 Approved Budget for the Contract : P785,704.22
 Duration of Project : Forty Four (44) Calendar Days

Sheet : 1 of 1
 Date Prepared : 26February, 2013
 Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. E.S. Condez Construction	P777,765.53	Bond	BF GEN	62454	120 C.D.	P39,285.21	Sufficient	1st LCB
2. Hannahziel Builders & Supply	779,852.80	Bond	PPSII	30461	120 C.D.	39,285.21	Sufficient	2nd LCB
3. Lard Builders	780,746.36	Bond	PHILFIRE	04778	120 C.D.	39,285.21	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
 Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Imprvt. / Installation of Electrical Lighting System of Ynares Multi-Purpose Covered Court at Sitio Hulom Brgy. San Pedro
 Location of Contract : Morong, Rizal
 Approved Budget for the Contract : P440,346.38
 Duration of Project : Thirty Two (32) Calendar Days

Sheet : 1 of 1
 Date Prepared : 26February, 2013
 Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Pazvic Construction	P433,424.48	Bond	FESICI	012157	120 C.D.	P22,017.32	Sufficient	1st LCB
2. E.S. Condez Construction	435,261.94	Bond	BF GEN	62456	120 C.D.	22,017.32	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
 Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 3-storey, 3-rooms Ynares School Bldg. at Southville 8 Elem. School, Brgy. San Isidro

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P4,856,555.34

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 26February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P4,843,694.17	Bond	PPSII	30459	120 C.D.	P242,827.77	Sufficient	1st LCB
2. Lard Builders	4,847,106.03	Bond	PHILFIRE	04779	120 C.D.	242,827.77	Sufficient	2nd LCB
3. A.L. Salazar Construction, Inc.	4,848,497.66	Bond	CGAC	26157	120 C.D.	242,827.77	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Const. of 1-storey, 3-rooms Ynares Multi-Purpose Bldg. at San Jose Oval, Brgy. San Jose

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P1,630,295.31

Duration of Project : Seventy Six (76) Calendar Days

Sheet : 1 of 1

Date Prepared : 26February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder & Trading Corporation	P1,621,419.80	Bond	LIC	26719	120 C.D.	P81,514.76	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,624,001.06	Bond	PPSII	30456	120 C.D.	81,514.76	Sufficient	2nd LCB
3. Anrol Construction	1,624,339.48	Bond	MGAC	2090271	120 C.D.	81,514.76	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

(Sgd) EUGENE P. DURUSAN
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Const. of Ynares Stage at Kasiglahan Village Elementary School Unit I, Brgy. San Jose

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P753,810.10

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 26February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. San Rafael Builders	P745,760.20	Bond	CGAC	26152	120 C.D.	P37,690.50	Sufficient	1st LCB
2. Lard Builders	747,386.16	Bond	PHILFIRE	004780	120 C.D.	37,690.50	Sufficient	2nd LCB
3. Vian Builders	748,718.60	Bond	FESICI	012159	120 C.D.	37,690.50	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSON
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Imprvt. & Rehab. of CHB fence (portion) at
 URS Rodriguez Campus, Brgy. San Jose

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P1,433,090.66

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 26February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
 Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P1,424,078.45	Bond	PHILFIRE	04775	120 C.D.	P71,654.53	Sufficient	1st LCB
2. Megastructure Builder & Trading Corporation	1,428,253.39	Bond	LIC	26718	120 C.D.	71,654.53	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
 Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repainting / Imprvt. of Ynares School Bldg./ Const. of Demountable Stage
and Comfort Room at Brgy. San Isidro and Brgy. San Jose

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P869,059.89

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 26February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P861,525.02	Bond	PHILFIRE	04776	120 C.D.	P43,452.99	Sufficient	1st LCB
2. 3MR Builders & Supply	863,918.25	Bond	TPISC	75795	120 C.D.	43,452.99	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repainting of Plaza, Ynares Multi-Purpose Covered Court, Stage, Perimeter
Fence and Imprvt. / Conc. of Road at

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P741,818.33

Duration of Project : Thirty Six (36) Calendar Days

Sheet : 1 of 1

Date Prepared : 26February, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P733,829.66	Bond	PHILFIRE	04777	120 C.D.	P37,090.92	Sufficient	1st LCB
2. San Rafael Builders	735,819.77	Bond	CGAC	26154	120 C.D.	37,090.92	Sufficient	2nd LCB
3. 3MR Builders & Supply	736,798.71	Bond	TPISC	75796	120 C.D.	37,090.92	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Imprv. / Gravel Surfacing of Road at Tanay and Const. of Comfort Room at
 Location of Contract : Morong, Rizal
 Approved Budget for the Contract : P985,395.15
 Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1
 Date Prepared : 26February, 2013
 Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. V. Bernardo Construction & Trading	P977,451.21	Bond	BF GEN	62457	120 C.D.	P49,269.76	Sufficient	1st LCB
2. Lard Builders	979,400.98	Bond	PHILFIRE	04781	120 C.D.	49,269.76	Sufficient	2nd LCB
3. KRSJ Construction & General Services	980,067.74	Bond	LIC	26722	120 C.D.	49,269.76	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY Provincial Treasurer
 (Sgd)ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer
 Chairman-BAC Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD Provincial Engineer
 (Sgd)RUSSEL GUILLER C. YNARES Provincial Administrator
 Member-BAC Member-BAC

(Sgd)PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO
 (Sgd)PRISCILLA R. PADUA Provincial Budget Officer
 (Sgd) EUGENE P. DURUSAN Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC Member-BAC Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting of Road at Barangay Sampaloc and Brgy. Wawa

Sheet : 1 of 1

Location of Contract : Tanay, Rizal

Date Prepared : 26February, 2013

Approved Budget for the Contract : P1,379,181.12

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Duration of Project : Forty Eight (48) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. 3MR Builders & Supply	P1,366,520.45	Bond	TPISC	75793	120 C.D.	P68,959.06	Sufficient	1st LCB
2. Lard Builders	1,373,144.10	Bond	PHILFIRE	04782	120 C.D.	68,959.06	Sufficient	2nd LCB
3. V. Bernardo Construction & Trading	1,374,736.23	Bond	BF GEN	62458	120 C.D.	68,959.06	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Drainage Canal & Provision of Canal Concrete Cover of Various Roads at

Sheet : 1 of 1

Location of Contract : Teresa, Rizal

Date Prepared : 26February, 2013

Approved Budget for the Contract : P890,136.89

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Duration of Project : Fifty Two (52) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. KRSJ Construction & General Services	P881,982.54	Bond	LIC	26723	120 C.D.	P44,506.84	Sufficient	1st LCB
2. GKB Builders	884,406.22	Bond	MGAC	2090273	120 C.D.	44,506.84	Sufficient	2nd LCB
3. V. Bernardo Construction & Trading	884,617.53	Bond	BF GEN	62459	120 C.D.	44,506.84	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSON
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Imprvt. of 17x30m. Ynares Multi-Purpose Covered Court
(Rafter Type) and Const. of Covered Pathwalk at Lumang Bayan Executive Village, Brgy. Mayamot

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,366,608.41

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 4 March, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder & Trading Corporation	P1,329,355.98	Bond	PHILFIRE	04784	120 C.D.	P66,830.42	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,330,587.87	Bond	CGAC	26171	120 C.D.	66,830.42	Sufficient	2nd LCB
3. RRCS Construction	1,331,579.36	Bond	LIC	26727	120 C.D.	66,830.42	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Imprvt. / Conc. & Const. of Drainage System of Roads at Doña Nati Subd.,
Sitio Parugan, Block I, Brgy. Dalig

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P5,607,804.47

Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 4 March, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.L. Salazar Construction, Inc	P5,591,764.57	Bond	MGAC	2090274	120 C.D.	P280,390.22	Sufficient	1st LCB
2. Lard Builders	5,594,769.61	Bond	PHILFIRE	04787	120 C.D.	280,390.22	Sufficient	2nd LCB
3. Trancom Engineering Construction	5,596,855.55	Bond	BF GEN	62463	120 C.D.	280,390.22	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Imprvt. / Conc. OF Road, Const. of Welcome Arc and Rehab. of Riprap
at Antipolo, Rizal

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P895,605.43

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 4 March, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. F.G. Santiago Construction	P887,762.55	Bond	PPSII	0463	120 C.D.	P44,780.27	Sufficient	1st LCB
2. Rachki Enterprises	889,908.18	Bond	PHILFIRE	04788	120 C.D.	44,780.27	Sufficient	2nd LCB
3. RRCS Construction	890,615.61	Bond	LIC	26728	120 C.D.	44,780.27	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID :Dismantling and Erection of 4,000 gals. Capacity Elevated Water Tank and Const. of Deepwell
with Jack Pump / Motor and Pressure Tank at Antipolo, Rizal

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P818,771.63

Duration of Project : Forty Four (44) Calendar Days

Sheet : 1 of 1

Date Prepared : 4 March, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P810,629.77	Bond	CGAC	26172	120 C.D.	P40,938.58	Sufficient	1st LCB
2. C.P.F. Construction	812,851.48	Bond	BF GEN	62468	120 C.D.	40,938.58	Sufficient	2nd LCB
3. RRCS Construction	813,749.23	Bond	LIC	26729	120 C.D.	40,938.58	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID :Repair / Repainting / Imprvt. of Ynares Multi-Purpose Bldg., Covered Pathwalk and
CHB Fence at Brgy. San Jose & Brgy. San Luis

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P549,345.05

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 4 March, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P541,343.84	Bond	CGAC	26173	120 C.D.	P27,467.25	Sufficient	1st LCB
2. C.P.F. Construction	543,366.14	Bond	BF GEN	62460	120 C.D.	27,467.25	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

(Sgd) EUGENE P. DURUSAN
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of I-storey Ynares Multi-Purpose Bldg. (Canteen) at Bagong Nayon IV
Elem. School, Brgy. San Isidro

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,624,595.03

Duration of Project : Seventy Six (76) Calendar Days

Sheet : 1 of 1

Date Prepared : 4 March, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. RRCS Construction	P1,614,457.27	Bond	LIC	26730	120 C.D.	P81,229.75	Sufficient	1st LCB
2. Megastructure Builder & Trading Corporation	1,617,450.72	Bond	PHILFIRE	04785	120 C.D.	81,229.75	Sufficient	2nd LCB
3. A.L. Salazar Construction, Inc.	1,618,821.03	Bond	MGAC	2090277	120 C.D.	81,229.75	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Rehab. of Drainage Canal and Imprvt. / Conc. of
Alley at Angono and Antipolo, Rizal

Location of Contract : Angono and Antipolo, Rizal

Approved Budget for the Contract : P606,147.75

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 4 March, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mariano M. Maclang Construction & Development	P600,070.80	Bond	PHILFIRE	04793	120 C.D.	P30,793.64	Sufficient	1st LCB
2. C.P. F. Construction	601,600.41	Bond	BF GEN	62461	120 C.D.	30,793.64	Sufficient	2nd LCB
3. Kit Ubiadas Construction	601,953.69	Bond	CGAC	26174	120 C.D.	30,793.64	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. of Acle St., Brgy. San Vicente

Sheet : 1 of 1

Location of Contract : Angono, Rizal

Date Prepared : 4 March, 2013

Approved Budget for the Contract : P941,378.40

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Duration of Project : Forty (40) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P933,360.00	Bond	BF GEN	62464	120 C.D.	P47,068.92	Sufficient	1st LCB
2. Megastructure Builder & Trading Corporation	935,278.67	Bond	PHILFIRE	04786	120 C.D.	47,068.92	Sufficient	2nd LCB
3. Kit Ubiadas Construction	936,369.44	Bond	CGAC	26175	120 C.D.	47,068.92	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD (Sgd)RUSSEL GUILLER C. YNARES
Provincial Engineer Provincial Administrator
Member-BAC Member-BAC

(Sgd)PONCIANO CHITO ESTACIO (Sgd)PRISCILLA R. PADUA
Prov'l. Gov't. Dep't. Head-PGSO Provincial Budget Officer
Member-BAC Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Rehabilitation / Riprapping of Creek at Doña Justa Subd., Brgy. San Roque

Sheet : 1 of 1

Location of Contract : Angono, Rizal

Date Prepared : 4 March, 2013

Approved Budget for the Contract : P818,440.18

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Duration of Project : Forty (40) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P810,173.03	Bond	BF GEN	62462	120 C.D.	P40,922.01	Sufficient	1st LCB
2. F.G. Santiago Construction	812,494.60	Bond	PPSII	30566	120 C.D.	40,922.01	Sufficient	2nd LCB
3. Rodgat Construction	814,831.51	Bond	TPISC	75790	120 C.D.	40,922.01	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Various Improvement of Kalbaryo Park at Brgy. Libid, Binangonan, Rizal

Sheet : 1 of 1

Location of Contract : Binangonan, Rizal

Date Prepared : 4 March, 2013

Approved Budget for the Contract : P345,308.14

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Duration of Project : Forty (40) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Triches Construction & Trading	P337,300.21	Bond	BF GEN	62467	120 C.D.	P17,265.41	Sufficient	1st LCB
2. J.E.I. Construction	339,213.17	Bond	MGAC	2090261	120 C.D.	17,265.41	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Conc. Reblocking / Asphalt Overlay (portion) of Floodway East Embankment
Cainta and Taytay,Rizal

Location of Contract : Cainta and Taytay, Rizal

Approved Budget for the Contract : P7,984,765.95

Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 4 March, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.L. Salazar Construction, Inc.	P7,971,077.86	Bond	MGAC	2090275	120 C.D.	P399,238.30	Sufficient	1st LCB
2. Lard Builders	7,974,829.18	Bond	CGAC	26182	120 C.D.	399,238.30	Sufficient	2nd LCB
3. F.G. Santiago Construction	7,977,084.40	Bond	PPSII	30467	120 C.D.	399,238.30	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Renovation / Improvement of Ynares Municipal Hospital, Brgy. 1st District,

Sheet : 1 of 1

Location of Contract : Jalajala, Rizal

Date Prepared : 4 March, 2013

Approved Budget for the Contract : P6,740,732.69

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Duration of Project : Two Hundred (200) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P6,721,737.27	Bond	PPSII	30476	120 C.D.	P337,036.63	Sufficient	1st LCB
2. JRD-D2 Enterprises	6,724,729.68	Bond	CGAC	26179	120 C.D.	337,036.63	Sufficient	2nd LCB
3. A.L. Salazar Construction, Inc.	6,726,672.42	Bond	MGAC	2090279	120 C.D.	337,036.63	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement of Ynares Multi-Purpose Covered Court at Brgy. San Jose & Brgy. CCL,

Sheet : 1 of 1

Location of Contract : Morong, Rizal

Date Prepared : 4 March, 2013

Approved Budget for the Contract : P929,975.81

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Duration of Project : Fifty Two (52) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Camori Builders & Supply	P921,303.15	Bond	PPSII	30474	120 C.D.	P46,498.79	Sufficient	1st LCB
2. L.D.L. Espiritu Builders & Supply	923,991.79	Bond	MGAC	2090282	120 C.D.	46,498.79	Sufficient	2nd LCB
3. Lansang Construction	924,925.31	Bond	CGAC	26169	120 C.D.	46,498.79	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Conc. with Side Protection (portion) of San Luis St., Sitio Dulo, Brgy. San Guillermo
 Location of Contract : Morong, Rizal
 Approved Budget for the Contract : P899,162.68
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 4 March, 2013
 Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. L.D.L. Espiritu Builders & Supply	P891,000.17	Bond	MGAC	2090281	120 C.D.	P44,958.13	Sufficient	1st LCB
2. Camori Builders & Supply	893,000.11	Bond	PPSII	30472	120 C.D.	44,958.13	Sufficient	2nd LCB
3. Rachki Enterprises	894,084.47	Bond	PHILFIRE	04789	120 C.D.	44,958.13	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
 Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of 17x30m. Ynares Multi-Purpose Covered Court (Rafter Type)
at Brgy. Quisao, Pililla, Rizal

Location of Contract : Pililla, Rizal

Approved Budget for the Contract : P322,676.73

Duration of Project : Thirty Two (32) Calendar Days

Sheet : 1 of 1

Date Prepared : 4 March, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lansang Construction	P314,433.24	Bond	CGAC	26170	120 C.D.	P16,133.84	Sufficient	1st LCB
2. Triches Construction & Trading	316,277.88	Bond	BF GEN	62465	120 C.D.	16,133.84	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Imprvt. / Conc. (Phase IV) of Feeder Road at Sitio Parang, Brgy. Halayhayin
 Location of Contract : Pililla, Rizal
 Approved Budget for the Contract : P799,890.88
 Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1
 Date Prepared : 4 March, 2013
 Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P791,580.50	Bond	CGAC	26180	120 C.D.	P39,994.54	Sufficient	1st LCB
2. L.D.L. Espiritu Builders & Supply	793,861.01	Bond	MGAC	2090283	120 C.D.	39,994.54	Sufficient	2nd LCB
3. Mariano M. Maclang Construction & Development	794,793.01	Bond	PHILFIRE	04794	120 C.D.	39,994.54	Sufficient	3rd LCB
4. xx=xx=xx=xx=xx=xx=xx=xx=xx=xx								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO (Sgd)ENGR. LUISITO G. MUNSOD (Sgd)RUSSEL GUILLER C. YNARES (Sgd)PONCIANO CHITO ESTACIO (Sgd)PRISCILLA R. PADUA (Sgd) EUGENE P. DURUSAN
 Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Prov'l. Gov't. Dep't. Head-PGSO Provincial Budget Officer Prov'l. Gov't. Dep't Head-HRMO
 Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC Member-BAC Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Imprvt. / Gravel Surfacing of Main Road from Sitio San Joseph to
San Ysiro Proper, Brgy. San Jose

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P29,371,894.48

Duration of Project : One Hundred Ninety Six (196) Calendar Days

Sheet : 1 of 1

Date Prepared : 4 March, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.L. Salazar Construction, Inc.	P29,335,451.77	Bond	MGAC	2090276	120 C.D.	P1,468,594.72	Sufficient	1st LCB
2. D.C. Sandil Construction & Realty Development, Inc.	29,340,841.22	Bond	PPSII	30469	120 C.D.	1,468,594.72	Sufficient	2nd LCB
3. Persan Construction, Inc.	29,355,932.85	Bond	LIC	26724	120 C.D.	1,468,594.72	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO (Sgd)ENGR. LUISITO G. MUNSOD (Sgd)RUSSEL GUILLER C. YNARES (Sgd)PONCIANO CHITO ESTACIO (Sgd)PRISCILLA R. PADUA (Sgd) EUGENE P. DURUSAN
Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Prov'l. Gov't. Dep't. Head-PGSO Provincial Budget Officer Prov'l. Gov't. Dep't Head-HRMO
Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Rehabilitation/ Imprvt. of Road leading to San Mateo Landfill,
 Location of Contract : San Mateo, Rizal
 Approved Budget for the Contract : P17,971,059.64
 Duration of Project : One Hundred Forty (140) Calendar Days

Sheet : 1 of 1
 Date Prepared : 4 March, 2013
 Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. D.C. Sandil Construction & Realty Development, Inc.	P17,945,316.78	Bond	PPSII	30471	120 C.D.	P898,552.98	Sufficient	1st LCB
2. A.L. Salazar Construction, Inc.	17,947,902.90	Bond	MGAC	2090279	120 C.D.	898,552.98	Sufficient	2nd LCB
3. Persan Construction, Inc.	17,958,494.37	Bond	LIC	26725	120 C.D.	898,552.98	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY Provincial Treasurer
 Chairman-BAC
 (Sgd)ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD Provincial Engineer
 Member-BAC
 (Sgd)RUSSEL GUILLER C. YNARES Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC
 (Sgd)PRISCILLA R. PADUA Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Extension / Repair / Imprvt. of San Mateo Municipal College, Brgy. Guitnang Bayan II

Sheet : 1 of 1

Location of Contract : San Mateo, Rizal

Date Prepared : 4 March, 2013

Approved Budget for the Contract : P9,017,164.90

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Duration of Project : One Hundred Seventy Two (172) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Persan Construction, Inc.	P8,998,200.01	Bond	LIC	26726	120 C.D.	P450,858.24	Sufficient	1st LCB
2. D.C. Sandil Construction & Realty Development, Inc.	9,001,141.25	Bond	PPSII	30470	120 C.D.	450,858.24	Sufficient	2nd LCB
3. A.L. Salazar Construction, Inc.	9,004,279.08	Bond	MGAC	2090280	120 C.D.	450,858.24	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Imprvt. / Const. of Drainage System at G. Del Pilar St., Brgy. Mag-Ampon

Sheet : 1 of 1

Location of Contract : Tanay, Rizal

Date Prepared : 4 March, 2013

Approved Budget for the Contract : P899,053.60

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Duration of Project : Fifty Six (56) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. ADS San Juan Construction	P891,054.96	Bond	MGAC	2090284	120 C.D.	P44,952.68	Sufficient	1st LCB
2. Camori Builders & Supply	892,156.76	Bond	PPSII	30473	120 C.D.	44,952.68	Sufficient	2nd LCB
3. Kit Ubiadas Construction	894,250.63	Bond	CGAC	26176	120 C.D.	44,952.68	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL

Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON

Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Const. of 3-seater Comfort Room with Urinal at Balimbing Elem. School, Brgy. Plaza Aldea

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P446,479.34

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 4 March, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P438,409.50	Bond	CGAC	26181	120 C.D.	P22,323.97	Sufficient	1st LCB
2. Triches Construction & Trading	441,262.94	Bond	BF GEN	62466	120 C.D.	22,323.97	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Imprvt. / Const. of Drainage Canal (portion) at Citadel Subd., Brgy. Dela Paz
 Location of Contract : Antipolo, Rizal
 Approved Budget for the Contract : P549,064.50
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 4 March, 2013
 Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Rachki Enterprises	P542,563.75	Bond	PPSII	30475	120 C.D.	P27,453.22	Sufficient	1st LCB
2. Mariano M. Maclang Construction & Development	544,331.00	Bond	PHILFIRE	04783	120 C.D.	27,453.22	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
 Assistant Provincial Engineer
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
 Member
 BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
 Prov'l. Gov't. Dep't. Head-PGSO
 Member-BAC

(Sgd)PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr.. / Conc. (portion) of road at Sitio Kamatisan, Brgy. Dalig

Sheet : 1 of 1

Location of Contract : Antipolo, City

Date Prepared : 4 March, 2013

Approved Budget for the Contract : P576,247.11

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Duration of Project : Forty (40) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. J.E.I. Construction	P569,650.72	Bond	MGAC	2090287	120 C.D.	P28,812.35	Sufficient	1st LCB
2. Rodgat Construction	571,290.72	Bond	TPISC	75799	120 C.D.	28,812.35	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Impr./ Embankment with Riprap Side Protection (portion) of Blk.66, Damayan,
Floodway B, Brgy. San Juan

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P999,954.17

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 4 March, 2013

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Rodgat Construction	P991,690.15	Bond	TPISC	75797	120 C.D.	P49,997.71	Sufficient	1st LCB
2. A.D.S. San Juan Construction	994,035.40	Bond	MGAC	2090285	120 C.D.	49,997.71	Sufficient	2nd LCB
3. Kit Ubiadas Construction	995,000.27	Bond	CGAC	26177	120 C.D.	49,997.71	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr./ Conc. Reblocking (portion) of J. Senson St. (4th St.), Brgy. Sto. Niño

Sheet : 1 of 1

Location of Contract : Angono, Rizal

Date Prepared : 4 March, 2013

Approved Budget for the Contract : P841,647.31

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Duration of Project : Forty Four (44) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P833,064.89	Bond	CGAC	26178	120 C.D.	P42,082.36	Sufficient	1st LCB
2. Rodgat Construction	835,662.76	Bond	TPISC	75800	120 C.D.	42,082.36	Sufficient	2nd LCB
2. A.D.S. San Juan Construction	836,723.73	Bond	MGAC	2090286	120 C.D.	42,082.36	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)ENGR. ANDRESITO C. GONZAL
Member
BAC-TWG for Civil Works

(Sgd)ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC