(After the Opening of Bids)

Name of Contract & ID : Construction of 14x18m Ynares Multi-Purpose Covered Court (Rafter Type) at Constellation

Homes, Phase 2, Brgy. San Isidro

Date Prepared

03 March, 2014

1 of 1

Location of Contract : Angono, Rizal

Time & Place of Bid Opening

Sheet

1:00 P.M., Prov'l.Capitol Conference Room

Approved Budget for the Contract : P2,1

: P2,163,319.19

Duration of Project : Ninety (90) Calendar Days

	Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1.	Trancom Engineering Corporation	P2,153,493.76	Bond	MGAC	2230033	120 C.D.	P108,166.00	Sufficient	1st LCB
2.	FLS Construction and Builders	2,155,545.21	Bond	СВІС	302707	120 C.D.	108,166.00	Sufficient	2nd LCB
3.	A.L. Cruz Design & Builders Construction	2,156,759.79	Bond	TRISCO	134632	120 C.D.	108,166.00	Sufficient	3rd LCB
4.	xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.									

PREPARED BY:

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO
Head, BAC-TWG for Civil Works Member

ENGR. DANILO P. SISON

Member

BAC-TWG for Civil Works

BAC-TWG for Civil Works

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO
Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Construction of Relief Scuplture, Concrete Bleacher / Repair / Repairting of Ynares

Data Burnanad

Time & Place of

**Bid Opening** 

Sheet

Date Prepared : 03 March, 2014

1 of 1

1:00 P.M., Prov'l.Capitol

Conference Room

Multi-Purpose Covered Court & Ynares Multi-Purpose Bldg. at

Brgy. San Isidro and Brgy. San Pedro

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P1,993,303.80

Duration of Project : Sixty four (64) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
FLS Construction & Builders	P1,982,154.74	Bond	CBIC	3022726	120 C.D.	P99,666.00	Sufficient	1st LCB
2. AHA Construction and Builders	1,985,304.30	Bond	CBIC	301838	120 C.D.	99,666.00	Sufficient	2nd LCB
3. Flag Construction Corporation	1,988,198.73	Bond	SICI	383809	120 C.D.	99,666.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON

Head, BAC-TWG for Civil Works

Member

BAC-TWG for Civil Works

BAC-TWG for Civil Works

BAC-TWG for Civil Works

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Provincial Budget Officer Prov'l. Gov't. Dep't Head-HRMO

Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO
Chairman-BAC Wember-BAC Member-BAC Member-BAC Member-BAC Member-BAC

**Duration of Project** 

## **ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Construction of 17x30m Ynares Multi-Purpose Covered Court (Rafter Type) at Baytown

1 of 1

03 March, 2014

Homes, Brgy. Kalayaan, Angono, Rizal

Date Prepared
Time & Place of

1:00 P.M., Prov'l.Capitol

Location of Contract : Angono, Rizal

Bid Opening

Sheet

Conference Room

Approved Budget for the Contract : P3,539,737.71

: One hundred twenty (120) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Anrol Construction	P3,527,889.70	Bond	SICI	383814	120 C.D.	P176,987.00	Sufficient	1st LCB
Trancom Engineering Construction	3,529,942.42	Bond	MGAC	2230035	120 C.D.	176,987.00	Sufficient	2nd LCB
3. FLS Construction and Builders	3,532,854.49	Bond	CBIC	302727	120 C.D.	176,987.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO
Head, BAC-TWG for Civil Works

Member

ENGR. DANILO P. SISON

Member BAC-TWG for Civil Works Member BAC-TWG for Civil Works

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

Provincial TreasurerAssistant Provincial Legal OfficerProvincial EngineerProvincial AdministratorProvincial Budget OfficerProv'l. Gov't.Dep't Head-HRMOChairman-BACVice Chairman-BACMember-BACMember-BACMember-BACMember-BAC

( After the Opening of Bids )

: Construction of 1-storey, 4-rooms Ynares School Bldg. (Type III) at Talim Elem. Name of Contract & ID

School, Brgy. Habagatan, Binangonan, Rizal

**Date Prepared** 

Sheet

03 March, 2014

**Location of Contract** : Binangonan, Rizal

Time & Place of **Bid Opening** 

1:00 P.M., Prov'l.Capitol Conference Room

1 of 1

Approved Budget for the Contract

**Duration of Project** 

: P4,370,816.41

: One hundred ten (110) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Kit Ubiadas Construction	P4,356,810.86	Bond	CBIC	301847	120 C.D.	P218,541.00	Sufficient	1st LCB
2. Flag Construction Corporation	4,358,811.45	Bond	SICI	383804	120 C.D.	218,541.00	Sufficient	2nd LCB
3. A.L. Cruz Design & Builders Construction	4,360,728.40	Bond	TRISCO	134636	120 C.D.	218,541.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON

Head, BAC-TWG for Civil Works Member Member BAC-TWG for Civil Works **BAC-TWG for Civil Works** 

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN **Provincial Treasurer Provincial Budget Officer** Prov'l. Gov't.Dep't Head-HRMO Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Member-BAC Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Construction of 1-storey, 3-rooms Ynares School Bldg.

. . . .

1 of 1

at Ithan Elem.School, Brgy. Ithan

Date Prepared
Time & Place of

03 March, 2014

Location of Contract : Binangonan, Rizal

Bid Opening

Sheet

1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract

: P3,047,172.17

Bid Ope

Conference Room

Duration of Project : One hundred (100) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
AHA Construction and Builders	P3,035,036.75	Bond	MGAC	2230040	120 C.D.	P152,359.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	3,038,366.77	Bond	СВІС	301850	120 C.D.	152,359.00	Sufficient	2nd LCB
3. Anrol Construction	3,040,146.44	Bond	SICI	383815	120 C.D.	152,359.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO
Head, BAC-TWG for Civil Works

Member

ENGR. DANILO P. SISON

Member BAC-TWG for Civil Works Member BAC-TWG for Civil Works

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

Provincial TreasurerAssistant Provincial Legal OfficerProvincial EngineerProvincial AdministratorProvincial Budget OfficerProv'l. Gov't. Dep't Head-HRMOChairman-BACVice Chairman-BACMember-BACMember-BACMember-BACMember-BAC

( After the Opening of Bids )

: Improvement of 17x30m Ynares Multi-Purpose Covered Court (Rafter Type) at Greenwoods Name of Contract & ID

Sheet 1 of 1

Executive Village, Area 2, Brgy. San Andres

**Date Prepared** 03 March, 2014

**Location of Contract** : Cainta, Rizal Time & Place of

1:00 P.M., Prov'l.Capitol **Bid Opening** Conference Room

Approved Budget for the Contract : P670,769.11

> : Thirty Six (36) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Fermindoza Builders and Construction								
Enterprise	P663,885.59	Bond	TRISCO	134551	120 C.D.	P33,539.00	Sufficient	1st LCB
2. FLS Construction and Builders  3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x	665,774.27	Bond	CBIC	302708	120 C.D.	33,539.00	Sufficient	2nd LCB
4.								
5.								

PREPARED BY:

**Duration of Project** 

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO Head, BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member **BAC-TWG for Civil Works** 

Member **BAC-TWG for Civil Works** 

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA **EUGENE P. DURUSAN** 

**Provincial Treasurer** Assistant Provincial Legal Officer **Provincial Engineer Provincial Administrator Provincial Budget Officer** Prov'l. Gov't.Dep't Head-HRMO Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Const. of Ynares Stage at Casimiro A. Ynares Sr. Memorial National High School,

Sheet : 1 of 1

Brgy. Dolores

Date Prepared : 03 March, 2014

Location of Contract : Taytay, Rizal

Time & Place of .

Approved Budget for the Contract : P1,108,944.50

Bid Opening Conference Room

1:00 P.M., Prov'l.Capitol

Duration of Project : Seventy (70) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Kit Ubiadas Construction	P1,100,934.07	Bond	CBIC	301848	120 C.D.	P55,448.00	Sufficient	1st LCB
2. Fermindoza Builders and Construction Enterprise	1,102,467.99	Bond	TRISCO	134633	120 C.D.	55,448.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON
Head, BAC-TWG for Civil Works Member Member

BAC-TWG for Civil Works

BAC-TWG for Civil Works

BAC-TWG for Civil Works

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO
Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Const. of 2-storey, 4-rooms Ynares School Bldg. at Taytay Elementary School - Unit I,

Sheet

1 of 1

Brgy. Dolores

**Date Prepared** 

03 March, 2014

Location of Contract : Taytay, Rizal Time & Place of

Member-BAC

1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract

: P5,748,927.89

**Bid Opening** 

Conference Room

**Duration of Project** : One Hundred Forty (140) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Kit Ubiadas Construction	P5,733,000.00	Bond	CBIC	301849	120 C.D.	P287,447.00	Sufficient	1st LCB
2. Trancom Engineering Construction	5,735,900.00	Bond	MGAC	2230036	120 C.D.	287,447.00	Sufficient	2nd LCB
3. Anrol Construction	5,737,558.94	Bond	SICI	383818	120 C.D.	287,447.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO Head, BAC-TWG for Civil Works Member

Vice Chairman-BAC

ENGR. DANILO P. SISON

Member-BAC

Member

BAC-TWG for Civil Works **BAC-TWG for Civil Works** 

Member-BAC

APPROVED BY:

Chairman-BAC

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

Member-BAC

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN **Provincial Treasurer** Assistant Provincial Legal Officer **Provincial Engineer Provincial Administrator Provincial Budget Officer** Prov'l. Gov't.Dep't Head-HRMO

**Location of Contract** 

## **ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

: Repair / Repainting / Impr. of Various School Bldg. & Barangay Hall Name of Contract & ID

Sheet 1 of 1

at Brgy. San Juan & Brgy. Sta. Ana

Date Prepared 03 March, 2014

: Taytay, Rizal

Time & Place of 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract

: P1,645,626.82

**Bid Opening** Conference Room

**Duration of Project** : Fifty Two (52) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
FLS Construction and Builders	P1,636,084.11	Bond	CBIC	302706	120 C.D.	P82,282.00	Sufficient	1st LCB
2. AHA Construction and Builders	1,637,820.32	Bond	MGAC	2230042	120 C.D.	82,282.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON Head, BAC-TWG for Civil Works

Member Member **BAC-TWG for Civil Works BAC-TWG for Civil Works** 

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN Assistant Provincial Legal Officer **Provincial Budget Officer** Prov'l. Gov't.Dep't Head-HRMO **Provincial Treasurer Provincial Engineer Provincial Administrator** Member-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Chairman-BAC

( After the Opening of Bids )

Sheet Name of Contract & ID : Const. of 2-storey, 4-rooms Ynares School Bldg. at Sitio Tapayan Elem. School

Brgy. Sta. Ana

**Location of Contract** : Taytay, Rizal

Approved Budget for the Contract : P6,516,823.70

**Duration of Project** : One Hundred Sixty (160) Calendar Days 1 of 1

Time & Place of

ENGR. DANILO P. SISON

**Date Prepared** 03 March, 2014

1:00 P.M., Prov'l.Capitol **Bid Opening** Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
A.L. Cruz Design & Builders Construction	P6,500,851.85	Bond	TRISCO	134631	120 C.D.	P325,842.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	6,503,809.02	Bond	CBIC	302702	120 C.D.	325,842.00	Sufficient	2nd LCB
3. Gabbrock Construction Philippines, Inc.	6,505,854.07	Bond	MGAC	2230046	120 C.D.	325,842.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO

Head, BAC-TWG for Civil Works Member Member

**BAC-TWG for Civil Works BAC-TWG for Civil Works** 

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA **EUGENE P. DURUSAN** 

Assistant Provincial Legal Officer **Provincial Budget Officer** Prov'l. Gov't.Dep't Head-HRMO **Provincial Treasurer** Provincial Engineer **Provincial Administrator** Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Const. of 1-storey, 5-rooms Ynares School Bldg. at Tuna - Balibago National High : 1 of 1

High School (Lambac Annex), Brgy. Lambac Date Prepared : 03 March, 2014

Location of Contract : Cardona, Rizal Time & Place of 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P4,956,975.77 Bid Opening Conference Room

Duration of Project : One Hundred Twenty (120) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Flag Construction Corporation	P4,942,942.25	Bond	SICI	383811	120 C.D.	P247,849.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	4,944,845.40	Bond	CBIC	302703	120 C.D.	247,849.00	Sufficient	2nd LCB
3. A.L. Cruz Design & Builders Construction	4,946,782.66	Bond	TRISCO	134637	120 C.D.	247,849.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON
Head, BAC-TWG for Civil Works Member Member

d, BAC-TWG for Civil Works Member Member Member

BAC-TWG for Civil Works BAC-TWG for Civil Works BAC-TWG for Civil Works

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN Provincial Engineer **Provincial Treasurer** Assistant Provincial Legal Officer **Provincial Administrator** Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Construction of 2-storey, Ynares Multi-Purpose Bldg.(Brgy. Hall) at

1 of 1

Brgy. San Roque

**Date Prepared** 

Sheet

03 March, 2014

Location of Contract : Cardona, Rizal

Time & Place of

1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract

: P3,256,382.60

**Bid Opening** 

Conference Room

Duration of Project : One Hundred Twenty Eight (128) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
C.P.F. Construction	P3,243,680.70	Bond	SICI	383812	120 C.D.	P162,820.00	Sufficient	1st LCB
2. Flag Construction Corporation	3,246,446.75	Bond	SICI	383810	120 C.D.	162,820.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	3,248,082.52	Bond	CBIC	302704	120 C.D.	162,820.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO
Head, BAC-TWG for Civil Works

Member

ENGR. DANILO P. SISON

BAC-TWG for Civil Works

Member BAC-TWG for Civil Works

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO
Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

## RIZAL- 26 February, 2014 #13

## **ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Construction of 1-storey, 4-rooms Ynares School Bldg. at Bayugo National High School Sheet 1 of 1

Brgy. Bayugo

**Date Prepared** 03 March, 2014

: Jalajala, Rizal **Location of Contract** 

Time & Place of

1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract

: P3,869,742.14

**Bid Opening** 

Member-BAC

Conference Room

**Duration of Project** : One Hundred Ten (110) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
JRD-D2 Enterprises	P3,857,735.58	Bond	CBIC	302709	120 C.D.	P193,488.00	Sufficient	1st LCB
Trancom Engineering Construction	3,859,855.92	Bond	MGAC	2230037	120 C.D.	193,488.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	3,861,758.96	Bond	CBIC	302705	120 C.D.	193,488.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

Member-BAC

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO Head, BAC-TWG for Civil Works

Vice Chairman-BAC

ENGR. DANILO P. SISON Member

Member-BAC

Member **BAC-TWG for Civil Works** 

**BAC-TWG for Civil Works** 

APPROVED BY:

Chairman-BAC

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

Member-BAC

ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO PRISCILLA R. PADUA **EUGENE P. DURUSAN Provincial Treasurer** Assistant Provincial Legal Officer **Provincial Engineer Provincial Administrator Provincial Budget Officer** Prov'l. Gov't.Dep't Head-HRMO

( After the Opening of Bids )

Name of Contract & ID : Const. of 1-storey, 4-rooms Ynares School Bldg. at Punta Elementary School, Brgy. Punta

Sheet : 1 of 1

Date Prepared :

03 March, 2014

Time & Place of

1:00 P.M., Prov'l.Capitol

**Bid Opening** 

Conference Room

Location of Contract : Jalajala, Rizal

Approved Budget for the Contract : P3,843,923.26

Duration of Project : One Hundred Ten (110) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
E. Pascual Construction	P3,831,896.05	Bond	CBIC	302719	120 C.D.	P192,197.00	Sufficient	1st LCB
2. Lard Builders	3,834,384.26	Bond	SICI	383805	120 C.D.	192,197.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	3,835,917.76	Bond	MGAC	2230038	120 C.D.	192,197.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO Head, BAC-TWG for Civil Works

Member

ENGR. DANILO P. SISON

BAC-TWG for Civil Works

BAC-TWG for Civil Works

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC Member-BAC

**Location of Contract** 

**Duration of Project** 

#### ABSTRACT OF BID AS CALCULATED

( After the Opening of Bids )

: Const. of 2-storey, 4-rooms Ynares School Bldg. at Jalajala Elem. School, Name of Contract & ID

**Date Prepared** 

1 of 1

Brgy. Special District

Time & Place of

Sheet

03 March, 2014

: Jalajala, Rizal

**Bid Opening** 

1:00 P.M., Prov'l.Capitol Conference Room

Approved Budget for the Contract

: P6,499,000.11

: One Hundred Fifty (150) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Trancom Engineering Construction	P6,483,098.91	Bond	MGAC	2230034	120 C.D.	P324,951.00	Sufficient	1st LCB
2. E. Pascual Construction	6,486,228.96	Bond	CBIC	302721	120 C.D.	324,951.00	Sufficient	2nd LCB
3. Anrol Construction	6,488,044.94	Bond	SICI	383823	120 C.D.	324,951.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO Head, BAC-TWG for Civil Works Member

ENGR. DANILO P. SISON

Member

**BAC-TWG for Civil Works** 

APPROVED BY:

(Sgd)

(Sgd)

(Sgd)

(Sgd)

(Sgd) PRISCILLA R. PADUA (Sgd)

MA. TERESA E. LASQUETY

ATTY, ROSELLE RAMILO Assistant Provincial Legal Officer

ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES

BAC-TWG for Civil Works

Provincial Administrator

**Provincial Budget Officer** 

EUGENE P. DURUSAN Prov'l. Gov't.Dep't Head-HRMO

**Provincial Treasurer** Chairman-BAC

Vice Chairman-BAC

**Provincial Engineer** Member-BAC

Member-BAC

Member-BAC

Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Const. of 2-storey, 8-rooms Ynares School Bldg. at Morong National High School, Sheet 1 of 1

Brgy. San Juan,

Date Prepared 03 March, 2014

: Morong, Rizal **Location of Contract** 

Time & Place of

1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract

: P11,231,235.97

**Bid Opening** 

Member-BAC

Conference Room

**Duration of Project** : Two Hundred Ten (210) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
A.L. Salazar Construction, Inc.	P11,206,227.92	Bond	TRISCO	134638	120 C.D.	P561,562.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	11,211,234.04	Bond	СВІС	302715	120 C.D.	561,562.00	Sufficient	2nd LCB
3. San Igmedio Builders, Inc.	11,215,901.96	Bond	SICI	383820	120 C.D.	561,562.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO Head, BAC-TWG for Civil Works Member

Vice Chairman-BAC

ENGR. DANILO P. SISON Member

Member-BAC

Member-BAC

**BAC-TWG for Civil Works** 

BAC-TWG for Civil Works

APPROVED BY:

Chairman-BAC

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

Member-BAC

ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO PRISCILLA R. PADUA EUGENE P. DURUSAN **Provincial Treasurer** Assistant Provincial Legal Officer **Provincial Engineer Provincial Administrator** Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO

**Location of Contract** 

**Duration of Project** 

## **ABSTRACT OF BID AS CALCULATED**

(After the Opening of Bids)

: Const. of 2-storey, 6-rooms Ynares School Bldg. (Type III) at Tomas Claudio Mem. Name of Contract & ID

Sheet

**Date Prepared** 03 March, 2014

Elem. School, Brgy. San Juan

Time & Place of

1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract

: Morong, Rizal

**Bid Opening** 

Conference Room

1 of 1

: P8,074,185.52

: One Hundred Sixty Eight (168) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
A.L. Salazar Construction, Inc.	P8,051,270.23	Bond	TRISCO	134639	120 C.D.	P403,710.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	8,058,302.88	Bond	CBIC	302716	120 C.D.	403,710.00	Sufficient	2nd LCB
3. San Igmedio Builders, Inc.	8,062,239.97	Bond	SICI	383822	120 C.D.	403,710.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO Head, BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member Member **BAC-TWG for Civil Works** BAC-TWG for Civil Works

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

**Provincial Treasurer** Assistant Provincial Legal Officer Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO Provincial Engineer **Provincial Administrator** Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

**Location of Contract** 

### ABSTRACT OF BID AS CALCULATED

( After the Opening of Bids )

Name of Contract & ID : Asphalt Overlay of Roads at Pililla and Tanay, Rizal

Sheet :

Date Prepared : 03 March, 2014

: Pililla and Tanay, Rizal

Time & Place of

1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P2,768,384.72

Bid Opening

Member-BAC

Conference Room

1 of 1

Duration of Project : Thirty Two (32) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P2,757,375.44	Bond	CBIC	302710	120 C.D.	P138,420.00	Sufficient	1st LCB
2. Trancom Engineering Construction	2,759,012.27	Bond	MGAC	2230039	120 C.D.	138,420.00	Sufficient	2nd LCB
3. C.P. F. Construction	2,760,039.60	Bond	SICI	383801	120 C.D.	138,420.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

Member-BAC

PREPARED BY:

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO Head, BAC-TWG for Civil Works

Vice Chairman-BAC

ENGR. DANILO P. SISON

Member-BAC

Member BAC-TWG for Civil Works Member BAC-TWG for Civil Works

APPROVED BY:

Chairman-BAC

(Sgd) (Sgd) (Sgd) (Sgd)

Member-BAC

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES

Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Provincial Budget Officer Provincial Budget Officer Provincial Multiple Control of Control

**Duration of Project** 

## **ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of 2-storey, 8-rooms Ynares School Bldg. at Rodriguez Heights Elem.

Sheet

1 of 1

School, Brgy. San Jose

**Date Prepared** 

03 March, 2014

**Location of Contract** : Montalban, Rizal Time & Place of **Bid Opening** 

1:00 P.M., Prov'l.Capitol Conference Room

Approved Budget for the Contract

: P10,226,524.12

: Two Hundred Forty (240) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
San Igmedio Builders, Inc.	P10,206,420.54	Bond	SICI	383819	120 C.D.	P511,327.00	Sufficient	1st LCB
2. San Rafael Builders	10,209,476.04	Bond	CBIC	302723	120 C.D.	511,327.00	Sufficient	2nd LCB
3. A.L. Salazar Construction, Inc.	10,211,774.98	Bond	TRISCO	134640	120 C.D.	511,327.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO Head, BAC-TWG for Civil Works Member

ENGR. DANILO P. SISON Member

BAC-TWG for Civil Works

BAC-TWG for Civil Works

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

**Provincial Treasurer** Assistant Provincial Legal Officer **Provincial Administrator Provincial Budget Officer** Prov'l. Gov't.Dep't Head-HRMO Provincial Engineer Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Const. of 2-storey, 5-rooms Ynares School Bldg. at San Isidro Elem. School

\_ .

Brgy. San Isidro

Date Prepared

03 March, 2014

1 of 1

Location of Contract : Montalban, Rizal

Vice Chairman-BAC

Time & Place of Bid Opening

Member-BAC

Sheet

1:00 P.M., Prov'l.Capitol Conference Room

Approved Budget for the Contract : P8,363,276.60

Duration of Project : One Hundred Eighty (180)

Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Gabbrock Construction Philippines, Inc.	P8,344,234.32	Bond	MGAC	2230045	120 C.D.	P418,164.00	Sufficient	1st LCB
2. San Rafael Builders	8,347,200.89	Bond	СВІС	302724	120 C.D.	418,164.00	Sufficient	2nd LCB
3. A.L. Salazar Construction, Inc.	8,350,129.85	Bond	TRISCO	134641	120 C.D.	418,164.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON Head, BAC-TWG for Civil Works Member

BAC-TWG for Civil Works

BAC-TWG for Civil Works

Member-BAC

Member-BAC

APPROVED BY:

Chairman-BAC

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

Member-BAC

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Provincial Budget Officer Prov'l. Gov't. Dep't Head-HRMO

( After the Opening of Bids )

: Impr. / Repainting of 17x30m Ynares Multi-Purpose Covered Court (Rafter Type) at Name of Contract & ID

Sheet 1 of 1

Torres Subd., Brgy. San Jose

**Date Prepared** 03 March, 2014

**Location of Contract** : Montalban, Rizal Time & Place of 1:00 P.M., Prov'l.Capitol **Bid Opening** 

Conference Room

Approved Budget for the Contract

: P1,150,037.63

**Duration of Project** : Forty (40) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Ale-J Construction and Trading	P1,141,029.05	Bond	MGAC	2230049	120 C.D.	P57,502.00	Sufficient	1st LCB
2. Lard Builders	1,143,858.06	Bond	SICI	383806	120 C.D.	57,502.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR ARNEL M. KALINGO ENGR. ANDRESITO C. GONZAL ENGR. DANILO P. SISON Head, BAC-TWG for Civil Works Member Member

**BAC-TWG for Civil Works BAC-TWG for Civil Works** 

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO **Provincial Treasurer** Assistant Provincial Legal Officer **Provincial Engineer Provincial Administrator** Vice Chairman-BAC Member-BAC Member-BAC Chairman-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Const. of 15x24m Ynares Multi-Purpose Covered Court (Rafter Type) at Marigold Subd.,

Sheet : <u>1 of 1</u>

Brgy. Burgos

Date Prepared

03 March, 2014

Location of Contract : Montalban, Rizal

Time & Place of

1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract

: P2,927,755.22

Bid Opening

Conference Room

Duration of Project : One Hundred Twelve (112) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Cager Construction and Supply	P2,916,748.34	Bond	TRISCO	134552	120 C.D.	P146,388.00	Sufficient	1st LCB
2. C.P. F. Construction	2,918,727.61	Bond	SICI	383802	120 C.D.	146,388.00	Sufficient	2nd LCB
3. Ale-J Construction and Trading	2,920,336.26	Bond	MGAC	2230050	120 C.D.	146,388.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO
Head, BAC-TWG for Civil Works Member

ENGR. DANILO P. SISON Member

Member BAC-TWG for Civil Works

BAC-TWG for Civil Works

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO
Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

**Location of Contract** 

## **ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr. / Repainting of Ynares Multi-Purpose Covered Court at Brgy. San Jose

: Montalban, Rizal

Sheet

1 of 1

**Date Prepared** 

03 March, 2014

Time & Place of

1:00 P.M., Prov'l.Capitol

**Bid Opening** 

Conference Room

Approved Budget for the Contract : P1,281,759.20

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P1,272,679.16	Bond	SICI	383803	120 C.D.	P64,088.00	Sufficient	1st LCB
2. Cager Construction and Supply	1,274,453.45	Bond	TRISCO	134647	120 C.D.	64,088.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

Head, BAC-TWG for Civil Works

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO

ENGR. DANILO P. SISON

Member

BAC-TWG for Civil Works

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

Member

**BAC-TWG for Civil Works** 

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Provincial Budget Officer Prov'l. Gov't. Dep't Head-HRMO
Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

: Renovation / Additional Second Floor of I-storey Ynares Brgy. Hall and Repair / Repainting Name of Contract & ID

Sheet 1 of 1

of Ynares Stage at Brgy. Puray and Brgy. Mascap

**Date Prepared** 03 March, 2014

**Location of Contract** : Montalban, Rizal Time & Place of 1:00 P.M., Prov'l.Capitol **Bid Opening** 

Conference Room

Approved Budget for the Contract : P3,247,312.46

**Duration of Project** : One Hundred Twenty (120) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
San Rafael Builders	P3,235,307.13	Bond	CBIC	302722	120 C.D.	P162,366.00	Sufficient	1st LCB
2. Gabbrock Construction Philippines, Inc.	3,237,104.70	Bond	MGAC	2230047	120 C.D.	162,366.00	Sufficient	2nd LCB
3. Cager Construction and Supply	3,239,501.87	Bond	TRISCO	134629	120 C.D.	162,366.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR ARNEL M. KALINGO ENGR. ANDRESITO C. GONZAL ENGR. DANILO P. SISON

Head, BAC-TWG for Civil Works Member Member **BAC-TWG for Civil Works BAC-TWG for Civil Works** 

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN MA. TERESA E. LASQUETY **Provincial Budget Officer Provincial Treasurer** Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Prov'l. Gov't.Dep't Head-HRMO Vice Chairman-BAC Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Const. of 2-storey, 4-rooms Ynares School Bldg. at Malanday Elem. School

Brgy. Malanday

**Date Prepared** 

03 March, 2014

1 of 1

**Location of Contract** : San Mateo, Rizal Time & Place of

Sheet

1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract

: P6,551,089.46

**Bid Opening** 

Conference Room

**Duration of Project** : One Hundred Sixty (160) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Cager Construction and Supply	P6,535,073.75	Bond	TRISCO	134646	120 C.D.	P327,555.00	Sufficient	1st LCB
Megastructure Builder and Trading     Corporation	6,539,613.55	Bond	CBIC	302725	120 C.D.	327,555.00	Sufficient	2nd LCB
3. Gabbrock Construction Phils. Inc.	-	_	-	-	-	-	-	without Bidders Bond
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO Head, BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member

Member

**BAC-TWG for Civil Works** 

**BAC-TWG for Civil Works** 

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

**Provincial Treasurer** Assistant Provincial Legal Officer **Provincial Engineer Provincial Administrator** Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

: Impr. / Repair / Repainting of Ynares Multi-Purpose Covered Court at Brgy. Ampid I Name of Contract & ID

1 of 1

& Brgy. Ampid II, San Mateo, Rizal

**Date Prepared** 03 March, 2014

Location of Contract : San Mateo, Rizal

Time & Place of

Sheet

1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P2,350,274.41 **Bid Opening Conference Room** 

**Duration of Project** : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Lard Builders	P2,339,644.63	Bond	SICI	383804	120 C.D.	P117,514.00	Sufficient	1st LCB
Cager Construction and Supply	2,341,413.17	Bond	TRISCO	134648	120 C.D.	117,514.00	Sufficient	2nd LCB
3. JRD-D2 Enterprises	2,342,202.67	Bond	CBIC	302717	120 C.D.	117,514.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR ARNEL M. KALINGO ENGR. ANDRESITO C. GONZAL ENGR. DANILO P. SISON

Head, BAC-TWG for Civil Works Member Member

**BAC-TWG for Civil Works BAC-TWG for Civil Works** 

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA **EUGENE P. DURUSAN** 

**Provincial Treasurer** Assistant Provincial Legal Officer **Provincial Engineer Provincial Administrator Provincial Budget Officer** Prov'l. Gov't.Dep't Head-HRMO Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

**Duration of Project** 

## **ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr. / Repair / Repainting of Ynares Multi-Purpose Covered Court at Brgy. Guitnang

Sheet : <u>1 of 1</u>

Bayan I & II & Brgy. Silangan,

Date Prepared

03 March, 2014

Location of Contract : San Mateo, Rizal

Time & Place of Bid Opening

1:00 P.M., Prov'l.Capitol

Conference Room

Approved Budget for the Contract : P3,097,371.45

: Sixty Eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Megastructure Builder and Trading								
Corporation	P3,088,260.15	Bond	CBIC	302720	120 C.D.	P154,869.00	Sufficient	1st LCB
2. Cager Construction and Supply	3,090,098.13	Bond	TRISCO	134649	120 C.D.	154,869.00	Sufficient	2nd LCB
3. Lard Builders	3,090,456.87	Bond	SICI	383807	120 C.D.	154,869.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO
Head, BAC-TWG for Civil Works

Member

ENGR. DANILO P. SISON

Member BAC-TWG for Civil Works

...,

BAC-TWG for Civil Works

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO Chairman-BAC Wember-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Const. of 2-storey, 4-rooms Ynares School Bldg. at Tanay Ville Elem. School

Brgy. Tandang Kutyo

**Date Prepared** 

03 March, 2014

1 of 1

**Location of Contract** : Tanay, Rizal Time & Place of

1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract

: P6,390,781.23

**Bid Opening** 

Sheet

Conference Room

**Duration of Project** : One Hundred Fifty (150) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
JRD-D2 Enterprises	P6,374,772.95	Bond	СВІС	302712	120 C.D.	P319,540.00	Sufficient	1st LCB
2. A.L. Salazar Construction, Inc.	6,377,805.17	Bond	TRISCO	134642	120 C.D.	319,540.00	Sufficient	2nd LCB
3. Anrol Construction	6,379,015.77	Bond	SICI	383825	120 C.D.	319,540.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR ARNEL M. KALINGO ENGR. ANDRESITO C. GONZAL Head, BAC-TWG for Civil Works

ENGR. DANILO P. SISON

**BAC-TWG for Civil Works** 

Member **BAC-TWG for Civil Works** 

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

Member

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA **EUGENE P. DURUSAN** 

Assistant Provincial Legal Officer **Provincial Engineer Provincial Administrator Provincial Budget Officer** Prov'l. Gov't.Dep't Head-HRMO **Provincial Treasurer** Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

**Location of Contract** 

## **ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of 2-storey, 4-rooms Ynares School Bldg. at Patricio Jarin Sheet 1 of 1

Memorial Elem. School, Brgy. San Isidro,

**Date Prepared** 03 March, 2014

Time & Place of

1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract

: P6,375,545.87

**Bid Opening** Conference Room

**Duration of Project** : One Hundred Fifty (150) Calendar Days

: Tanay, Rizal

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P6,359,501.51	Bond	CBIC	302714	120 C.D.	P318,778.00	Sufficient	1st LCB
2. A.L. Salazar Construction, Inc.	6,362,492.56	Bond	TRISCO	134643	120 C.D.	318,778.00	Sufficient	2nd LCB
3. Anrol Construction	6,364,619.56	Bond	SICI	383826	120 C.D.	318,778.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON Head, BAC-TWG for Civil Works

Member Member **BAC-TWG for Civil Works BAC-TWG for Civil Works** 

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO PRISCILLA R. PADUA EUGENE P. DURUSAN **Provincial Treasurer** Assistant Provincial Legal Officer **Provincial Engineer Provincial Administrator** Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO

Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC **Location of Contract** 

## **ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of 2-storey, 8-rooms Ynares School Bldg. at Tanay National

Date Prepared · 0

03 March, 2014

1 of 1

High School Annex, Brgy. Tandang Kutyo

Time & Place of

1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract

: P10,224,646.36

: Tanay, Rizal

Bid Opening

Sheet

Conference Room

Duration of Project : Two Hundred Forty (240) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Anrol Construction	P10,199,654.45	Bond	SICI	383824	120 C.D.	P511,233.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	10,205,680.12	Bond	CBIC	302718	120 C.D.	511,233.00	Sufficient	2nd LCB
3. A.L. Salazar Construction, Inc.	10,207,672.51	Bond	TRISCO	134644	120 C.D.	511,233.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO
Head, BAC-TWG for Civil Works Member

Member BAC-TWG for Civil Works

Member BAC-TWG for Civil Works

ENGR. DANILO P. SISON

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

Provincial TreasurerAssistant Provincial Legal OfficerProvincial EngineerProvincial AdministratorProvincial Budget OfficerProv'l. Gov't.Dep't Head-HRMOChairman-BACVice Chairman-BACMember-BACMember-BACMember-BACMember-BAC

( After the Opening of Bids )

Name of Contract & ID : Construction of 15x24m Ynares Multi-Purpose Covered Court (Rafter Type) at Exodusville

Sheet : 1 of 1

Subd., Brgy. San Vicente, Angono, Rizal

Date Prepared : 17 March, 2014

Location of Contract : Angono, Rizal

Time & Place of 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P2,929,266.39

Bid Opening Conference Room

Duration of Project : One Hundred Sixteen (116) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Kit Ubiadas Construction	P2,915,778.63	Bond	CBIC	302737	120 C.D.	P146,464.00	Sufficient	1st LCB
2. A.L. Salazar Construction, Inc.	2,920,620.23	Bond	SICI	383834	120 C.D.	146,464.00	Sufficient	2nd LCB
3. J.E.I. Construction Trading and Development, Corporation	2,921,160.89	Bond	SICI	383830	120 C.D.	146,464.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON
Head, BAC-TWG for Civil Works Member Member

BAC-TWG for Civil Works

BAC-TWG for Civil Works

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO

Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO
Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

: Repair / Repainting of Ynares Multi-Purpose Covered Court / Stage / Perimeter Fence Name of Contract & ID

1 of 1

and School Buildings at Angono, Binangonan and Cardona, Rizal

**Date Prepared** Time & Place of

17 March, 2014

: Angono, Binangonan and Cardona, Rizal **Location of Contract** 

Sheet

1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract

: P1,026,229.52

**Bid Opening** 

Conference Room

**Duration of Project** : Forty Eight (48) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Kit Ubiadas Construction	P1,017,232.72	Bond	CBIC	302738	120 C.D.	P51,312.00	Sufficient	1st LCB
2. Oliver Aquino Construction	1,020,858.81	Bond	SICI	383846	120 C.D.	51,312.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO Head, BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member **BAC-TWG for Civil Works** 

Member **BAC-TWG for Civil Works** 

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA **EUGENE P. DURUSAN** 

**Provincial Treasurer** Assistant Provincial Legal Officer Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO Provincial Engineer **Provincial Administrator** Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Impr. / Const. of Drainage System at Ynares St., Brgy. Macamot, Binangonan, Rizal

Sheet

Date Prepared

1 of 1

Location of Contract : Binangonan, Rizal

Time & Place of Bid Opening

1:00 P.M., Prov'l.Capitol

Conference Room

17 March, 2014

Approved Budget for the Contract

: P966,386.75

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Oliver Aquino Construction	P958,400.50	Bond	SICI	383845	120 C.D.	P48,320.00	Sufficient	1st LCB
2. Taluds Enterprises	961,431.10	Bond	MGAC	2230067	120 C.D.	48,320.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON

 Head, BAC-TWG for Civil Works
 Member
 Member

 BAC-TWG for Civil Works
 BAC-TWG for Civil Works
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN Assistant Provincial Legal Officer **Provincial Engineer Provincial Administrator Provincial Budget Officer** Prov'l. Gov't.Dep't Head-HRMO **Provincial Treasurer** Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Const. of 3-units Artesian Well & Repainting of Elevated Water Tank & Replacement of

neet : 1 of 1

Sheet

Pump and Motor at Brgy. Habagatan & Brgy. Rayap

Date Prepared : 17 March, 2014

Location of Contract : Binangonan, Rizal

Time & Place of 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P852,839.44

Bid Opening Conference Room

Duration of Project : Seventy Six (76) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Kit Ubiadas Construction	P844,725.11	Bond	СВІС	302739	120 C.D.	P42,642.00	Sufficient	1st LCB
2. Taluds Enterprises	846,704.50	Bond	MGAC	2230068	120 C.D.	42,642.00	Sufficient	2nd LCB
3. Oliver Aquino Construction	847,849.93	Bond	SICI	383848	120 C.D.	42,642.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON
Head, BAC-TWG for Civil Works Member Member

BAC-TWG for Civil Works

BAC-TWG for Civil Works

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN **Provincial Treasurer** Assistant Provincial Legal Officer **Provincial Engineer Provincial Administrator Provincial Budget Officer** Prov'l. Gov't.Dep't Head-HRMO Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Const. of 2-storey, 6-rooms Ynares School Bldg. at Cainta Elem. School, Brgy.

Sheet :

: 1 of 1 : 17 March, 2014

San Roque, Cainta, Rizal

Date Prepared
Time & Place of

1:00 P.M., Prov'l.Capitol

Location of Contract : Cainta, Rizal

Approved Budget for the Contract

: P8,514,346.41

Bid Opening . Conference Room

Duration of Project : One Hundred Seventy (170) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
San Igmedio Builders , Inc.	P8,495,914.65	Bond	SICI	383839	120 C.D.	P425,718.00	Sufficient	1st LCB
2. D.C. Sandil Construction & Realty Development, Inc.	8,499,576.42	Bond	MGAC	2230060	120 C.D.	425,718.00	Sufficient	2nd LCB
3. Anrol Construction	8,500,854.39	Bond	СВІС	302741	120 C.D.	425,718.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON

 Head, BAC-TWG for Civil Works
 Member
 Member

 BAC-TWG for Civil Works
 BAC-TWG for Civil Works
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES

Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Provincial Budget Officer Prov'l. Gov't. Dep't Head-HRMO

Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO
Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting / Impr. of Various Ynares School Bldg. at Cainta & Taytay, Rizal

eet : <u>1 of 1</u>

Date Prepared : 17 March, 2014

1:00 P.M., Prov'l.Capitol

: Cainta and Taytay, Rizal Time & Place of

Approved Budget for the Contract : P1,813,557.15 Bid Opening Conference Room

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Cager Construction and Supply	P1,803,870.47	Bond	TRISCO	134628	120 C.D.	P90,678.00	Sufficient	1st LCB
2. J.E.I. Construction, Trading and Development Corporation	1,807,090.70	Bond	SICI	383831	120 C.D.	90,678.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

Location of Contract

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON

 Head, BAC-TWG for Civil Works
 Member
 Member

 BAC-TWG for Civil Works
 BAC-TWG for Civil Works
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES

Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Provincial Budget Officer Prov'l. Gov't. Dep't Head-HRMO

Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Const. of 10x24m Ynares Multi-Purpose Covered Court (Rafter Type) at Bagong Pag-Asa

Sheet : <u>1 of 1</u>

Elem. School, Brgy. San Juan

Date Prepared : 17 March, 2014

Location of Contract : Taytay, Rizal

Time & Place of .

Approved Budget for the Contract : P2,664,262.04

Bid Opening Conference Room

1:00 P.M., Prov'l.Capitol

Duration of Project : One Hundred Twelve (112) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
J.E.I. Construction, Trading and     Development Corporation	P2,653,542.61	Bond	SICI	383828	120 C.D.	P133,214.00	Sufficient	1st LCB
2. Taluds Enterprises	2,655,206.96	Bond	MGAC	2230069	120 C.D.	133,214.00	Sufficient	2nd LCB
3. San Igmedio Builders, Inc.	2,656,982.05	Bond	SICI	383840	120 C.D.	133,214.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON Head, BAC-TWG for Civil Works Member Member

BAC-TWG for Civil Works

BAC-TWG for Civil Works

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN Provincial Budget Officer **Provincial Treasurer** Assistant Provincial Legal Officer **Provincial Engineer** Provincial Administrator Prov'l. Gov't.Dep't Head-HRMO Vice Chairman-BAC Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Const. of 2-storey, 6-rooms Ynares School Bldg. at Patunhay-Calahan Elem. School Sheet 1 of 1

Brgy. Calahan, Cardona, Rizal

Date Prepared 17 March, 2014

: Cardona, Rizal Location of Contract

Vice Chairman-BAC

Time & Place of

Member-BAC

**Bid Opening** 

Conference Room

1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P8,620,213.75

> : One Hundred Eighty (180) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
NRS Builders and Supplies	P8,599,776.87	Bond	TRISCO	134576	120 C.D.	P431,011.00	Sufficient	1st LCB
2. San Igmedio Builders, Inc.	8,604,640.84	Bond	SICI	383847	120 C.D.	431,011.00	Sufficient	2nd LCB
3. Anrol Construction	8,605,023.04	Bond	CBIC	302740	120 C.D.	431,011.00	Sufficient	3rd LCB
4. A.L. Salazar Construction, Inc.	8,606,434.10	Bond	SICI	383835	120 C.D.	431,011.00	Sufficient	4th LCB
5.xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								

Member-BAC

Member-BAC

PREPARED BY:

**Duration of Project** 

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON

Head, BAC-TWG for Civil Works Member Member **BAC-TWG for Civil Works BAC-TWG for Civil Works** 

Member-BAC

APPROVED BY:

Chairman-BAC

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN Prov'l. Gov't.Dep't Head-HRMO **Provincial Treasurer** Assistant Provincial Legal Officer **Provincial Engineer Provincial Administrator Provincial Budget Officer** 

( After the Opening of Bids )

Sheet : Impr. / Conc. (portion) of Sigundo Pillas St., Brgy. Punta, Jalajala, Rizal Name of Contract & ID

1 of 1

**Date Prepared** 17 March, 2014

Time & Place of

1:00 P.M., Prov'l.Capitol

**Bid Opening** 

Member-BAC

Conference Room

**Location of Contract** : Jalajala, Rizal

Approved Budget for the Contract

**Duration of Project** : Forty (40) Calendar Days

Vice Chairman-BAC

: P970,146.60

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Triches Construction and Trading	P962,150.30	Bond	СВІС	285195	120 C.D.	P48,508.00	Sufficient	1st LCB
2. S.B. Soriano Construction	964,184.02	Bond	MGAC	2230058	120 C.D.	48,508.00	Sufficient	2nd LCB
3. GKB Builders	966,040.45	Bond	TRISCO	134560	120 C.D.	48,508.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON Head, BAC-TWG for Civil Works

Member Member **BAC-TWG for Civil Works** BAC-TWG for Civil Works

Member-BAC

Member-BAC

APPROVED BY:

Chairman-BAC

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

Member-BAC

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN **Provincial Treasurer** Assistant Provincial Legal Officer **Provincial Administrator** Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO Provincial Engineer

( After the Opening of Bids )

Name of Contract & ID : Impr. / Conc. (portion) of Tanawan St., Sitio Libis, Brgy. Bombongan : 1 of 1

Date Prepared : 17 March, 2014

Location of Contract : Morong, Rizal Time & Place of 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P1,044,241.72 Bid Opening . Conference Room

Validity Period Sufficient / Form of Bid Issuing Bank / No. of Bid Required Bid Remarks / Name of Bidders Total Amount of Bid (As Prescribed or = Insufficient Security Company Security Security Ranking DOB + 120 c.d.) GKB Builders **TRISCO** 134559 120 C.D. P52,213.00 Sufficient 1st LCB P1,032,000.02 Bond 2. Triches Construction and Trading 1.038.005.07 Bond **CBIC** 285186 120 C.D. 52.213.00 Sufficient 2nd LCB 

PREPARED BY:

**Duration of Project** 

(Sgd) (Sgd)

: Sixty (60) Calendar Days

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON
Head, BAC-TWG for Civil Works Member Member

Member Member

BAC-TWG for Civil Works BAC-TWG for Civil Works

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES EUGENE P. DURUSAN PRISCILLA R. PADUA **Provincial Treasurer** Assistant Provincial Legal Officer **Provincial Engineer** Provincial Administrator **Provincial Budget Officer** Prov'l. Gov't.Dep't Head-HRMO Vice Chairman-BAC Member-BAC Chairman-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Impr. / Conc. (portion) of Garrovillas St., Extension, Sitio Upper Balanti, Brgy. San Jose

Sheet : 1 of 1

Date Prepared : 1

17 March, 2014

Time & Place of

1:00 P.M., Prov'l.Capitol

Bid Opening

Conference Room

Approved Budget for the Contract : P999,039.88

Duration of Project : Sixty (60) Calendar Days

: Morong, Rizal

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. S.B. Soriano Construction	P991,000.73	Bond	MGAC	2230057	120 C.D.	P49,952.00	Sufficient	1st LCB
2. J.G. Nora Builders	993,087.12	Bond	TRISCO	134572	120 C.D.	49,952.00	Sufficient	2nd LCB
3. Triches Construction and Trading	993,894.99	Bond	CBIC	285187	120 C.D.	49,952.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**Location of Contract** 

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON

Head, BAC-TWG for Civil Works Member Member

BAC-TWG for Civil Works BAC-TWG for Civil Works BAC-TWG for Civil Works

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN **Provincial Treasurer** Assistant Provincial Legal Officer **Provincial Engineer Provincial Administrator Provincial Budget Officer** Prov'l. Gov't.Dep't Head-HRMO Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Site Development & Const. of 15x30m Ynares Multi-Purpose Covered Court (Rafter Type) Sheet

neet : <u>1 of 1</u>

at Sitio Namay, Brgy. San Juan, Morong, Rizal

Date Prepared : 17 March, 2014

Location of Contract : Morong, Rizal

Time & Place of

Approved Budget for the Contract

: P4,904,631.06

Bid Opening Conference Room

1:00 P.M., Prov'l.Capitol

Duration of Project : One Hundred Forty Eight (148) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
A.L. Salazar Construction, Inc.	P4,890,649.14	Bond	SICI	383832	120 C.D.	P245,232.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	4,892,633.04	Bond	СВІС	302749	120 C.D.	245,232.00	Sufficient	2nd LCB
3. Anrol Construction	4,894,751.87	Bond	CBIC	302742	120 C.D.	245,232.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO
Head, BAC-TWG for Civil Works Member

Member Member

BAC-TWG for Civil Works

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

Browingial Transpurer Assistant Provincial Logal Officer Provincial Engineer Provincial Engineer Provincial Administrator Provincial Regulation of Court Depth Head HRMO

Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Provincial Budget Officer Prov'l. Gov't. Dep't Head-HRMO
Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Site Development & Const. of 17x30m Ynares Multi-Purpose Covered Court (Rafter Type) Sheet 1 of 1

**Date Prepared** 17 March, 2014

at Sitio Ibaba, Brgy. San Pedro, Morong, Rizal

Time & Place of

1:00 P.M., Prov'l.Capitol

**Location of Contract** : Morong, Rizal Approved Budget for the Contract

: P4,720,505.32

**Bid Opening** 

Conference Room

: One Hundred Forty Eight (148) **Duration of Project** Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
A.L. Salazar Construction, Inc.	P4,706,500.15	Bond	SICI	383833	120 C.D.	P236,026.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	4,708,501.15	Bond	CBIC	302750	120 C.D.	236,026.00	Sufficient	2nd LCB
3. Anrol Construction	4,710,517.90	Bond	CBIC	285184	120 C.D.	236,026.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON

Head, BAC-TWG for Civil Works Member Member **BAC-TWG for Civil Works BAC-TWG for Civil Works** 

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

**Provincial Treasurer** Assistant Provincial Legal Officer **Provincial Engineer** Provincial Administrator **Provincial Budget Officer** Prov'l. Gov't.Dep't Head-HRMO Chairman-BAC Member-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Const. of 2-storey Ynares Multi-Purpose Building at Pililla Municipal Hall

Sheet : <u>1 of 1</u>

Compound, Brgy. Bagumbayan, Pililla, Rizal

Date Prepared : 17 March, 2014

: Pililla, Rizal

Time & Place of 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P2,858,465.33

Bid Opening . Conference Room

Duration of Project : One Hundred Twenty (120) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
3MR Builders and Supply	P2,847,436.23	Bond	TRISCO	134562	120 C.D.	P142,924.00	Sufficient	1st LCB
2. Taluds Enterprises	2,849,257.75	Bond	MGAC	2230070	120 C.D.	142,924.00	Sufficient	2nd LCB
3. A.L. Salazar Construction, Inc.	2,851,465.57	Bond	SICI	383836	120 C.D.	142,924.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**Location of Contract** 

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON
Head, BAC-TWG for Civil Works Member Member

Member Member
BAC-TWG for Civil Works BAC-TWG for Civil Works

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO
Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

: Repair / Repainting of 2-storey, 6-rooms Ynares School Bldg. and I-storey Multi-Purpose Name of Contract & ID

1 of 1

Bldg. (Canteen) at Niogan Elem. School, Brgy. Niogan, Pililla, Rizal

Calendar Days

**Date Prepared** 17 March, 2014

**Location of Contract** : Pililla, Rizal

Time & Place of 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P861,546.29 **Bid Opening** 

Sheet

**Duration of Project** 

: Forty Four (44)

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. 3MR Builders and Supply	P853,200.31	Bond	TRISCO	134563	120 C.D.	P43,078.00	Sufficient	1st LCB
2. C.P.F. Construction	855,557.70	Bond	TRISCO	134568	120 C.D.	43,078.00	Sufficient	2nd LCB
3. S.B. Soriano Construction	856,472.70	Bond	MGAC	2230059	120 C.D.	43,078.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON

Head, BAC-TWG for Civil Works Member Member **BAC-TWG for Civil Works BAC-TWG for Civil Works** 

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

**Provincial Treasurer** Assistant Provincial Legal Officer **Provincial Engineer Provincial Administrator** Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Const. of Spillway & Drainage Canal at Sitio Kislatan, Sitio Mababang Hangin &

Data Dranarad

1 of 1

Brgy. Proper, Brgy. Mascap

Date Prepared

17 March, 2014

Location of Contract : Montalban, Rizal

Time & Place of

Sheet

1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract

: P2,238,805.32

**Bid Opening** 

Conference Room

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
San Igmedio Builders, Inc.	P2,228,727.32	Bond	SICI	383837	120 C.D.	P111,941.00	Sufficient	1st LCB
2. Cager Construction and Supply	2,230,803.98	Bond	TRISCO	134557	120 C.D.	111,941.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	2,231,759.92	Bond	CBIC	302734	120 C.D.	111,941.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO
Head, BAC-TWG for Civil Works Member

ENGR. DANILO P. SISON Member

Member
BAC-TWG for Civil Works

BAC-TWG for Civil Works

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO
Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Rehab. / Gravel Surfacing of Main Road at Brgy. Macabud : 1 of 1

Date Prepared : 17 March, 2014

Location of Contract : Montalban, Rizal Time & Place of 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P4,742,509.84 Bid Opening Conference Room

Duration of Project : Eighty (80) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
San Igmedio Builders, Inc.	P4,730,079.31	Bond	SICI	383838	120 C.D.	P237,126.00	Sufficient	1st LCB
2. D.C. Sandil Construction and Realty Development, Inc.	4,732,086.76	Bond	MGAC	2230093	120 C.D.	237,126.00	Sufficient	2nd LCB
3. Cager Construction and Supply	4,734,563.37	Bond	TRISCO	134558	120 C.D.	237,126.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON

Head, BAC-TWG for Civil Works Member Member

BAC-TWG for Civil Works BAC-TWG for Civil Works BAC-TWG for Civil Works

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN **Provincial Treasurer** Assistant Provincial Legal Officer Provincial Engineer **Provincial Administrator** Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Const. of 15x24m Ynares Multi-Purpose Covered Court (Rafter Type) at Easterview

Park Subd., Brgy. Guitnang Bayan I, San Mateo, Rizal

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P2,886,884.62

Duration of Project : One Hundred Twelve (112) Calendar Days

Sheet : 1 of 1

Date Prepared : 17 March, 2014

Time & Place of : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P2,873,703.01	Bond	MGAC	2230062	120 C.D.	P144,345.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	2,878,947.27	Bond	CBIC	302746	120 C.D.	144,345.00	Sufficient	2nd LCB
3. San Igmedio Builders, Inc.	2,880,037.66	Bond	SICI	383841	120 C.D.	144,345.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
-								

PREPARED BY:

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON

Head, BAC-TWG for Civil Works

Member

BAC-TWG for Civil Works

BAC-TWG for Civil Works

BAC-TWG for Civil Works

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

Provincial TreasurerAssistant Provincial Legal OfficerProvincial EngineerProvincial AdministratorProvincial Budget OfficerProv'l. Gov't. Dep't Head-HRMOChairman-BACVice Chairman-BACMember-BACMember-BACMember-BACMember-BAC

( After the Opening of Bids )

: Const. of 17x30m Ynares Multi-Purpose Covered Court (Rafter Type) at Modesta Name of Contract & ID

1 of 1

Village, Brgy. Sto. Niño

**Date Prepared** 17 March, 2014

**Location of Contract** : San Mateo, Rizal Time & Place of

Sheet

Approved Budget for the Contract

: P3,462,796.34

**Bid Opening** Conference Room

1:00 P.M., Prov'l.Capitol

**Duration of Project** : One hundred twenty four (124) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P3,451,174.25	Bond	CBIC	302744	120 C.D.	P173,140.00	Sufficient	1st LCB
2. Lard Builders	3,453,865.19	Bond	MGAC	2230064	120 C.D.	173,140.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO Head, BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member **BAC-TWG for Civil Works** 

Member **BAC-TWG for Civil Works** 

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY, ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

**Provincial Treasurer** Assistant Provincial Legal Officer Provincial Engineer **Provincial Administrator Provincial Budget Officer** Prov'l. Gov't.Dep't Head-HRMO Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Impr. / Asphalt Overlay portion of L. Manahan St. & Lopez Jaena St., Brgy. Dulongbayan I,

Sheet : 1 of 1

Date Prepared : 17 March, 2014

Time & Place of

1:00 P.M., Prov'l.Capitol

**Bid Opening** 

Conference Room

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P1,486,534.06

Duration of Project : Thirty two (32) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,477,570.15	Bond	CBIC	302743	120 C.D.	P74,327.00	Sufficient	1st LCB
2. Lard Builders	1,481,502.07	Bond	MGAC	2230073	120 C.D.	74,327.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON

Head, BAC-TWG for Civil Works Member Member

BAC-TWG for Civil Works BAC-TWG for Civil Works BAC-TWG for Civil Works

BAC-TWG for Civil Works BAC-TWG for Civil Wo

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO
Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Impr. / Concreting (portion) of Semion dela Carzada St., Brgy. Daraitan

: P1,498,793.99

Sheet :

1 of 1

Date Prepared

17 March, 2014

: Tanay, Rizal Time & Place of

Bid Opening

Conference Room

1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty four (64) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,489,828.14	Bond	CBIC	302747	120 C.D.	P74,940.00	Sufficient	1st LCB
2. 3MR Builders and Supply	1,491,793.06	Bond	TRISCO	134564	120 C.D.	74,940.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

**Location of Contract** 

Approved Budget for the Contract

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON
Head, BAC-TWG for Civil Works Member Member

BAC-TWG for Civil Works

BAC-TWG for Civil Works

BAC-TWG for Civil Works

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Provincial Budget Officer Prov'l. Gov't. Dep't Head-HRMO
Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

: Const. of I-storey Ynares Multi-Purpose Bldg. (Sitio Hall) at Sitio Alas-Asin Name of Contract & ID

Sheet 1 of 1

Brgy. Daraitan

**Date Prepared** 17 March, 2014

: Tanay, Rizal

Time & Place of

1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract

Location of Contract

: P1,828,112.79

**Bid Opening** 

**Conference Room** 

**Duration of Project** : Eighty four (84) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P1,818,819.12	Bond	TRISCO	134567	120 C.D.	P91,406.00	Sufficient	1st LCB
2. MJ Bevant Corporation	1,819,628.86	Bond	СВІС	285189	120 C.D.	91,406.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON Head, BAC-TWG for Civil Works

Member Member BAC-TWG for Civil Works **BAC-TWG for Civil Works** 

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

**Provincial Treasurer** Assistant Provincial Legal Officer Provincial Engineer **Provincial Administrator Provincial Budget Officer** Prov'l. Gov't.Dep't Head-HRMO Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of 2-storey Bldg. (RADAO) at Palayan ng Bayan

1 of 1

Brgy. Cuyambay

Date Prepared
Time & Place of

17 March, 2014

Conference Room

Location of Contract : Tanay, Rizal

Bid Opening

Sheet

1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract

**Duration of Project** 

: P1,121,574.26 : Forty Eight (48)

Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Kit Ubiadas Construction	P1,112,851.23	Bond	CBIC	285191	120 C.D.	P56,079.00	Sufficient	1st LCB
2. 3MR Builders and Supply	1,113,965.60	Bond	TRISCO	134565	120 C.D.	56,079.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO
Head, BAC-TWG for Civil Works Member

ENGR. DANILO P. SISON

Member BAC-TWG for Civil Works Member BAC-TWG for Civil Works

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

Provincial TreasurerAssistant Provincial Legal OfficerProvincial EngineerProvincial AdministratorProvincial Budget OfficerProv'l. Gov't.Dep't Head-HRMOChairman-BACVice Chairman-BACMember-BACMember-BACMember-BACMember-BAC

( After the Opening of Bids )

Name of Contract & ID : Const. of I-storey, 3-rooms Ynares School Bldg. (Type III) at Pinagsabiran Elem.

School, Sitio Pinagsabiran, Brgy. Sampaloc Date Prepared : 17 March, 2014

1 of 1

1:00 P.M., Prov'l.Capitol

Location of Contract : Tanay, Rizal Time & Place of

Approved Budget for the Contract : P2,965,137.99 : Conference Room

Duration of Project : One Hundred (100) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P2,954,108.07	Bond	MGAC	2230063	120 C.D.	P148,257.00	Sufficient	1st LCB
2. C.P.F. Construction	2,956,122.94	Bond	TRISCO	134575	120 C.D.	148,257.00	Sufficient	2nd LCB
3. GKB Builders	2,958,182.67	Bond	TRISCO	134561	120 C.D.	148,257.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON

 Head, BAC-TWG for Civil Works
 Member
 Member

 BAC-TWG for Civil Works
 BAC-TWG for Civil Works
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Provincial Budget Officer Prov'l. Gov't. Dep't Head-HRMO

Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Provincial Budget Officer Prov1. Gov't.Dep't Head-HRMO
Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

: Const. of I-storey, 3-rooms Ynares School Bldg. (Type III) at Alas-Asin Elem. Name of Contract & ID

1 of 1

Sheet

School, Sitio Alas-Asin, Brgy. Daraitan

**Date Prepared** 17 March, 2014

**Location of Contract** : Tanay, Rizal Time & Place of 1:00 P.M., Prov'l.Capitol **Bid Opening** Conference Room

Approved Budget for the Contract : P3,710,778.64

: One Hundred Ten (110) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P3,698,758.75	Bond	MGAC	2230066	120 C.D.	P185,539.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	3,701,764.14	Bond	CBIC	302745	120 C.D.	185,539.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	3,703,809.83	Bond	CBIC	302735	120 C.D.	185,539.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**Duration of Project** 

(Sgd) (Sgd) (Sgd)

ENGR ARNEL M. KALINGO ENGR. ANDRESITO C. GONZAL ENGR. DANILO P. SISON Head, BAC-TWG for Civil Works Member Member

**BAC-TWG for Civil Works BAC-TWG for Civil Works** 

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN MA. TERESA E. LASQUETY **Provincial Budget Officer Provincial Treasurer** Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Prov'l. Gov't.Dep't Head-HRMO Vice Chairman-BAC Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Sheet : Const. of 10x18m Ynares Multi-Purpose Covered Court (Rafter Type) at Manhain Elem. Name of Contract & ID

1 of 1

School, Brgy. Tandang Kutyo

**Date Prepared** 17 March, 2014

Location of Contract : Tanay, Rizal Time & Place of

1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract

: P1,702,350.75

**Bid Opening** 

**Conference Room** 

**Duration of Project** : One Hundred Ten (110) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
M.J. Bevant Corporation	P1,691,796.65	Bond	CBIC	1285188	120 C.D.	P85,118.00	Sufficient	1st LCB
2. J.G. Nora Builders	1,694,353.74	Bond	TRISCO	134573	120 C.D.	85,118.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON

Head, BAC-TWG for Civil Works Member Member BAC-TWG for Civil Works **BAC-TWG for Civil Works** 

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer **Provincial Administrator Provincial Budget Officer** Prov'l. Gov't.Dep't Head-HRMO Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Const. of 10x18m Ynares Multi-Purpose Covered Court (Rafter Type) at Alas-Asin Elem.

Sneet : 1 of 1

School, Brgy. Daraitan

Date Prepared : 17 March, 2014

Location of Contract : Tanay, Rizal

Time & Place of 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P2,03

: P2,031,905.94

Bid Opening Conference Room

Duration of Project : One Hundred Sixteen (116) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P2,020,870.60	Bond	CBIC	302748	120 C.D.	P101,596.00	Sufficient	1st LCB
2. Lard Builders	2,022,175.70	Bond	MGAC	2230074	120 C.D.	101,596.00	Sufficient	2nd LCB
3. M.J. Bevant Corporation	2,024,935.09	Bond	CBIC	285190	120 C.D.	101,596.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON

Head, BAC-TWG for Civil Works Member Member Member

BAC-TWG for Civil Works BAC-TWG for Civil Works BAC-TWG for Civil Works

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Provincial Budget Officer Prov'l. Gov't. Dep't Head-HRMO
Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Const. of 2-storey, 4-rooms Ynares School Bldg. (Type III) at Quiterio San Jose Elem. Sheet : 1 of 1

School, Sitio Ibabaw I, Brgy. Dulumbayan Date Prepared : 17 March, 2014

Location of Contract : Teresa, Rizal Time & Place of 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P6,177,488.14 Bid Opening . Conference Room

Duration of Project : One Hundred Fifty (150) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Taluds Enterprises	P6,161,452.81	Bond	MGAC	2230044	120 C.D.	P308,875.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	6,164,518.36	Bond	CBIC	302736	120 C.D.	308,875.00	Sufficient	2nd LCB
3. San Igmedio Builders, Inc.	6,166,000.00	Bond	SICI	383849	120 C.D.	308,875.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON
Head, BAC-TWG for Civil Works Member Member

BAC-TWG for Civil Works Member Member Member

BAC-TWG for Civil Works BAC-TWG for Civil Works

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN Provincial Budget Officer Assistant Provincial Legal Officer **Provincial Engineer Provincial Administrator** Prov'l. Gov't.Dep't Head-HRMO **Provincial Treasurer** Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of Various Ynares School Bldg. at Brgy. Dalig

1 of 1

Sheet

Time & Place of

Date Prepared : 17 March, 2014

. 17 Watch, 201

Bid Opening Conference Room

1:00 P.M., Prov'l.Capitol

Location of Contract : Teresa, Rizal

Approved Budget for the Contract : P1,605,189.34

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Kit Ubiadas Construction	P1,595,135.50	Bond	CBIC	285183	120 C.D.	P80,260.00	Sufficient	1st LCB
2. 3MR Builders and Supply	1,597,509.90	Bond	TRISCO	134566	120 C.D.	80,260.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON
Head, BAC-TWG for Civil Works Member Member

BAC-TWG for Civil Works

BAC-TWG for Civil Works

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Provincial Budget Officer Prov'l. Gov't. Dep't Head-HRMO

Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Riprapping (portion) of Teresa River & Creek damaged by Southwest Monsoon (Habagat) &

Sheet : 1 of 1

Typhoon Maring at Brgy. San Roque & Brgy. Dulumbayan

Date Prepared : 17 March, 2014

Location of Contract : Teresa, Rizal

Time & Place of Bid Opening

ENGR. DANILO P. SISON

Approved Budget for the Contract : P1,472,801.66

Conference Room

1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. J.G. Nora Builders	P1,463,800.37	Bond	TRISCO	134569	120 C.D.	P73,641.00	Sufficient	1st LCB
2. Lard Builders	1,465,976.42	Bond	MGAC	2230075	120 C.D.	73,641.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO

Head, BAC-TWG for Civil Works Member Member BAC-TWG for Civil Works BAC-TWG for Civil Works BAC-TWG for Civil Works

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO
Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

1 of 1

Name of Contract & ID : Impr. / Conc. of Sta. Barbara St. & Sta. Isabel St. (Phase 2) at Peñafrancia Hills Subd., Sheet :

Brgy. Cupang Date Prepared : 24 March, 2014

Location of Contract : Antipolo, Rizal Time & Place of 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P996,038.90 Bid Opening Conference Room

Duration of Project : Sixty eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Hannahziel Builders and Supply	P987,887.10	Bond	MGAC	2230071	120 C.D.	P49,802.00	Sufficient	1st LCB
Triches Construction and Trading	989,070.92	Bond	CBIC	303814	120 C.D.	49,802.00	Sufficient	2nd LCB
3. J.E.I. Construction, Trading and Development Corporation	991,039.94	Bond	TRISCO	137203	120 C.D.	49,802.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON
Head, BAC-TWG for Civil Works Member Member

BAC-TWG for Civil Works

BAC-TWG for Civil Works

BAC-TWG for Civil Works

APPROVED BY:

\*\*\*O.B.\*\*\*

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA **EUGENE P. DURUSAN** Provincial Budget Officer Assistant Provincial Legal Officer **Provincial Engineer Provincial Administrator** Prov'l. Gov't.Dep't Head-HRMO **Provincial Treasurer** Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Rehab. / Riprapping for Side Protection (portion) of Creek at Villa Gloria I Subd.,

Sheet 1 of 1

Brgy. San Isidro

**Date Prepared** 24 March, 2014

Location of Contract : Angono, Rizal Time & Place of 1:00 P.M., Prov'l.Capite

**Bid Opening** 

Conference Room

Approved Budget for the Contract : P1,918,310.48

**Duration of Project** : Eighty (80) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks Ranking
J.E.I. Construction, Trading and     Development Corporation	P1,908,006.11	Bond	TRISCO	137201	120 C.D.	P95,916.00	Sufficient	1st LCB
2. Hannahziel Builders and Supply	1,910,591.10	Bond	MGAC	2230072	120 C.D.	95,916.00	Sufficient	2nd LCE
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON Member

Head, BAC-TWG for Civil Works Member **BAC-TWG for Civil Works** 

**BAC-TWG for Civil Works** 

APPROVED BY:

\*\*\*O.B.\*\*\*

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES EUGENE P. DURUSAN PRISCILLA R. PADUA

( After the Opening of Bids )

Name of Contract & ID : Impr. / Upgrading / Conc. (portion) of Tanguile St., Brgy. San Vicente Sheet 1 of 1

**Date Prepared** 24 March, 2014

Time & Place of

**Bid Opening** Conference Room

1:00 P.M., Prov'l.Capitol

**Location of Contract** : Angono, Rizal Approved Budget for the Contract : P999,404.64

**Duration of Project** : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Maguallar Construction Enterprise	P991,347.69	Bond	MGAC	2230079	120 C.D.	P49,971.00	Sufficient	1st LCB
2. Taluds Enterprises	993,897.64	Bond	CBIC	303810	120 C.D.	49,971.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR ARNEL M. KALINGO ENGR. ANDRESITO C. GONZAL ENGR. DANILO P. SISON

Head, BAC-TWG for Civil Works Member Member **BAC-TWG for Civil Works** BAC-TWG for Civil Works

APPROVED BY:

\*\*\*O.B.\*\*\*

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA

EUGENE P. DURUSAN Assistant Provincial Legal Officer Provincial Engineer **Provincial Administrator** Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO **Provincial Treasurer** Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Impr. / Conc. (portion) of Simplicio Pereira St., Purok IV, Brgy. Tatala Sheet

Date Prepared : 24 March, 2014

1 of 1

Location of Contract : Binangonan, Rizal Time & Place of 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P1,010,970.72 : Conference Room

Duration of Project : Sixty four (64) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Kit Ubiadas Construction	P1,001,863.23	Bond	TRISCO	134580	120 C.D.	P50,549.00	Sufficient	1st LCB
2. Taluds Enterprises	1,004,834.38	Bond	CBIC	803811	120 C.D.	50,549.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON
Head, BAC-TWG for Civil Works Member Member

BAC-TWG for Civil Works BAC-TWG for Civil Works

APPROVED BY:

\*\*\*O.B.\*\*\* (Sgd) (Sgd) (Sgd)

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

EUGENE P. DURUSAN MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA **Provincial Treasurer** Assistant Provincial Legal Officer **Provincial Engineer Provincial Administrator Provincial Budget Officer** Prov'l. Gov't.Dep't Head-HRMO Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Rehab. / Riprapping (portion) of Creek & Impr. / Const. of Drainage System at

1 of 1

Brgy. Mahabang Parang & Brgy. Lunsad

**Date Prepared** 

Sheet

24 March, 2014

**Location of Contract** : Binangonan, Rizal

1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract

: P621,858.76

Time & Place of **Bid Opening** 

Conference Room

**Duration of Project** : Fifty two (52) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Triches Construction and Trading	P614,855.27	Bond	СВІС	303813	120 C.D.	P31,093.00	Sufficient	1st LCB
Maguallar Construction Enterprises	616,960.84	Bond	MGAC	2230080	120 C.D.	31,093.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO Head, BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member Member **BAC-TWG for Civil Works BAC-TWG for Civil Works** 

APPROVED BY:

\*\*\*O.B.\*\*\*

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA **EUGENE P. DURUSAN Provincial Treasurer** Assistant Provincial Legal Officer Provincial Engineer **Provincial Administrator** Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Impr. / Const. of Drainage System (portion) of Saint Bernard St.,

Brgy. Pantok, Binangonan, Rizal Date Prepared : 24 March, 2014

Location of Contract : Binangonan, Rizal Time & Place of 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P797,875.24 Bid Opening Conference Room

Duration of Project : Fifty six (56) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Kit Ubiadas Construction	P790,000.06	Bond	TRISCO	134582	120 C.D.	P39,894.00	Sufficient	1st LCB
2. Triches Construction and Trading	792,874.12	Bond	CBIC	303815	120 C.D.	39,894.00	Sufficient	2nd LCB
3. Maguallar Construction Enterprises	793,000.90	Bond	MGAC	2230081	120 C.D.	39,894.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON
Head, BAC-TWG for Civil Works Member Member

BAC-TWG for Civil Works BAC-TWG for Civil Works

APPROVED BY:

\*\*\*O.B.\*\*\*

1 of 1

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO
Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Const. of Drainage System at Saudi Village, Brgy. Lunsad Sheet 1 of 1

**Date Prepared** 24 March, 2014

Time & Place of

: Binangonan, Rizal

**Bid Opening** Conference Room

1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P861,400.32

**Duration of Project** : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Kit Ubiadas Construction	P853,387.11	Bond	TRISCO	134581	120 C.D.	P43,071.00	Sufficient	1st LCB
2. Olibenz Construction	855,560.75	Bond	SICI	384453	120 C.D.	43,071.00	Sufficient	2nd LCB
3. J.E.I. Construction, Trading and Development Corporation	856,374.23	Bond	TRISCO	137205	120 C.D.	43,071.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**Location of Contract** 

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON Head, BAC-TWG for Civil Works Member Member **BAC-TWG for Civil Works** 

**BAC-TWG for Civil Works** 

APPROVED BY:

\*\*\*O.B.\*\*\*

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

EUGENE P. DURUSAN MA. TERESA E. LASQUETY ATTY, ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA

**Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Provincial Budget Officer** Prov'l. Gov't.Dep't Head-HRMO Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

(After the Opening of Bids)

: Impr. / Conc. (Phase 2) of Catleya 2 St., Brgy. Mambog Name of Contract & ID

**Date Prepared** 

24 March, 2014

1 of 1

Location of Contract : Binangonan, Rizal Time & Place of

1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract

: P798,596.24

**Bid Opening** 

Sheet

Conference Room

**Duration of Project** : Fifty four (54) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Kit Ubiadas Construction	P791,002.60	Bond	TRISCO	134583	120 C.D.	P39,930.00	Sufficient	1st LCB
2. Olibenz Construction	793,003.96	Bond	SICI	384454	120 C.D.	39,930.00	Sufficient	2nd LCB
3. Pearlcast Construction and Trading	793,590.00	Bond	CBIC	308824	120 C.D.	39,930.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO

Member

**BAC-TWG for Civil Works** 

ENGR. DANILO P. SISON

Member

BAC-TWG for Civil Works

APPROVED BY:

Head, BAC-TWG for Civil Works

\*\*\*O.B.\*\*\*

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

**Provincial Treasurer** Assistant Provincial Legal Officer **Provincial Engineer Provincial Administrator Provincial Budget Officer** Prov'l. Gov't.Dep't Head-HRMO Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

: Impr. / Asphalt Overlay of Roads at Binangonan and Baras, Rizal Name of Contract & ID

24 March, 2014

1 of 1

Location of Contract : Binangonan and Baras, Rizal Time & Place of

1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract

: P2,192,401.25

**Bid Opening** 

**Date Prepared** 

Sheet

Conference Room

**Duration of Project** : Thirty two (32) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P2,182,000.36	Bond	CBIC	303816	120 C.D.	P109,621.00	Sufficient	1st LCB
Cager Construction and Supply	2,183,807.00	Bond	SICI	384467	120 C.D.	109,621.00	Sufficient	2nd LCB
3. A.L. Salazar Construction, Inc.	2,185,909.69	Bond	CBIC	303802	120 C.D.	109,621.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO

Head, BAC-TWG for Civil Works Member BAC-TWG for Civil Works ENGR. DANILO P. SISON

Member BAC-TWG for Civil Works

APPROVED BY:

\*\*\*O.B.\*\*\*

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA **EUGENE P. DURUSAN** 

Assistant Provincial Legal Officer **Provincial Budget Officer** Prov'l. Gov't.Dep't Head-HRMO **Provincial Treasurer** Provincial Engineer Provincial Administrator Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Sheet : Rehab. / Concrete Renblocking with Riprap Side Protection of Binangonan-Name of Contract & ID 1 of 1

> Pila-Pila Road, Brgy. Pila-pila **Date Prepared** 24 March, 2014

Time & Place of 1:00 P.M., Prov'l.Capitol Location of Contract : Binangonan, Rizal

**Bid Opening** Approved Budget for the Contract : P999,612.33 **Conference Room** 

**Duration of Project** : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Olibenz Construction	P991,631.91	Bond	SICI	384452	120 C.D.	P49,981.00	Sufficient	1st LCB
2. Taluds Enterprises	993,569.15	Bond	CBIC	303812	120 C.D.	49,981.00	Sufficient	2nd LCB
3. Pearlcast Construction and Trading	993,807.12	Bond	СВІС	303825	120 C.D.	49,981.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON Head, BAC-TWG for Civil Works Member Member

**BAC-TWG for Civil Works BAC-TWG for Civil Works** 

APPROVED BY:

\*\*\*O.B.\*\*\*

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA **EUGENE P. DURUSAN Provincial Treasurer** Assistant Provincial Legal Officer **Provincial Engineer Provincial Administrator** Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO

Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

: Impr. / Concreting of Road A & portion of Road B at Sitio Siwang Name of Contract & ID

Sheet

1 of 1

Extension (Blk. 16-20), Floodway B, Brgy. San Juan

**Date Prepared** 

24 March, 2014

**Location of Contract** : Taytay, Rizal

1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract

: P731,469.92

Time & Place of **Bid Opening** 

Conference Room

**Duration of Project** : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AHA Construction and Builders	P724,409.32	Bond	TRISCO	134592	120 C.D.	P36,574.00	Sufficient	1st LCB
2. Pazvic Construction	726,623.53	Bond	SICI	384456	120 C.D.	36,574.00	Sufficient	2nd LCB
3. A.L. Cruz Design & Builders Construction	726,764.18	Bond	CBIC	303806	120 C.D.	36,574.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR ARNEL M. KALINGO ENGR. ANDRESITO C. GONZAL Head, BAC-TWG for Civil Works Member

ENGR. DANILO P. SISON

Member **BAC-TWG for Civil Works BAC-TWG for Civil Works** 

APPROVED BY:

\*\*\*O.B.\*\*\*

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY EUGENE P. DURUSAN ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO **Provincial Treasurer** Assistant Provincial Legal Officer Provincial Engineer **Provincial Administrator** Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Sheet : Impr. / Conc. (portion) of Road C & Road D at Sitio Siwang Extension (Blk.16-20) Name of Contract & ID 1 of 1

> Floodway B, Brgy. San Juan **Date Prepared** 24 March, 2014

Time & Place of **Location of Contract** : Taytay, Rizal 1:00 P.M., Prov'l.Capitol

**Bid Opening** Approved Budget for the Contract Conference Room : P611,682.91

**Duration of Project** : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. J.E.I. Construction, Trading and								
Development Corporation	P603,649.84	Bond	TRISCO	137202	120 C.D.	P30,585.00	Sufficient	1st LCB
2. A.L. Cruz Design & Builders Construction	604,723.57	Bond	CBIC	303807	120 C.D.	30,585.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON

Head, BAC-TWG for Civil Works Member Member

BAC-TWG for Civil Works BAC-TWG for Civil Works

APPROVED BY:

\*\*\*O.B.\*\*\*

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA **EUGENE P. DURUSAN** 

**Provincial Treasurer** Assistant Provincial Legal Officer **Provincial Engineer Provincial Administrator Provincial Budget Officer** Prov'l. Gov't.Dep't Head-HRMO Member-BAC Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Impr. / Conc. & Riprapping for Side Protection (Phase 2) of Block 65, Damayan

Floodway B, Brgy. San Juan

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P861,136.72

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 March, 2014

Time & Place of 1:00 P.M., Prov'l.Capitol

Bid Opening Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P853,044.93	Bond	TRISCO	134584	120 C.D.	P43,057.00	Sufficient	1st LCB
2. A.L. Cruz Design & Builders Construction	854,191.36	Bond	CBIC	303808	120 C.D.	43,057.00	Sufficient	2nd LCB
3. Pazvic Construction	857,239.23	Bond	SICI	384457	120 C.D.	43,057.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON
Head, BAC-TWG for Civil Works Member

Member Member

BAC-TWG for Civil Works BAC-TWG for Civil Works

APPROVED BY:

\*\*\*O.B.\*\*\*

(Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO
Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Sheet Name of Contract & ID : Impr. / Conc. (Phase 4) of Orchids St., Sitio Balik Saka, Brgy. Pinugay

1 of 1

Date Prepared 24 March, 2014

Time & Place of

1:00 P.M., Prov'l.Capitol

**Bid Opening** Conference Room

Location of Contract : Baras, Rizal

Approved Budget for the Contract : P993,863.70

**Duration of Project** : Fifty Two (52) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Pearlcast Construction	P985,889.63	Bond	CBIC	303823	120 C.D.	P49,694.00	Sufficient	1st LCB
2. Hannahziel Builders and Supply	987,844.97	Bond	MGAC	2230077	120 C.D.	49,694.00	Sufficient	2nd LCB
3. V. Bernardo Construction and Trading	990,693.70	Bond	SICI	384463	120 C.D.	49,694.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON Head, BAC-TWG for Civil Works Member Member

**BAC-TWG for Civil Works BAC-TWG for Civil Works** 

APPROVED BY:

\*\*\*O.B.\*\*\*

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN **Provincial Treasurer** Assistant Provincial Legal Officer **Provincial Engineer Provincial Administrator** Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Impr. of Ynares Multi-Purpose Bldg., Const. of Pavilion and Repair / Repainting / Impr. Sheet 1 of 1

of Tennis Court at

Date Prepared 24 March, 2014

: Cardona, Rizal **Location of Contract** 

Time & Place of

1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract

: P1,548,133.36

**Bid Opening** 

Conference Room

**Duration of Project** : Fifty Two (52) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P1,539,056.18	Bond	CBIC	303809	120 C.D.	P77,407.00	Sufficient	1st LCB
2. AHA Construction and Builders	1,541,081.40	Bond	TRISCO	134593	120 C.D.	77,407.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR ARNEL M. KALINGO ENGR. ANDRESITO C. GONZAL Head, BAC-TWG for Civil Works

Member **BAC-TWG for Civil Works**  ENGR. DANILO P. SISON

Member

BAC-TWG for Civil Works

APPROVED BY:

\*\*\*O.B.\*\*\*

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA **EUGENE P. DURUSAN Provincial Treasurer** Assistant Provincial Legal Officer **Provincial Engineer Provincial Administrator Provincial Budget Officer** Prov'l. Gov't.Dep't Head-HRMO Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Rehab. / Concreting with Drainage Canal (portion) of San Pedro St., Brgy. Del Remedio

Sheet : 1 of 1

Date Prepared

24 March, 2014

Time & Place of

1:00 P.M., Prov'l.Capitol

**Bid Opening** 

Conference Room

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P894,457.30

Duration of Project : Eighty (80) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
JRD-D2 Enterprises	P883,000.72	Bond	CBIC	303817	120 C.D.	P44,723.00	Sufficient	1st LCB
2. F.G. Santiago Construction	888,500.69	Bond	TRISCO	134588	120 C.D.	44,723.00	Sufficient	2nd LCB
3. KRSJ Construction and General Services	889,236.11	Bond	SICI	384459	120 C.D.	44,723.00	Sufficient	2nd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO
Head, BAC-TWG for Civil Works Member

er Member

ENGR. DANILO P. SISON

BAC-TWG for Civil Works

BAC-TWG for Civil Works

APPROVED BY:

\*\*\*O.B.\*\*\*

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO
Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. of Access Road leading to Ynares Multi-Purpose Covered Court at

1 of 1

Brgy. Iglesia

**Date Prepared** Time & Place of

24 March, 2014

**Location of Contract** : Cardona, Rizal

Sheet

1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract

: P1,158,482.98

**Bid Opening** 

Conference Room

**Duration of Project** : Eighty (80) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. GKB Builders	1,150,557.59	Bond	MGAC	2230091	120 C.D.	57,925.00	Sufficient	1st LCB
2. Pazvic Construction	P1,151,193.83	Bond	SICI	384455	120 C.D.	P57,925.00	Sufficient	2nd LCB
3. Cager Construction and Supply	1,151,316.57	Bond	SICI	384468	120 C.D.	57,925.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO Head, BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member **BAC-TWG for Civil Works** 

Member **BAC-TWG for Civil Works** 

APPROVED BY:

\*\*\*O.B.\*\*\*

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

PRISCILLA R. PADUA MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES **EUGENE P. DURUSAN Provincial Treasurer** Assistant Provincial Legal Officer Provincial Engineer **Provincial Administrator** Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

: Impr. / Conc. (portion) of Martin St., Sitio Sampalucan, Brgy. Pagkalinawan Name of Contract & ID

24 March, 2014

1 of 1

**Location of Contract** : Jalajala, Rizal Time & Place of

**Date Prepared** 

Sheet

1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract

: P799,094.22

**Bid Opening** 

Conference Room

**Duration of Project** : Forty (40) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P793,078.34	Bond	TRISCO	134598	120 C.D.	39,955.00	Sufficient	1st LCB
2. A.L. Cruz Design & Builders Construction	796,289.73	Bond	CBIC	303805	120 C.D.	P39,955.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO Head, BAC-TWG for Civil Works Member

ENGR. DANILO P. SISON

Member

**BAC-TWG for Civil Works** 

**BAC-TWG for Civil Works** 

APPROVED BY:

\*\*\*O.B.\*\*\*

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA **EUGENE P. DURUSAN** 

Assistant Provincial Legal Officer **Provincial Budget Officer** Prov'l. Gov't.Dep't Head-HRMO **Provincial Treasurer Provincial Engineer Provincial Administrator** Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

Location of Contract

## **ABSTRACT OF BID AS CALCULATED**

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. (portion) of Sangalang St., Brgy. Pagkalinawan

Sheet : 1 of 1

Date Prepared : 24 March, 2014

1:00 P.M., Prov'l.Capitol

Conference Room

: Jalajala, Rizal Time & Place of

Approved Budget for the Contract : P998,359.38 Bid Opening

Duration of Project : Forty (40) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
KRSJ Construction and General Services	P990,397.76	Bond	SICI	384458	120 C.D.	P49,918.00	Sufficient	1st LCB
2. C.P.F. Construction	992,439.96	Bond	TRISCO	134599	120 C.D.	49,918.00	Sufficient	2nd LCB
3. F.G. Santiago Construction	993,251.96	Bond	TRISCO	134589	120 C.D.	49,918.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR. DANILO P. SISON

Head, BAC-TWG for Civil Works Member Member

BAC-TWG for Civil Works BAC-TWG for Civil Works

APPROVED BY:

\*\*\*O.B.\*\*\*

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

(-0-1)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

Provincial TreasurerAssistant Provincial Legal OfficerProvincial EngineerProvincial AdministratorProvincial Budget OfficerProv'l. Gov't.Dep't Head-HRMOChairman-BACVice Chairman-BACMember-BACMember-BACMember-BACMember-BAC

( After the Opening of Bids )

Sheet : Impr. / Repair / Repainting of Ynares Multi-Purpose Bldg. and Const. Name of Contract & ID

> of Perimeter Fence at Jalajala & Morong, Rizal **Date Prepared** 24 March, 2014

**Location of Contract** : Jalajala and Morong, Rizal

Approved Budget for the Contract : P1,220,078.44

**Duration of Project** : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,212,078.79	Bond	CBIC	303818	120 C.D.	P61,004.00	Sufficient	1st LCB
2. F.G. Santiago Construction	1,214,100.16	Bond	TRISCO	134590	120 C.D.	61,004.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR. DANILO P. SISON Head, BAC-TWG for Civil Works Member Member

**BAC-TWG for Civil Works BAC-TWG for Civil Works** 

APPROVED BY:

\*\*\*O.B.\*\*\*

Time & Place of

**Bid Opening** 

1 of 1

1:00 P.M., Prov'l.Capitol

Conference Room

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES EUGENE P. DURUSAN MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO PRISCILLA R. PADUA

**Provincial Budget Officer** Prov'l. Gov't.Dep't Head-HRMO **Provincial Treasurer** Assistant Provincial Legal Officer **Provincial Engineer Provincial Administrator** Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Impr. of 17x30m. Ynares Multi-Purpose Covered Court (Rafter Type) at Brgy. Bombongan

Sheet

and Brgy. Lagundi

Date Prepared : 24 March, 2014

Location of Contract : Morong, Rizal

Time & Place of 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P1,323,837.39

Bid Opening Conference Room

1 of 1

Duration of Project : Forty four (44) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. F.G. Santiago Construction	P1,316,034.34	Bond	TRISCO	134587	120 C.D.	P66,192.00	Sufficient	1st LCB
2. V. Bernardo Construction and Trading	1,317,762.72	Bond	SICI	384464	120 C.D.	66,192.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON

 Head, BAC-TWG for Civil Works
 Member
 Member

 BAC-TWG for Civil Works
 BAC-TWG for Civil Works
 BAC-TWG for Civil Works

APPROVED BY:

\*\*\*O.B.\*\*\*

(Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Provincial Budget Officer Prov'l. Gov't. Dep't Head-HRMO
Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Const. of Fence, Impr. / Repair / Repainting of Ynares School Bldg. at

**Date Prepared** 

1 of 1

Morong, Pililla and Tanay, Rizal

24 March, 2014

**Conference Room** 

: Morong, Pililla and Tanay, Rizal **Location of Contract** 

Time & Place of **Bid Opening** 

Sheet

1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract

: P1,559,357.86

**Duration of Project** : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. V. Bernardo Construction and Trading	P1,550,675.12	Bond	SICI	384462	120 C.D.	P77,968.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,553,010.70	Bond	СВІС	303820	120 C.D.	77,968.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR ARNEL M. KALINGO ENGR. ANDRESITO C. GONZAL Head, BAC-TWG for Civil Works Member

ENGR. DANILO P. SISON

Member

**BAC-TWG for Civil Works** 

**BAC-TWG for Civil Works** 

APPROVED BY:

\*\*\*O.B.\*\*\*

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA **EUGENE P. DURUSAN** Provincial Engineer Provincial Treasurer Assistant Provincial Legal Officer Provincial Administrator **Provincial Budget Officer** Prov'l, Gov't, Dep't Head-HRMO Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Sheet Name of Contract & ID : Repair / Repainting of Ynares School Bldg. at Pililla and Tanay, Rizal 1 of 1

> **Date Prepared** 24 March, 2014

> > \*\*\*O.B.\*\*\*

**Location of Contract** : Pililla and Tanay, Rizal Time & Place of 1:00 P.M., Prov'l.Capitol

**Bid Opening** Approved Budget for the Contract : P1,269,522.94 Conference Room

**Duration of Project** : Forty (40) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AHA Construction and Builders	P1,260,557.31	Bond	TRISCO	134591	120 C.D.	P63,477.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,261,424.27	Bond	CBIC	308821	120 C.D.	63,477.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON

Head, BAC-TWG for Civil Works Member Member

**BAC-TWG for Civil Works BAC-TWG for Civil Works** 

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA **EUGENE P. DURUSAN** 

**Provincial Treasurer** Assistant Provincial Legal Officer Provincial Engineer **Provincial Administrator Provincial Budget Officer** Prov'l. Gov't.Dep't Head-HRMO Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Impr. / Conc. (Phase 5) of Pahang Feeder Road, Sitio Pahang, Brgy. Halayhayin Sheet

1 of 1

**Date Prepared** Time & Place of

24 March, 2014

**Location of Contract** : Pililla, Rizal

1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract

: P999,832.49

**Bid Opening** 

Conference Room

**Duration of Project** : Forty Eight (48) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P991,793.78	Bond	MGAC	2230082	120 C.D.	P49,992.00	Sufficient	1st LCB
KRSJ Construction and General Services	993,719.68	Bond	SICI	384461	120 C.D.	49,992.00	Sufficient	2nd LCB
3. San Igmedio Builders, Inc.	994,803.70	Bond	TRISCO	137208	120 C.D.	49,992.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR ARNEL M. KALINGO ENGR. ANDRESITO C. GONZAL Head, BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member Member **BAC-TWG for Civil Works BAC-TWG for Civil Works** 

APPROVED BY:

\*\*\*O.B.\*\*\*

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO **Provincial Treasurer** Assistant Provincial Legal Officer Provincial Engineer **Provincial Administrator** Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

: Const. of I-storey, 3-rooms Ynares School Bldg. at Macaingalan High School Name of Contract & ID

**Date Prepared** 

Sheet

1 of 1

Sitio Macaingalan, Brgy. Puray

Time & Place of

24 March, 2014

**Location of Contract** : Montalban, Rizal Approved Budget for the Contract : P3,548,330.26

**Bid Opening** 

Conference Room

1:00 P.M., Prov'l.Capitol

**Duration of Project** : One Hundred Ten (110) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Cager Construction and Supply	P3,536,311.37	Bond	SICI	384465	120 C.D.	P177,417.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	3,538,481.90	Bond	TRISCO	134585	120 C.D.	177,417.00	Sufficient	2nd LCB
3. A.L. Salazar Construction, Inc.	3,541,757.71	Bond	CBIC	303804	120 C.D.	177,417.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR ARNEL M. KALINGO ENGR. ANDRESITO C. GONZAL Head, BAC-TWG for Civil Works Member

ENGR. DANILO P. SISON

Member **BAC-TWG for Civil Works** 

APPROVED BY:

\*\*\*O.B.\*\*\*

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

**BAC-TWG for Civil Works** 

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA **EUGENE P. DURUSAN Provincial Treasurer Provincial Budget Officer** Prov'l. Gov't.Dep't Head-HRMO Assistant Provincial Legal Officer Provincial Engineer **Provincial Administrator** Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

: Conc. of Road from Barangay Hall to Pintong Bukawe Elem. School, Brgy. Name of Contract & ID

Sheet 1 of 1

Pintong Bukawe

**Date Prepared** 24 March, 2014

**Location of Contract** : San Mateo, Rizal Time & Place of 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract

**Bid Opening** : P1,801,779.37

Conference Room

**Duration of Project** : Forty (40) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. San Igmedio Builders, Inc.	P1,795,225.78	Bond	TRISCO	137207	120 C.D.	P90,089.00	Sufficient	1st LCB
2. Cager Construction and Supply	1,797,180.99	Bond	SICI	384469	120 C.D.	90,089.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO Head, BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member **BAC-TWG for Civil Works** 

Member **BAC-TWG for Civil Works** 

APPROVED BY:

\*\*\*O.B.\*\*\*

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

**Provincial Treasurer** Assistant Provincial Legal Officer **Provincial Budget Officer** Prov'l. Gov't.Dep't Head-HRMO **Provincial Engineer Provincial Administrator** Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

: Impr. / Conc. Overlay (portion) of Jupiter St. at Sta. Maria Subd., Brgy. Ampid I Name of Contract & ID

1 of 1

**Date Prepared** 

24 March, 2014

Time & Place of

Sheet

1:00 P.M., Prov'l.Capitol

**Bid Opening** 

Conference Room

Location of Contract : San Mateo, Rizal Approved Budget for the Contract : P998,936.12

**Duration of Project** : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1.Cager Construction and Supply	P990,776.38	Bond	SICI	384466	120 C.D.	P49,947.00	Sufficient	1st LCB
2. Trancom Engineering Construction	992,891.62	Bond	MGAC	2230083	120 C.D.	49,947.00	Sufficient	2nd LCB
3. San Igmedio Builders, Inc.	993,952.42	Bond	TRISCO	137209	120 C.D.	49,947.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO

Member

**BAC-TWG for Civil Works** 

ENGR. DANILO P. SISON

Member

BAC-TWG for Civil Works

APPROVED BY:

Head, BAC-TWG for Civil Works

\*\*\*O.B.\*\*\*

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA **EUGENE P. DURUSAN** 

Assistant Provincial Legal Officer **Provincial Budget Officer** Prov'l. Gov't.Dep't Head-HRMO **Provincial Treasurer** Provincial Engineer Provincial Administrator Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Impr. / Conc.of Roads at Tanay Gawad Kalinga Village (Relocation Site), Sitio

Gabihan, Brgy. Tandang Kutyo

Date Prepared: 24 March, 2014

Location of Contract : Tanay, Rizal Time & Place of 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P7,144,520.76 Bid Opening Conference Room

Duration of Project : One Hundred forty (140) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1.A.L. Salazar Construction, Inc.	P7,120,382.07	Bond	CBIC	303801	120 C.D.	P357,227.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	7,129,414.14	Bond	TRISCO	134586	120 C.D.	357,227.00	Sufficient	2nd LCB
3. JRD-D2 Enterprises	7,131,886.51	Bond	CBIC	303822	120 C.D.	357,227.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON

Head, BAC-TWG for Civil Works Member Member

BAC-TWG for Civil Works BAC-TWG for Civil Works BAC-TWG for Civil Works

APPROVED BY:

\*\*\*O.B.\*\*\*

1 of 1

(Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO
Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

: Const. of Brgy. Tanod Outpost & 2-seater Comfort Room at Brgy. Tinucan & Brgy. Sampaloc Name of Contract & ID

Sheet

**Date Prepared** 

24 March, 2014

1 of 1

1:00 P.M., Prov'l.Capitol

Time & Place of **Bid Opening** 

Conference Room

**Location of Contract** : Tanay, Rizal

: P1,037,460.93 Approved Budget for the Contract

**Duration of Project** : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1.JRD-D2 Enterprises	P1,029,336.77	Bond	CBIC	303819	120 C.D.	P51,874.00	Sufficient	1st LCB
2. Trancom Engineering Construction	1,031,477.87	Bond	MGAC	2230084	120 C.D.	51,874.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO Head. BAC-TWG for Civil Works Member

**BAC-TWG for Civil Works** 

ENGR. DANILO P. SISON

Member

(Sgd)

**BAC-TWG for Civil Works** 

APPROVED BY:

Chairman-BAC

\*\*\*O.B.\*\*\*

(Sgd) (Sgd) MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO

Assistant Provincial Legal Officer **Provincial Treasurer** 

Vice Chairman-BAC

**Provincial Engineer** Member-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES **Provincial Administrator** Member-BAC

(Sgd)

PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

EUGENE P. DURUSAN Prov'l. Gov't.Dep't Head-HRMO Member-BAC

(Sgd)

( After the Opening of Bids )

Name of Contract & ID : Impr. / Conc. (portion) of Road at Brgy. Sampaloc & Brgy. Kaybuto Sheet

1 of 1

**Date Prepared** 

24 March, 2014

**Location of Contract** : Tanay, Rizal Time & Place of

1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract

: P659,050.10

**Bid Opening** 

Conference Room

**Duration of Project** : Forty (40) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P651,090.90	Bond	TRISCO	134597	120 C.D.	P32,953.00	Sufficient	1st LCB
2. Trancom Engineering Construction	653,107.20	Bond	MGAC	2230085	120 C.D.	32,953.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR ARNEL M. KALINGO ENGR. ANDRESITO C. GONZAL Member

ENGR. DANILO P. SISON

Member **BAC-TWG for Civil Works** 

Head, BAC-TWG for Civil Works

**BAC-TWG for Civil Works** 

APPROVED BY:

\*\*\*O.B.\*\*\*

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES

PRISCILLA R. PADUA

EUGENE P. DURUSAN

Assistant Provincial Legal Officer **Provincial Treasurer** Chairman-BAC Vice Chairman-BAC

**Provincial Engineer** Member-BAC

**Provincial Administrator** Member-BAC

**Provincial Budget Officer** Member-BAC Prov'l. Gov't.Dep't Head-HRMO Member-BAC

( After the Opening of Bids )

: Construction of 8x18m Ynares Multi-Purpose Covered Court (Rafter Type) at San Antonio Name of Contract & ID

Sheet 1 of 1

Village Elem. School

**Date Prepared** 31 March, 2014

: Brgy. Dalig, Antipolo, Rizal **Location of Contract** 

Time & Place of 1:00 P.M., Prov'l.Capitol **Bid Opening** 

Conference Room

Approved Budget for the Contract : P1,599,186.74

**Duration of Project** : Eighty Four (84) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Kit Ubiadas Construction	P1,589,128.77	Bond	MGAC	2230092	120 C.D.	P79,960.00	Sufficient	1st LCB
2. A. L. Cruz Design & Builders Construction	1,591,000.00	Bond	CBIC	285200	120 C.D.	79,960.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR ARNEL M. KALINGO ENGR. ANDRESITO C. GONZAL ENGR. DANILO P. SISON Head, BAC-TWG for Civil Works Member Member

**BAC-TWG for Civil Works** BAC-TWG for Civil Works

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN Provincial Budget Officer **Provincial Treasurer** Assistant Provincial Legal Officer **Provincial Engineer** Provincial Administrator Prov'l. Gov't.Dep't Head-HRMO Vice Chairman-BAC Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Impr. / Conc. (portion) of Road at Tanag-Carigma Ext., Brgy. San Jose Sheet : 1 of 1

Date Prepared : 31 March, 2014

Location of Contract : Antipolo, Rizal Time & Place of Approved Budget for the Contract : P997,234.67 Sid Opening Conference Room

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P986,000.54	Bond	MGAC	2230090	120 C.D.	P49,862.00	Sufficient	1st LCB
2. ECS Construction & Traffic Supply Ent., Inc.	991,041.11	Bond	TRISCO	137230	120 C.D.	49,862.00	Sufficient	2nd LCB
3. F.G. Santiago Construction	992,149.48	Bond	MGAC	2230104	120 C.D.	49,862.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON
Head, BAC-TWG for Civil Works Member Member

BAC-TWG for Civil Works

BAC-TWG for Civil Works

BAC-TWG for Civil Works

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES

Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Provincial Budget Officer Prov'l. Gov't. Dep't Head-HRMO

Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Provincial Budget Officer Prov'l. Gov't. Dep't Head-HRMO
Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Impr. of Drainage System at Pleasant St. to Warm St., Summerville (3 & 4)

Sheet : 1 of 1

Subd., Brgy. Mayamot

Date Prepared : 31 March, 2014

Location of Contract : Antipolo, Rizal

Time & Place of 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P926,758.98

Bid Opening Conference Room

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period  (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. ECS Construction & Traffic Supply Ent.,								
Inc.	P917,765.29	Bond	TRISCO	137229	120 C.D.	P46,338.00	Sufficient	1st LCB
2 Vit Uhiadas Canstruction	040 224 22	Donal	NACAC	2220110	120 C D	46 220 00	Cufficiont	2 m d 1 CD
2. Kit Ubiadas Construction	919,231.23	Bond	MGAC	2230110	120 C.D.	46,338.00	Sufficient	2nd LCB
3. Rachki Enterprises	920,763.13	Bond	SICI	384474	120 C.D.	46,338.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO

ENGR. DANILO P. SISON

Head, BAC-TWG for Civil Works

Member

BAC-TWG for Civil Works

BAC-TWG for Civil Works

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN Assistant Provincial Legal Officer **Provincial Engineer Provincial Administrator Provincial Budget Officer** Prov'l. Gov't.Dep't Head-HRMO **Provincial Treasurer** Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Impr. / Conc. (Phase 2) of Diamond St., Teremil Subd., Brgy. Mambugan

Sheet

: 31 March, 2014

1 of 1

Location of Contract : Antipolo, Rizal

Time & Place of

**Date Prepared** 

1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P895,943.84

Bid Opening

Conference Room

Duration of Project : Sixty four (64) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Kit Ubiadas Construction	P887,591.53	Bond	MGAC	2230093	120 C.D.	P44,798.00	Sufficient	1st LCB
2. Rachki Enterprises	889,881.08	Bond	SICI	384475	120 C.D.	44,798.00	Sufficient	2nd LCB
3. ECS Construction & Traffic Supply Ent., Inc.	890,956.74	Bond	TRISCO	137231	120 C.D.	44,798.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO
Head, BAC-TWG for Civil Works Member

ENGR. DANILO P. SISON

Member

BAC-TWG for Civil Works

BAC-TWG for Civil Works

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO
Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Sheet : Impr. / Conc. (portion) of Roads at Phase III, Tanza II, Brgy. San Jose Name of Contract & ID 1 of 1

> **Date Prepared** 31 March, 2014

Time & Place of 1:00 P.M., Prov'l.Capitol Location of Contract : Antipolo, Rizal **Bid Opening** Conference Room

Approved Budget for the Contract : P994,171.78

**Duration of Project** : Sixty Eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. J.E.I. Construction, Trading and								
Development Corporation	P986,366.15	Bond	CBIC	285194	120 C.D.	P49,709.00	Sufficient	1st LCB
2. Trancom Engineering Construction	987,860.63	Bond	TRISCO	137213	120 C.D.	49,709.00	Sufficient	2nd LCB
3. F.G. Santiago Construction	990,711.68	Bond	MGAC	2230105	120 C.D.	49,709.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON

Head, BAC-TWG for Civil Works Member Member **BAC-TWG for Civil Works BAC-TWG for Civil Works** 

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

**Provincial Treasurer** Assistant Provincial Legal Officer **Provincial Engineer Provincial Administrator Provincial Budget Officer** Prov'l. Gov't.Dep't Head-HRMO Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

**Duration of Project** 

#### **ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

: Impr. / Conc. with Drainage Canal of Road Lot I at Urban Community Heights Name of Contract & ID

1 of 1

Sitio Parugan, Brgy. San Jose

**Date Prepared** 31 March, 2014

**Location of Contract** : Antipolo, Rizal Time & Place of 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract

**Bid Opening** 

Sheet

Conference Room

: P809,112.84

: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P800,000.85	Bond	MGAC	2230113	120 C.D.	P40,456.00	Sufficient	1st LCB
2. Trancom Engineering Construction	803,801.74	Bond	TRISCO	137214	120 C.D.	40,456.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON Head, BAC-TWG for Civil Works Member Member

**BAC-TWG for Civil Works BAC-TWG for Civil Works** 

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN ATTY. ROSELLE RAMILO

**Provincial Budget Officer** Prov'l. Gov't.Dep't Head-HRMO **Provincial Treasurer** Assistant Provincial Legal Officer **Provincial Engineer Provincial Administrator** Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Impr. / Conc. of Roads at Lupang Pangako, Tolosa Subd., Brgy. San Jose

: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 31 March, 2014

Time & Place of

1:00 P.M., Prov'l.Capitol

Bid Opening

Conference Room

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,360,891.70

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
F.G. Santiago Construction	P1,351,620.90	Bond	MGAC	2230103	120 C.D.	P68,045.00	Sufficient	1st LCB
2. Trancom Engineering Construction	1,353,451.33	Bond	TRISCO	137215	120 C.D.	68,045.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								

PREPARED BY:

**Duration of Project** 

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON
Head, BAC-TWG for Civil Works Member Member

Member Member
BAC-TWG for Civil Works BAC-TWG for Civil Works

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Provincial Budget Officer Prov'l. Gov't. Dep't Head-HRMO

Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Provincial Budget Officer Prov'l. Gov't. Dep't Head-HRMO
Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

: Impr. of 17x30m. Ynares Multi-Purpose Covered Court at Brgy. San Isidro Name of Contract & ID

and Brgy. San Jose,

**Location of Contract** : Antipolo, Rizal

Approved Budget for the Contract : P2,135,990.37

**Duration of Project** : Sixty (60) Calendar Days Sheet 1 of 1

**Date Prepared** 31 March, 2014

Time & Place of 1:00 P.M., Prov'l.Capitol **Bid Opening** 

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Trancom Engineering Construction	P2,126,096.57	Bond	TRISCO	137211	120 C.D.	P106,800.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	2,128,395.98	Bond	MGAC	2230097	120 C.D.	106,800.00	Sufficient	2nd LCB
A.L. Cruz Design and Builders Construction	2,129,088.10	Bond	CBIC	285192	120 C.D.	106,800.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON

Head, BAC-TWG for Civil Works Member Member BAC-TWG for Civil Works **BAC-TWG for Civil Works** 

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA **EUGENE P. DURUSAN** 

**Provincial Treasurer** Assistant Provincial Legal Officer **Provincial Engineer Provincial Administrator Provincial Budget Officer** Prov'l. Gov't.Dep't Head-HRMO Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Impr. of Ynares Multi-Purpose Covered Court & Const. of Footbridge

Sheet

1 of 1

at Antipolo and Angono, Rizal

Date Prepared

31 March, 2014

Conference Room

Location of Contract : Antipolo and Angono, Rizal

Time & Place of Bid Opening

1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P1,461,937.04

Duration of Project : Eighty (80) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Kit Ubiadas Construction	P1,452,424.76	Bond	MGAC	2230089	120 C.D.	P73,097.00	Sufficient	1st LCB
2. NAP Construction	1,454,764.64	Bond	СВІС	303754	120 C.D.	73,097.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON

Head, BAC-TWG for Civil Works Member Member Member

BAC-TWG for Civil Works BAC-TWG for Civil Works BAC-TWG for Civil Works

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN **Provincial Treasurer** Assistant Provincial Legal Officer Provincial Engineer **Provincial Administrator** Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Rehab. / Conc. Reblocking of Road at Venus Compound, Phase II, Brgy. San Isidro

Sheet :

Date Prepared

31 March, 2014

: Angono, Rizal

Time & Place of Bid Opening

: 1:00 P.M., Prov'l.Capitol Conference Room

1 of 1

Approved Budget for the Contract

**Location of Contract** 

: P758,985.09

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Kit Ubiadas Construction	P750,982.02	Bond	MGAC	2230094	120 C.D.	P37,950.00	Sufficient	1st LCB
2. Mak - Jams Construction	752,906.55	Bond	TRISCO	137219	120 C.D.	37,950.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO Head, BAC-TWG for Civil Works Member

ENGR. DANILO P. SISON

Member BAC-TWG for Civil Works

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd)

BAC-TWG for Civil Works

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

Provincial Tracturer Assistant Provincial Logal Officer Provincial Engineer Provincial Administrator Provincial Rudget Officer Provincial Rudget Of

Provincial TreasurerAssistant Provincial Legal OfficerProvincial EngineerProvincial AdministratorProvincial Budget OfficerProv'l. Gov't. Dep't Head-HRMOChairman-BACVice Chairman-BACMember-BACMember-BACMember-BACMember-BAC

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. (portion) of Main Road at Sulit Compound, Brgy. San Isidro

Date Prepared

Sheet

31 March, 2014

1 of 1

: Angono, Rizal

Time & Place of

1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract

**Location of Contract** 

: P998,781.45

Bid Opening

Conference Room

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Kit Ubiadas Construction	P991,000.72	Bond	MGAC	2230109	120 C.D.	P49,940.00	Sufficient	1st LCB
2. Armal Const. Supply & Services, Inc.	993,784.43	Bond	SICI	384477	120 C.D.	49,940.00	Sufficient	2nd LCB
3. J.E.I. Construction, Trading & Development Corporation	994,002.17	Bond	CBIC	285195	120 C.D.	49,940.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

Head, BAC-TWG for Civil Works

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON

Member Member

BAC-TWG for Civil Works

BAC-TWG for Civil Works

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Provincial Budget Officer Prov'l. Gov't. Dep't Head-HRMO

Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO
Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Sheet : Const. of Drainage System (portion) of Magallanes St., Brgy. Pila-Pila Name of Contract & ID

1 of 1

**Date Prepared** 31 March, 2014

Time & Place of 1:00 P.M., Prov'l.Capitol **Bid Opening** 

Conference Room

Approved Budget for the Contract : P899,164.37

**Duration of Project** : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Kit Ubiadas Construction	P892,000.28	Bond	MGAC	2230095	120 C.D.	P44,959.00	Sufficient	1st LCB
Armal Const. Supply & Services, Inc.	893,160.83	Bond	SICI	384478	120 C.D.	44,959.00	Sufficient	2nd LCB
3. C.P.F. Construction	894,393.01	Bond	TRISCO	137221	120 C.D.	44,959.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**Location of Contract** 

(Sgd) (Sgd) (Sgd)

ENGR ARNEL M. KALINGO ENGR. ANDRESITO C. GONZAL ENGR. DANILO P. SISON

Head, BAC-TWG for Civil Works Member Member **BAC-TWG for Civil Works BAC-TWG for Civil Works** 

: Binangonan, Rizal

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN MA. TERESA E. LASQUETY **Provincial Budget Officer** Prov'l. Gov't.Dep't Head-HRMO **Provincial Treasurer** Assistant Provincial Legal Officer **Provincial Engineer** Provincial Administrator Vice Chairman-BAC Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Sheet Name of Contract & ID : Impr. / Repair / Repainting of Multi-Purpose Covered Court, Stage & School Bldg.

Time & Place of

**Date Prepared** 

31 March, 2014

1:00 P.M., Prov'l.Capitol

1 of 1

Approved Budget for the Contract : P2,319,493.10

**Bid Opening** Conference Room

**Duration of Project** : Sixty (60) Calendar Days

: Cainta, Rizal

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Trancom Engineering Construction	P2,306,873.54	Bond	TRISCO	137212	120 C.D.	P115,975.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	2,311,710.69	Bond	MGAC	2230098	120 C.D.	115,975.00	Sufficient	2nd LCB
3. A.L. Cruz Design & Builders Construction	2,312,901.29	Bond	CBIC	285193	120 C.D.	115,975.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

**Location of Contract** 

(Sgd) (Sgd) (Sgd)

ENGR ARNEL M. KALINGO ENGR. ANDRESITO C. GONZAL ENGR. DANILO P. SISON

Head, BAC-TWG for Civil Works Member Member

BAC-TWG for Civil Works **BAC-TWG for Civil Works** 

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN **Provincial Treasurer** Assistant Provincial Legal Officer **Provincial Engineer** Provincial Administrator Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO

Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

: Impr. / Conc. with Canal of Kaayusan St., Karangalan Village, Phase I-B, Brgy. San Isidro Name of Contract & ID

Sheet 1 of 1

**Date Prepared** 

31 March, 2014

**Bid Opening** 

Time & Place of

1:00 P.M., Prov'l.Capitol Conference Room

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P1,080,506.72

**Duration of Project** : Sixty (60) Calendar Days

	Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1.	. Lard Builders	P1,072,550.47	Bond	MGAC	2230114	120 C.D.	P54,026.00	Sufficient	1st LCB
2.	. C.P.F. Construction	1,074,831.95	Bond	TRISCO	137222	120 C.D.	54,026.00	Sufficient	2nd LCB
3.	. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.									
5.									

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON Head, BAC-TWG for Civil Works

Member Member **BAC-TWG for Civil Works BAC-TWG for Civil Works** 

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA **EUGENE P. DURUSAN Provincial Treasurer** Assistant Provincial Legal Officer **Provincial Engineer Provincial Administrator** Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Impr. / Concreting with Canal of (K-50, K-51, K-52 St.) and without canal (K-53 St.)

1 of 1

Karangalan Village, Phase I-B

Date Prepared

31 March, 2014

**Location of Contract** : Cainta, Rizal Time & Place of

Sheet

1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract

: P580,605.95

**Bid Opening** 

Conference Room

Duration of Project	: Sixty (60)	Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Mak-Jams Construction	P572,862.29	Bond	TRISCO	137218	120 C.D.	P29,031.00	Sufficient	1st LCB
2. J.E.I. Construction, Trading and Development Corporation	575,606.65	Bond	CBIC	303803	120 C.D.	29,031.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL **ENGR ARNEL M. KALINGO** Head, BAC-TWG for Civil Works Member

ENGR. DANILO P. SISON

Member BAC-TWG for Civil Works

(Sgd)

APPROVED BY:

MA. TERESA E. LASQUETY

(Sgd)

(Sgd) ATTY. ROSELLE RAMILO (Sgd)

**BAC-TWG for Civil Works** 

ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES

(Sgd)

PRISCILLA R. PADUA **Provincial Budget Officer** 

EUGENE P. DURUSAN Prov'l. Gov't.Dep't Head-HRMO

**Provincial Treasurer** Chairman-BAC

Assistant Provincial Legal Officer Vice Chairman-BAC

**Provincial Engineer** Member-BAC

Provincial Administrator Member-BAC

Member-BAC

Member-BAC

(Sgd)

( After the Opening of Bids )

Name of Contract & ID : Impr. / Concreting of Blk. 43 & Blk. 46 at Sitio Lumang Ilog, Damayan,

1 of 1

Floodway B, Brgy. San Juan

**Date Prepared** Time & Place of

31 March, 2014

**Location of Contract** : Taytay, Rizal

**Bid Opening** 

Sheet

1:00 P.M., Prov'l.Capitol Conference Room

Approved Budget for the Contract

**Duration of Project** 

: P994,424.55

Calendar Days : Forty (40)

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Lard Builders	P986,414.87	Bond	MGAC	2230115	120 C.D.	P49,722.00	Sufficient	1st LCB
Hannahziel Builders and Supply	988,413.94	Bond	MGAC	2230100	120 C.D.	49,722.00	Sufficient	2nd LCB
3. PERRC Construction & Development Corporation	989,439.61	Bond	TRISCO	137227	120 C.D.	49,722.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR ARNEL M. KALINGO ENGR. ANDRESITO C. GONZAL Head, BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member **BAC-TWG for Civil Works** 

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

Member

**BAC-TWG for Civil Works** 

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA **EUGENE P. DURUSAN** 

Assistant Provincial Legal Officer **Provincial Engineer Provincial Administrator Provincial Budget Officer** Prov'l. Gov't.Dep't Head-HRMO **Provincial Treasurer** Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Impr. of 17x30m. Ynares Multi-Purpose Covered Court (Rafter Type) at

Cresdaville II Subd., Brgy. San Juan

**Location of Contract** : Taytay, Rizal

Approved Budget for the Contract : P891,594.04

**Duration of Project** Calendar Days : Forty (40)

Sheet 1 of 1

**Date Prepared** 31 March, 2014

Time & Place of 1:00 P.M., Prov'l.Capitol **Bid Opening** 

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
NAP Construction	P883,765.34	Bond	CBIC	303753	120 C.D.	P44,580.00	Sufficient	1st LCB
Hannahziel Builders and Supply	885,668.24	Bond	MGAC	2230102	120 C.D.	44,580.00	Sufficient	2nd LCB
3. GKB Builders	886,592.14	Bond	CBIC	303763	120 C.D.	44,580.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON Head, BAC-TWG for Civil Works

Member Member **BAC-TWG for Civil Works BAC-TWG for Civil Works** 

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN **Provincial Treasurer** Assistant Provincial Legal Officer **Provincial Engineer Provincial Administrator** Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Completion of 2-storey Multi-Purpose Bldg. at Purok I, Sitio Kabilang Libis,

Brgy. Looc

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P1,815,890.44

Duration of Project : Seventy two (72) Calendar Days

Sheet : 1 of 1

**Bid Opening** 

Date Prepared : 31 March, 2014

Time & Place of 1:00 P.M., Prov'l.Capitol

Conference Room

Validity Period Issuing Bank / Sufficient / Required Bid Remarks / Form of Bid No. of Bid Name of Bidders Total Amount of Bid (As Prescribed or = Insufficient Security Company Security Security Ranking DOB + 120 c.d.) 1. Kit Ubiadas Construction P1,806,875.86 Bond MGAC 2230096 120 C.D. P90,795.00 Sufficient 1st LCB Sufficient 2nd LCB 2. JRD-D2 Enterprises 1,810,902.90 Bond **TRISCO** 137224 120 C.D. 90,795.00 

PREPARED BY:

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON
Head, BAC-TWG for Civil Works Member Member

BAC-TWG for Civil Works

BAC-TWG for Civil Works

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO
Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Construction of 12x18m. Ynares Multi-Purpose Covered Court (Rafter Type) at

Sheet

Looc Elem. School, Brgy. Looc

**Date Prepared** 31 March, 2014

Location of Contract : Cardona, Rizal Time & Place of 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P1,920,976.19 **Bid Opening** Conference Room

1 of 1

**Duration of Project** : Ninety (90) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
N. Francisco Construction	P1,910,222.84	Bond	CBIC	303755	120 C.D.	P96,049.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,912,969.47	Bond	MGAC	2230099	120 C.D.	96,049.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR ARNEL M. KALINGO ENGR. ANDRESITO C. GONZAL ENGR. DANILO P. SISON Head, BAC-TWG for Civil Works Member Member

**BAC-TWG for Civil Works BAC-TWG for Civil Works** 

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN ATTY. ROSELLE RAMILO **Provincial Treasurer** Assistant Provincial Legal Officer **Provincial Engineer Provincial Administrator Provincial Budget Officer** Prov'l. Gov't.Dep't Head-HRMO

Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC **Location of Contract** 

#### **ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr. / Conc. of Roads at Cardona and Jalajala, Rizal Sheet

1 of 1

**Date Prepared** 

31 March, 2014

: Cardona and Jalajala, Rizal

Time & Place of

1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract

: P630,981.38

**Bid Opening** 

Conference Room

**Duration of Project** : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P624,000.89	Bond	TRISCO	137216	120 C.D.	P31,550.00	Sufficient	1st LCB
E.S. Condez Construction	626,072.45	Bond	CBIC	303759	120 C.D.	31,550.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

(Sgd)

PREPARED BY:

(Sgd)

ENGR. DANILO P. SISON

ENGR. ANDRESITO C. GONZAL Head, BAC-TWG for Civil Works

Member

ENGR ARNEL M. KALINGO

**BAC-TWG for Civil Works** 

Member

BAC-TWG for Civil Works

APPROVED BY:

(Sgd) (Sgd) (Sgd)

(Sgd)

(Sgd)

(Sgd)

(Sgd)

MA. TERESA E. LASQUETY

ATTY. ROSELLE RAMILO

ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES

PRISCILLA R. PADUA

EUGENE P. DURUSAN

**Provincial Treasurer** Chairman-BAC

Assistant Provincial Legal Officer Vice Chairman-BAC

**Provincial Engineer** Member-BAC

**Provincial Administrator** Member-BAC

**Provincial Budget Officer** Member-BAC Prov'l. Gov't.Dep't Head-HRMO Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Const. of Deepwell with Pump, Motor and Water Tank at Jalajala and Baras, Rizal

eet : <u>1 of 1</u>

Date Prepared : 31 March, 2014

Time & Place of

1:00 P.M., Prov'l.Capitol

**Bid Opening** 

Conference Room

Location of Contract : Jalajala and Baras, Rizal

Approved Budget for the Contract

Duration of Project : Sixty (60) Calendar Days

: P814,338.61

	Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1.	Hannahziel Builders and Supply	P806,118.83	Bond	MGAC	2230101	120 C.D.	P40,717.00	Sufficient	1st LCB
2.	E.S. Condez Construction	808,414.94	Bond	CBIC	303760	120 C.D.	40,717.00	Sufficient	2nd LCB
3.	Cager Construction and Supply	809,451.03	Bond	SICI	384480	120 C.D.	40,717.00	Sufficient	3rd LCB
4.	xx=x=x=x=x=x=x=x=x=x=x=x								
5.									

PREPARED BY:

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON Head, BAC-TWG for Civil Works Member Member

BAC-TWG for Civil Works

BAC-TWG for Civil Works

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO PRISCILLA R. PADUA **EUGENE P. DURUSAN Provincial Engineer Provincial Treasurer** Assistant Provincial Legal Officer **Provincial Administrator** Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

**Location of Contract** 

#### **ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of Ynares Stage at Sitio Calero, Brgy. CCL

Sheet

31 March, 2014

1 of 1

: Morong, Rizal

Time & Place of

**Date Prepared** 

1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P865,010.39

**Bid Opening** 

Conference Room

Duration of Project : Seventy (70) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Armal Construction Supply and								
Services, Inc.	P857,145.87	Bond	SICI	384476	120 C.D.	P43,251.00	Sufficient	1st LCB
2. GKB Builders  3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x	859,013.19	Bond	CBIC	303764	120 C.D.	43,251.00	Sufficient	2nd LCB
4.								
5.								

PREPARED BY:

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO Head, BAC-TWG for Civil Works

Member

BAC-TWG for Civil Works

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

BAC-TWG for CIVII Works

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO
Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Impr. of Ynares Multi-Purpose Covered Court, Multi-Purpose Bldg.

& School Canteen / Bldg. at

Date Prepared

31 March, 2014

1 of 1

Location of Contract : Jalajala and Morong, Rizal

Time & Place of Bid Opening

Sheet

1:00 P.M., Prov'l.Capitol Conference Room

Approved Budget for the Contract : P1,163,456.89

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
E.S. Condez Construction	P1,153,921.84	Bond	CBIC	303757	120 C.D.	P58,173.00	Sufficient	1st LCB
FLS Construction and Builders	1,156,457.04	Bond	SICI	384484	120 C.D.	58,173.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON
Head, BAC-TWG for Civil Works Member Member

BAC-TWG for Civil Works

BAC-TWG for Civil Works

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES

Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO

Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO
Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Const. of 10x24m. Ynares Multi-Purpose Covered Court (Rafter Type) at Kasiglahan Village

an Village Sheet : 1 of 1

Elem. School, Unit I, Brgy. San Jose

Date Prepared : 31 March, 2014

Location of Contract : Montalban, Rizal

Vice Chairman-BAC

Time & Place of 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P2,090,784.44

Bid Opening Conference Room

Duration of Project : One Hundred Twelve (112) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Cager Construction and Supply	P2,080,817.44	Bond	SICI	384479	120 C.D.	P104,540.00	Sufficient	1st LCB
Trancom Engineering Construction	2,082,512.24	Bond	TRISCO	137217	120 C.D.	104,540.00	Sufficient	2nd LCB
3. N. Francisco Construction	2,083,870.25	Bond	CBIC	303756	120 C.D.	104,540.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO ENGR. DANILO P. SISON
Head, BAC-TWG for Civil Works Member Member

BAC-TWG for Civil Works

BAC-TWG for Civil Works

Member-BAC

Member-BAC

Member-BAC

APPROVED BY:

Chairman-BAC

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

Member-BAC

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES

Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Provincial Budget Officer Prov'l. Gov't. Dep't Head-HRMO

### RIZAL- 25 March, 2014 #25

# **ABSTRACT OF BID AS CALCULATED** ( After the Opening of Bids )

Name of Contract & ID : Impr. / Conc. of Saint Monica St. (Road Lot 10), Townsite Subd., Brgy. Sampaloc Sheet

1 of 1

**Date Prepared** 

31 March, 2014

: Tanay, Rizal Location of Contract

Time & Place of

1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract

: P1,275,474.73

**Bid Opening** 

Conference Room

**Duration of Project** Calendar Days : Sixty (60)

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P1,261,000.22	Bond	MGAC	2230112	120 C.D.	P63,774.00	Sufficient	1st LCB
PERRC Construction & Development     Corporation	1,268,690.28	Bond	TRISCO	137226	120 C.D.	63,774.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO Head, BAC-TWG for Civil Works

ENGR. DANILO P. SISON Member

Member **BAC-TWG for Civil Works** BAC-TWG for Civil Works

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN **Provincial Treasurer** Assistant Provincial Legal Officer **Provincial Engineer Provincial Administrator** Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

: Impr. / Conc. (portion) of Masalat Road & Bougainville St., Brgy. Sampaloc Name of Contract & ID

Sheet

Date Prepared 31 March, 2014

1 of 1

Time & Place of

1:00 P.M., Prov'l.Capitol

**Bid Opening** Conference Room

**Location of Contract** : Tanay, Rizal Approved Budget for the Contract : P731,188.09

**Duration of Project** : Forty (40) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
GKB Builders	P723,087.22	Bond	CBIC	303762	120 C.D.	P36,560.00	Sufficient	1st LCB
Cager Construction and Supply	725,001.90	Bond	SICI	384481	120 C.D.	36,560.00	Sufficient	2nd LCB
3. PERRC Construction & Development Corporation	726,180.60	Bond	TRISCO	137228	120 C.D.	36,560.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO Head, BAC-TWG for Civil Works Member

ENGR. DANILO P. SISON

Member

**BAC-TWG for Civil Works** 

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

**BAC-TWG for Civil Works** 

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

**Provincial Treasurer** Assistant Provincial Legal Officer **Provincial Engineer** Provincial Administrator Provincial Budget Officer Prov'l, Gov't, Dep't Head-HRMO Member-BAC Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Impr. / Const. of Drainage Canal at Lapu-Lapu St., Brgy. Kaybuto

Sheet : 1 of 1

Date Prepared : 31 March, 2014

Time & Place of

1:00 P.M., Prov'l.Capitol

Bid Opening . Conference Room

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P880,121.34

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P872,240.56	Bond	MGAC	2230106	120 C.D.	P44,007.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	874,267.76	Bond	TRISCO	137225	120 C.D.	44,007.00	Sufficient	2nd LCB
3. E.S. Condez Construction	875,124.96	Bond	CBIC	303761	120 C.D.	44,007.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL ENGR ARNEL M. KALINGO
Head, BAC-TWG for Civil Works Member

Member Member

BAC-TWG for Civil Works BAC-TWG for Civil Works

ENGR. DANILO P. SISON

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO
Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

**Location of Contract** 

#### **ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Asphalt Overlay of Pastor G. Santos & Manuel Peñaranda St., Brgy. Wawa Sheet

1 of 1

**Date Prepared** 

31 March, 2014

Time & Place of

1:00 P.M., Prov'l.Capitol

**Bid Opening** 

Conference Room

Approved Budget for the Contract : P1,615,018.19

**Duration of Project** : Thirty two (32) Calendar Days

: Tanay, Rizal

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period  (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
JRD-D2 Enterprises	P1,605,140.27	Bond	TRISCO	137223	120 C.D.	P80,751.00	Sufficient	1st LCB
2. Lard Builders	1,607,223.22	Bond	MGAC	2230111	120 C.D.	80,751.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR ARNEL M. KALINGO ENGR. ANDRESITO C. GONZAL Head, BAC-TWG for Civil Works

Member Member

ENGR. DANILO P. SISON

**BAC-TWG for Civil Works BAC-TWG for Civil Works** 

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN Provincial Treasurer Assistant Provincial Legal Officer **Provincial Engineer Provincial Administrator** Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO

Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of 17x30m. Ynares Multi-Purpose Covered Court (Rafter Type) Sheet

at Brgy. San Roque Date Prepared : 31 March, 2014

1 of 1

Location of Contract : Teresa, Rizal Time & Place of 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P775,738.34 Bid Opening Conference Room

Duration of Project : Forty (40) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
FLS Construction and Builders	P767,726.06	Bond	SICI	384482	120 C.D.	P38,787.00	Sufficient	1st LCB
2. Lard Builders	770,743.27	Bond	MGAC	2230108	120 C.D.	38,787.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) (Sgd) (Sgd)

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member

Member

BAC-TWG for Civil Works

BAC-TWG for Civil Works

BAC-TWG for Civil Works

APPROVED BY:

(Sgd) (Sgd) (Sgd) (Sgd)

MA. TERESA E. LASQUETY ATTY. ROSELLE RAMILO ENGR. LUISITO G. MUNSOD RUSSEL GUILLER C. YNARES PRISCILLA R. PADUA EUGENE P. DURUSAN

Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Provincial Budget Officer Prov'l. Gov't. Dep't Head-HRMO

Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Provincial Budget Officer Prov1. Gov't.Dep't Head-HRMO
Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC