

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 3-storey, 9-rooms Ynares School Building at San Vicente Elem. School,
Brgy. San Vicente, Angono, Rizal

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P15,608,610.81

Duration of Project : Two hundred twenty (220) Calendar Days

Sheet : 1 of 1

Date Prepared : 25 January 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P15,580,258.34	Bond	BF GEN	86801	120 C.D.	P780,431.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	15,589,126.79	Bond	BF GEN	86778	120 C.D.	780,431.00	Sufficient	2nd LCB
3. AHA Construction and Builders	15,591,334.81	Bond	SICI	112703	120 C.D.	780,431.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

On Leave
(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey, 4-rooms Ynares School Building at Angono Elem. School,
Brgy. San Isidro, Angono, Rizal

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P6,219,430.76

Duration of Project : One hundred forty eight (148) Calendar Days

Sheet : 1 of 1

Date Prepared : 25 January 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P6,203,416.07	Bond	BF GEN	86802	120 C.D.	P310,972.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	6,206,429.84	Bond	PSIC	04197	120 C.D.	310,972.00	Sufficient	2nd LCB
3. PST Construction	6,208,381.91	Bond	SICI	112706	120 C.D.	310,972.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL Head, BAC-TWG for Civil Works	On Leave (Sgd) ENGR ARNEL M. KALINGO Member BAC-TWG for Civil Works	(Sgd) ENGR. DANILO P. SISON Member BAC-TWG for Civil Works
---	--	--

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY Provincial Treasurer Chairman-BAC	(Sgd) ATTY. ROSELLE RAMILO Provincial Legal Officer Vice Chairman-BAC	(Sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC	(Sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member-BAC	(Sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC
---	--	---	---	--

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey, 4-rooms Ynares School Building at Mahabang Parang
Elem. School, Brgy.Mahabang Parang, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P6,391,377.50

Duration of Project : One hundred fifty (150) Calendar Days

Sheet : 1 of 1

Date Prepared : 25 January 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Bonza Construction and Supply	P6,378,357.16	Bond	PSIC	04200	120 C.D.	P319,569.00	Sufficient	1st LCB
2. AHA Construction and Builders	6,380,146.59	Bond	SICI	112704	120 C.D.	319,569.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	6,382,216.02	Bond	BF GEN	86805	120 C.D.	319,569.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

On Leave
(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey, 4-rooms Ynares School Building at Sapang
Elem. School, Brgy.Sapang, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P6,755,546.63

Duration of Project : One hundred sixty (160) Calendar Days

Sheet : 1 of 1

Date Prepared : 25 January 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AHA Construction and Builders	P6,739,550.69	Bond	SICI	112701	120 C.D.	P337,778.00	Sufficient	1st LCB
2. Bonza Construction and Supply	6,742,538.10	Bond	PSIC	04199	120 C.D.	337,778.00	Sufficient	2nd LCB
3. Taluds Enterprises	6,744,541.22	Bond	SICI	112709	120 C.D.	337,778.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

	On Leave	
(Sgd)ENGR. ANDRESITO C. GONZAL Head, BAC-TWG for Civil Works	(Sgd) ENGR ARNEL M. KALINGO Member BAC-TWG for Civil Works	(Sgd) ENGR. DANILO P. SISON Member BAC-TWG for Civil Works

APPROVED BY:

(Sgd)	(Sgd)	(Sgd)	(Sgd)	(Sgd)
MA. TERESA E. LASQUETY Provincial Treasurer Chairman-BAC	ATTY. ROSELLE RAMILO Provincial Legal Officer Vice Chairman-BAC	ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC	RUSSEL GUILLER C. YNARES Provincial Administrator Member-BAC	PRISCILLA R. PADUA Provincial Budget Officer Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey, 6-rooms Ynares School Building at Cainta
Elem. School, Brgy.San Roque, Cainta, Rizal

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P8,302,997.35

Duration of Project : One hundred eighty (180) Calendar Days

Sheet : 1 of 1

Date Prepared : 25 January 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P8,283,402.12	Bond	PUICI	2493	120 C.D.	P415,150.00	Sufficient	1st LCB
2. Trancom Engineering Construction	8,287,154.97	Bond	BF GEN	86771	120 C.D.	415,150.00	Sufficient	2nd LCB
3. Bonza Construction and Supply	8,289,200.81	Bond	PSIC	04198	120 C.D.	415,150.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

On Leave
(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey, 6-rooms Ynares School Building (Type III) at Baras Elem. School, Brgy.Concepcion, Baras, Rizal

Location of Contract : Baras, Rizal

Approved Budget for the Contract : P7,692,840.58

Duration of Project : One hundred seventy two (172) Calendar Days

Sheet : 1 of 1

Date Prepared : 25 January 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. E. Pascual Construction	P7,673,843.53	Bond	AISCI	205491	120 C.D.	P384,643.00	Sufficient	1st LCB
2. Lard Builders	7,676,835.53	Bond	BF GEN	86785	120 C.D.	384,643.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	7,679,543.56	Bond	BF GEN	86772	120 C.D.	384,643.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

On Leave
(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 1-storey, 2-rooms Ynares School Building at Eusebio C. Ocampo
Elem. School, Brgy. Lambac, Cardona, Rizal

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P2,401,864.09

Duration of Project : Ninety six (96) Calendar Days

Sheet : 1 of 1

Date Prepared : 25 January 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AHA Construction and Builders	P2,390,919.51	Bond	SICI	112702	120 C.D.	P120,094.00	Sufficient	1st LCB
2. Flag Construction Corporation	2,392,792.09	Bond	BF GEN	86782	120 C.D.	120,094.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	2,394,340.42	Bond	PSIC	04196	120 C.D.	120,094.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

On Leave
(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey, 8-rooms Ynares School Building Painaan Elem. School
Brgy. Pinugay, Baras, Rizal

Location of Contract : Baras, Rizal

Approved Budget for the Contract : P11,287,413.46

Duration of Project : Two hundred eight (208) Calendar Days

Sheet : 1 of 1

Date Prepared : 25 January 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. PST Construction	P11,262,401.41	Bond	SICI	112705	120 C.D.	P564,371.00	Sufficient	1st LCB
2. Trancom Engineering Construction	11,267,411.16	Bond	BF GEN	86773	120 C.D.	564,371.00	Sufficient	2nd LCB
3. Cager Construction and Supply	11,271,283.87	Bond	PUICI	2489	120 C.D.	564,371.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

On Leave
(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY Provincial Treasurer Chairman-BAC	(Sgd) ATTY. ROSELLE RAMILO Provincial Legal Officer Vice Chairman-BAC	(Sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC	(Sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member-BAC	(Sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC
---	--	---	---	--

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 4-storey, 8-rooms Ynares School Building at Baras Pinugay National High School, Ynares Village, Sitio Habitat, Brgy. Pinugay, Baras, Rizal

Location of Contract : Baras, Rizal

Approved Budget for the Contract : P14,658,947.16

Duration of Project : Two hundred eighteen (218) Calendar Days

Sheet : 1 of 1

Date Prepared : 25 January 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P14,633,972.43	Bond	BF GEN	86804	120 C.D.	P732,948.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	14,638,970.66	Bond	BF GEN	86779	120 C.D.	732,948.00	Sufficient	2nd LCB
3. PST Construction	14,639,975.39	Bond	SICI	112707	120 C.D.	732,948.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

On Leave
(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey, 4-rooms Ynares School Building at Dalig Elem. School
Brgy. Dalig, Cardona, Rizal

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P6,241,280.58

Duration of Project : One hundred forty eight (148) Calendar Days

Sheet : 1 of 1

Date Prepared : 25 January 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P6,224,901.19	Bond	SICI	112708	120 C.D.	P312,065.00	Sufficient	1st LCB
2. C.P.F. Construction	6,227,586.61	Bond	BF GEN	86790	120 C.D.	312,065.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	6,230,411.00	Bond	BF GEN	86774	120 C.D.	312,065.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

On Leave

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 1-storey, 2-rooms Ynares School Building at Eusebio C. Ocampo
Elem. School, Brgy. Lambac, Cardona, Rizal

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P2,401,864.09

Duration of Project : Ninety six (96) Calendar Days

Sheet : 1 of 1

Date Prepared : 25 January 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AHA Construction and Builders	P2,390,919.51	Bond	SICI	112702	120 C.D.	P120,094.00	Sufficient	1st LCB
2. Flag Construction Corporation	2,392,792.09	Bond	BF GEN	86782	120 C.D.	120,094.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	2,394,340.42	Bond	PSIC	04196	120 C.D.	120,094.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

On Leave
(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 1-storey, 3-rooms Ynares School Building at Subay Elem. School,
Brgy. Subay, Cardona, Rizal

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P3,176,104.82

Duration of Project : One Hundred six (106) Calendar Days

Sheet : 1 of 1

Date Prepared : 25 January 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Flag Construction Corporation	P3,165,014.58	Bond	BF GEN	86781	120 C.D.	P158,806.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	3,167,105.27	Bond	PSIC	04195	120 C.D.	158,806.00	Sufficient	2nd LCB
3. Hannahziel Builders and Supply	3,169,104.65	Bond	AISCI	205495	120 C.D.	158,806.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

On Leave
(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey, 4-rooms Ynares School Building at Tuna Balibago National High School - Lambac Extension, Brgy. Lambac, Cardona, Rizal

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P7,032,441.97

Duration of Project : One Hundred sixty four (164) Calendar Days

Sheet : 1 of 1

Date Prepared : 25 January 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P7,016,537.69	Bond	BF GEN	86789	120 C.D.	P351,623.00	Sufficient	1st LCB
2. Flag Construction Corporation	7,019,535.23	Bond	BF GEN	86803	120 C.D.	351,623.00	Sufficient	2nd LCB
3. Taluds Enterprises	7,021,125.69	Bond	SICI	112710	120 C.D.	351,623.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

On Leave
(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey, 4-rooms Ynares School Building at Bagumbong Elem. School
Brgy. Bagumbong, Jalajala, Rizal

Location of Contract : Jalajala, Rizal

Approved Budget for the Contract : P6,242,401.20

Duration of Project : One Hundred fifty two (152) Calendar Days

Sheet : 1 of 1

Date Prepared : 25 January 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Camori Builders and Supply	P6,226,431.23	Bond	SICI	112712	120 C.D.	P312,121.00	Sufficient	1st LCB
2. Hannahziel Builders and Supply	6,229,221.31	Bond	AISCI	205496	120 C.D.	312,121.00	Sufficient	2nd LCB
3. Taluds Enterprises	6,232,260.25	Bond	SICI	112711	120 C.D.	312,121.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

On Leave
(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey, 4-rooms Ynares School Building at Jalajala Elem. School
Brgy. Special District, Jalajala, Rizal

Location of Contract : Jalajala, Rizal

Approved Budget for the Contract : P6,191,486.12

Duration of Project : One Hundred forty eight (148) Calendar Days

Sheet : 1 of 1

Date Prepared : 25 January 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders and Supply	P6,175,266.82	Bond	AISCI	205494	120 C.D.	P309,575.00	Sufficient	1st LCB
2. Camori Builders and Supply	6,178,509.88	Bond	SICI	112713	120 C.D.	309,575.00	Sufficient	2nd LCB
3. Lard Builders	6,180,485.02	Bond	BF GEN	86786	120 C.D.	309,575.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

On Leave
(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 1-storey, 2-rooms Ynares School Building at Roman Tantiongco
 Mem. School, Brgy. San Juan, Morong, Rizal

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P2,032,302.00

Duration of Project : Eighty eight (88) Calendar Days

Sheet : 1 of 1

Date Prepared : 25 January 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P2,021,827.77	Bond	BF GEN	86775	120 C.D.	P101,616.00	Sufficient	1st LCB
2. Hannahziel Builders and Supply	2,024,443.27	Bond	AISCI	205497	120 C.D.	101,616.00	Sufficient	2nd LCB
3. E.G.F. Enterprises and Construction	2,025,300.15	Bond	AISCI	205499	120 C.D.	101,616.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

On Leave
 (Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
 MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)
 ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)
 ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)
 RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)
 PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey, 4-rooms Ynares School Building at Halayhayin Elem. School,
Brgy. Halayhayin, Pililla, Rizal

Location of Contract : Pililla, Rizal

Approved Budget for the Contract : P6,370,764.93

Duration of Project : One Hundred fifty two (152) Calendar Days

Sheet : 1 of 1

Date Prepared : 25 January 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. V. Bernardo Construction and Trading	P6,354,636.76	Bond	PSIC	04194	120 C.D.	P318,539.00	Sufficient	1st LCB
2. E. Pascual Construction	6,357,217.29	Bond	AISCI	205492	120 C.D.	318,539.00	Sufficient	2nd LCB
3. C.P.F. Construction	6,360,299.54	Bond	BF GEN	86791	120 C.D.	318,539.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

	On Leave	
(Sgd) ENGR. ANDRESITO C. GONZAL Head, BAC-TWG for Civil Works	(Sgd) ENGR ARNEL M. KALINGO Member BAC-TWG for Civil Works	(Sgd) ENGR. DANILO P. SISON Member BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY Provincial Treasurer Chairman-BAC	(Sgd) ATTY. ROSELLE RAMILO Provincial Legal Officer Vice Chairman-BAC	(Sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC	(Sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member-BAC	(Sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC
---	--	---	---	--

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey, 4-rooms Ynares School Building at San Isidro National High School, Brgy. San Isidro, Rodriguez, Rizal

Location of Contract : Rodriguez, Rizal

Approved Budget for the Contract : P6,169,377.07

Duration of Project : One Hundred forty eight (148) Calendar Days

Sheet : 1 of 1

Date Prepared : 25 January 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction and Supply	P6,153,318.97	Bond	PUICI	2488	120 C.D.	P308,469.00	Sufficient	1st LCB
2. Lard Builders	6,156,690.67	Bond	BF GEN	86787	120 C.D.	308,469.00	Sufficient	2nd LCB
3. Camori Builders and Supply	6,159,132.44	Bond	SICI	112714	120 C.D.	308,469.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey, 4-rooms Ynares School Building at Balimbing Elem. School
Brgy. Plaza Aldea, Tanay, Rizal

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P6,236,794.37

Duration of Project : One Hundred fifty two (152) Calendar Days

Sheet : 1 of 1

Date Prepared : 25 January 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P6,220,767.48	Bond	BF GEN	86783	120 C.D.	P311,840.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	6,223,539.67	Bond	BF GEN	86780	120 C.D.	311,840.00	Sufficient	2nd LCB
3. Cager Construction and Supply	6,225,725.38	Bond	PUICI	2490	120 C.D.	311,840.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey, 4-rooms Ynares School Building at Ilaya Elem. School
Brgy. Tandang Kutyo, Tanay, Rizal

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P6,143,323.99

Duration of Project : One Hundred forty eight (148) Calendar Days

Sheet : 1 of 1

Date Prepared : 25 January 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P6,127,361.77	Bond	BF GEN	86776	120 C.D.	P307,167.00	Sufficient	1st LCB
2. Camori Builders and Supply	6,130,331.98	Bond	SICI	112715	120 C.D.	307,167.00	Sufficient	2nd LCB
3. V. Bernardo Construction and Trading	6,131,687.75	Bond	PSIC	04193	120 C.D.	307,167.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey, 4-rooms Ynares School Building at Marciana P. Catolos
Elem. School, Brgy. Kaybuto, Tanay, Rizal

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P6,261,628.54

Duration of Project : One Hundred forty eight (148) Calendar Days

Sheet : 1 of 1

Date Prepared : 25 January 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. E.G.F. Enterprises and Construction	P6,245,632.41	Bond	AISCI	205498	120 C.D.	P313,082.00	Sufficient	1st LCB
2. E. Pascual Construction	6,248,604.29	Bond	AISCI	205493	120 C.D.	313,082.00	Sufficient	2nd LCB
3. V. Bernardo Construction and Trading	6,250,628.36	Bond	PSIC	04192	120 C.D.	313,082.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey, 4-rooms Ynares School Building at Daraetan Elem. School,
Brgy. Daraitan, Tanay, Rizal

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P6,463,531.20

Duration of Project : One Hundred fifty six (156) Calendar Days

Sheet : 1 of 1

Date Prepared : 25 January 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P6,447,095.79	Bond	BF GEN	86777	120 C.D.	P323,177.00	Sufficient	1st LCB
2. Lard Builders	6,450,823.09	Bond	BF GEN	86788	120 C.D.	323,177.00	Sufficient	2nd LCB
3. Cager Construction and Supply	6,452,513.41	Bond	PUICI	2492	120 C.D.	323,177.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 1-storey, 4-rooms Ynares School Building at Sta. Ines National High School, Brgy.Sta. Ines, Tanay, Rizal

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P3,937,323.93

Duration of Project : One Hundred eight (108) Calendar Days

Sheet : 1 of 1

Date Prepared : 25 January 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P3,925,139.20	Bond	BF GEN	86784	120 C.D.	P196,867.00	Sufficient	1st LCB
2. V. Bernardo Construction and Trading	3,927,356.87	Bond	PSIC	04191	120 C.D.	196,867.00	Sufficient	2nd LCB
3. E.G.F. Enterprises and Construction	3,929,306.70	Bond	AISCI	205500	120 C.D.	196,867.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Improvement of Ynares Multi-Purpose Covered Court at Brgy. M. Parang,
Angono, Rizal

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P786,917.15

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 9 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P777,730.87	Bond	BF GEN	86801	120 C.D.	P39,346.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	780,512.13	Bond	SICI	112718	120 C.D.	39,346.00	Sufficient	2nd LCB
3. Esguerra Construct	782,979.51	Bond	BF GEN	89311	120 C.D.	39,346.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement of 14x18m.Ynares Multi-Purpose Covered Court (Rafter Type),
Constellation Homes, Phase II, Brgy. San Isidro, Angono, Rizal

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P1,200,946.08

Duration of Project : Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 9 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P1,191,802.11	Bond	BF GEN	89302	120 C.D.	P60,048.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,193,696.12	Bond	SICI	112719	120 C.D.	60,048.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of 2-storey, 18-rooms Rodriguez School Bldg. at Binangonan
Elem. School, Brgy. Batingan, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P3,418,098.45

Duration of Project : Ninety (90) Calendar Days

Sheet : 1 of 1

Date Prepared : 9 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P3,406,106.98	Bond	SICI	112716	120 C.D.	P170,905.00	Sufficient	1st LCB
2. Trancom Engineering Construction	3,408,065.07	Bond	CIC	110503	120 C.D.	170,905.00	Sufficient	2nd LCB
3. Esguerra Construct	3,410,134.22	Bond	BF GEN	89312	120 C.D.	170,905.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Rehabilitation of Ynares Multi-Purpose Bldg. & 2-Seater
Comfort Room at Angono, Binangonan & Cainta, Rizal

Location of Contract : Angono, Binangonan and Cainta, Rizal

Approved Budget for the Contract : P724,914.84

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 9 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P716,997.36	Bond	CIC	110505	120 C.D.	P36,246.00	Sufficient	1st LCB
2. Mak -Jams Construction	718,325.06	Bond	AISCI	205470	120 C.D.	36,246.00	Sufficient	2nd LCB
3. Taluds Enterprises	720,213.15	Bond	AISCI	205466	120 C.D.	36,246.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 17x30m Ynares Multi-Purpose Covered Court (Rafter Type)
Parkplace Exec. Village, Brgy. San Isidro, Cainta, Rizal

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P3,397,411.60

Duration of Project : One Hundred Twelve (112) Calendar Days

Sheet : 1 of 1

Date Prepared : 9 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P3,387,343.67	Bond	BF GEN	86800	120 C.D.	P169,871.00	Sufficient	1st LCB
2. Oliver Aquino Construction	3,389,135.47	Bond	BF GEN	89304	120 C.D.	169,871.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	3,391,336.18	Bond	SICI	112720	120 C.D.	169,871.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of School Bldg. at Rosario Ocampo Elem. School, Brgy. San Juan, Taytay, Rizal
 Location of Contract : Taytay, Rizal
 Approved Budget for the Contract : P1,666,637.36
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 9 February, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Esguerra Construct	P1,656,813.22	Bond	BF GEN	89310	120 C.D.	P83,332.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,658,244.18	Bond	SICI	112721	120 C.D.	83,332.00	Sufficient	2nd LCB
3. San Rafael Builders	1,659,628.24	Bond	BF GEN	89307	120 C.D.	83,332.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
 MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)
 ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)
 ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)
 RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)
 PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey, 4-rooms Ynares School Building at Casimiro A. Ynares Sr. Memorial National High School, Brgy. Dolores,Taytay, Rizal

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P6,399,995.10

Duration of Project : One Hundred Fifty two (152) Calendar Days

Sheet : 1 of 1

Date Prepared : 9 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P6,384,138.22	Bond	BF GEN	86801	120 C.D.	P320,000.00	Sufficient	1st LCB
2. San Rafael Builders	6,387,540.59	Bond	BF GEN	86778	120 C.D.	320,000.00	Sufficient	2nd LCB
3. R.S.F. Construction	6,388,973.26	Bond	PUICI	02951	120 C.D.	320,000.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement/ Asphalt Overlay of San Juan St. & Capistrano, Brgy. Dalig,
Cardona, Rizal

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P11,359,507.38

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 9 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P11,334,000.09	Bond	BF GEN	86792	120 C.D.	P567,976.00	Sufficient	1st LCB
2. Trancom Engineering Construction	11,342,918.50	Bond	CIC	110504	120 C.D.	567,976.00	Sufficient	2nd LCB
3. Camori Builders and Supply	11,344,809.23	Bond	PUICI	2495	120 C.D.	567,976.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Extension / Improvement of Ynares Multi-Purpose Covered Court at M.C. San Juan
Elem. School, Brgy. San Roque, Cardona, Rizal

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P1,344,239.45

Duration of Project : Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 9 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P1,335,213.21	Bond	AISCI	205465	120 C.D.	P67,212.00	Sufficient	1st LCB
2. C.P.F. Construction	1,337,239.68	Bond	BF GEN	89314	120 C.D.	67,212.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Asphalt Overlay of Roads at 2nd District & Lubo, Jalajala, Rizal

Sheet : 1 of 1

Location of Contract : Jalajala, Rizal

Date Prepared : 9 February, 2016

Approved Budget for the Contract : P2,329,739.34

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Forty (40) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P2,319,687.40	Bond	BF GEN	86793	120 C.D.	P116,487.00	Sufficient	1st LCB
2. M.J. Bevant Corporation	2,321,640.56	Bond	PSIC	04184	120 C.D.	116,487.00	Sufficient	2nd LCB
3. JEDBPIL Enterprises	2,323,188.54	Bond	PSIC	04189	120 C.D.	116,487.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Fence at Palay-Palay Elem. School, Brgy. Palay-Palay,
Jalajala, Rizal

Location of Contract : Jalajala, Rizal

Approved Budget for the Contract : P1,017,964.35

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 9 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JEDBPIL Enterprises	P1,008,853.52	Bond	AISCI	205463	120 C.D.	P50,899.00	Sufficient	1st LCB
2. S.B. Soriano Construction	1,010,880.39	Bond	CIC	110508	120 C.D.	50,899.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSON
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Drainage System at Sitio Itaas at Brgy. Bombongan, Morong, Rizal

Sheet : 1 of 1

Location of Contract : Morong, Rizal

Date Prepared : 9 February, 2016

Approved Budget for the Contract : P3,442,461.92

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Seventy six (76) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Camori Builders and Supply	P3,430,538.30	Bond	PSIC	04181	120 C.D.	P172,124.00	Sufficient	1st LCB
2. S.B. Soriano Construction	3,432,694.42	Bond	CIC	110510	120 C.D.	172,124.00	Sufficient	2nd LCB
3. JRD-D2 Enterprises	3,434,497.32	Bond	BF GEN	86796	120 C.D.	172,124.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 17x30m.Ynares Multi-Purpose Covered Court at Sitio Lanang,
CCL, Morong, Rizal

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P3,402,811.05

Duration of Project : One hundred sixteen (116) Calendar Days

Sheet : 1 of 1

Date Prepared : 9 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P3,390,636.94	Bond	BF GEN	89303	120 C.D.	P170,141.00	Sufficient	1st LCB
2. M.J. Bevant Corporation	3,392,818.45	Bond	PSIC	04183	120 C.D.	170,141.00	Sufficient	2nd LCB
3. Lansang Construction	3,394,806.02	Bond	PSIC	04188	120 C.D.	170,141.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 17x30m.Ynares Multi-Purpose Covered Court at Sitio Lanang,
CCL, Morong, Rizal

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P3,402,811.05

Duration of Project : One hundred sixteen (116) Calendar Days

Sheet : 1 of 1

Date Prepared : 9 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P3,390,636.94	Bond	BF GEN	86801	120 C.D.	P780,431.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	15,589,126.79	Bond	BF GEN	86778	120 C.D.	780,431.00	Sufficient	2nd LCB
3. AHA Construction and Builders	15,591,334.81	Bond	SICI	112703	120 C.D.	780,431.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

On Leave
(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of 2-storey, 6-rooms Rodriguez Bldg. at Quisao National High School, Brgy. Quisao, Pililla, Rizal

Location of Contract : Pililla, Rizal

Approved Budget for the Contract : P1,058,467.50

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 9 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P1,049,472.83	Bond	AISCI	205468	120 C.D.	P52,924.00	Sufficient	1st LCB
2. 3MR Builders and Supply	-	-	-	-	-	-	Insufficient	Disqualified
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Repainting of Cuerpo & Ynares Multi-Purpose Covered Court
at Brgy. San Jose & Brgy. Puray, Rodriguez, Rizal

Location of Contract : Rodriguez, Rizal

Approved Budget for the Contract : P1,854,965.19

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 9 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mak-Jams Construction	P1,842,720.61	Bond	AISCI	205469	120 C.D.	P92,769.00	Sufficient	1st LCB
2. San Rafael Builders	1,845,602.15	Bond	BF GEN	89309	120 C.D.	92,769.00	Sufficient	2nd LCB
3. Oliver Aquino Construction	1,847,962.20	Bond	BF GEN	89305	120 C.D.	92,769.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 15x30m. Ynares Multi-Purpose Covered Court (Rafter Type) at Kasiglahan Village, Phase I K2, Southville 8C, Brgy. San Jose

Location of Contract : Rodriguez, Rizal

Approved Budget for the Contract : P3,241,403.88

Duration of Project : One hundred four (104) Calendar Days

Sheet : 1 of 1

Date Prepared : 9 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. San Rafael Builders	P3,229,461.93	Bond	PUICI	2497	120 C.D.	P162,071.00	Sufficient	1st LCB
2. Oliver Aquino Construction	3,230,818.39	Bond	BF GEN	89306	120 C.D.	162,071.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	3,233,402.73	Bond	SICI	112723	120 C.D.	162,071.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 15x24m. Ynares Multi-Purpose Covered Court at Villa San Mateo Subd.,
Phase I, Brgy. Guitnang Bayan I

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P2,670,319.58

Duration of Project : Ninety two (92) Calendar Days

Sheet : 1 of 1

Date Prepared : 9 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P2,659,340.92	Bond	BF GEN	86794	120 C.D.	P133,516.00	Sufficient	1st LCB
2. Mak - Jams Construction	2,661,221.63	Bond	AISCI	205472	120 C.D.	133,516.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Drainage Canal (portion) of Cong. Ding Tanjuatco St.(formerly P. Burgos St.)
 Brgy. San Isidro
 Location of Contract : Tanay, Rizal
 Approved Budget for the Contract : P1,609,485.04
 Duration of Project : Sixty eight (68) Calendar Days

Sheet : 1 of 1
 Date Prepared : 9 February, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,599,471.93	Bond	BF GEN	86795	120 C.D.	P80,475.00	Sufficient	1st LCB
2. S.B. Soriano Construction	1,601,464.83	Bond	CIC	410509	120 C.D.	80,475.00	Sufficient	2nd LCB
3. JEDBPIL Enterprises	1,602,384.70	Bond	AISCI	205464	120 C.D.	80,475.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd) PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 15x24m. Ynares Multi-Purpose Covered Court (Rafter Type) at Laiban
Elem. School, Brgy. Laiban

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P2,825,904.29

Duration of Project : One hundred (100) Calendar Days

Sheet : 1 of 1

Date Prepared : 9 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lansang Construction	P2,814,588.19	Bond	PSIC	04190	120 C.D.	P141,296.00	Sufficient	1st LCB
2. C.P.F. Construction	2,816,812.67	Bond	BF GEN	89315	120 C.D.	141,296.00	Sufficient	2nd LCB
3. M.J. Bevant Corporation	2,819,181.63	Bond	PSIC	04182	120 C.D.	141,296.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction / Improvement of Ynares Multi-Purpose Covered Court & Fence
 at Brgy. Kaybuto & Brgy. Tinucan

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P2,274,742.95

Duration of Project : Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 9 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. M.J. Bevant Corporation	P2,264,155.80	Bond	PSIC	04185	120 C.D.	P113,738.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	2,266,815.67	Bond	BF GEN	86798	120 C.D.	113,738.00	Sufficient	2nd LCB
3. 3MR Builders and Supply	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd) PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 10x24m. Ynares Multi-Purpose Covered Court (Rafter Type) at
at Cayabu Elem. School, Brgy. Cayabu

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P2,029,337.66

Duration of Project : Eighty eight (88) Calendar Days

Sheet : 1 of 1

Date Prepared : 9 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P2,018,985.65	Bond	BF GEN	89313	120 C.D.	P101,467.00	Sufficient	1st LCB
2. Lansang Construction	2,021,585.44	Bond	PSIC	04187	120 C.D.	101,467.00	Sufficient	2nd LCB
3. 3MR Builders and Supply	-	-	-	-	-	-	Insufficient	Disqualified
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey, 6-rooms Ynares School Bldg. at URS-Tanay, Laboratory School, Brgy. Sampaloc

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P7,917,272.13

Duration of Project : One Hundred eighty (180) Calendar Days

Sheet : 1 of 1

Date Prepared : 9 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P7,897,753.73	Bond	CIC	110502	120 C.D.	P395,864.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	7,901,929.53	Bond	BF GEN	86799	120 C.D.	395,864.00	Sufficient	2nd LCB
3. R.S.F. Construction	7,903,688.94	Bond	PUICI	02952	120 C.D.	395,864.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Construction of Perimeter Fence at Prinza Elem. School
Brgy. Prinza

Location of Contract : Teresa, Rizal

Approved Budget for the Contract : P1,573,532.08

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 9 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. S.B. Soriano Construction	P1,563,544.44	Bond	CIC	110507	120 C.D.	P78,677.00	Sufficient	1st LCB
2. C.P.F. Construction	1,565,548.74	Bond	BF GEN	89316	120 C.D.	78,677.00	Sufficient	2nd LCB
3. Lansang Construction	1,566,530.60	Bond	PSIC	04186	120 C.D.	78,677.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Upgrading / Concreting of (Road A) Sumulong Extension at Brgy. Bagumbayan, Angono, Rizal

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P1,269,041.87

Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P1,258,000.08	Bond	PSIC	04231	120 C.D.	P63,453.00	Sufficient	1st LCB
2. Trancom Engineering Construction	1,262,039.00	Bond	BF GEN	89325	120 C.D.	63,453.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement of Electrical Lighting System of Ynares Multi-Purpose Covered Court
& Construction of Artesian Well at Brgy. Pinagdilawan & Brgy. Sapang, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P588,186.50

Duration of Project : Forty four (44) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mak-Jams Construction	P580,183.34	Bond	PSIC	04235	120 C.D.	P29,410.00	Sufficient	1st LCB
2. Taluds Enterprises	582,254.85	Bond	AISCI	206705	120 C.D.	29,410.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concrete Overlay of Mariwasa St. & Everlasting St.,
Brgy. Pipindan, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P1,335,629.88

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,323,000.62	Bond	SICI	112732	120 C.D.	P66,782.00	Sufficient	1st LCB
2. Mak-Jams Construction	1,328,900.77	Bond	PSIC	04238	120 C.D.	66,782.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Upgrading / Concreting of (Road A) Sumulong Extension at Brgy. Bagumbayan, Angono, Rizal

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P1,269,041.87

Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P1,258,000.08	Bond	PSIC	04231	120 C.D.	P63,453.00	Sufficient	1st LCB
2. Trancom Engineering Construction	1,262,039.00	Bond	BF GEN	89325	120 C.D.	63,453.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Construction of Drainage Canal (portion) of P. Burgos St., Brgy. Libid

Sheet : 1 of 1Date Prepared : 15 February, 2016

Location of Contract : Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P2,505,684.29

Conference Room

Duration of Project : Eighty (80) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AHA Construction and Builders	P2,494,335.54	Bond	SICI	112739	120 C.D.	P125,285.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	2,496,083.63	Bond	SICI	112734	120 C.D.	125,285.00	Sufficient	2nd LCB
3. Marrox Trading and Construction	2,498,601.95	Bond	CIC	110526	120 C.D.	125,285.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Riprapping for Slope Protection of Creek at Purok 3,
Brgy. Ginoong Sanay

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P956,693.71

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P948,697.34	Bond	PSIC	04232	120 C.D.	P47,835.00	Sufficient	1st LCB
2. Mak-Jams Construction	950,875.75	Bond	PSIC	04239	120 C.D.	47,835.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	951,325.47	Bond	SICI	112735	120 C.D.	47,835.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Impr. of Ynares School Bldgs. & Ynares Multi-Purpose Covered
Court at Don Jose Ynares Memorial National High School, Brgy. San Carlos

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P4,200,918.00

Duration of Project : Ninety (90) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P4,187,424.15	Bond	SICI	112733	120 C.D.	P210,046.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	4,188,353.55	Bond	CIC	110520	120 C.D.	210,046.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	4,191,752.70	Bond	BF GEN	89326	120 C.D.	210,046.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of 1-storey, 2-rooms Bureau of Design (BOD) School Bldg. at Limbon-
Limbon Elem. School, Brgy. Limbon-Limbon

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P776,523.42

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P768,481.31	Bond	PSIC	04233	120 C.D.	P38,827.00	Sufficient	1st LCB
2. Mak-Jams Construction	770,288.28	Bond	PSIC	04240	120 C.D.	38,827.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	771,521.29	Bond	SICI	112736	120 C.D.	38,827.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey Ynares Multi-Purpose Bldg. (Senior Citizen's / Livelihood Bldg.) at Brgy. Tayuman

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P2,714,212.39

Duration of Project : One hundred twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Marrox Trading and Construction	P2,703,665.33	Bond	CIC	110524	120 C.D.	P135,711.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	2,706,332.58	Bond	SICI	112737	120 C.D.	135,711.00	Sufficient	2nd LCB
3. AHA Construction and Builders	2,708,672.22	Bond	SICI	112740	120 C.D.	135,711.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation / Construction of Drainage Canal at J. Tolentino St. (A), Brgy. San Juan

Sheet : 1 of 1Date Prepared : 15 February, 2016

Location of Contract : Cainta, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P1,707,615.59

Conference Room

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,697,250.76	Bond	BF GEN	89322	120 C.D.	P85,381.00	Sufficient	1st LCB
2. C.P.F. Construction	1,699,423.69	Bond	PUICI	02959	120 C.D.	85,381.00	Sufficient	2nd LCB
3. Taluds Enterprises	1,700,889.26	Bond	PSIC	04234	120 C.D.	85,381.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation / Construction of Drainage Canal at Espiritu Drive & J. Tolentino St. (B),
Brgy. San Juan

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P1,306,697.31

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P1,297,580.23	Bond	PUICI	02958	120 C.D.	P65,335.00	Sufficient	1st LCB
2. Trancom Engineering Construction	1,299,653.84	Bond	BF GEN	89327	120 C.D.	65,335.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 17x30m. Ynares Multi-Purpose Covered Court (Rafter Type) at Vista Verde Executive Village, Phase 6, Brgy. San Isidro

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P3,302,301.41

Duration of Project : One hundred twelve (112) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P3,290,836.85	Bond	BF GEN	89323	120 C.D.	P165,116.00	Sufficient	1st LCB
2. Marrox Trading & Construction	3,293,654.13	Bond	CIC	110527	120 C.D.	165,116.00	Sufficient	2nd LCB
3. AHA Construction and Builders	3,293,889.16	Bond	SICI	112741	120 C.D.	165,116.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement of 17x30m. Ynares Multi-Purpose Covered Court (Rafter Type) at Palmera Hills VI, Brgy. Dolores

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P1,234,886.10

Duration of Project : Forty eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,225,996.71	Bond	BF GEN	89324	120 C.D.	P61,745.00	Sufficient	1st LCB
2. Esguerra Construct	1,227,947.17	Bond	AISCI	206706	120 C.D.	61,745.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Octagon Pavilion & Concreting of Pathwalk & Repair / Repainting
(Roof) of Bldg. at Brgy. San Juan & Brgy. Dolores

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P1,075,032.76

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Esguerra Construct	P1,066,416.45	Bond	CIC	110530	120 C.D.	P53,752.00	Sufficient	1st LCB
2. Trancom Engineering Construction	1,068,032.40	Bond	BF GEN	89328	120 C.D.	53,752.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-units Waiting Shed, Navotas

Sheet : 1 of 1

Location of Contract : Cardona, Rizal

Date Prepared : 15 February, 2016

Approved Budget for the Contract : P742,570.84

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mak-Jams Construction	P735,779.32	Bond	PSIC	04236	120 C.D.	P37,129.00	Sufficient	1st LCB
2. C.P.F. Construction	736,863.76	Bond	PUICI	02960	120 C.D.	37,129.00	Sufficient	2nd LCB
3. GKB Builders	737,552.63	Bond	AISCI	206703	120 C.D.	37,129.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of School Bldgs. & Improvement of Ynares Multi-Purpose Covered Court at Brgy. Lambac, Brgy. Sampad & Brgy. San Roque

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P1,475,107.57

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. GKB Builders	P1,466,294.09	Bond	AISCI	206701	120 C.D.	P73,756.00	Sufficient	1st LCB
2. C.P.F. Construction	1,468,107.87	Bond	PUICI	02961	120 C.D.	73,756.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	1,469,114.43	Bond	SICI	112738	120 C.D.	73,756.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Riprapping for Side Protection of Creek at Sitio Cambingan, Purok 5, Bayugo,
 Location of Contract : Jalajala, Rizal
 Approved Budget for the Contract : P840,283.65
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 15 February, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders and Supply	P832,388.69	Bond	BF GEN	89551	120 C.D.	P42,015.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	834,314.33	Bond	CIC	110521	120 C.D.	42,015.00	Sufficient	2nd LCB
3. VTCS Construction Enterprises	835,186.12	Bond	AISCI	206707	120 C.D.	42,015.00	Sufficient	3rd LCB
4. xx=xx=xx=xx=xx=xx=xx=xx=xx=xx								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd) PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. (portion) of Sanggalang St. Pagkalinawan,
 Location of Contract : Jalajala, Rizal
 Approved Budget for the Contract : P1,318,670.48
 Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1
 Date Prepared : 15 February, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. VTCS Construction Enterprises	P1,309,686.76	Bond	PSIC	04241	120 C.D.	P65,934.00	Sufficient	1st LCB
2. Hannahziel Builders and Supply	1,311,500.07	Bond	BF GEN	89552	120 C.D.	65,934.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd) PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Asphalt Overlay & Construction of Drainage Canal of Roads at Brgy. 2nd District & Brgy. Bagumbong

Location of Contract : Jalajala, Rizal

Approved Budget for the Contract : P2,225,930.80

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P2,215,972.39	Bond	CIC	110517	120 C.D.	P111,297.00	Sufficient	1st LCB
2. GKB Builders	2,217,569.90	Bond	SICI	112730	120 C.D.	111,297.00	Sufficient	2nd LCB
3. VTCS Construction Enterprises	2,219,869.05	Bond	BF GEN	89556	120 C.D.	111,297.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Artesian Well & Improvement / Installation of Electrical Lighting
System of Ynares Multi-Purpose Covered Court at Brgy. Maybancal & Brgy. San Pedro

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P640,716.18

Duration of Project : Forty four (44) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. GKB Builders	P632,865.68	Bond	AISCI	206702	120 C.D.	P32,036.00	Sufficient	1st LCB
2. N. Francisco Construction	634,185.05	Bond	BF GEN	89340	120 C.D.	32,036.00	Sufficient	2nd LCB
3. Hannahziel Builders and Supply	636,480.72	Bond	BF GEN	89553	120 C.D.	32,036.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 15x30m. Ynares Multi-Purpose Covered Court Green Breeze Subd., Block 5,
Phase 2, San Isidro

Location of Contract : Rodriguez, Rizal

Approved Budget for the Contract : P3,133,542.80

Duration of Project : Ninety six (96) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Diamond Blessed Construction	P3,121,538.44	Bond	CIC	110528	120 C.D.	P156,678.00	Sufficient	1st LCB
2. Trancom Engineering Construction	3,124,500.76	Bond	BF GEN	89329	120 C.D.	156,678.00	Sufficient	2nd LCB
3. N. Francisco Construction	3,125,544.95	Bond	BF GEN	89341	120 C.D.	156,678.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares School Bldgs. & Impr. of Multi-Purpose Covered Court at Brgy. San Jose & Brgy. San Rafael,
 Location of Contract : Rodriguez, Rizal
 Approved Budget for the Contract : P1,072,921.98
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 15 February, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mak-Jams Construction	P1,063,987.90	Bond	PSIC	04237	120 C.D.	P53,647.00	Sufficient	1st LCB
2. Diamond Blessed Construction	1,065,871.11	Bond	CIC	110529	120 C.D.	53,647.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd) PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Ynares Stage & Repair / Repainting of Ynares School Bldg. at Brgy. San Jose,
 Location of Contract : Rodriguez, Rizal
 Approved Budget for the Contract : P1,663,630.74
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 15 February, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P1,653,601.41	Bond	BF GEN	89330	120 C.D.	P83,182.00	Sufficient	1st LCB
2. Cager Construction and Supply	1,654,948.49	Bond	BF GEN	89555	120 C.D.	83,182.00	Sufficient	2nd LCB
3. Diamond Blessed Construction	1,656,502.71	Bond	PUICI	02962	120 C.D.	83,182.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd) PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation / Concreting (portion) of Waling-Waling St., Modesta Village,
Brgy. Sto. Niño

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P980,529.03

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction and Supply	P972,310.44	Bond	BF GEN	89554	120 C.D.	P49,027.00	Sufficient	1st LCB
2. Lard Builders	974,396.56	Bond	BF GEN	89333	120 C.D.	49,027.00	Sufficient	2nd LCB
3. Mak-Jams Construction	975,526.62	Bond	SICI	112729	120 C.D.	49,027.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Drainage Canal and Asphalt Overlay (portion) of J.N. Tentado St.,
Brgy. Tabing-Ilog

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P1,342,509.04

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,333,426.72	Bond	CIC	110518	120 C.D.	P67,126.00	Sufficient	1st LCB
2. GKB Builders	1,335,278.24	Bond	AISCI	206704	120 C.D.	67,126.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const.of 15x24m. Ynares Multi-Purpose Covered Court (Rafter Type) at Tablon Elem.
School, Brgy. Cuyambay

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P2,643,617.43

Duration of Project : Eighty eight (88) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. N. Francisco Construction	P2,632,407.09	Bond	BF GEN	89339	120 C.D.	P132,181.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	2,634,382.69	Bond	CIC	110522	120 C.D.	132,181.00	Sufficient	2nd LCB
3. Lard Builders	2,636,277.01	Bond	BF GEN	89334	120 C.D.	132,181.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Concreting (Phase 2) of Napatir Road, Sitio Lanai, Brgy. Plaza Aldea

Sheet : 1 of 1

Location of Contract : Tanay, Rizal

Date Prepared : 15 February, 2016

Approved Budget for the Contract : P1,590,866.43

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty eight (68) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P1,580,528.65	Bond	BF GEN	89331	120 C.D.	P79,544.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,582,042.40	Bond	CIC	110523	120 C.D.	79,544.00	Sufficient	2nd LCB
3. N. Francisco Construction	1,584,879.15	Bond	BF GEN	89342	120 C.D.	79,544.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting of Road & Repair / Repainting/Impr. of Ynares Multi-Purpose Bldg. at Tanay & Pililla, Rizal

Location of Contract : Tanay and Pililla, Rizal

Approved Budget for the Contract : P1,317,051.86

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,307,936.83	Bond	CIC	110519	120 C.D.	P65,853.00	Sufficient	1st LCB
2. Lard Builders	1,310,096.49	Bond	BF GEN	89335	120 C.D.	65,853.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 17x30m. Ynares Multi-Purpose Covered Court (Rafter Type) at Sitio Pantay,
Brgy. Dalig,
Location of Contract : Teresa, Rizal
Approved Budget for the Contract : P3,353,821.53
Duration of Project : One hundred twelve (112) Calendar Days

Sheet : 1 of 1
Date Prepared : 15 February, 2016
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P3,341,831.88	Bond	BF GEN	89332	120 C.D.	P167,692.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corp.	3,343,836.50	Bond	SICI	112743	120 C.D.	167,692.00	Sufficient	2nd LCB
3. R.S.F. Construction	3,345,796.07	Bond	CIC	110515	120 C.D.	167,692.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Road Leading to MRF at Sitio Pantay, Dalig

Sheet : 1 of 1

Location of Contract : Teresa, Rizal

Date Prepared : 15 February, 2016

Approved Budget for the Contract : P4,971,065.13

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : One hundred sixty (160) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. R.S.F. Construction	P4,955,000.09	Bond	CIC	110514	120 C.D.	P248,554.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corp.	4,961,100.88	Bond	SICI	112744	120 C.D.	248,554.00	Sufficient	2nd LCB
3. Lard Builders	4,961,946.86	Bond	BF GEN	89336	120 C.D.	248,554.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Riprapping and Concrete Topping (portion) of Dike along Teresa River, Brgy. San Gabriel,
 Location of Contract : Teresa, Rizal
 Approved Budget for the Contract : P3,169,057.57
 Duration of Project : One hundred twenty (120) Calendar Days

Sheet : 1 of 1
 Date Prepared : 15 February, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading Corp.	P3,157,043.10	Bond	SICI	112742	120 C.D.	P158,453.00	Sufficient	1st LCB
2. R.S.F. Construction	3,159,025.46	Bond	CIC	110516	120 C.D.	158,453.00	Sufficient	2nd LCB
3. Lard Builders	3,160,700.47	Bond	BF GEN	89337	120 C.D.	158,453.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)

PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation of Drainage System & Concreting (portion) of Gen. Luna Ext.,
Brgy. Dela Paz, Antipolo City

Location of Contract : Antipolo City

Approved Budget for the Contract : P1,130,960.54

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading Corp.	P1,118,000.22	Bond	PSIC	04244	120 C.D.	P56,549.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,124,706.91	Bond	PUICI	02963	120 C.D.	56,549.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation / Concreting (portion) of Yakal St. at Doña Justa Village, Phase 2,
Brgy. San Roque, Angono, Rizal

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P992,877.43

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.S.M. Francisco Construction and Development Corp.	P984,557.65	Bond	AISCI	206720	120 C.D.	P49,644.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corp.	986,867.12	Bond	PSIC	04245	120 C.D.	49,644.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	987,563.55	Bond	AISCI	206711	120 C.D.	49,644.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting with Drainage Canal of Road Lot 3 & Alley 3 at Rosario Village, Brgy. San Isidro,
 Location of Contract : Angono, Rizal
 Approved Budget for the Contract : P1,004,098.74
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 15 February, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P992,000.16	Bond	BF GEN	89557	120 C.D.	P50,205.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	998,768.78	Bond	PUICI	02964	120 C.D.	50,205.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd) PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting with Drainage Canal of Road and Construction of
Materials Recovery Facilities at Angono & Taytay, Rizal

Location of Contract : Angono and Taytay, Rizal

Approved Budget for the Contract : P883,941.83

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P873,964.00	Bond	BF GEN	89558	120 C.D.	P44,198.00	Sufficient	1st LCB
2. A.S.M. Francisco Construction and Development Corp.	877,366.63	Bond	AISCI	206708	120 C.D.	44,198.00	Sufficient	2nd LCB
3. San Rafael Builders	878,963.97	Bond	PSIC	04242	120 C.D.	44,198.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Upgrading / Concreting of Road & Construction of Road
Side Barrier at Angono and Binangonan, Rizal

Location of Contract : Angono and Binangonan, Rizal

Approved Budget for the Contract : P658,069.76

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P650,007.90	Bond	BF GEN	89559	120 C.D.	P32,904.00	Sufficient	1st LCB
2. A.S.M. Francisco Construction and Development Corp.	652,595.86	Bond	AISCI	206709	120 C.D.	32,904.00	Sufficient	2nd LCB
3. Mak- Jams Construction	653,185.98	Bond	PSIC	04222	120 C.D.	32,904.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement /Riprapping for Slope Protection of Creek at Brgy. Sapang & Brgu. Ginoong Sanay, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P1,903,022.85

Duration of Project : Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,893,937.30	Bond	BF GEN	89560	120 C.D.	P95,152.00	Sufficient	1st LCB
2. Mak- Jams Construction	1,895,306.27	Bond	PSIC	04223	120 C.D.	95,152.00	Sufficient	2nd LCB
3. Hannahziel Builders and Supply	1,896,052.00	Bond	BF GEN	89583	120 C.D.	95,152.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey Ynares Multi-Purpose Bldg. at Brgy. Kinaboogan

Sheet : 1 of 1

Location of Contract : Binangonan, Rizal

Date Prepared : 15 February, 2016

Approved Budget for the Contract : P1,835,417.40

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : One hundred twenty eight (128) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,827,192.51	Bond	BF GEN	89561	120 C.D.	P91,771.00	Sufficient	1st LCB
2. Mak- Jams Construction	1,829,920.33	Bond	PSIC	04224	120 C.D.	91,771.00	Sufficient	2nd LCB
3. A.R.L.A. Construction	1,830,140.68	Bond	BF GEN	89580	120 C.D.	91,771.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting (portion) of Road Lots at Sitio Halang, Brgy. Macamot

Sheet : 1 of 1

Location of Contract : Binangonan, Rizal

Date Prepared : 15 February, 2016

Approved Budget for the Contract : P997,766.23

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Eighty (80) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P988,000.15	Bond	BF GEN	89562	120 C.D.	P49,889.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corp.	990,908.13	Bond	PSIC	04246	120 C.D.	49,889.00	Sufficient	2nd LCB
3. A.R.L.A. Construction	993,293.25	Bond	BF GEN	89581	120 C.D.	49,889.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Various Ynares School Bldg. & Extension / Repainting of Ynares
Multi-Purpose Covered Court at Brgy. Pila-Pila & Brgy. Pag-Asa

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P3,962,801.83

Duration of Project : Eighty eight (88) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P3,950,822.67	Bond	BF GEN	89563	120 C.D.	P198,141.00	Sufficient	1st LCB
2. T.R.A. Builders	3,952,299.66	Bond	SICI	113002	120 C.D.	198,141.00	Sufficient	2nd LCB
3. Megastructure Builder and Trading Corp.	3,955,818.57	Bond	CIC	110531	120 C.D.	198,141.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation / Concreting (portion) of G. Cerrero St., Brgy. Tatala

Sheet : 1 of 1

Location of Contract : Binangonan, Rizal

Date Prepared : 15 February, 2016

Approved Budget for the Contract : P998,751.58

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Forty eight (48) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.R.L.A. Construction	P990,693.60	Bond	BF GEN	89579	120 C.D.	P49,938.00	Sufficient	1st LCB
2. Mak-Jams Construction	994,115.62	Bond	PSIC	04225	120 C.D.	49,938.00	Sufficient	2nd LCB
3. R.S.S. Construction and Supplies	-	-	-	-	-	-	Insufficient	Disqualified
4. XX=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of School Bldg. & Perimeter Fence at Brgy. Limbon-Limbon & Brgy. Palangoy,
 Location of Contract : Binangonan, Rizal
 Approved Budget for the Contract : P1,256,603.72
 Duration of Project : Forty eight (48) Calendar Days

Sheet : 1 of 1
 Date Prepared : 15 February, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,247,594.42	Bond	BF GEN	89564	120 C.D.	P62,831.00	Sufficient	1st LCB
2. T.R.A. Builders	1,249,590.02	Bond	SICI	113003	120 C.D.	62,831.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Extension / Construction of 12x18m. Ynares Multi-Purpose Covered Court (Rafta Type)
 at Don Jose Ynares Memorial National High School, Brgy. San Carlos

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P1,547,471.43

Duration of Project : Eighty four (84) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,538,254.95	Bond	AISCI	206710	120 C.D.	P77,374.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,540,373.74	Bond	PUICI	02965	120 C.D.	77,374.00	Sufficient	2nd LCB
3. Lard Builders	1,542,545.75	Bond	BF GEN	89572	120 C.D.	77,374.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
 MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)
 ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)
 ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)
 RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)
 PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 10x24m. Ynares Multi-Purpose Covered Court (Rafter Type) at Kaytome-
Gulod Elem. School, Brgy. Kaytome

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P2,137,577.86

Duration of Project : Eighty eight (88) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. T.R.A. Builders	P2,126,509.74	Bond	SICI	113001	120 C.D.	P106,879.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	2,128,263.68	Bond	BF GEN	89567	120 C.D.	106,879.00	Sufficient	2nd LCB
3. Mak-Jams Construction	2,130,455.30	Bond	PSIC	04226	120 C.D.	106,879.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Asphalt Overlay (portion) of P. Burgos St., Brgy. Libid,

Sheet : 1 of 1

Location of Contract : Binangonan, Rizal

Date Prepared : 15 February, 2016

Approved Budget for the Contract : P1,808,943.97

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Thirty two (32) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,798,584.29	Bond	CIC	110548	120 C.D.	P90,448.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,800,062.55	Bond	BF GEN	89568	120 C.D.	90,448.00	Sufficient	2nd LCB
3. S.B. Soriano Construction	1,801,929.27	Bond	SICI	113009	120 C.D.	90,448.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation / Construction of Drainage Canal at E. Gonzaga St. and Second J. Tolentino St., Brgy. San Juan
 Location of Contract : Cainta, Rizal
 Approved Budget for the Contract : P1,322,022.25
 Duration of Project : Sixty eight (68) Calendar Days

Sheet : 1 of 1
 Date Prepared : 15 February, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,313,029.83	Bond	BF GEN	89565	120 C.D.	P66,102.00	Sufficient	1st LCB
2. S.B. Soriano Construction	1,315,102.12	Bond	SICI	113010	120 C.D.	66,102.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
 MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)
 ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)
 ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)
 RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)
 PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting (Phase 6) of Orchids St., Sitio Balik - Saka, Brgy. Pinugay,

Sheet : 1 of 1

Location of Contract : Baras, Rizal

Date Prepared : 15 February, 2016

Approved Budget for the Contract : P1,666,265.75

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Eighty (80) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction and Builders	P1,657,257.06	Bond	CIC	110538	120 C.D.	P83,314.00	Sufficient	1st LCB
2. Lard Builders	1,659,206.36	Bond	BF GEN	89573	120 C.D.	83,314.00	Sufficient	2nd LCB
3. L.D.L. Espiritu Builders and Supply	1,661,638.34	Bond	SICI	113005	120 C.D.	83,314.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 15x24m. Ynares Multi-Purpose Covered Court (Rafter Type)
at Baras - Pinugay Elem. School, Brgy. Pinugay

Location of Contract : Baras, Rizal

Approved Budget for the Contract : P2,898,575.95

Duration of Project : Ninety two (92) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction and Builders	P2,887,596.76	Bond	CIC	110539	120 C.D.	P144,929.00	Sufficient	1st LCB
2. L.D.L. Espiritu Builders and Supply	2,890,828.85	Bond	SICI	113006	120 C.D.	144,929.00	Sufficient	2nd LCB
3. Lard Builders	2,891,150.29	Bond	BF GEN	89574	120 C.D.	144,929.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement of 17x30m. Ynares Multi-Purpose Covered Court at Baras
and Antipolo City

Location of Contract : Baras and Antipolo City

Approved Budget for the Contract : P1,832,150.19

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,822,131.49	Bond	BF GEN	89566	120 C.D.	P91,608.00	Sufficient	1st LCB
2. FLS Construction and Builders	1,824,129.85	Bond	CIC	110541	120 C.D.	91,608.00	Sufficient	2nd LCB
3. L.D.L. Espiritu Builders and Supply	1,824,702.54	Bond	SICI	113007	120 C.D.	91,608.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Materials Recovery Facilities (MRF) at Baras, Cardona and Morong, Rizal
 Location of Contract : Baras, Cardona and Morong, Rizal
 Approved Budget for the Contract : P998,922.60
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 15 February, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders and Supply	P990,249.81	Bond	BF GEN	89582	120 C.D.	P49,947.00	Sufficient	1st LCB
2. C.P.F. Construction	991,425.72	Bond	PSIC	04248	120 C.D.	49,947.00	Sufficient	2nd LCB
3. S.B. Soriano Construction	993,902.52	Bond	SICI	113011	120 C.D.	49,947.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
 MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)
 ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)
 ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)
 RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)
 PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Concreting of Road and Construction of Materials Recovery
Facilities (MRF) at Brgy. Palay-Palay & Brgy. Sipsipin

Location of Contract : Jalajala, Rizal

Approved Budget for the Contract : P1,388,876.84

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P1,379,584.60	Bond	PSIC	04247	120 C.D.	P69,444.00	Sufficient	1st LCB
2. Hannahziel Builders and Supply	1,381,201.47	Bond	BF GEN	89584	120 C.D.	69,444.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Drainage Canal at Pag-Asa St., Brgy. Pagkalinawan,

Sheet : 1 of 1

Location of Contract : Jalajala, Rizal

Date Prepared : 15 February, 2016

Approved Budget for the Contract : P506,115.67

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Darcy and Anna Builders and Trading	P499,625.67	Bond	AISCI	206712	120 C.D.	P25,306.00	Sufficient	1st LCB
2. C.P.F. Construction	500,151.21	Bond	PSIC	04229	120 C.D.	25,306.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting of Walkway with Drainage Canal at Morong National High School, Brgy. San Juan

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P2,004,618.09

Duration of Project : Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. L.D.L. Espiritu Builders and Supply	P1,994,606.62	Bond	SICI	113004	120 C.D.	P100,231.00	Sufficient	1st LCB
2. Hannahziel Builders and Supply	1,996,611.24	Bond	BF GEN	89585	120 C.D.	100,231.00	Sufficient	2nd LCB
3. FLS Construction and Builders	1,997,042.36	Bond	CIC	110542	120 C.D.	100,231.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement of 17x30m. Ynares Multi-Purpose Covered Court (Rafter Type) at Sitio Ibaba,
Brgy. San Pedro

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P581,112.58

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. San Rafael Builders	P573,122.98	Bond	AISCI	206714	120 C.D.	P29,056.00	Sufficient	1st LCB
2. C.P.F. Construction	576,293.39	Bond	PSIC	04250	120 C.D.	29,056.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation / Construction of Concrete Canal along Tarimas Creek at P. Rodriguez St.,
Brgy. San Rafael

Location of Contract : Rodriguez, Rizal

Approved Budget for the Contract : P2,187,106.24

Duration of Project : One hundred (100) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P2,174,000.52	Bond	BF GEN	89569	120 C.D.	P109,356.00	Sufficient	1st LCB
2. Cager Construction and Supply	2,179,119.41	Bond	CIC	110535	120 C.D.	109,356.00	Sufficient	2nd LCB
3. FLS Construction and Builders	2,181,356.54	Bond	CIC	110543	120 C.D.	109,356.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 17x30m. Ynares Multi-Purpose Covered Court (Rafter Type) at Dela Costa Homes V, Brgy. Burgos,
 Location of Contract : Rodriguez, Rizal
 Approved Budget for the Contract : P3,839,753.17
 Duration of Project : One hundred sixteen (116) Calendar Days

Sheet : 1 of 1
 Date Prepared : 15 February, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P3,827,021.37	Bond	BF GEN	89570	120 C.D.	P191,988.00	Sufficient	1st LCB
2. Cager Construction and Supply	3,829,830.60	Bond	CIC	110536	120 C.D.	191,988.00	Sufficient	2nd LCB
3. FLS Construction and Builders	3,831,067.52	Bond	CIC	110544	120 C.D.	191,988.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
 MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)
 ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)
 ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)
 RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)
 PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction / Repair / Repainting School Bldg. at Brgy. San Jose and Brgy. Puray

Location of Contract : Rodriguez, Rizal

Approved Budget for the Contract : P3,296,838.11

Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mak-Jams Construction	P3,284,246.06	Bond	PSIC	04221	120 C.D.	P164,842.00	Sufficient	1st LCB
2. Lard Builders	3,287,560.06	Bond	BF GEN	89575	120 C.D.	164,842.00	Sufficient	2nd LCB
3. Cager Construction and Supply	3,292,328.31	Bond	CIC	110537	120 C.D.	164,842.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Multi-Purpose Bldg. & Improvement of Ynares Multi-Purpose Covered Court
at Brgy. Guitnang Bayan I & Brgy. Ampid II,

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P1,595,114.05

Duration of Project : One hundred twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction and Supply	P1,585,089.17	Bond	CIC	110533	120 C.D.	P79,756.00	Sufficient	1st LCB
2. Lard Builders	1,587,407.58	Bond	BF GEN	89576	120 C.D.	79,756.00	Sufficient	2nd LCB
3. FLS Construction and Builders	1,589,434.55	Bond	CIC	110545	120 C.D.	79,756.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting (portion) of Laiban Road (at Intsik), Brgy. Laiban,
 Location of Contract : Tanay, Rizal
 Approved Budget for the Contract : P978,859.14
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 15 February, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P969,367.58	Bond	BF GEN	89571	120 C.D.	P48,943.00	Sufficient	1st LCB
2. S.B. Soriano Construction	972,378.50	Bond	SICI	113012	120 C.D.	48,943.00	Sufficient	2nd LCB
3. R.S.S. Construction and Supplies	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd) PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Ynares Multi-Purpose Bldg. & Repair / Repainting of Ynares
Multi-Purpose Covered Court &Ynares Stage at Brgy. Sta. Ines & Brgy. Sto. Niño

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P2,977,705.89

Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. S.B. Soriano Construction	P2,967,620.31	Bond	SICI	113008	120 C.D.	P148,886.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	2,969,542.24	Bond	PUICI	02966	120 C.D.	148,886.00	Sufficient	2nd LCB
3. FLS Construction and Builders	2,971,340.67	Bond	CIC	110546	120 C.D.	148,886.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares School Bldgs. & Ynares Multi-Purpose Covered Court at Tanay National High School, Brgy. Plaza Aldea

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P1,587,679.93

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction and Builders	P1,578,479.14	Bond	CIC	110540	120 C.D.	P79,384.00	Sufficient	1st LCB
2. S.B. Soriano Construction	1,580,660.55	Bond	SICI	113013	120 C.D.	79,384.00	Sufficient	2nd LCB
3. Lard Builders	1,582,322.14	Bond	BF GEN	89577	120 C.D.	79,384.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Concreting of Road & Repair / Rehabilitation of Concrete Water Tank at Brgy. Daraitan
& Brgy. Cuyambay,

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P1,435,390.08

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 15 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. J.G. Nora Builders	P1,426,412.82	Bond	BF GEN	89578	120 C.D.	P71,770.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,428,344.84	Bond	CIC	110547	120 C.D.	71,770.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Concreting of Road & Construction of Drainage Canal at Brgy. Bagumbayan & Brgy. May-Iba
 Location of Contract : Teresa, Rizal
 Approved Budget for the Contract : P1,054,085.20
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 15 February, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P1,048,080.65	Bond	PSIC	04243	120 C.D.	P52,705.00	Sufficient	1st LCB
2. R.S.S. Construction and Supplies	-	-	-	-	-	-	Insufficient	Disqualified
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd) PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting with Drainage Canal of Road Lot I at Rosario
Village, Brgy. San Isidro

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P799,750.33

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 22 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P792,733.00	Bond	PSIC	04227	120 C.D.	P39,988.00	Sufficient	1st LCB
2. J.G. Nora Builders	794,743.76	Bond	PSIC	04228	120 C.D.	39,988.00	Sufficient	2nd LCB
3. J.E.I. Construction Trading and Development Corp.	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Warehouse Bldg. at Motorpool, Rizal Provincial Jail Compound,
Brgy. Dolores

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P5,953,168.98

Duration of Project : Two hundred twelve (212) Calendar Days

Sheet : 1 of 1

Date Prepared : 22 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. R.S.F.Construction	P5,933,119.41	Bond	BF GEN	89586	120 C.D.	P297,659.00	Sufficient	1st LCB
2. FLS Construction and Builders	5,938,550.64	Bond	SICI	113015	120 C.D.	297,659.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	5,945,471.51	Bond	SICI	113018	120 C.D.	297,659.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 4-storey, 20-rooms Ynares School Building at San Isidro Elementary School,
Brgy. San Isidro

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P32,219,756.21

Duration of Project : Four hundred (400) Calendar Days

Sheet : 1 of 1

Date Prepared : 22 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P32,176,563.21	Bond	BF GEN	89597	120 C.D.	P1,610,988.00	Sufficient	1st LCB
2. Persan Construction, Inc.	32,187,841.30	Bond	BF GEN	92074	120 C.D.	1,610,988.00	Sufficient	2nd LCB
3. JRD-D2 Enterprises	32,195,693.09	Bond	CIC	114513	120 C.D.	1,610,988.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Concreting of Road at Relocation Site, Barasville, Phase I & Phase 2 at Sitio Ibabaw,
Brgy. San Juan

Location of Contract : Baras, Rizal

Approved Budget for the Contract : P4,531,974.73

Duration of Project : One hundred thirty two (132) Calendar Days

Sheet : 1 of 1

Date Prepared : 22 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. R.S.F. Construction	P4,517,989.45	Bond	BF GEN	89587	120 C.D.	P226,599.00	Sufficient	1st LCB
2. Trancom Engineering Construction	4,519,634.59	Bond	PUICI	02981	120 C.D.	226,599.00	Sufficient	2nd LCB
3. Pearlcast Construction and Trading	4,521,320.68	Bond	SICI	113016	120 C.D.	226,599.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting of Baras - Lagundi-Pinugay Road, Baras, Rizal

Sheet : 1 of 1Date Prepared : 22 February, 2016

Location of Contract : Baras, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P4,997,401.70

Conference Room

Duration of Project : One hundred twenty (120) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. R.S.F. Construction	P4,981,409.86	Bond	BF GEN	89588	120 C.D.	P249,871.00	Sufficient	1st LCB
2. Trancom Engineering Construction	4,984,335.70	Bond	PUICI	02982	120 C.D.	249,871.00	Sufficient	2nd LCB
3. P.B. Grey Construction	4,986,339.21	Bond	BF GEN	89599	120 C.D.	249,871.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Irrigation System at Sitio Toronto, Brgy. Santiago

Sheet : 1 of 1

Location of Contract : Baras, Rizal

Date Prepared : 22 February, 2016

Approved Budget for the Contract : P999,898.18

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders and Supply	P988,007.64	Bond	PSIC	04229	120 C.D.	P49,995.00	Sufficient	1st LCB
2. L.D.L. Espiritu Builders and Supply	992,607.56	Bond	PSIC	04230	120 C.D.	49,995.00	Sufficient	2nd LCB
3. J.E.I. Construction, Trading and Development Corp.	-	-	-	-	-	-	Insufficient	Disqualified
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Day Care Center at Gawad Kalinga, Brgy. San Jose

Sheet : 1 of 1

Location of Contract : Baras, Rizal

Date Prepared : 22 February, 2016

Approved Budget for the Contract : P974,861.26

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Eighty (80) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction and Builders	P966,861.87	Bond	PSIC	04337	120 C.D.	P48,744.00	Sufficient	1st LCB
2. Hannahziel Builders and Supply	968,905.07	Bond	SICI	113014	120 C.D.	48,744.00	Sufficient	2nd LCB
3. J.E.I. Construction, Trading and Development Corp.	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Slope Protection of Materials Recovery Facility (MRF),

Sheet : 1 of 1

Location of Contract : Baras, Rizal

Date Prepared : 22 February, 2016

Approved Budget for the Contract : P998,755.83

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Pearlcast Construction and Trading	P990,776.13	Bond	PSIC	04336	120 C.D.	P49,938.00	Sufficient	1st LCB
2. Hannahziel Builders and Supply	992,715.35	Bond	AISCI	206755	120 C.D.	49,938.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	993,754.45	Bond	PSIC	04338	120 C.D.	49,938.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting of Baras - Pinugay Road,

Sheet : 1 of 1Date Prepared : 22 February, 2016

Location of Contract : Baras, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P4,997,530.19

Conference Room

Duration of Project : One hundred twenty (120) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. R.S.F. Construction	P4,978,312.12	Bond	BF GEN	89589	120 C.D.	P249,877.00	Sufficient	1st LCB
2. Lard Builders	4,981,847.50	Bond	CIC	114506	120 C.D.	249,877.00	Sufficient	2nd LCB
3. P.B. Grey Construction	4,983,119.88	Bond	BF GEN	89600	120 C.D.	249,877.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey, 6-rooms Ynares School Building at M.C. San Juan Elem.
School, Brgy. San Roque

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P8,101,089.26

Duration of Project : One hundred eighty (180) Calendar Days

Sheet : 1 of 1

Date Prepared : 22 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. P.B. Grey Construction	P8,084,950.77	Bond	BF GEN	92101	120 C.D.	P405,055.00	Sufficient	1st LCB
2. R.S.F. Construction	8,088,082.14	Bond	BF GEN	89593	120 C.D.	405,055.00	Sufficient	2nd LCB
3. Camori Builders and Supply	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Installation of Water Distribution Lines & Construction of Artesian Well
at Cardona & San Mateo, Rizal

Location of Contract : Cardona and San Mateo, Rizal

Approved Budget for the Contract : P2,131,208.46

Duration of Project : Seventy six (76) Calendar Days

Sheet : 1 of 1

Date Prepared : 22 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P2,121,131.89	Bond	SICI	113017	120 C.D.	P106,561.00	Sufficient	1st LCB
2. Lard Builders	2,123,159.50	Bond	CIC	114507	120 C.D.	106,561.00	Sufficient	2nd LCB
3. Cager Construction and Supply	2,125,858.25	Bond	SICI	113023	120 C.D.	106,561.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Fishpond for Tourism Purpose, Brgy. San Roque

Sheet : 1 of 1

Location of Contract : Cardona, Rizal

Date Prepared : 22 February, 2016

Approved Budget for the Contract : P2,267,819.27

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. L.D.L. Espiritu Builders and Supply	P2,256,036.83	Bond	SICI	113019	120 C.D.	P113,391.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	2,260,171.42	Bond	AISCI	206754	120 C.D.	113,391.00	Sufficient	2nd LCB
3. Lard Builders	2,260,802.67	Bond	CIC	114508	120 C.D.	113,391.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Riprapping for SideProtection / Concreting of Rodriguez Blvd.,
at Sitio Biga, Brgy. 3rd District

Location of Contract : Jalajala, Rizal

Approved Budget for the Contract : P7,540,820.24

Duration of Project : One hundred eighty (180) Calendar Days

Sheet : 1 of 1

Date Prepared : 22 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. R.S.F. Construction	P7,521,123.10	Bond	BF GEN	89590	120 C.D.	P377,042.00	Sufficient	1st LCB
2. P.B. Grey Construction	7,523,089.53	Bond	BF GEN	92102	120 C.D.	377,042.00	Sufficient	2nd LCB
3. Camori Builders and Supply	-	-	-	-	-	-	Insufficient	Disqualified
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation / Improvement of Pililla - Jalajala Friendship Highway

Sheet : 1 of 1

Location of Contract : Jalajala, Rizal

Date Prepared : 22 February, 2016

Approved Budget for the Contract : P9,999,046.13

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : One hundred eighty four (184) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. R.S.F. Construction	P9,979,060.95	Bond	BF GEN	89591	120 C.D.	P499,953.00	Sufficient	1st LCB
2. P.B. Grey Construction	9,983,939.63	Bond	BF GEN	92103	120 C.D.	499,953.00	Sufficient	2nd LCB
3. Camori Builders and Supply	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey Ynares Multi-Purpose Bldg. (Barangay Hall), Brgy. Bagumbong

Sheet : 1 of 1

Location of Contract : Jalajala, Rizal

Date Prepared : 22 February, 2016

Approved Budget for the Contract : P3,287,362.62

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : One hundred twenty (120) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading Corp.	P3,275,100.25	Bond	BF GEN	92076	120 C.D.	P164,369.00	Sufficient	1st LCB
2. Lard Builders	3,280,550.56	Bond	CIC	114509	120 C.D.	164,369.00	Sufficient	2nd LCB
3. L.D.L. Espiritu Builders and Supply	3,282,368.44	Bond	SICI	113020	120 C.D.	164,369.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Ibaba Bridge at San Juan & Brgy. San Pedro

Sheet : 1 of 1

Location of Contract : Morong, Rizal

Date Prepared : 22 February, 2016

Approved Budget for the Contract : P13,043,995.17

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Two hundred forty (240) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. P.B. Grey Construction	P12,994,002.83	Bond	BF GEN	89598	120 C.D.	P652,200.00	Sufficient	1st LCB
2. PST Construction	13,023,243.65	Bond	SICI	113028	120 C.D.	652,200.00	Sufficient	2nd LCB
3. San Igmedio Builders, Inc.	-	-	-	-	-	-	Insufficient	Disqualified
4. XX=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey, 4-rooms Ynares School Building at Bugarin Elementary School, Sitio Bugarin, Brgy. Halayhayin

Location of Contract : Pililla, Rizal

Approved Budget for the Contract : P6,257,627.18

Duration of Project : One Hundred forty eight (148) Calendar Days

Sheet : 1 of 1

Date Prepared : 22 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P6,241,578.86	Bond	BF GEN	92080	120 C.D.	P312,882.00	Sufficient	1st LCB
2. Lard Builders	6,244,572.99	Bond	CIC	114510	120 C.D.	312,882.00	Sufficient	2nd LCB
3. P.B. Grey Construction	6,249,830.56	Bond	BF GEN	92069	120 C.D.	312,882.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey, 8-rooms Ynares School Building at Quisao Elementary School, Brgy. Quisao

Location of Contract : Pililla, Rizal

Approved Budget for the Contract : P9,944,601.69

Duration of Project : Two hundred eight (208) Calendar Days

Sheet : 1 of 1

Date Prepared : 22 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P9,924,103.43	Bond	CIC	114504	120 C.D.	P497,231.00	Sufficient	1st LCB
2. R.S.F. Construction	9,927,363.02	Bond	BF GEN	89594	120 C.D.	497,231.00	Sufficient	2nd LCB
3. P.B. Grey Construction	9,928,924.36	Bond	BF GEN	92070	120 C.D.	497,231.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Fence, Drainage Canal & Perimeter Fence at Brgy. Manggahan & Brgy. Burgos, Rodriguez, Rizal

Location of Contract : Rodriguez, Rizal

Approved Budget for the Contract : P2,062,950.42

Duration of Project : Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 22 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P2,052,894.14	Bond	CIC	114505	120 C.D.	P103,148.00	Sufficient	1st LCB
2. Cager Construction and Supply	2,054,976.52	Bond	SICI	113024	120 C.D.	103,148.00	Sufficient	2nd LCB
3. Mak-Jams Construction	2,056,708.90	Bond	SICI	113026	120 C.D.	103,148.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 14x18m. Ynares Multi-Purpose Covered Court (Rafter Type) at Charmizons Subd., Brgy. Geronimo, Rodriguez, Rizal

Location of Contract : Rodriguez, Rizal

Approved Budget for the Contract : P2,176,216.36

Duration of Project : Eighty four (84) Calendar Days

Sheet : 1 of 1

Date Prepared : 22 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction and Supply	P2,165,221.94	Bond	SICI	113022	120 C.D.	P108,811.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corp.	2,167,233.13	Bond	BF GEN	92077	120 C.D.	108,811.00	Sufficient	2nd LCB
3. Lard Builders	2,169,151.15	Bond	CIC	114511	120 C.D.	108,811.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Grouted Riprap Canal at portion of Bulobok Creek at Brgy. Manggahan
 Location of Contract : Rodriguez, Rizal
 Approved Budget for the Contract : P9,992,761.93
 Duration of Project : Two hundred twenty (220) Calendar Days

Sheet : 1 of 1
 Date Prepared : 22 February, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Persan Construction, Inc.	P9,973,437.52	Bond	BF GEN	92073	120 C.D.	P499,639.00	Sufficient	1st LCB
2. P.B. Grey Construction	9,978,768.33	Bond	BF GEN	92071	120 C.D.	499,639.00	Sufficient	2nd LCB
3. San Igmedio Builders, Inc.	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd) PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Improvement of Ynares School Bldg. and Ynares Multi-Purpose Covered Court at San Mateo and Rodriguez, Rizal

Location of Contract : San Mateo and Rodriguez, Rizal

Approved Budget for the Contract : P1,221,018.88

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 22 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mak-Jams Construction	P1,211,989.14	Bond	PSIC	04340	120 C.D.	P61,051.00	Sufficient	1st LCB
2. Cager Construction and Supply	1,213,992.92	Bond	SICI	113025	120 C.D.	61,051.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Artesian Well at Brgy. San Isidro & Brgy. Burgos

Sheet : 1 of 1

Location of Contract : Rodriguez, Rizal

Date Prepared : 22 February, 2016

Approved Budget for the Contract : P579,939.69

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Seventy six (76) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction and Supply	P571,389.34	Bond	PSIC	04339	120 C.D.	P28,997.00	Sufficient	1st LCB
2. J.G. Nora Builders	573,398.97	Bond	SICI	113027	120 C.D.	28,997.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey, 4-rooms Ynares School Building at Sta. Ines Elementary School,
Brgy. Sta. Ines

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P6,634,963.56

Duration of Project : One hundred fifty six (156) Calendar Days

Sheet : 1 of 1

Date Prepared : 22 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P6,618,942.61	Bond	CIC	114512	120 C.D.	P331,749.00	Sufficient	1st LCB
2. R.S.F. Construction	6,621,834.41	Bond	BF GEN	89595	120 C.D.	331,749.00	Sufficient	2nd LCB
3. Megastructure Builder and Trading Corp.	6,624,393.00	Bond	BF GEN	92078	120 C.D.	331,749.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Concreting of Tanay-Pinugay Road,
 Location of Contract : Tanay, Rizal
 Approved Budget for the Contract : P4,997,401.70
 Duration of Project : One hundred sixty (160) Calendar Days

Sheet : 1 of 1
 Date Prepared : 22 February, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. R.S.F. Construction	P4,981,409.86	Bond	BF GEN	89592	120 C.D.	P249,871.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	4,984,240.82	Bond	CIC	114514	120 C.D.	249,871.00	Sufficient	2nd LCB
3. P.B. Grey Construction	4,986,360.93	Bond	BF GEN	92072	120 C.D.	249,871.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd) PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting (Phase 2) of Yakal St., Brgy. Cuyambay

Sheet : 1 of 1

Location of Contract : Tanay, Rizal

Date Prepared : 22 February, 2016

Approved Budget for the Contract : P599,035.27

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. J.G. Nora Builders	P592,067.82	Bond	PSIC	04341	120 C.D.	P29,952.00	Sufficient	1st LCB
2. L.D.L. Espiritu Builders and Supply	594,404.79	Bond	SICI	113021	120 C.D.	249,871.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey, 8-rooms Ynares School Building at Quiterio San Jose
 Elem. School, Brgy. May-Iba

Location of Contract : Teresa, Rizal

Approved Budget for the Contract : P10,968,844.83

Duration of Project : Two hundred twenty (220) Calendar Days

Sheet : 1 of 1

Date Prepared : 22 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Persan Construction, Inc.	P10,950,852.16	Bond	BF GEN	92075	120 C.D.	P548,443.00	Sufficient	1st LCB
2. R.S.F. Construction	10,953,048.14	Bond	BF GEN	89596	120 C.D.	548,443.00	Sufficient	2nd LCB
3. San Igmedio Builders, Inc.	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd) PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Road from Buhay na Tubig, Roman Roxas Road,May-Iba to Sitio Tagbac, Antipolo City, Teresa, Rizal

Location of Contract : Antipolo City, Teresa, Rizal

Approved Budget for the Contract : P4,992,884.54

Duration of Project : One hundred eighty (180) Calendar Days

Sheet : 1 of 1

Date Prepared : 22 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. PST Construction	P4,977,358.33	Bond	BF GEN	92079	120 C.D.	P249,645.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	4,982,166.78	Bond	CIC	114515	120 C.D.	249,645.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	4,984,808.49	Bond	PUICI	02983	120 C.D.	249,645.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Welcome Arc at Brgy. Bagong Nayon, Brgy.Dela Paz & Brgy. Dalig

Location of Contract : Antipolo City

Approved Budget for the Contract : P1,177,447.16

Duration of Project : Sixty four (64) Calendar Days

Sheet : 1 of 1

Date Prepared : 23 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders and Supply	P1,168,457.15	Bond	CGAC	35766	120 C.D.	P58,873.00	Sufficient	1st LCB
2. Taluds Enterprises	1,170,442.74	Bond	AISCI	206510	120 C.D.	58,873.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Various Improvement / Repair / Repainting of Covered Court at Brgy. San Jose

Location of Contract : Antipolo City

Approved Budget for the Contract : P2,130,227.81

Duration of Project : Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 23 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P2,120,490.54	Bond	AISCI	206728	120 C.D.	P106,512.00	Sufficient	1st LCB
2. P.B. Grey Construction	2,122,283.94	Bond	CGAC	35780	120 C.D.	106,512.00	Sufficient	2nd LCB
3. N.A.P. Construction	2,124,998.37	Bond	MGAC	20920542	120 C.D.	106,512.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting (Exterior) of Rizal Provincial Capitol Bldg., Ynares Center Compound,
Brgy. San Roque,

Location of Contract : Antipolo City

Approved Budget for the Contract : P1,710,652.52

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 23 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,700,724.77	Bond	BF GEN	86821	120 C.D.	P85,533.00	Sufficient	1st LCB
2. Hannahziel Builders and Supply	1,702,661.65	Bond	CGAC	35768	120 C.D.	85,533.00	Sufficient	2nd LCB
3. Fermindoza Builders and Construction Ent.	1,703,683.88	Bond	LIC	7578	120 C.D.	85,533.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Repair / Repainting of 15x24m. Ynares Multi-Purpose Covered Court (Rafter Type) at Kaysakat Elem. School, Brgy. San Jose

Location of Contract : Antipolo City

Approved Budget for the Contract : P1,028,365.42

Duration of Project : Fifty two (52) Calendar Days

Sheet : 1 of 1

Date Prepared : 23 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P1,019,420.84	Bond	CGAC	35772	120 C.D.	P51,419.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,021,965.54	Bond	BF GEN	86829	120 C.D.	51,419.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey Ynares Multi-Purpose Bldg. at Brgy. Hall Compound,
Brgy. Muntindilaw,

Location of Contract : Antipolo City

Approved Budget for the Contract : P2,637,738.17

Duration of Project : One hundred twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 23 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction and Supply	P2,627,166.99	Bond	BF GEN	86832	120 C.D.	P131,887.00	Sufficient	1st LCB
2. Taluds Enterprises	2,629,142.18	Bond	AISCI	206541	120 C.D.	131,887.00	Sufficient	2nd LCB
3. Oliver Aquino Construction	2,630,209.52	Bond	CGAC	35775	120 C.D.	131,887.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement of 12x24m. Ynares Multi-Purpose Covered Court, Construction of Ynares
Stage & Perimeter Fence at Sta. Maria Subd., Phase II, Brgy. Dalig,

Location of Contract : Antipolo City

Approved Budget for the Contract : P1,730,961.04

Duration of Project : Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 23 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,721,733.23	Bond	BF GEN	86822	120 C.D.	P86,549.00	Sufficient	1st LCB
2. Fermindoza Builders and Construction Ent.	1,723,781.99	Bond	LIC	7579	120 C.D.	86,549.00	Sufficient	2nd LCB
3. Hannahziel Builders and Supply	1,725,904.62	Bond	CGAC	35769	120 C.D.	86,549.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Concrete Bleacher, Perimeter Fence and Improvement of 17x30m. Ynares
Multi-Purpose Covered Court (Rafter Type) at Sitio Aringit, Brgy. San Isidro

Location of Contract : Antipolo City

Approved Budget for the Contract : P1,431,197.31

Duration of Project : Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 23 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Fermindoza Builders and Construction Ent.	P1,422,377.06	Bond	LIC	7577	120 C.D.	P71,560.00	Sufficient	1st LCB
2. Taluds Enterprises	1,425,181.78	Bond	AISCI	206512	120 C.D.	71,560.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting of Espinas St., Brgy. Kalayaan

Sheet : 1 of 1

Location of Contract : Angono, Rizal

Date Prepared : 23 February, 2016

Approved Budget for the Contract : P904,208.11

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P896,563.65	Bond	BF GEN	86823	120 C.D.	P45,211.00	Sufficient	1st LCB
2. Fermindoza Builders and Construction Ent.	898,823.37	Bond	LIC	7580	120 C.D.	45,211.00	Sufficient	2nd LCB
3. Oliver Aquino Construction	899,340.75	Bond	CGAC	35776	120 C.D.	45,211.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares Bldgs. at Guronasyon National High School,
Brgy. Bilibiran

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P1,707,319.88

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 23 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,697,337.68	Bond	BF GEN	86824	120 C.D.	P85,366.00	Sufficient	1st LCB
2. P.B. Grey Construction	1,700,833.52	Bond	CGAC	35781	120 C.D.	85,366.00	Sufficient	2nd LCB
3. Taluds Enterprises	1,701,318.92	Bond	AISCI	206513	120 C.D.	85,366.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Repair / Repainting of 17x24m. Ynares Multi-Purpose Covered Court
at Brgy. Habagatan

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P1,114,240.84

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 23 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,106,248.69	Bond	BF GEN	86825	120 C.D.	P55,713.00	Sufficient	1st LCB
2. Mak - Jams Construction	1,108,227.78	Bond	AISCI	206525	120 C.D.	85,366.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation / Concreting of Road & Repair / Repainting of Ynares Multi-Purpose
Covered Court at Angono and Binangonan, Rizal

Location of Contract : Angono and Binangonan, Rizal

Approved Budget for the Contract : P755,417.58

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 23 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P747,678.23	Bond	AISCI	206507	120 C.D.	P37,771.00	Sufficient	1st LCB
2. R.S. Mesa Construction Corporation	748,571.87	Bond	LIC	7582	120 C.D.	37,771.00	Sufficient	2nd LCB
3. Oliver Aquino Construction	750,435.70	Bond	CGAC	35777	120 C.D.	37,771.00	Sufficient	3rd LCB
4.xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Bridge at Brgy. Kinagatan,
 Location of Contract : Binangonan, Rizal
 Approved Budget for the Contract : P707,997.26
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 23 February, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P699,995.17	Bond	BF GEN	86826	120 C.D.	P35,400.00	Sufficient	1st LCB
2. Taluds Enterprises	700,899.16	Bond	AISCI	206514	120 C.D.	35,400.00	Sufficient	2nd LCB
3. Mak-Jams Construction	702,973.56	Bond	MGAC	2090544	120 C.D.	35,400.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd) PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey Ynares Multi-Purpose Bldg. at Graceville Panoramics Homes,
Brgy. Pag-Asa

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P2,737,096.14

Duration of Project : One hundred twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 23 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. R.S. Mesa Construction Corp.	P2,727,770.32	Bond	LIC	7581	120 C.D.	P136,855.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	2,729,396.92	Bond	BF GEN	86830	120 C.D.	136,855.00	Sufficient	2nd LCB
3. N.A.P. Construction	2,730,269.92	Bond	MGAC	2090543	120 C.D.	136,855.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement of Ynares Multi-Purpose Covered Court & Repainting of Multi-Purpose Bldg.
 at Brgy. San Andres & Brgy. Sta. Rosa

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P1,185,449.06

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 23 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,176,512.11	Bond	MGAC	2090522	120 C.D.	P59,273.00	Sufficient	1st LCB
2. Manila East Traders & Builders Inc.	1,179,165.61	Bond	LIC	7586	120 C.D.	59,273.00	Sufficient	2nd LCB
3. XX=XX=XX=XX=XX=XX=XX=XX=XX=XX								
4.								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
 MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)
 ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)
 ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)
 RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)
 PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Fence / Perimeter & Repainting of Ynares Multi-Purpose Covered Court at Brgy. San Juan & Brgy.San Andres
 Location of Contract : Cainta, Rizal
 Approved Budget for the Contract : P1,817,515.67
 Duration of Project : Sixty four (64) Calendar Days

Sheet : 1 of 1
 Date Prepared : 23 February, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,808,747.74	Bond	BF GEN	86827	120 C.D.	P90,876.00	Sufficient	1st LCB
2. Trancom Engineering Construction	1,810,760.70	Bond	MGAC	2090525	120 C.D.	90,876.00	Sufficient	2nd LCB
3. R.S. Mesa Construction Corp.	1,811,434.65	Bond	LIC	7583	120 C.D.	90,876.00	Sufficient	3rd LCB
4.xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd) PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Rehabilitation / Reconstruction of Drainage Canal at Gospel St.,
St. Gregory Village, Brgy. San Isidro,
Location of Contract : Cainta, Rizal
Approved Budget for the Contract : P4,299,232.07
Duration of Project : Ninety (90) Calendar Days

Sheet : 1 of 1
Date Prepared : 23 February, 2016
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. P.B. Grey Construction	P4,285,103.52	Bond	CGAC	35779	120 C.D.	P214,962.00	Sufficient	1st LCB
2. Trancom Engineering Construction	4,287,280.15	Bond	MGAC	2090526	120 C.D.	214,962.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	4,290,535.16	Bond	BF GEN	86831	120 C.D.	214,962.00	Sufficient	3rd LCB
4.xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Ynares Stage at Jansenville Elem. School, Brgy. San Juan

Sheet : 1 of 1

Location of Contract : Cainta, Rizal

Date Prepared : 23 February, 2016

Approved Budget for the Contract : P728,634.95

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P720,699.54	Bond	AISCI	206516	120 C.D.	P36,432.00	Sufficient	1st LCB
2. Manila East Traders & Builders, Inc.	722,731.15	Bond	LIC	7587	120 C.D.	36,432.00	Sufficient	2nd LCB
3. Megastructure Builder and Trading Corp.	723,630.25	Bond	CGAC	35789	120 C.D.	36,432.00	Sufficient	3rd LCB
4.XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Improvement of 17x48m. Ynares Multi-Purpose Covered Court
(Rafter Type) at Manuel I. Santos Mem. National High School, Brgy. San Juan

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P1,248,093.18

Duration of Project : Forty eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 23 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P1,239,141.93	Bond	AISCI	206508	120 C.D.	P62,405.00	Sufficient	1st LCB
2. Trancom Engineering Construction	1,242,039.88	Bond	MGAC	2090527	120 C.D.	62,405.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Improvement of School Bldgs. & Ynares Multi-Purpose Bldg. at Taytay and Cainta, Rizal
 Location of Contract : Taytay and Cainta, Rizal
 Approved Budget for the Contract : P951,527.37
 Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1
 Date Prepared : 23 February, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Manila East Traders & Builders, Inc.	P942,577.37	Bond	LIC	7585	120 C.D.	P47,577.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corp.	945,490.50	Bond	CGAC	35790	120 C.D.	47,577.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	946,881.51	Bond	MGAC	2090528	120 C.D.	47,577.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd) PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Ynares Stage & Improvement of 17x30m. Ynares Multi-Purpose Covered Court at Ynares Village, Sitio Habitat, Brgy. Pinugay

Location of Contract : Baras, Rizal

Approved Budget for the Contract : P1,383,123.29

Duration of Project : Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 23 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,374,159.97	Bond	BF GEN	86828	120 C.D.	P69,157.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,377,273.77	Bond	AISCI	206723	120 C.D.	69,157.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Repair / Repainting of I-storey, 5-rooms Ynares School Bldg. at Ticulio Elem.
School Bldg. at Ticulio Elem. School, Brgy. Ticulio

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P738,898.47

Duration of Project : Forty eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 23 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P730,997.49	Bond	AISCI	206509	120 C.D.	P36,945.00	Sufficient	1st LCB
2. Mak-Jams Construction	732,896.55	Bond	MGAC	2090545	120 C.D.	36,945.00	Sufficient	2nd LCB
3. Oliver Aquino Construction	733,844.68	Bond	CGAC	35778	120 C.D.	36,945.00	Sufficient	3rd LCB
4.xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Concreting (portion) of Serafin Reyes St., Sitio Banay-Banay, Brgy. Punta

Sheet : 1 of 1

Location of Contract : Jalajala, Rizal

Date Prepared : 23 February, 2016

Approved Budget for the Contract : P1,327,118.24

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Forty eight (48) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JEDBPIL Enterprises	P1,318,131.44	Bond	MGAC	2090529	120 C.D.	P66,356.00	Sufficient	1st LCB
2. Hannahziel Builders and Supply	1,320,700.92	Bond	CGAC	35770	120 C.D.	66,356.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting (portion) of Pagkalinawan St. at Sitio Naglabas
 Brgy. Pagkalinawan

Location of Contract : Jalajala, Rizal

Approved Budget for the Contract : P1,356,374.23

Duration of Project : Forty eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 23 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders and Supply	P1,347,527.30	Bond	CGAC	35767	120 C.D.	P67,819.00	Sufficient	1st LCB
2. JEDBPIL Enterprises	1,349,310.35	Bond	MGAC	2090530	120 C.D.	67,819.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd) PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Concreting with Riprap Side Protection (portion) of F. Alcantara St., Sitio Tabing Ilog,
Brgy. Special District

Location of Contract : Jalajala, Rizal

Approved Budget for the Contract : P1,837,858.78

Duration of Project : Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 23 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. P.B. Grey Construction	P1,828,871.92	Bond	AISCI	206727	120 C.D.	P91,893.00	Sufficient	1st LCB
2. JEDBPIL Enterprises	1,830,537.02	Bond	MGAC	2090531	120 C.D.	91,893.00	Sufficient	2nd LCB
3. Hannahziel Builders and Supply	1,833,523.81	Bond	CGAC	35771	120 C.D.	91,893.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares School Bldgs. at Maybancalem. School, Brgy. Maybangcal

Sheet : 1 of 1Date Prepared : 23 February, 2016

Location of Contract : Morong, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P1,152,400.93

Conference Room

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. GKB Builders	P1,143,326.47	Bond	CGAC	35785	120 C.D.	P57,621.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,146,508.32	Bond	AISCI	206724	120 C.D.	57,621.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation of Irrigation Canal & Repair / Repainting / Improvement of Ynares Multi-Purpose
Bldg. at Binangonan and Morong, Rizal

Location of Contract : Binangonan and Morong, Rizal

Approved Budget for the Contract : P1,443,002.95

Duration of Project : Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 23 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P1,433,983.38	Bond	AISCI	206517	120 C.D.	P72,151.00	Sufficient	1st LCB
2. C.P.F. Construction	1,436,996.96	Bond	MGAC	2090540	120 C.D.	72,151.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation of Riprap Slope Protection (portion) of Creek at Brgy. Imatong

Sheet : 1 of 1

Location of Contract : Pililla, Rizal

Date Prepared : 23 February, 2016

Approved Budget for the Contract : P1,688,233.10

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,678,416.19	Bond	MGAC	2090523	120 C.D.	P84,412.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,680,714.54	Bond	AISCI	206725	120 C.D.	84,412.00	Sufficient	2nd LCB
3. GKB Builders	1,682,906.54	Bond	CGAC	35786	120 C.D.	84,412.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Asphalt Overlay of Various Roads at Brgy. Malaya

Sheet : 1 of 1

Location of Contract : Pililla, Rizal

Date Prepared : 23 February, 2016

Approved Budget for the Contract : P2,013,548.95

Time & Place of : 1:00 P.M., Prov'l.Capitol

Duration of Project : Thirty two (32) Calendar Days

Bid Opening : Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P2,003,540.73	Bond	MGAC	2090534	120 C.D.	P100,678.00	Sufficient	1st LCB
2. P.B. Grey Construction	2,005,532.78	Bond	CGAC	35782	120 C.D.	100,678.00	Sufficient	2nd LCB
3. Lard Builders	2,006,163.31	Bond	AISCI	206520	120 C.D.	100,678.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Ynares Stage & Welcome Arc at Brgy. Rosario and Brgy. San Jose
 Location of Contract : Rodriguez, Rizal
 Approved Budget for the Contract : P1,429,447.64
 Duration of Project : Sixty eight (68) Calendar Days

Sheet : 1 of 1
 Date Prepared : 23 February, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Diamond Blessed Construction	P1,416,086.22	Bond	MGAC	2090536	120 C.D.	P71,473.00	Sufficient	1st LCB
2. Cager Construction and Supply	1,423,666.15	Bond	BF GEN	86834	120 C.D.	71,473.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd) PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 15x24m. Ynares Multi-Purpose Covered Court (Rafter Type) at
Eastwood Greenview, Phase 3B, Brgy. San Isidro

Location of Contract : Rodriguez, Rizal

Approved Budget for the Contract : P2,761,252.93

Duration of Project : Eighty eight (88) Calendar Days

Sheet : 1 of 1

Date Prepared : 23 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction and Supply	P2,749,707.32	Bond	BF GEN	86833	120 C.D.	P138,063.00	Sufficient	1st LCB
2. P.B. Grey Construction	2,752,990.00	Bond	CGAC	35783	120 C.D.	138,063.00	Sufficient	2nd LCB
3. Diamond Blessed Construction	2,754,066.45	Bond	MGAC	2090537	120 C.D.	138,063.00	Sufficient	3rd LCB
4.xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement of Drainage System & Riprap Slope Protection at Southville
8A, Phase I & II, Brgy. San Isidro

Location of Contract : Rodriguez, Rizal

Approved Budget for the Contract : P1,276,318.60

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 23 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,262,000.33	Bond	MGAC	2090524	120 C.D.	P63,816.00	Sufficient	1st LCB
2. Cager Construction and Supply	1,267,595.38	Bond	BF GEN	86835	120 C.D.	63,816.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Concreting of Road & Rehabilitation of Drainage Canal at Gen. Licerio Geronimo Memorial National High School, Brgy. Geronimo

Location of Contract : Rodriguez, Rizal

Approved Budget for the Contract : P954,543.87

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 23 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P944,755.76	Bond	AISCI	206518	120 C.D.	P47,728.00	Sufficient	1st LCB
2. Diamond Blessed Construction	948,550.12	Bond	MGAC	2090538	120 C.D.	47,728.00	Sufficient	2nd LCB
3. Cager Construction and Supply	949,726.86	Bond	BF GEN	86836	120 C.D.	47,728.00	Sufficient	3rd LCB
4.xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares Multi-Purpose Covered Court & Construction of Ynares
 Stage at Brgy. San Jose & Brgy. San Isidro

Location of Contract : Rodriguez, Rizal

Approved Budget for the Contract : P1,605,617.86

Duration of Project : Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 23 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mak- Jams Construction	P1,591,691.20	Bond	AISCI	206524	120 C.D.	P80,281.00	Sufficient	1st LCB
2. Cager Construction and Supply	1,594,655.65	Bond	BF GEN	86837	120 C.D.	80,281.00	Sufficient	2nd LCB
3. Diamond Blessed Construction	1,598,321.22	Bond	MGAC	2090539	120 C.D.	80,281.00	Sufficient	3rd LCB
4. xx=xx=xx=xx=xx=xx=xx=xx=xx=xx								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
 MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)
 ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)
 ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)
 RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)
 PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Repair / Repainting of 17x30m. Ynares Multi-Purpose Covered Court
(Rafter Type) at Sitio Wawa, Brgy. San Rafael

Sheet : 1 of 1

Date Prepared : 23 February, 2016

Location of Contract : Rodriguez, Rizal

Time & Place of : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P945,011.18

Bid Opening : Conference Room

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading Corp.	P936,938.33	Bond	CGAC	35788	120 C.D.	P47,251.00	Sufficient	1st LCB
2. Lard Builders	938,283.38	Bond	AISCI	206521	120 C.D.	47,251.00	Sufficient	2nd LCB
3. Cager Construction and Supply	939,793.43	Bond	BF GEN	86838	120 C.D.	47,251.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID :Repair / Repainting / Improvement of 2-storey Ynares Multi-Purpose Bldg. (Brgy. Hall)
 at Brgy. Gulod Malaya
 Location of Contract : San Mateo, Rizal
 Approved Budget for the Contract : P995,855.81
 Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1
 Date Prepared : 23 February, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P967,836.58	Bond	MGAC	2090535	120 C.D.	P49,793.00	Sufficient	1st LCB
2. Cager Construction and Supply	990,845.93	Bond	BF GEN	86839	120 C.D.	49,793.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
 MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)
 ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)
 ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)
 RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)
 PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Ynares Stage at Tanay West National High School, Brgy. Wawa

Sheet : 1 of 1

Location of Contract : Tanay, Rizal

Date Prepared : 23 February, 2016

Approved Budget for the Contract : P787,568.49

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P779,560.14	Bond	MGAC	2090533	120 C.D.	P39,379.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	781,569.75	Bond	CGAC	35787	120 C.D.	39,379.00	Sufficient	2nd LCB
3. Lard Builders	782,448.87	Bond	AISCI	206522	120 C.D.	39,379.00	Sufficient	3rd LCB
4.xx=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID :Construction of 17x22m. Ynares Multi-Purpose Covered Court (Rafter Type) at Lotus Village, Brgy. Sampaloc

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P2,990,656.59

Duration of Project : One hundred twelve (112) Calendar Days

Sheet : 1 of 1

Date Prepared : 23 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P2,981,450.93	Bond	AISCI	206726	120 C.D.	P149,533.00	Sufficient	1st LCB
2. P.B. Grey Construction	2,982,884.44	Bond	CGAC	35784	120 C.D.	149,533.00	Sufficient	2nd LCB
3. N.A.P. Construction	2,983,394.54	Bond	MGAC	2090541	120 C.D.	149,533.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID :Improvement of Ynares Multi-Purpose Covered Court at Brgy. May-Iba & Brgy. Dalig

Sheet : 1 of 1

Location of Contract : Teresa, Rizal

Date Prepared : 23 February, 2016

Approved Budget for the Contract : P944,154.75

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P936,345.69	Bond	CGAC	35773	120 C.D.	P47,208.00	Sufficient	1st LCB
2. Taluds Enterprises	939,033.76	Bond	AISCI	206515	120 C.D.	47,208.00	Sufficient	2nd LCB
3. GKB Builders	939,128.75	Bond	AISCI	206523	120 C.D.	47,208.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID :Improvement/ Concreting with Drainage Canal of Road at Blk.9, Sitio Sto. Niño,
Brgy. Bilibiran

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P1,499,781.09

Duration of Project : Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 23 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P1,486,660.00	Bond	CGAC	35774	120 C.D.	P74,990.00	Sufficient	1st LCB
2. R.S. Mesa Construction Corp.	1,490,703.21	Bond	LIC	7584	120 C.D.	74,990.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Covered Pathwalk at Bayugo National High School, Brgy. Bayugo

Sheet : 1 of 1

Location of Contract : Jalajala, Rizal

Date Prepared : 23 February, 2016

Approved Budget for the Contract : P832,535.16

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JEDBPIL Enterprises	P826,544.27	Bond	MGAC	2090532	120 C.D.	P41,627.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	828,084.20	Bond	BF GEN	86840	120 C.D.	41,627.00	Sufficient	2nd LCB
3. C.P.F. Construction	828,678.76	Bond	LIC	7588	120 C.D.	41,627.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Covered Pathwalk / Flagpole at URS-Antipolo Campus,
Brgy. San Roque

Location of Contract : Antipolo City

Approved Budget for the Contract : P1,138,446.72

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading Corp.	P1,129,858.83	Bond	AISCI	206730	120 C.D.	P56,923.00	Sufficient	1st LCB
2. San Rafael Builders	1,131,446.17	Bond	MGAC	2090554	120 C.D.	56,923.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 174x24m. Ynares Multi-Purpose Covered Court (Rafter Type) at
Purok 3 Manseta, Brgy. Cupang

Location of Contract : Antipolo City

Approved Budget for the Contract : P3,136,757.93

Duration of Project : Ninety six (96) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. San Rafael Builders	P3,124,562.73	Bond	MGAC	2090553	120 C.D.	P156,838.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	3,127,186.55	Bond	CGAC	36014	120 C.D.	156,838.00	Sufficient	2nd LCB
3. R.S.F. Construction	3,128,753.89	Bond	LIC	7675	120 C.D.	156,838.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement of Pathwalk & Canal of Alley 1,2,5 & 7 at Sitio Upper Sto. Niño,
Brgy. Sta. Cruz

Location of Contract : Antipolo City

Approved Budget for the Contract : P2,493,871.99

Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. PST Construction	P2,483,885.24	Bond	CGAC	35799	120 C.D.	P124,694.00	Sufficient	1st LCB
2. E.F. Chua Construction, Inc.	2,485,703.83	Bond	BF GEN	87753	120 C.D.	124,694.00	Sufficient	2nd LCB
3. R.S.F. Construction	2,487,042.25	Bond	LIC	7676	120 C.D.	124,694.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Construction of Stone Masonry Creek Wall (portion) of Camias Creek, Sitio Phase IV-B, Brgy. Dela Paz,
 Location of Contract : Antipolo City
 Approved Budget for the Contract : P1,624,177.34
 Duration of Project : Seventy six (76) Calendar Days

Sheet : 1 of 1
 Date Prepared : 26 February, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading Corp.	P1,611,000.79	Bond	AISCI	206731	120 C.D.	P81,209.00	Sufficient	1st LCB
2. PST Construction	1,615,317.84	Bond	CGAC	35800	120 C.D.	81,209.00	Sufficient	2nd LCB
3. E.F. Chua Construction, Inc.	1,618,155.61	Bond	BF GEN	87754	120 C.D.	81,209.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
 MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)
 ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)
 ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)
 RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)
 PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting of Road I passing Rosal Street at Sitio Boso-Boso
Brgy. San Jose

Location of Contract : Antipolo City

Approved Budget for the Contract : P1,841,999.09

Duration of Project : Ninety (90) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 February, 2016

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P1,833,000.36	Bond	MGAC	2090557	120 C.D.	P92,100.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corp.	1,835,064.63	Bond	AISCI	206733	120 C.D.	92,100.00	Sufficient	2nd LCB
3. E.F. Chua Construction, Inc.	1,837,050.44	Bond	BF GEN	87755	120 C.D.	92,100.00	Sufficient	3rd LCB
4. xx=xx=xx=xx=xx=xx=xx=xx=xx=xx								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting with Drainage System at Sampaguita St., Sitio Boso-Boso
Brgy. San Jose

Location of Contract : Antipolo City

Approved Budget for the Contract : P1,973,844.02

Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 February, 2016

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. E.F. Chua Construction, Inc.	P1,963,659.55	Bond	BF GEN	87751	120 C.D.	P98,693.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corp.	1,965,357.19	Bond	AISCI	206734	120 C.D.	98,693.00	Sufficient	2nd LCB
3. PST Construction	1,966,820.40	Bond	CGAC	36001	120 C.D.	98,693.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Covered Pathwalk at Kaysakat Elem. School, Brgy. San Jose

Sheet : 1 of 1

Location of Contract : Antipolo City

Date Prepared : 26 February, 2016

Approved Budget for the Contract : P1,933,249.75

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Duration of Project : Seventy two (72) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders and Supply	P1,923,149.19	Bond	LIC	7662	120 C.D.	P96,663.00	Sufficient	1st LCB
2. PST Construction	1,925,537.02	Bond	CGAC	36002	120 C.D.	96,663.00	Sufficient	2nd LCB
3. San Rafael Builders	1,927,034.35	Bond	MGAC	2090555	120 C.D.	96,663.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Covered Pathwalk at Juan Sumulong Elem. School, Brgy. San Roque

Sheet : 1 of 1

Location of Contract : Antipolo City

Date Prepared : 26 February, 2016

Approved Budget for the Contract : P1,480,602.26

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol

Duration of Project : Sixty eight (68) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,471,330.59	Bond	CGAC	36003	120 C.D.	P74,031.00	Sufficient	1st LCB
2. E.F. Chua Construction, Inc	1,474,147.13	Bond	BF GEN	87756	120 C.D.	74,031.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Water System (Level III) at Sitio Old Boso-Boso, Brgy. San Jose

Sheet : 1 of 1

Location of Contract : Antipolo City

Date Prepared : 26 February, 2016

Approved Budget for the Contract : P2,890,483.19

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol

Duration of Project : One hundred (100) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P2,880,400.00	Bond	CGAC	36004	120 C.D.	P144,525.00	Sufficient	1st LCB
2. Hannahziel Builders and Supply	2,882,374.90	Bond	LIC	7663	120 C.D.	144,525.00	Sufficient	2nd LCB
3. San Rafael Builders	2,883,400.00	Bond	MGAC	2090556	120 C.D.	144,525.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Water System Level I (Level I) Dismantling / Transfer / Erection of 8,000 gallons Elevated Steel Tank at Sitio St. Anthony, Phase 2A, Brgy. Inarawan to Sitio Malaking Parang, Brgy. San Jose

Sheet : 1 of 1Date Prepared : 26 February, 2016

Location of Contract : Antipolo City

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol

Approved Budget for the Contract : P2,252,880.99

Conference Room

Duration of Project : One hundred twenty (120) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P2,242,500.00	Bond	CGAC	36005	120 C.D.	P112,645.00	Sufficient	1st LCB
2. Hannahziel Builders and Supply	2,244,874.73	Bond	LIC	7664	120 C.D.	112,645.00	Sufficient	2nd LCB
3. JRD-D2 Enterprises	2,245,879.26	Bond	BF GEN	87766	120 C.D.	112,645.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Installation of Electrical Lighting System of Ynares Multi-Purpose Covered
Court & Upgrading of Electrical Wiring Facilities of School Building at Brgy. San Roque,
Brgy. Dela Paz & Brgy. San Juan

Sheet : 1 of 1Date Prepared : 26 February, 2016

Location of Contract : Antipolo City

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol

Approved Budget for the Contract : P925,219.28

Conference Room

Duration of Project : Forty four (44) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading Corp.	P916,483.73	Bond	AISCI	206732	120 C.D.	P46,261.00	Sufficient	1st LCB
2. Taluds Enterprises	918,365.55	Bond	LIC	7682	120 C.D.	46,261.00	Sufficient	2nd LCB
3. Esguerra Construct	918,869.02	Bond	BF GEN	87761	120 C.D.	46,261.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting of Stirrup St. at Rancho Estate 2, Brgy. Cupang,

Sheet : 1 of 1

Location of Contract : Antipolo City

Date Prepared : 26 February, 2016

Approved Budget for the Contract : P1,623,705.42

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. E.F. Chua Construction, Inc.	P1,613,005.55	Bond	BF GEN	87752	120 C.D.	P81,186.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corp.	1,615,071.66	Bond	AISCI	206735	120 C.D.	81,186.00	Sufficient	2nd LCB
3. Taluds Enterprises	1,616,357.80	Bond	LIC	7683	120 C.D.	81,186.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting of Chapparal St. at Rancho Estate 2, Brgy. Cupang

Sheet : 1 of 1

Location of Contract : Antipolo City

Date Prepared : 26 February, 2016

Approved Budget for the Contract : P1,248,300.41

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. T. Reyes Construction	P1,239,399.42	Bond	MGAC	2090561	120 C.D.	P62,416.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corp.	1,241,793.92	Bond	AISCI	206736	120 C.D.	62,416.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Improvement of Rizal Provincial Hospital System-Angono Annex,
Brgy. San Isidro

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P2,099,859.52

Duration of Project : Ninety (90) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 February, 2016

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P2,088,842.67	Bond	CGAC	36006	120 C.D.	P104,993.00	Sufficient	1st LCB
2. R.S.F. Construction	2,090,852.76	Bond	LIC	7677	120 C.D.	104,993.00	Sufficient	2nd LCB
3. Esguerra Construct	2,092,859.76	Bond	BF GEN	87762	120 C.D.	104,993.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation / Riprapping (portion) of Angono River near Molave St., Brgy. San Roque

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P764,167.61

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 February, 2016

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. M. Del Rosario Construction and Trading	P756,945.47	Bond	AISCI	206741	120 C.D.	P38,209.00	Sufficient	1st LCB
2. FLS Construction and Trading	758,994.05	Bond	LIC	7670	120 C.D.	38,209.00	Sufficient	2nd LCB
3. L.L. Marron Construction and Trading	759,030.51	Bond	MGAC	2090563	120 C.D.	38,209.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Drainage Canal & Concreting of Road at Angono & Binangonan, Rizal

Sheet : 1 of 1

Location of Contract : Angono and Binangonan, Rizal

Date Prepared : 26 February, 2016

Approved Budget for the Contract : P729,921.83

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. L.L. Marron Construction and Trading	P721,918.20	Bond	MGAC	2090562	120 C.D.	P36,497.00	Sufficient	1st LCB
2. FLS Construction and Trading	723,848.66	Bond	LIC	7671	120 C.D.	36,497.00	Sufficient	2nd LCB
3. G-3 Construction	724,921.60	Bond	AISCI	206737	120 C.D.	36,497.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Repair / Repainting of Ynares Multi-Purpose Covered Court & Ynares
Multi-Purpose Bldg. at Brgy. Mahabang Parang, Brgy. San Roque & Brgy. Kalayaan

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P932,427.36

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 February, 2016

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P922,838.71	Bond	CGAC	36007	120 C.D.	P46,622.00	Sufficient	1st LCB
2. G-3 Construction	925,003.03	Bond	AISCI	206738	120 C.D.	46,622.00	Sufficient	2nd LCB
3. L.L. Marron Construction and Trading	925,965.97	Bond	MGAC	2090564	120 C.D.	46,622.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares School Bldgs. at Mabuhay Homes 2000 Elem.
School, Brgy. Pantok

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P1,048,739.90

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 February, 2016

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,038,915.96	Bond	CGAC	36008	120 C.D.	P52,437.00	Sufficient	1st LCB
2. Eguerra Construct	1,040,805.98	Bond	BF GEN	87763	120 C.D.	52,437.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Riprapping (portion) of Creek at Sitio Gupiing, Brgy. Lunsad
 Location of Contract : Binangonan, Rizal
 Approved Budget for the Contract : P529,610.59
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 26 February, 2016
 Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mariano M. Maclang Construction and Development	P521,610.22	Bond	BF GEN	87757	120 C.D.	P26,481.00	Sufficient	1st LCB
2. Taluds Enterprises	523,601.70	Bond	LIC	7684	120 C.D.	26,481.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd) PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Improvement of Ynares Multi-Purpose Covered Court at Brgy. Limbon - Limbon & Brgy. Ithan

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P1,225,662.92

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 February, 2016

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	1,216,468.75	Bond	CGAC	36009	120 C.D.	P61,284.00	Sufficient	1st LCB
2. Dukhea Construction	1,218,030.99	Bond	LIC	7666	120 C.D.	61,284.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Repainting of 17x42m. Ynares Multi-Purpose Covered Court (Arc Type) & Ynares Stage & Brgy. San Carlos

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P1,078,384.94

Duration of Project : Forty eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 February, 2016

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,070,362.82	Bond	CGAC	36010	120 C.D.	P53,920.00	Sufficient	1st LCB
2. Dukhea Construction	1,072,392.62	Bond	LIC	7667	120 C.D.	53,920.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting with Drainage Canal of Road at Block 10, Sitio Sto. Niño,
Brgy. Bilibiran

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P1,476,860.55

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 February, 2016

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,465,000.59	Bond	CGAC	36010	120 C.D.	P73,844.00	Sufficient	1st LCB
2. Mariano M. Maclang Construction and Development	1,469,097.00	Bond	BF GEN	87758	120 C.D.	73,844.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of 2-units, 1-storey, 3-rooms Ynares School Bldg. at Kalinawan
 Elem. School, Brgy. Kalinawan

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P1,207,339.94

Duration of Project : Fifty two (52) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 February, 2016

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,199,340.36	Bond	CGAC	36012	120 C.D.	P60,367.00	Sufficient	1st LCB
2. Dukhea Construction	1,201,345.24	Bond	LIC	7668	120 C.D.	60,367.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
 MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)
 ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)
 ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)
 RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)
 PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Construction of Drainage Canal (portion) of Pila-Pila Road, Brgy. Pila-Pila
 Location of Contract : Binangonan, Rizal
 Approved Budget for the Contract : P1,321,962.28
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 26 February, 2016
 Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AHA Construction and Builders	P1,313,054.66	Bond	LIC	7688	120 C.D.	P66,099.00	Sufficient	1st LCB
2. M. Del Rosario Construction and Trading	1,314,271.85	Bond	AISCI	206742	120 C.D.	66,099.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd) PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement of Wharf at Brgy. Sapang,
 Location of Contract : Binangonan, Rizal
 Approved Budget for the Contract : P2,467,610.67
 Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1
 Date Prepared : 26 February, 2016
 Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Dukhea Construction	P2,456,619.62	Bond	LIC	7665	120 C.D.	P123,381.00	Sufficient	1st LCB
2. Mak-Jams Construction	2,458,006.18	Bond	BF GEN	8770	120 C.D.	123,381.00	Sufficient	2nd LCB
3. M. Del Rosario Construction and Trading	2,460,609.56	Bond	AISCI	206743	120 C.D.	123,381.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd) PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction / Extension of Existing 2-storey Ynares Multi-Purpose Bldg. at
Bagong Pag-Asa, Brgy. Sta. Ana

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P1,727,831.63

Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 February, 2016

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Esguerra Construct	P1,718,031.63	Bond	BF GEN	87760	120 C.D.	P86,392.00	Sufficient	1st LCB
2. FLS Construction and Builders	1,720,481.63	Bond	LIC	7672	120 C.D.	86,392.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation / Reconstruction / Improvement / Construction of Drainage Canal
at Cainta and Taytay, Rizal

Location of Contract : Cainta and Taytay, Rizal

Approved Budget for the Contract : P846,478.64

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 February, 2016

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction and Builders	P834,455.33	Bond	LIC	7669	120 C.D.	P42,324.00	Sufficient	1st LCB
2. Mariano M. Maclang Construction and Development	840,356.04	Bond	BF GEN	87759	120 C.D.	42,324.00	Sufficient	2nd LCB
3. G-3 Construction	841,389.09	Bond	AISCI	206739	120 C.D.	42,324.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting of Sitio Pawpawan Road to Baras - Lagundi-Pinugay, Road

Sheet : 1 of 1

Location of Contract : Baras, Rizal

Date Prepared : 26 February, 2016

Approved Budget for the Contract : P4,995,637.00

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Duration of Project : One hundred eighty (180) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P4,978,789.97	Bond	BF GEN	87767	120 C.D.	P249,782.00	Sufficient	1st LCB
2. R.S.F. Construction	4,980,709.39	Bond	LIC	7673	120 C.D.	249,782.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	4,989,650.75	Bond	CGAC	36015	120 C.D.	249,782.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Concreting of Celeza St., PPC Hillside, Brgy. Concepcion

Sheet : 1 of 1

Location of Contract : Baras, Rizal

Date Prepared : 26 February, 2016

Approved Budget for the Contract : P1,797,126.60

Time & Place of

Bid Opening : 11:00 A.M., Prov'l.Capitol
Conference Room

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,784,000.43	Bond	BF GEN	87764	120 C.D.	P89,857.00	Sufficient	1st LCB
2. R.S.F. Construction	1,788,044.63	Bond	LIC	7678	120 C.D.	89,857.00	Sufficient	2nd LCB
3. Lard Builders	1,790,040.20	Bond	MGAC	2090566	120 C.D.	89,857.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd) ENGR. DANILLO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Riprap with Fence & Repair of Corridor of 1-storey, 3-rooms BOD Bldg.
at Catalino Salazar National High School, Brgy. Subay

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P836,368.50

Duration of Project : Sixty four (64) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 February, 2016

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P828,088.98	Bond	CGAC	36013	120 C.D.	P41,819.00	Sufficient	1st LCB
2. Mak - Jams Construction	829,821.61	Bond	BF GEN	87771	120 C.D.	41,819.00	Sufficient	2nd LCB
3. Oliver Aquino Construction	831,177.60	Bond	MGAC	2090558	120 C.D.	41,819.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Installation / Repair of Electrical Lighting System of Ynares Multi-Purpose Covered Court at Cardona and Binangonan, Rizal

Location of Contract : Cardona and Binangonan, Rizal

Approved Budget for the Contract : P543,876.74

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 February, 2016

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P536,747.96	Bond	LIC	7680	120 C.D.	P27,194.00	Sufficient	1st LCB
2. AHA Construction and Builders	538,873.06	Bond	AISCI	206749	120 C.D.	27,194.00	Sufficient	2nd LCB
3. Oliver Aquino Construction	538,880.84	Bond	MGAC	2090559	120 C.D.	27,194.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Concreting of Sitio Tanauan, Brgy. Palay-Palay

Sheet : 1 of 1

Location of Contract : Jalajala, Rizal

Date Prepared : 26 February, 2016

Approved Budget for the Contract : P2,997,635.64

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Duration of Project : Ninety (90) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P2,987,249.54	Bond	BF GEN	87768	120 C.D.	P149,882.00	Sufficient	1st LCB
2. Lard Builders	2,989,058.90	Bond	MGAC	2090567	120 C.D.	149,882.00	Sufficient	2nd LCB
3. R.S.F. Construction	2,989,337.45	Bond	LIC	7674	120 C.D.	149,882.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Asphalt Overlay of Alejandro St., Brgy. Sipsipin,

Sheet : 1 of 1

Location of Contract : Jalajala, Rizal

Date Prepared : 26 February, 2016

Approved Budget for the Contract : P805,515.49

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol

Duration of Project : Thirty two (32) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P797,909.17	Bond	BF GEN	87765	120 C.D.	P40,276.00	Sufficient	1st LCB
2. R.S.F. Construction	799,048.84	Bond	LIC	7679	120 C.D.	40,276.00	Sufficient	2nd LCB
3. Lard Builders	800,530.13	Bond	MGAC	2090568	120 C.D.	40,276.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Improvement of Ynares Multi-Purpose Bldg. at Brgy. San Pedro
& Brgy. Maybangcal,

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P722,561.95

Duration of Project : Fifty two (52) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 February, 2016

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. M.Del Rosario Construction and Trading	P714,563.00	Bond	AISCI	206740	120 C.D.	P36,129.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	716,881.81	Bond	BF GEN	87769	120 C.D.	36,129.00	Sufficient	2nd LCB
3. Taluds Enterprises	717,381.78	Bond	LIC	7685	120 C.D.	36,129.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID :Improvement of Ynares Multi-Purpose Covered Court & Construction of Waiting Shed
at Pililla and Binangonan, Rizal

Location of Contract : Pililla and Binangonan, Rizal

Approved Budget for the Contract : P894,813.73

Duration of Project : Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 February, 2016

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P887,077.98	Bond	LIC	7681	120 C.D.	P44,741.00	Sufficient	1st LCB
2. Mak - Jams Construction	888,786.02	Bond	BF GEN	87772	120 C.D.	44,741.00	Sufficient	2nd LCB
3. Oliver Aquino Construction	889,814.07	Bond	MGAC	2090560	120 C.D.	44,741.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID :Riprapping for Slope Protection of Creek at Malaya National High School, Brgy. Malaya,
 Location of Contract : Pililla , Rizal
 Approved Budget for the Contract : P746,716.77
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 26 February, 2016
 Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P738,734.96	Bond	MGAC	2090565	120 C.D.	P37,336.00	Sufficient	1st LCB
2. M. Del Rosario Construction and Trading	740,752.02	Bond	AISCI	206744	120 C.D.	37,336.00	Sufficient	2nd LCB
3. AHA Construction and Builders	741,864.96	Bond	BF GEN	8774	120 C.D.	37,336.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
 MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)
 ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)
 ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)
 RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)
 PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Provision of Sun Baffles & Repair / Repainting (Exterior) of Casimiro A. Ynares Sr. Memorial Hospital, Brgy. Burgos

Location of Contract : Rodriguez , Rizal

Approved Budget for the Contract : P1,200,888.88

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 February, 2016

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction and Supply	P1,193,044.38	Bond	AISCI	206745	120 C.D.	P60,045.00	Sufficient	1st LCB
2. Persan Construction, Inc.	1,195,695.66	Bond	CGAC	36017	120 C.D.	60,045.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID :Improvement / Repair / Repainting/ Rehabilitation of Multi-Purpose Covered Court at Brgy. Geronimo & Brgy. San Jose

Location of Contract : Rodriguez , Rizal

Approved Budget for the Contract : P2,661,962.19

Duration of Project : Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 February, 2016

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mak- Jams Construction	P2,650,314.70	Bond	LIC	7686	120 C.D.	P133,099.00	Sufficient	1st LCB
2. Cager Construction and Supply	2,652,108.10	Bond	AISCI	206746	120 C.D.	133,099.00	Sufficient	2nd LCB
3. Persan Construction, Inc.	2,655,085.95	Bond	CGAC	36018	120 C.D.	133,099.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID Improvement / Concreting of Road & Riprapping of River at Brgy. Banaba & Brgy. Ampid II

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P995,559.94

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 February, 2016

Time & Place of Bid Opening : 11:00 A.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mak-Jams Construction	P987,974.47	Bond	LIC	7687	120 C.D.	P49,778.00	Sufficient	1st LCB
2. Persan Construction, Inc.	989,073.56	Bond	CGAC	36019	120 C.D.	49,778.00	Sufficient	2nd LCB
3. Cager Construction and Supply	990,480.19	Bond	AISCI	206748	120 C.D.	49,778.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation of Stone Masonry Creek Wall, Road & Provision of Concrete Cover
& Repair at Brgy. Dela Paz

Location of Contract : Antipolo City

Approved Budget for the Contract : P1,090,665.14

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 29 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading Corp.	P1,080,255.06	Bond	SICI	113257	120 C.D.	P54,534.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,084,037.91	Bond	BF GEN	87720	120 C.D.	54,534.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Construction of Stone Masonry Creek Wall (portion) of Cogeo Creek, Mahai Phase V, Sitio Taguisan I, Brgy. Bayon, Antipolo City

Location of Contract : Antipolo City

Approved Budget for the Contract : P577,350.54

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 29 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	569,348.00	Bond	CIC	114538	120 C.D.	28,868.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corp.	571,188.36	Bond	SICI	113258	120 C.D.	28,868.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting (portion) of Rosal St. Sitio Boso Boso, Brgy. San Jose
Antipolo City

Location of Contract : Antipolo City

Approved Budget for the Contract : P1,532,738.75

Duration of Project : one hundred twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 29 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Const.	1,522,774.22	Bond	BF GEN	87711	120 C.D.	76,637.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,524,701.26	Bond	CIC	114540	120 C.D.	76,637.00	Sufficient	2nd LCB
3. Gabbrock Const. Phils., Inc.	1,526,557.60	Bond	SICI	113265	120 C.D.	76,637.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair of Water System, Elevated Water Tank and Dismantling of Elevated Water Tank,
Pump, Motor and Appurtenances at Brgy. San Jose and Brgy Dela Paz Antipolo City

Location of Contract : Antipolo City

Approved Budget for the Contract : P705,671.27

Duration of Project : forty four (44) Calendar Days

Sheet : 1 of 1

Date Prepared : 29 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Const.	697,638.45	Bond	BF GEN	114541	120 C.D.	35,284.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	699,946.93	Bond	CIC	87728	120 C.D.	35,284.00	Sufficient	2nd LCB
3. C.P. F. Construction	700,647.84	Bond	BF GEN	87742	120 C.D.	35,284.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair of Elevated Water Tank and Improvement of Water Distribution System and Construction of Artesian Well at Brgy. San Juan and Brgy. Calawis, Antipolo City

Location of Contract : Antipolo City

Approved Budget for the Contract : P639,020.95

Duration of Project : forty four (44) Calendar Days

Sheet : 1 of 1

Date Prepared : 29 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Const.	631,958.57	Bond	BF GEN	87713	120 C.D.	31,952.00	Sufficient	1st LCB
2. C.P.F. Construction	634,000.00	Bond	PUICI	02998	120 C.D.	31,952.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey Ynares Multi-Purpose Building at Valleville,
Sitio Kamatisan, Brgy. Dalig Antipolo City

Location of Contract : Antipolo City

Approved Budget for the Contract : P2,398,580.00

Duration of Project : one hundred twenty eight (128) Calendar Days

Sheet : 1 of 1

Date Prepared : 29 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Const.	2,388,768.79	Bond	BF GEN	877714	120 C.D.	119,930.00	Sufficient	1st LCB
2. Megastructure Bldr. & Trdg. Corp.	2,390,665.98	Bond	SICI	113259	120 C.D.	119,930.00	Sufficient	2nd LCB
3. Gabbrock Const. Phils. Inc.	2,392,815.68	Bond	BF GEN	877724	120 C.D.	119,930.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Concreting of Basketball Court & Rehabilitation of Electrical Lighting System of School at Antipolo & Angono, Rizal

Location of Contract : Antipolo & Angono, Rizal

Approved Budget for the Contract : P657,478.41

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 29 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	650,506.17	Bond	BF GEN	87726	120 C.D.	32,874.00	Sufficient	1st LCB
Megastructure Bldr. & Trading Corp.	652,783.89	Bond	SICI	113260	120 C.D.	30,247.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting of Pila St. Brgy. Macamot Binangonan, Rizal

Sheet : 1 of 1

Location of Contract : Binangonan, Rizal

Date Prepared : 29 February, 2016

Approved Budget for the Contract : P604,921.51

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Const.	598,906.35	Bond	BF GEN	87715	120 C.D.	30,247.00	Sufficient	1st LCB
2. Taluds Enterprises	598,957.08	Bond	PSIC	04317	120 C.D.	30,247.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Construction of Drainage Canal / Concrete Reblocking and Asphalt Overlay (portion) of Liwanag St. Brgy. Libid, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P2,880,920.57

Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 29 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. G. Anore Construction	2,869,898.19	Bond	PUICI	02999	120 C.D.	144,047.00	Sufficient	1st LCB
2. Kit Ubiadas Const.	2,871,905.61	Bond	BF GEN	87721	120 C.D.	144,047.00	Sufficient	2nd LCB
3. Gabbrock Const. Phils. Inc.	2,873,927.94	Bond	BF GEN	87725	120 C.D.	144,047.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSDOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction / Replacement of Pump and Motor of Water System at Brgy Habagatan and Brgy. Gulod, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P763,114.05

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 29 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Const.	756,099.99	Bond	BF GEN	87716	120 C.D.	38,156.00	Sufficient	1st LCB
2. C.P.F. Construction	757,896.04	Bond	BF GEN	87729	120 C.D.	38,156.00	Sufficient	2nd LCB
3. Taluds Enterprises	758,881.12	Bond	PSIC	04318	120 C.D.	38,156.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Dredging of Creek at Tabing Dagat, Brgy. Darangan Binangonan, Rizal
 Location of Contract : Binangonan, Rizal
 Approved Budget for the Contract : P698,145.00
 Duration of Project : Forty eight (48) Calendar Days

Sheet : 1 of 1
 Date Prepared : 29 February, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Const.	689,685.00	Bond	BF GEN	87717	120 C.D.	34,908.00	Sufficient	1st LCB
2. G. Anore Construction	693,001.41	Bond	PUISI	03000	120 C.D.	34,908.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd) PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of MRF Storage and Segregation Facilities at Brgy. Lunsad,
Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P2,369,735.56

Duration of Project : One hundred twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 29 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Gabbrock Const. Phils. Inc.	2,358,756.42	Bond	BF GEN	87723	120 C.D.	118,487.00	Sufficient	1st LCB
2. Kit Ubiadas Const.	2,360,371.42	Bond	BF GEN	87722	120 C.D.	118,487.00	Sufficient	2nd LCB
3. G. Anore Construction	2,363,395.53	Bond	PUICI	03107	120 C.D.	118,487.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of 17x30m. Ynares Multi Purpose Covered Court at
Brgy. Muzon Taytay, Rizal

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P727,267.11

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 29 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	720,194.82	Bond	CIC	114539	120 C.D.	36,364.00	Sufficient	1st LCB
2. C.P.F. Construction	721,219.62	Bond	BF GEN	87730	120 C.D.	36,364.00	Sufficient	2nd LCB
3. G. Anore Construction	722,300.33	Bond	PUICI	03108	120 C.D.	36,364.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement of Perimeter Fence, Concreting of School Ground, Repair / Repainting
of Ynares School Building and Provision of Steel Gate and Movable Benches at
Brgy. San Isidro, Taytay, Rizal

Sheet : 1 of 1

Date Prepared : 29 February, 2016

Location of Contract : Taytay, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Approved Budget for the Contract : P625,660.15

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	617,264.17	Bond	BF GEN	87718	120 C.D.	31,284.00	Sufficient	1st LCB
2. Cager Const. & Supply	620,132.53	Bond	CIC	114546	120 C.D.	31,284.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Construction of Canal and Rehabilitation of Eroded Road at Taytay and Antipolo City
 Location of Contract : Taytay and Antipolo City
 Approved Budget for the Contract : P892,603.81
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 29 February, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	884,710.58	Bond	BF GEN	87727	120 C.D.	44,631.00	Sufficient	1st LCB
2. Cager Const. & Supply	886,581.18	Bond	CIC	114547	120 C.D.	44,631.00	Sufficient	2nd LCB
3. Taluds Enterprises	887,594.40	Bond	PSIC	04319	120 C.D.	44,631.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd) PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-seater Comfort Room and Extension of Concrete Pavement of
Ynares Multi-Purpose Covered Court and Improvement of DepEd Building at

Location of Contract : Taytay and Cardona, Rizal

Approved Budget for the Contract : P521,378.06

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 29 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Const.	514,677.78	Bond	BF GEN	87719	120 C.D.	26,069.00	Sufficient	1st LCB
2. C.P.F. Construction	516,930.26	Bond	AISCI	206765	120 C.D.	26,069.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of 2-storey, 4-rooms Rodriguez School Building at Caniogan
Elem. School, Brgy. CCL Morong Rizal

Location of Contract : Morong Rizal

Approved Budget for the Contract : P431,525.86

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 29 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. L.D.L. Espiritu Bldrs. & Supply	425,598.16	Bond	SICI	113261	120 C.D.	21,577.00	Sufficient	1st LCB
2. Cager Const. & Supply	427,570.90	Bond	AISCI	206766	120 C.D.	21,577.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Riprapping for Slope Protection of Macaingalan National High School (Annex)
 Sitio Macaingalan, Brgy. Puray, Rodriguez, Rizal

Location of Contract : Rodriguez, Rizal

Approved Budget for the Contract : P997,795.11

Duration of Project : Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 29 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Const. & Supply	990,244.16	Bond	CIC	114544	120 C.D.	49,890.00	Sufficient	1st LCB
2. Hannahziel Bldrs. & Supply	991,333.11	Bond	SICI	113266	120 C.D.	49,890.00	Sufficient	2nd LCB
3. L.D.L. Espiritu Bldrs. & Supply	992,781.00	Bond	SICI	113262	120 C.D.	49,890.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd) PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Construction of Covered Pathwalk at Tanay West National High School Brgy. Wawa,
 Location of Contract : Tanay, Rizal
 Approved Budget for the Contract : P490,019.46
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 29 February, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Bldrs. & Supply	484,059.87	Bond	AISCI	206767	120 C.D.	24,501.00	Sufficient	1st LCB
2. San Rafael Builders	486,011.20	Bond	PSIC	04320	120 C.D.	24,501.00	Sufficient	2nd LCB
3. xx=xx=xx=xx=xx=xx=xx=xx=xx=xx=xx								
4.								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares Multi purpose Covered Court and Construction of Covered Pathwalk at Brgy. Cuyambay and Brgy. Sto. Niño, Tanay, Rizal

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P814,959.97

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 29 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Const. & Supply	807,143.94	Bond	CIC	114545	120 C.D.	40,748.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	808,793.05	Bond	CIC	114542	120 C.D.	40,748.00	Sufficient	2nd LCB
3. L.D.L. Espiritu Bldrs. & Supply	808,884.74	Bond	SICI	113263	120 C.D.	40,748.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Drainage System and Asphalt Overlay of Road at Brgy. Mag Ampon and Brgy. Kay-Buto, Tanay, Rizal

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P760,748.65

Duration of Project : Fifty Six (56) Calendar Days

Sheet : 1 of 1

Date Prepared : 29 February, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	752,942.90	Bond	PSIC	04321	120 C.D.	38,038.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	754,858.21	Bond	CIC	114543	120 C.D.	38,038.00	Sufficient	2nd LCB
3. L.D.L. Espiritu Bldrs. & Supply	755,687.40	Bond	SICI	113264	120 C.D.	38,038.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey Ynares Multi-Purpose Bldg. at Milagros Subd., Brgy. Dalig,

Sheet : 1 of 1

Location of Contract : Antipolo City

Date Prepared : 01 March, 2016

Approved Budget for the Contract : P5,699,382.00

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : One hundred forty eight (148) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Romasan Ventures Corp.	P5,683,776.15	Bond	BF GEN	87731	120 C.D.	P284,970.00	Sufficient	1st LCB
2. Taluds Enterprises	5,686,818.55	Bond	CIC	114549	120 C.D.	284,970.00	Sufficient	2nd LCB
3. M.J. Bevant Corporation	5,688,379.58	Bond	SICI	113288	120 C.D.	284,970.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Site Improvement of DepEd Sports Hub at Brgy. San Isidro,

Sheet : 1 of 1

Location of Contract : Antipolo City

Date Prepared : 01 March, 2016

Approved Budget for the Contract : P6,106,990.78

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : One hundred (100) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cresta Management and Construction	P6,090,866.52	Bond	SICI	113270	120 C.D.	P305,350.00	Sufficient	1st LCB
2. Romasan Ventures Corp.	6,093,239.45	Bond	BF GEN	87733	120 C.D.	305,350.00	Sufficient	2nd LCB
3. P.B. Grey Construction	6,095,791.11	Bond	BF GEN	87739	120 C.D.	305,350.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation / Concrete Reblocking (portion) / Asphalt Overlay of Floodway
East Embankment Road, Cainta - Taytay, Rizal

Location of Contract : Cainta - Taytay, Rizal

Approved Budget for the Contract : P74,958,221.40

Duration of Project : Two hundred forty six (246) Calendar Days

Sheet : 1 of 1

Date Prepared : 01 March, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. P.B. Grey Construction	P74,877,306.73	Bond	BF GEN	87735	120 C.D.	P3,747,912.00	Sufficient	1st LCB
2. Persan Construction, Inc.	74,908,461.30	Bond	BF GEN	87743	120 C.D.	3,747,912.00	Sufficient	2nd LCB
3. D.C. Sandil Construction & Realty Dev't. Inc.	74,919,403.60	Bond	SICI	113274	120 C.D.	3,747,912.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of (portion) Concrete Sidewalk with Curbs and Gutter of Floodway East
Embankment Road, Cainta - Taytay, Rizal

Location of Contract : Cainta - Taytay, Rizal

Approved Budget for the Contract : P8,457,102.10

Duration of Project : One hundred sixty (160) Calendar Days

Sheet : 1 of 1

Date Prepared : 01 March, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. P.B. Grey Construction	P8,437,824.34	Bond	BF GEN	87736	120 C.D.	P422,856.00	Sufficient	1st LCB
2. M.J. Bevant Corp.	8,440,865.08	Bond	SICI	113289	120 C.D.	422,856.00	Sufficient	2nd LCB
3. Cresta Management & Construction	8,442,875.03	Bond	SICI	113271	120 C.D.	422,856.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 4-storey, 16-rooms Ynares School Bldg. at Rosario Ocampo Elem. School,
Brgy. San Juan,

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P26,593,653.27

Duration of Project : Three hundred twenty (320) Calendar Days

Sheet : 1 of 1

Date Prepared : 01 March, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. D.C. Sandil Construction & Realty Dev't. Inc.	P26,552,911.51	Bond	SICI	113272	120 C.D.	P1,329,683.00	Sufficient	1st LCB
2. Persan Construction, Inc.	26,565,744.09	Bond	BF GEN	87744	120 C.D.	1,329,683.00	Sufficient	2nd LCB
3. P.B. Grey Construction	26,573,380.50	Bond	BF GEN	87740	120 C.D.	1,329,683.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Road Widening of Velasquez Street Ext., Brgy. San Juan

Sheet : 1 of 1

Location of Contract : Taytay, Rizal

Date Prepared : 01 March, 2016

Approved Budget for the Contract : P32,998,767.59

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : One Hundred Eighty (180) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. P.B. Grey Construction	P32,958,459.19	Bond	BF GEN	87738	120 C.D.	P1,649,939.00	Sufficient	1st LCB
2. Persan Construction, Inc.	32,963,438.15	Bond	BF GEN	87745	120 C.D.	1,649,939.00	Sufficient	2nd LCB
3. D.C. Sandil Construction & Realty Dev't. Inc.	32,968,336.35	Bond	SICI	173275	120 C.D.	1,649,939.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey Ynares Multi-Purpose Bldg. (Brgy. Hall) at Brgy. San Jose,
 Location of Contract : Rodriguez, Rizal
 Approved Budget for the Contract : P7,374,952.49
 Duration of Project : One Hundred Forty eight (148) Calendar Days

Sheet : 1 of 1
 Date Prepared : 01 March, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mak-Jams Construction	P7,355,863.61	Bond	SICI	113276	120 C.D.	P368,748.00	Sufficient	1st LCB
2. Romasan Ventures Corp.	7,359,668.07	Bond	BF GEN	87734	120 C.D.	368,748.00	Sufficient	2nd LCB
3. P.B. Grey Construction	7,361,280.10	Bond	BF GEN	87741	120 C.D.	368,748.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd) PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation / Reblocking / Concreting (portion) of Roman Roxas Road,
Teresa - Antipolo, Rizal

Location of Contract : Teresa - Antipolo, Rizal

Approved Budget for the Contract : P23,799,307.41

Duration of Project : Two hundred eighty (280) Calendar Days

Sheet : 1 of 1

Date Prepared : 01 March, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. D.C. Sandil Construction & Realty Dev't. Inc.	P23,762,977.62	Bond	SICI	113273	120 C.D.	P1,189,966.00	Sufficient	1st LCB
2. P.B. Grey Construction	23,772,808.00	Bond	BF GEN	87742	120 C.D.	1,189,966.00	Sufficient	2nd LCB
3. Persan Construction, Inc.	23,775,890.88	Bond	BF GEN	87746	120 C.D.	1,189,966.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Drainage System at Road and Construction of Perimeter Fence
 at Brgy. Dalig & Brgy. San Isidro,
 Location of Contract : Antipolo City
 Approved Budget for the Contract : P1,089,875.58
 Duration of Project : Seventy two (72) Calendar Days

Sheet : 1 of 1
 Date Prepared : 01 March, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P1,081,863.06	Bond	CIC	114550	120 C.D.	P54,494.00	Sufficient	1st LCB
2. Lard Builders	1,082,927.49	Bond	PUICI	03112	120 C.D.	54,494.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
 MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)
 ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)
 ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)
 RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)
 PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Drainage System & Concreting of Road at Brgy. Dalig,

Sheet : 1 of 1

Location of Contract : Antipolo City

Date Prepared : 01 March, 2016

Approved Budget for the Contract : P953,568.00

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Camori Builders and Supply	P945,557.31	Bond	PSIC	04322	120 C.D.	P47,679.00	Sufficient	1st LCB
2. Hannahziel Builders and Supply	947,515.69	Bond	SICI	113286	120 C.D.	47,679.00	Sufficient	2nd LCB
3. Megastructure Builder and Trading Corp.	948,205.76	Bond	SICI	113280	120 C.D.	47,679.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Drainage System of Road and Repair and Impr. of Basketball
 Court at Brgy. Dalig
 Location of Contract : Antipolo City
 Approved Budget for the Contract : P911,570.52
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 01 March, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Romasan Ventures Corp.	P903,559.59	Bond	BF GEN	87732	120 C.D.	P45,579.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corp.	905,638.72	Bond	SICI	113281	120 C.D.	45,579.00	Sufficient	2nd LCB
3. JRD-D2 Enterprises	906,759.61	Bond	SICI	113283	120 C.D.	45,579.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
 MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)
 ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)
 ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)
 RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)
 PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting of Road 4 & 6 at Tanzaville Phase II, Tanza II,
Brgy. San Jose

Location of Contract : Antipolo City

Approved Budget for the Contract : P925,616.75

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 01 March, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P917,332.73	Bond	SICI	113282	120 C.D.	P46,281.00	Sufficient	1st LCB
2. PST Construction	919,757.12	Bond	AISCI	206770	120 C.D.	46,281.00	Sufficient	2nd LCB
3. Camori Builders and Supply	921,479.17	Bond	PSIC	04324	120 C.D.	46,281.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY Provincial Treasurer Chairman-BAC	(Sgd) ATTY. ROSELLE RAMILO Provincial Legal Officer Vice Chairman-BAC	(Sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC	(Sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member-BAC	(Sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC
---	--	---	---	--

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting of Road at Brgy. San Jose & Brgy. San Roque

Sheet : 1 of 1

Location of Contract : Antipolo City

Date Prepared : 01 March, 2016

Approved Budget for the Contract : P576,088.91

Time & Place of : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Bid Opening : Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. PST Construction	P568,075.89	Bond	AISCI	206769	120 C.D.	P28,805.00	Sufficient	1st LCB
2. Camori Builders and Supply	570,076.77	Bond	AISCI	206768	120 C.D.	28,805.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Stair, Drainage Canal & Rehabilitation of Stone Masonry Riverwall
at Brgy. San Jose & Brgy. Cupang,

Location of Contract : Antipolo City

Approved Budget for the Contract : P923,765.69

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 01 March, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Camori Builders and Supply	P916,178.08	Bond	PSIC	04323	120 C.D.	P46,189.00	Sufficient	1st LCB
2. PST Construction	917,969.70	Bond	AISCI	206771	120 C.D.	46,189.00	Sufficient	2nd LCB
3. JRD-D2 Enterprises	919,868.74	Bond	SICI	113284	120 C.D.	46,189.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Concrete Bridge, Improvement of Ynares Multi-Purpose Covered Court at Brgy. Dela Paz, Brgy. San Luis & Brgy. San Isidro

Location of Contract : Antipolo City

Approved Budget for the Contract : P610,549.65

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 01 March, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading Corp.	P602,459.21	Bond	SICI	113279	120 C.D.	P30,528.00	Sufficient	1st LCB
2. PST Construction	604,539.34	Bond	AISCI	206772	120 C.D.	30,528.00	Sufficient	2nd LCB
3. Camori Builders and Supply	605,835.39	Bond	PSIC	04325	120 C.D.	30,528.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Upgrading / Concreting (portion) of Road at Simagala Compound, Brgy. Tayuman

Sheet : 1 of 1

Location of Contract : Binangonan, Rizal

Date Prepared : 01 March, 2016

Approved Budget for the Contract : P391,096.32

Time & Place of : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Bid Opening : Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders and Supply	P386,224.81	Bond	SICI	113285	120 C.D.	P19,555.00	Sufficient	1st LCB
2. Taluds Enterprises	388,146.38	Bond	BF GEN	87749	120 C.D.	19,555.00	Sufficient	2nd LCB
3. XX=XX=XX=XX=XX=XX=XX=XX=XX=XX								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting (Phase 7) of Orchids St., Sitio Balik Saka,
Brgy. Pinugay,

Location of Contract : Baras, Rizal

Approved Budget for the Contract : P1,845,904.49

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 01 March, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. ELPA Construction	P1,836,040.50	Bond	BF GEN	87747	120 C.D.	P92,296.00	Sufficient	1st LCB
2. Cager Construction and Supply	1,838,632.67	Bond	PUICI	03114	120 C.D.	92,296.00	Sufficient	2nd LCB
3. Mak-Jams Construction	1,839,741.07	Bond	SICI	113277	120 C.D.	92,296.00	Sufficient	2nd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Covered Pathwalk at Brgy. Bagumbong Elem. School, Brgy. Bagumbong

Sheet : 1 of 1

Location of Contract : Jalajala, Rizal

Date Prepared : 01 March, 2016

Approved Budget for the Contract : P1,712,561.49

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Seventy two (72) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction and Supply	P1,703,577.99	Bond	PUICI	03113	120 C.D.	P85,629.00	Sufficient	1st LCB
2. Camori Builders and Supply	1,705,551.59	Bond	PSIC	04326	120 C.D.	85,629.00	Sufficient	2nd LCB
3. JRD-D2 Enterprises	1,707,779.09	Bond	BF GEN	87750	120 C.D.	85,629.00	Sufficient	2nd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd)
ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 14x30m. Ynares Multi-Purpose Covered Court (Rafter Type) at Quiterio
San Jose Elem. School, Brgy. May-Iba,

Location of Contract : Teresa, Rizal

Approved Budget for the Contract : P4,023,571.82

Duration of Project : One hundred twelve (112) Calendar Days

Sheet : 1 of 1

Date Prepared : 01 March, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. M.J. Bevant Corp.	P4,009,379.72	Bond	SICI	113287	120 C.D.	P201,179.00	Sufficient	1st LCB
2. Cager Construction and Supply	4,011,340.78	Bond	PUICI	03115	120 C.D.	201,179.00	Sufficient	2nd LCB
3. Mak - Jams Construction	4,015,190.33	Bond	SICI	113278	120 C.D.	201,179.00	Sufficient	2nd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC