

ABSTRACT OF BID AS CALCULATED


(After the Opening of Bids)

Name of Contract & ID: Concrete Ring of School Ground at Donia Julia Guido Mem. School, Rngy San Roque, Angono, Rizal
 Location of Contract: Angono, Rizal
 Approved Budget for the Contract: Php 523,372.44
 Duration of Project: Forty (40) calendar days

Sheet: 1 of 1
 Date Prepared: 03 May, 2021
 Time & Place of Bid Opening: 1:00 P.M.
 Provincial Capitol: Antipolo City


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or -DOB + 120 cal. days)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 RSF Construction	Php 623,610.08	BOND	AISCI	237501	120 CD	Php 31,619.00	SUFFICIENT	1st LCB
2 DIAMOND BLESSED Construction	526,015.05	BOND	PUIC	62155	120 CD	31 619.00	SUFFICIENT	2nd LCB
3 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
4								
5								


PREPARED BY: 
ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works



ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works


ENGR. GAUDIO V. CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY: 
ENGR. LUISITO S. MUNSDO
 Provincial Engineer
 Chairman-BAC


ATTY. ROSELLE A. PERALTA
 Provincial Legal Officer
 Vice Chairman-BAC


EUGENE P. DURUSAN
 PGDH HR-NO
 Member-BAC


JOSEPH B. CERDANOZA
 Provincial Administrator
 Member-BAC


ENGR. CAMILA R. COLLANTES, En.P.
 OIC-PPDO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of Multi-Purpose Building & Covering of Ground at Victoriavilla Homes, Upper Lucena Sheet : 1 of 1
 Location of Contract: Hrgy. Sta. Cruz Antipolo, City Date Prepared : 03 May, 2021
 Approved Budget for the Contract: P10755 419.60 Time & Place of Bid Opening : 10:00 P.M.,
 Duration of Project: Forty Five (45) calendar days Prov. Capital, Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	No. of Days (As Presented or + DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 CJBJ Construction & Supplies	P10755,258.52	BOND	AISCI	237502	120 CD	P10738,271.00	SUFFICIENT	1st LCB
2 CAMORI Builders and Supply	757,127.83	BOND	PJUC	62156	120 CD	38,271.00	SUFFICIENT	2nd LCB
3 CPF Construction	759,021.29	BOND	BGISC	11563	120 CD	38,271.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								

PREPARED BY

ENGR. ANDRESINO C. GONZAL

Head, BAC-TWG for Civil Works

APPROVED BY

ENGR. LUIS P. MUNSOD

Provincial Engineer

Chairman-BAC

ENGR. MICHELLE R. SALAMAT

Member

BAC-TWG for Civil Works

EUGENE G. BURUSAN

PCDH, NRMCO

Member-BAC

ENGR. GATILLO V. CUSTODIO

Member

BAC-TWG for Civil Works

ROSEMARY G. BENDOZA

Provincial Administrator

Member-BAC

ENGR. CAMILA R. COLLAJANTES, En.P.

OIC-PPDO

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)


Name of Contract & ID: **Extension of 2 Storey Ynares Multi-Purpose Bulding (Brgy. Hai), Brgy. San Jose, Baras, Rizal** Sheet : 1 of 1


Location of Contract: **Baras, Rizal** Date Prepared : **03 May 2021**


Approved Budget for the Contract: **Php2,797,321.75** Time & Place of : **1:00 P.M.,**


Duration of Project: **One Hundred Thirty Two (132) calendar days** Bid Opening : **Provl. Capitol, Anipolo City**


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Presented in PNB + 120 r.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 EGF Enterprises and Construction	Php2,779,300.87	BOND	AISCI	23/503	120 CD	Php139,867.00	SUFFICIENT	1st LCB
2 CSCER Constructor Corporation	2,784,521.65	BOND	PUIC	02157	120 CD	139,867.00	SUFFICIENT	2nd LCB
3 LARD Builders	2,789,091.92	BOND	BGISC	11554	120 CD	139,867.00	SUFFICIENT	3rd LCB
4 . x x x x x x x x x x x x x x x x								
5								


PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 Head BAC TWG for Civil Works

APPROVED BY:

ENGR. LUISTRO M. MANSOD
 Provincial Engineer
 Chairman-BAC


ENGR. MICHAEL R. SALAMIAT
 Member
 BAC-TWG for Civil Works


ENGR. ROSELLE A. RAMILLO
 Provincial Legal Officer
 Vice Chairman-BAC


ENGR. GATILBO V. CUSTODIO
 Member
 BAC-TWG for Civil Works


EUGENIO P. DURBAN
 PGDH, IIRMO
 Member-BAC


ENGR. CAMILA R. COULANATES, En.P.
 OIC-PPDO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID:

Construction/Provision of Wash Facilities (Water, Sanitation & Hygiene) at Evangelista Elom School, Baras, Rizal

Sheet

1 of 1

Location of Contract:

Baras, Rizal

Date Prepared

03 May, 2021

Approved Budget for the Contract:

Php1,758,912.63

Time & Place of Bid Opening


9:00 P.M.,
Frowl, Capitol, Antipolo City

Duration of Project


Seventy Two (72) calendar days

Name of Bidder's	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed - DOB + 120 d.s.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 KIT UBIADAS Construction Corporation	Php1,284,769.92	BOND	AISCI	237504	120 CD	Php64,941.00	SUFFICIENT	1st LCB
2 DIAMOND BLESSED Construction	1,289,659.97	BOND	PUIC	62158	120 CD	64,941.00	SUFFICIENT	2nd LCB
3 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
4								
5								


PREPARED BY:


ENGR. ANDRESINO C. GONZAL
Head BAC-TWG for Civil Works


APPROVED BY:



ENGR. LUISITO CAMINSOD
Provincial Engineer
Chairman-BAC


ENGR. MICHELLE R. SALAMAT
Member:
BAC-TWG for Civil Works


ATTY. ROSELLE A. RAMILO
Provincial Legal Officer
Vice Chairman-BAC


ENGR. GATELO V. CUSTODIO
Member:
BAC-TWG for Civil Works


EUGENE P. DURUSAN
Member, IRMO
Member-BAC


ENGR. CAMILA R. COLLANTES, En.P.
QIC-RPDO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of School Ground and Construction of Detachable Sluice, at Brgy. Biliran and Brgy. Lbis, Binangonan, Rizal Sheet 1 of 1


Location of Contract: Binangonan, Rizal Date Prepared: 03 May, 2021

Approved Budget for the Contract: Php627,620.30 Time & Place of Bid Opening: 1:00 P.M., Provincial Capitol, Antipala City


Duration of Project: Ninety (90) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or + 60% + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 FLAG Construction Corporation	Php518,727.18	BOND	AUSCI	237505	120 CD	Php31,382.00	SUFFICIENT	1st LCB
2 DUKIEA Construction	621,416.03	BOND	PUIIC	62159	120 CD	31,382.00	SUFFICIENT	2nd LCB
3 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
4								
5								


PREPARED BY


ENGR. ANDRENITO C. GONZAL
 In-lead, BAC-TWG for Civil Works


ENGR. MICHELE R. SALAMAT
 Member
 BAC TWG for Civil Works



ENGR. GATELY V. CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY:


ENGR. LUVICTOR MUNSDO
 Provincial Engineer
 Chairman -BAC


ATTY. ROSELLE A. RAMIRO
 Provincial Legal Officer
 Vice Chairman-BAC


EUGENE P. BURUSAN
 P.D.H., H.R.M.O.
 Member BAC


JOSEPH G. CENIDOZA
 Provincial Administrator
 Member-BAC


ENGR. CANILA R. COLLANTES, En.P.
 OIG RPDO
 Member BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construct on of 2-Storey, 6-Rooms Ynares School Building at Talim Elem. School, Brgy. Rayap, Bindangan, Rizal
 Sheet: 1 of 1
 Date Prepared: 23 May, 2021
 Location of Contract: Binangonan, Rizal
 Time & Place of Bid Opening: 1:00 P.M.,
 Approved Budget for the Contract: Php 3,480,748.26
 Duration of Project: Two Hundred Thirty Five (235) calendar days
 Prov'l Capital, Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficiency / Insufficiency	Remarks / Ranking
1 FLAG Construct on Corporation	Php13,405,576.35	BOND	AISI	237506	120 CD	Php674,038.00	SUFFICIENT	1st LCB
2 KIT UBIADAS Construction Corporation	13,425,122.47	BOND	PUIC	62160	120 CD	674,038.00	SUFFICIENT	2nd LCB
3 LARD Builders	13,440,795.62	BOND	BGISC	11565	120 CD	674,038.00	SUFFICIENT	3rd LCB
4 * X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X								
5								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 Heec, BAC-TWG for Civil Works

ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works

ENGR. GATLED G. CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY:

ENGR. LUISITO GUMINSOD
 Provincial Engineer
 Chairman-BAC

ATTY. ROSELLE A. RAMILO
 Provincial Legal Officer
 Vice Chairman BAC

EUGENE V. DURUSAN
 PGON, HRMO
 Member BAC

JOSEPH G. CENTOZA
 Provincial Administrator
 Member-BAC

ENGR. CAMILA R. COLLANTES, En.P.
 OIG-PPDO
 Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Construction of 2-Storey, 6-Rooms Ynares School Building at Malakuban Elementary School, Brgy Malakuban, Binangonan., Rizal Sheet : 1 of 1

Location of Contract: Binangonan Rizal Date Prepared : 03 May, 2021

Approved Budget for the Contract: Php 3,340,354.70 Time & Place of Bid Opening : 1:00 P.M.,
Prayer Capitol, Antipolo City

Duration of Project: Two Hundred Thirty Five (235) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or + 300 + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 K11 UBIDAS Construction Corporation	Php 13,262,345.71	BOND	AISCI	237507	120 CD	Php 667,018.00	SUFFICIENT	1st LCB
2 LARD Builders	13,279,028.00	BOND	PUIC	62161	120 CD	667,018.00	SUFFICIENT	2nd LCB
3 L. EUSEBIO ACE Development Corporation	13,297,971.62	BOND	BGISC	11566	120 CD	667,018.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-								
5								

PREPARED BY:

ENGR. ANDRENITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR. MICHELLE R. SALAMAT
Member
BAC-TWG for Civil Works

ENGR. GATLIDO V. CUSTODIO
Member
BAC-TWG for Civil Works

APPROVED BY:

ENGR. LUISITO GUMINSOD
Provincial Engineer
Chairman-BAC

ATTY. ROSELE A. RAMIREZ
Provincial Legal Officer
Vice Chairman-BAC

EUGENE P. DURUSAN
PGOH, HRMO
Member-BAC

JOSEPH G. CENTENOZA
Provincial Administrator
Member-BAC

ENGR. CAMILA R. COLLANTES, En.P.
OIC-PPDO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of Mahabang Parang Lunsad Road, Binangonan, Rizal

Sheet : 1 of 1

Location of Contract: Binangonan Rizal

Date Prepared: 03 May 2021

Approved Budget for the Contract: Php9,999,835.58


Time & Place of Bid Opening:

1:00 P.M.,
Prov'l Capitol, Antipolo City


Duration of Project: One Hundred Sixty Four (164) calendar days


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or DOB + 120 d.)	Required (the Security)	Sufficient / Insufficient	Remarks / Ranking
1 EUSEBIO ACE Development Corporation	Php9,949,520.49	BOND	AISCI	237508	120 CD	Php499,992.00	SUFFICIENT	1st LCB
2 KIT UBIADAS Construction Corporation	9,958,066.33	BOND	FUIC	62162	120 CD	499,992.00	SUFFICIENT	2nd LCB
3 FLAG Construction Corporation	9,969,840.19	BOND	BGISC	11667	120 CD	499,992.00	SUFFICIENT	3rd LCB
4 -x-x-x-x-x-x-x-x-x-x								
5								


PREPARED BY:



ENGR. ANDRESITO G. GONZAL
Member BAC-TWG for Civil Works

APPROVED BY:



ENGR. LUIS P. COMUNSOD
Provincial Engineer
Chairman-BAC



ENGR. MICHELLE R. SALAMAT
Member
BAC-TWG for Civil Works


ENGR. GAYLEY V. CUSTODIO
Member
BAC-TWG for Civil Works


ATTY. ROSELLE A. RAMILO
Provincial Legal Officer
Vice Chairman-BAC


EUGENE P. DURUSAN
PGCH, HRMO
Member-BAC


JOSEPH G. CENIDOZA
Provincial Administrator
Member-BAC


ENGR. CAMILA R. COLLANTES, En.P.
OIC-IPDO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)


Name of Contract & ID : Construction of 2-Storey, 4-Rooms Uniares School Building at Macamor E. in School, Brgy. Macamor, Binangonan, Rizal Sheet : 1 of 1


Location of Contract : Binangonan, Rizal Date Prepared : 03 May, 2021


Approved Budget for the Contract : Php 10,777,992.21 Time & Place of : 4:00 P.M.,

Duration of Project : One Hundred Seventy Six (176) calendar days Bid Opening : Prov'. Capitol, Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed in DOCS + 120 cal.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 OLIVER AQUINO Construction	Php 10,722,593.26	BOND	AISCI	237509	120 CD	Php 538,900.00	SUFFICIENT	1st LCB
2 FLAG Construction Corporation	10,741,215.54	BOND	PVIC	62163	120 CD	538 900.00	SUFFICIENT	2nd LCB
3 CSGER Construction Corporation	10,753,029.39	BOND	BGISC	1 568	120 CD	538 900 CD	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								

PREPARED BY

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works



ENGR. MICHELE R. SALAMANT
 Member
 BAC-TWG for Civil Works


ENGR. GAUDIO CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY

ENGR. LUISITO Q. MUNSON
 Provincial Engineer
 Chairman-BAC


EUGENE P. BARUSAN
 Provincial Administrator
 Member-BAC


JOSEPH G. CERDENZO
 Provincial Administrator
 Member-BAC


ENGR. CAMILA R. COLLANTES, En. P.
 OIC-PPDO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 2-Storey, 6-Rooms Ynares School Building at Duhangin Elem School, Brgy Buhangin Binangonan, Rizal Sheet 1 of 1

Location of Contract: Binangonan, Rizal Date Prepared 03 May, 2021


Approved Budget for the Contract Pnp15,350,530.89 Time & Place of 1:00 P.M.,


Duration of Project Two Hundred Thirty Five (235) calendar days Bid Opening Prov I Capitol, Antipolo City


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or - DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 DUKIEA Construction	Pnp15,274,439.57	BOND	AISCI	237510	120 CD	Pnp/67,527.00	SUFFICIENT	1st LCB
2 CPF Constructor	15,286,129.85	BOND	PUJC	62764	120 CD	767,527.00	SUFFICIENT	2nd LCB
3 L. EUSEBIO ACE Development Corporation	15,298,209.76	BOND	BGISC	115819	120 CD	767,527.00	SUFFICIENT	3rd LCB
4 x x x x x x x x x x x x x x x x								
5								

PREPARED BY:

ENGR. ANDRES P. C. GONZAL
 Head, BAC TWG for Civil Works



ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works


ENGR. GATELYO CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY:

ENGR. LUISITO MUNSOD
 Provincial Engineer
 Chairman-BAC


ATTY. ROSELLE A. RAMIRO
 Provincial Legal Officer
 Vice Chairman-BAC


EUGENE P. DURUSAN
 PCH, HIRMO
 Member-BAC


JOSEPH G. CERDOZA
 Provincial Administrator
 Member-BAC


ENGR. CAMILA R. COLLANTES, En.P.
 Ofc-PPDO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID:

Construction of 2-Storey, 6-Rooms Yneres School Building at Bombang Elem School, Brgy Bombong, Sheet
Binaligonan, Rizal

1 of 1

Location of Contract:

Binaligonan, Rizal

Date Prepared

03 May, 2021

Approved Budget for the Contract:

Php15,306,039.30

Time & Place of Bid Opening

1:00 P.M.


Duration of Project:

Two Hundred Thirty Five (235) calendar days

Provl Capitol, Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No of Bid Security	Validly Peking (As Prescribed or - DOB - 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 YJMR Construction Services	Php15,228,475.16	BOND	AISCI	257511	120 CD	Php765,402.00	SUFFICIENT	1st LCB
2 L. LUSERIO ACE Development Corporation	15,239,111.45	BOND	PUIC	62185	120 CD	765,402.00	SUFFICIENT	2nd LCB
3 FLAG Construction Corporation	15,249,333.57	BOND	BGISC	1157C	120 CD	765,402.00	SUFFICIENT	3rd LCB
4 -x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-								
5								

PREPARED BY:



ENGR. ANDRESINO C. GONZAL
Lead, IAC-TWG for Civil Works

APPROVED BY:



ENGR. LUISITO A. MUNSDO
Provincial Engineer
Chairman-BAC


ENGR. MICHELLE R. SALAMANT
Member
BAC-TWG for Civil Works

BAC-TWG for Civil Works


ATTY. ROSELLE A. RAMILO
Provincial Legal Officer
Vice Chairman-BAC


EUGENE P. DOURUSAN
PCDH, HRMO
Member-BAC


JOSEPH G. CERIDOZA
Provincial Administrator
Member-BAC

BAC-TWG for Civil Works


ENGR. GATLED V. CUSTODIO
Member
BAC-TWG for Civil Works


ENGR. CAMILA R. COLLANTES, En.P.
OIC-PPDO
Member-BAC


ABSTRACT OF BID AS CALCULATED


(After the Opening of Bids)


Name of Contract & ID: Construction of 2-Storey, 3-Rooms with Multi-Purpose Area (Second Floor) at Catalino D. Salazar National High School, Brgy. Subay Cardona Rizal
 Location of Contract: Cardona, Rizal
 Approved Budget for the Contract: Php6,965,020.17
 Duration of Project: One Hundred Seventy Six (176) calendar days


Sheet: 1 of 1
 Date Prepared: 03 May, 2021
 Time & Place of Bid Opening: 1:00 P.M., Prov. Capitol, Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period, As Prescribed or -OCB + 120 c.d. }	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 CPF Construction	Php5,929,952.17	BOND	AISCI	237512	120 CD	Php248,252.00	SUFFICIENT	1st LCB
2 T.M.R Construction Services	6,938,697.26	BOND	PIJIC	62166	120 CD	348,252.00	SUFFICIENT	2nd LCB
3 KIT UBADAS Construction Corporation	6,947,938.70	BOND	BCISC	1571	120 CD	318,252.00	SUFFICIENT	3rd LCB
4 x x x x x x x x x x x x x x x x								
5								


PREPARED BY: 
ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works


ENGR. MICHELLE R. SALAMANT
 Member
 BAC-TWG for Civil Works


ENGR. GALLEO V. CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY: 
ENGR. CONSTAN MUNSOD
 Provincial Engineer
 Chairman BAC


ATTY. ROSELLE A. RAMILO
 Provincial Legal Officer
 Vice Chairman BAC


JOSEPH G. CERDOZA
 Provincial Administrator
 Member - BAC


ENGR. CAMILA R. COLLANTES, En. P.
 OIC-PPDO
 Member - BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of 1-Storey Multi-Purpose Bldg., Bldg. 3rd District, Jajajaja R.zal

Location of Contract: Jajajaja, Rizal

Approved Budget for the Contract: Php 1,558,920.40

Duration of Project: One Hundred Twenty (120) calendar days

Sheet: 1 of 1
 Date Prepared: 03 May, 2021
 Time & Place of Bid Opening: 1:00 P.M.
 Provincial Capitol, Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As prescribed or - DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 FI AG Construction Corporation	Php1,541,652.55	BOND	AISCI	237513	120 CD	PH1077,942.00	SUFFICIENT	1st LCB
2 CAMORI Builders and Supply	1,546,093.24	BOND	PUIC	62167	120 CD	77,942.00	SUFFICIENT	2nd LCB
3 RSF Construction	1,549,700.11	BOND	BGISC	11572	120 CD	77,942.00	SUFFICIENT	3rd LCB
4 -x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-								
5								

PREPARED BY:

ENGR. ANDRES TO C. GONZAL

Head, BAC-TWG for Civil Works

APPROVED BY:

ENGR. CRISTOPHER MUNSODProvincial Engineer
Chairman-BAC**ENGR. MICHELLE R. SALAMAT**

Member

BAC-TWG for Civil Works

EUGENE P. DURUSANPOOH, HRMO
Member-BAC**ENGR. GATELY V. CUSTODIO**

Member


BAC-TWG for Civil Works


JOSEPH G. CENDROZAProvincial Administrator
Member-BAC**ENGR. CAMILA F. COLLANTES, En.P.**OIC-PPDO
Member-BAC


ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Asphalt Overlaying (Concrete Reblotting (portion) of Buña St., and P. Torres St., Divy. Special District, Sheet 1 of 1
 Location of Contract: JalaJala, Rizal Date Prepared: 03 May, 2021
 Approved Budget for the Contract: P=1,151,462.24 Time & Place of Bid Opening: 1:30 P.M.,
 Duration of Project: Sixty (60) calendar days Provincial Capitol, Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or - DMB + 120 cal.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. EUSIBIO ACE Development Corporation	Pho1,137,844.55	BOND	AISCI	237514	120 CD	Php67,525.00	SUFFICIENT	1st LCB
2. CS-CER Construction Corporation	1,145,962.42	BOND	PLUC	62168	120 CD	57,525.00	SUFFICIENT	2nd LCB
3. -x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-								
4.								
5.								


PREPARED BY

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works



ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works


ENGR. GATLEY V. CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY

ENGR. ANDRESITO C. MUNSOD
 Provincial Engineer
 Chairman-BAC


EUGENE LAURUSAN
 Provincial Administrator
 Member-BAC


JOSEMAR BENIGNOZA
 Provincial Administrator
 Member-BAC


ENGR. CAMILA R. COLLANTES, En.P.
 OIC PPDO
 Member BAC

ABSTRACT OF BID AS CALCULATED
 (After the Opening of Bids)

Name of Contract & ID : Construction of Stone Masonry for Side Protection (beside J. Luna Street) at Sitio Lumang Nayon, Brgy. Eugurubing, Calajala, Rizal Sheet: 1 of 1

Location of Contract: Calajala, Rizal Date Prepared: 03 May 2021

Approved Budget for the Contract: P=998,189.97 Time & Place of Bid Opening: 1:00 P.M.

Duration of Project: Sixty (60) calendar days Prev'l Capital, Ampooco, Inc.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (as mandated or as Bids - 120 min)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 CAMORI Builders and Supply	P=981,797.50	BOND	AISC	237515	120 CD	P=99,945 CD	SUFFICIENT	1st LCB
2 JG MORA Builders	990,081.22	BOND	PUIC	62169	120 CD	49,945 CD	SUFFICIENT	2nd LCB
3 DIAMOND BLESSED Construction	992,930.24	BOND	BGISC	11573	120 CD	49,945 CD	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-								
5								

PREPARED BY:

ENGR. ANDRES MO C. GONZAL
 Head, BAC-TWG for Civil Works

APPROVED BY:

ENGR. EDSON MUMSOD
 Provincial Engineer
 Chairman-BAC

ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works

ENGR. GATLEY V. CUSTODIO
 Member
 BAC-TWG for Civil Works

JOSEPH C. CENIDOZA
 Provincial Administrator
 Member-BAC

EUGENE B. YUSUAN
 PCO - PRMO
 Member-BAC

ENGR. CAMILA R. COLLANTES, EN.P.
 OIC-PPDO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)


Name of Contract & ID: **Construction of 2-Storey 2-Rooms Yngres School Building at Buyugo National High School, Brgy. Buyugo, Jajajala, Rizal** Sheet: **1 of 1**


Location of Contract: **Jajajala, Rizal** Date Prepared: **05 May, 2021**


Approved Budget for the Contract: **Php4,842,963.37** Time & Place of Bid Opening: **1:00 P.M.**


Duration of Project: **One Hundred Eight (108) calendar days** Place of Bid Opening: **Provincial Capitol, Antipolo City**

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As specified or - DOB - 120 e.t.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. CAMORI Builders and Supply	Php4 816,546.08	BOND	AISCI	237516	120 CD	Php242,150.00	SUFFICIENT	1st LCB
2. CSGER Construction Corporation	4 827,963.12	BOND	PUIC	62170	120 CD	242,150.00	SUFFICIENT	2nd LCB
3. HUSEBIO ACE Development Corporation	4 830,787.43	BOND	BGISC	11574	120 CD	242,150.00	SUFFICIENT	3rd LCB
4. XXX-XX-XX-XX-XX-XX-XX-XX								
5								

PREPARED BY:

ENGR. ANDRETTO C. GONZAL
 Head, BAC-TWG for Civil Works



ENGR. MICHELLE R. SALAMANT
 Member
 BAC-TWG for Civil Works


ENGR. GATEO CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY:

ENGR. WINSTON
 Provincial Engineer
 Chairman-BAC


ATTY. ROSELLE ALVARADO
 Provincial Legal Officer
 Vice Chairman-BAC


EUGENE JURUSAN
 PDDH HRMO
 Member-BAC


JOSEPH G. GEMBEZA
 Provincial Administrator
 Member-BAC



ENGR. CAMILA P. COLANTES, En.P.
 OIC-PPDO
 Member-BAC


ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement/Rehabilitation of Drainage Canal (portion) of J. Pastoral St. Sitio Hulo (Pambay's Club) Sheet: 1 of 1
 Location of Contract: Brgy. San Pedro, Morang, Rizal Date Prepared: 03 May, 2021
 Approved Budget for the Contract: Php530,205.72 Time & Place of Bid Opening: 1:00 P.M.,
 Duration of Project: Sixty (60) calendar days Prov. Capitol, Antipolo City

Name of Bidder's	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or + 30% + 120 cal.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 JGS NORA Builders	Php527,057.87	BOND	AISC1	237517	120 CD	Php26,511.00	SUFFICIENT	1st LCB
2 RSF Constructive	525,651.75	BOND	PUIC	62171	120 CD	26,511.00	SUFFICIENT	2nd LCB
3 -XXXXXXXXXXXXX								
4								
5								


PREPARED BY:

ENGR. ANDRESINO C. GONZAL
 Head, BAC-TWG for Civil Works


ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works



ENGR. GATELY V. CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY:

ENGR. EUSEBIO S. RAMOS
 Provincial Engineer
 Chairman-BAC


ATTY. ROSELLE A. PARDO
 Provincial Legal Officer
 Vice-Chairman-BAC


EUGENIO DURUSAN
 PCH FIRM
 Member BAC


JOSEPH G. CERNIDO
 Provincial Administrator
 Member-BAC


ENGR. CAMILA R. COLLANTES, En.P.
 OIC-PPDC
 Member BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction/Replacement of Parimeter Fence at Bombongan Field School Brgy. Bombongan, Morong, Rizal Sheet: 1 of 1

Location of Contract: Morong, Rizal Date Prepared: 05 May 2021

Approved Budget for the Contract: Php2,199,441.46 Time & Place of Bid Opening: 7:00 P.M.

Duration of Project: Seventy Seven (77) calendar days Prov. Capital: Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed in DOE Circular)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. SB SORIANO Construction	Php2,162,641.43	BOND	AISCI	237518	120 CD	Php109,993.00	SUFFICIENT	1st LCB
2. CAMDRI Builders and Supply	2,196,552.63	BOND	PUIIC	62172	120 CD	109,993.00	SUFFICIENT	2nd LCB
3. JIMR Construction Services	2,189,057.78	BOND	BGISC	11575	120 CD	109,993.00	SUFFICIENT	3rd LCB
4. x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works



ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works



ENGR. GATELY V. CUSTODIO
 Member
 BAC-TWG for Civil Works


APPROVED BY:

ENGR. LUFESTO S. MUNSOD
 Provincial Engineer
 Chairman-BAC


ATTY. ROSELLE A. FAINOSO
 Provincial Legal Officer
 Vice Chairman-BAC


EUGENE M. JURUSAN
 PGOH-FRMO
 Member-BAC


JOSEPH G. CENTOZA
 Provincial Administrator
 Member-BAC


ENGR. CAMILA F. COLLANTES, En.P.
 OIC/PROV
 Member-BAC

ABSTRACT OF BID AS CALCULATED


(After the Opening of Bids)


Name of Contract & ID: **Asphalt Overlaying/Concrete Reinforcing (portion) of Bigumbayan Wave Market Road (Snake Road),** Sheet **34**
 Brgy. Pagun-Uayan - Brgy. Wawa, Piliha, Rizal
 Location of Contract: **Piliha, Rizal** Date Prepared: **03 May 2021**
 Approved Budget for the Contract: **Php5,799,428.20** Time & Place of Bid Opening: **1:30 P.M.**
 Duration of Project: **Ninety (90) calendar days** Provincial Capital, Antipolo City


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As specified or as DCE + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. L EUSSEHO ACE Development Corporation	Php5,764,732.13	BOND	AISCI	23759	120 CD	Php289,972.00	SUFFICIENT	1st LCB
2. FIAG Construction Corporation	5,771,188.28	BOND	PUIC	62173	120 CD	289,972.00	SUFFICIENT	2nd LCB
3. CSCOR Construction Corporation	5,775,721.69	BOND	BCISC	11576	120 CD	289,972.00	SUFFICIENT	3rd LCB
4. * * * * *								
5								


PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works



ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works


ENGR. GATELY CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY:

ENGR. LUISITO M. MANSOD
 Provincial Engineer
 Chairman, BAC


ATTY. ROSELLE A. FAMILOR
 Provincial Legal Officer
 Vice Chairman, BAC


EUGENE P. FURUSAN
 PGDH HRMO
 Member BAC


JOSEPHINE C. GERONZO
 Provincial Administrator
 Member-BAC


ENGR. CAMILA R. COLLANTES, En.P.
 OIC-PPDO
 Member-BAC


ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Asphalt Overlaying/Concrete Reblocking (portion) of San Lorenzo Road, Brgy. Hulo, P. Ilija, Rizal Sheet 1 of 1
 Location of Contract P. Ilija, Rizal Date Prepared 05 May, 2021
 Approved Budget for the Contract: Php3,597,182.15 Time & Place of Bid Opening 1:00 P.M.,
 Duration of Project: Eighty (80) calendar days Provl Capitol, Antipolo City


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As prescribed by DOCP - 20 cal.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. EUSEBIO ACE Development Corporation	Php3,574,213.77	BOND	AISCI	237520	120 CD	Php179,860.00	SUFFICIENT	1st LCB
2. LARD Builders	3,575,333.22	BOND	PLURC	67174	120 CD	179,860.00	SUFFICIENT	2nd LCB
3. KIT UBIADAS Construction Corporation	3,583,073.34	BOND	BGISC	11577	120 CD	179,860.00	SUFFICIENT	3rd LCB
4. -x-x-x-x-x-x-x-x-x-x-x-x-								
5								


PREPARED BY:

ENGR. ANDRESNO C. GONZAL
 Head, BAC-TWG for Civil Works



ENGR. MICHELLE R. SALAMANT
 Member
 BAC-TWG for Civil Works


ENGR. GATLEO CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY:

ENGR. LUIS FRANCISCO
 Provincial Engineer
 Chairman-BAC


ATTY. ROSELLE A. RAMILLO
 Provincial Legal Officer
 Vice Chairman-BAC


EUGENE P. MURUSAN
 PGDH - RMO
 Member-BAC


JOSEPH C. CENIDOZA
 Provincial Administrator
 Member-BAC


ENGR. CAMILA R. COLLANTES, En.P.
 OIC-PPDO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)


Name of Contract & ID : Asphalt Overlaying/Concrete Reblotting (portion) of E. Tibay St., Brgy. Wawa, Pililla, Rizal Sheet : 1 of 1

Location of Contract : Pililla, Rizal Date Prepared : 03 May 2021


Approved Budget for the Contract : Php8,690,604.10 Time & Place of : 1:30 P.M.,


Duration of Project : One Hundred Twenty (120) calendar days Bid Opening : Prov. Capitol, Antipila City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validty Period (as Prescribed or -0.36 + 120 calendar days)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FUSERIO ACF Development Corporation	Php8,650,733.75	BOND	AISCI	237521	120 CD	Php434,991.00	SUFFICIENT	1st LCB
2. CPF Construction	8,667,677.50	BOND	PUIC	62175	120 CD	434,991.00	SUFFICIENT	2nd LCB
3. JMIR Construction Services	8,674,185.55	BOND	BCISC	11578	120 CD	434,991.00	SUFFICIENT	3rd LCB
4. X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X								
5								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works



ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works


ENGR. GALLEO V. CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY:

ENGR. CUSTODIO V. MUNSOD
 Provincial Engineer
 Chairman-BAC


ATTY. ROSELLE A. RAMILLO
 Provincial Legal Officer
 Vice Chairman-BAC


EUGENE P. TURUSAN
 PGOH - HMO
 Member-BAC


JOSEPH C. CENIDOZA
 Provincial Administrator
 Member-BAC


ENGR. CAMILA R. POLANCO, En.P.
 OIC-PPDO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Asphalt Overlaying (Concrete Reinforcing (portion) of Matagbak Feeds Road (Corner Manila East Road), Bigy, Bagumbayan, Pililla, Rizal) Sheet 1 of 1

Location of Contract: Pililla, Rizal Date Prepared: 03 May, 2021

Approved Budget for the Contract: P=07,450,835.69 Time & Place of Bid Opening: 1:00 P.M.,

Duration of Project: One Hundred Twenty (120) calendar days Prov. Capital, Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (as prescribed or as DOE - 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. EUSHIO AGE Development Corporation	Php7,455,854.77	BOND	AISCI	237522	120 CD	Php374,887.00	SUFFICIENT	1st LCB
2. KIT UBIADAS Construction Corporation	7,474,504.07	BOND	PLUC	62176	120 CD	374,897.00	SUFFICIENT	2nd LCB
3. FLAG Construction Corporation	7,482,214.83	BOND	BGISC	11579	120 CD	374,897.00	SUFFICIENT	3rd LCB
4. -x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-								
5								

PREPARED BY:

ENGR. ANDRESINO C. GONZAL
Head, BAC-TWG for Civil Works

APPROVED BY:

ENGR. LUIS TO O MUNSON
Provincial Engineer
Chairman-BAC

ENGR. MICHELE R. SALAMAT
Member
BAC-TWG for Civil Works

ATY-ROSELLE A. RAMILLO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. GATLEO CUSTODIO
Member
BAC-TWG for Civil Works

EUGENE P. LIURUSAN
PGOH - RMO
Member BAC

ENGR. CAMILA B. COLLAANTES, En.P.
OIG-PPDO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)


Name of Contract & ID: Construction of Ynarras Multi-Purpose Building (Tribal Hall) at Sitio Macol, Brgy. Putay, Rodriguez, Rizal Sheet 1 of 1

Location of Contract: Rodriguez, Rizal Date Prepared: 05 May, 2021

Approved Budget for the Contract: Php3,781,296.09 Time & Place of Bid Opening: 1:00 P.M.,
Prov. Capitol, Antipala City


Curation of Project: One Hundred Sixty Eight (168) calendar days


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed on - DOB + 20 cal.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. CSGER Construction Corporation	Php3,754,107.58	BOND	AISCI	237529	120 CD	Php189,215.00	SUFFICIENT	1st LCB
2. JG NORA Builders	3,762,577.86	BOND	PUJC	62177	120 CD	189,215.00	SUFFICIENT	2nd LCB
3. CJBU Construction & Supplies	3,755,056.28	BOND	AGISC	11580	120 CD	189,215.00	SUFFICIENT	3rd LCB
4. - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-								
5								


PREPARED BY:  **ENGR. MICHELLE R. SALAMAT**
Member
BAC TWG for Civil Works


ENGR. GATELDO C. CUSTODIO
Member
BAC-TWG for Civil Works

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

APPROVED BY:  **ENGR. LUISEO B. MUNSON**
Provincial Engineer
Chairman-BAC

 **EUGENE P. DURUSAN**
PGOH HRMO
Member-BAC

 **JOSEPH C. CENTOREA**
Provincial Administrator
Member-BAC


 **ENGR. CAMILA R. SOLIANTES, En.P.**
OIC-PPDC
Member BAC


ABSTRACT OF BID AS CALCULATED


(After the Opening of Bids)


Name of Contract & ID: Construction of 2-Storey Ynares Multi Purpose Building (Health Center) at N.V. Deln Sheet 1 of 1
 Costa Thomas V. Brigir. Burgos, Rodriguez, Rizal Date Prepared 03 May, 2021
 Location of Contract: Rodriguez, Rizal Time & Place of Bid Opening 1:30 P.M.,
 Approval Budget for the Contract Pp3,681,835.99 Prov'l. Capitol, Antipala Cully
 Duration of Project: One Hundred Thirty Six (136) calendar days


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank/ Company	No of Bid Security	Validity Period (As Prescribed in DOE - 123 sub.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 A.M. GOTO Construction	Pp3,655,871.48	BOND	AISCI	237524	120 CD	Pp184,042.00	SUFFICIENT	1st LCB
2 DUKHEA Construction	3,691,397.95	BOND	PJIC	62178	120 CD	184,042.00	SUFFICIENT	2nd LCB
3 RSF Construction	3,659,786.38	BOND	BGISC	11561	120 CD	184,042.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								


PREPARED BY: 
ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works


ENGR. MICHELLE R. SALAMANT
 Member
 BAC-TWG for Civil Works


ENGR. GATEO EUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY: 
ENGR. JUSTO RAMOS
 Provincial Engineer
 Chairman -BAC


ATTY. ROSEMARIE A. RAMIREZ
 Provincial Lega. Officer
 Vice Chairman -BAC


EUGENE P. DURUSAN
 PGOH - FRMO
 Member -BAC


ENGR. CAMILA R. COLLANTES, En.P.
 OIC-PPDO
 Member -BAC


ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)


Name of Contractor & ID: Improvement of Ynares Multi-Purpose Covered Court at Greenbreeze Subd. Phase 2, Etyg. San Isidro, Street 1 of 4
Rodriguez, Rizal Date Prepared 05 May 2021


Location of Contract: Rodriguez, Rizal Time & Place of Bid Opening 1:00 P.M.
Approved Budget for the Contract: Php2,382,202.71 Project Capitol, Antipolo City
Duration of Project: Eighty Six (86) calendar days


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No of Bid Security	Validity Period (As prescribed or - B20 - 120 calendar days)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 DIAMOND BLENSED Construction	Php2,367,221.46	BOND	AISCI	237525	120 CD	Php119,111.00	SUFFICIENT	1st LCB
2 JUKHEA Construction	2,372,485.09	BOND	PLIC	62179	120 CD	119,111.00	SUFFICIENT	2nd LCB
3 ZJMR Construction Services	2,376,216.78	BOND	BCISC	11562	120 CD	119,111.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								


PREPARED BY: 
ENGR. ANDRESITO C. GONZAL
Head, BAC TWG for Civil Works

APPROVED BY: 
ENGR. LURISTON MENSOD
Provincial Engineer
Chairman-BAC


ENGR. MICHELLE R. SALAMAY
Member
BAC-TWG for Civil Works


EUGENE P. DURUSAN
PGCM - RMO
Member BAC


ENGR. GATELYN C. CIUSTODIO
Member
BAC-TWG for Civil Works


JOSEPH G. CENIDOZA
Provincial Administrator
Member-BAC


ENGR. CAMILA R. SOLIS JANTES, En.P.
OIC-PPDO
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)


Name of Contract & ID: Construction of 2-Seater Comfort Room and Repair of Ynares Multi-Purpose Building at Hrgy San Isidro and Hrgy Balde, Rodriguez, Rizal Sheet 1 of 1

Location of Contract: Rodriguez, Rizal Date Prepared: 03 May 2021

Approved Budget for the Contract: Php 1,157,245.43 Time & Place of Bid Opening: 1:30 P.M.,
Prov. Capitol, An. p.ilo City


Duration of Project: One Hundred Thirty (130) Calendar Days


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (as Prescribed by DOE + 120 cal.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 CSOFR Contractor Corporation	Php1,142,067.64	BOND	AISCI	237526	120 CD	Php57,863.00	SUFFICIENT	1st LCB
2 JG NORA Builders	1,14E,093.52	BOND	PUIC	62190	120 CD	57,863.00	SUFFICIENT	2nd LCB
3 - x-x-x-x-x-x-x-x-x-x-x-x								
4								
5								


PREPARED BY

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works


APPROVED BY


ENGR. LUISITO D. MUNSO
 Provincial Engineer
 Chairman-BAC


ENGR. MICHELLE R. SALAMIT
 Member
 BAC-TWG for Civil Works


EUGENE P. DURUSAN
 PESH HRMO
 Member BAC


ENGR. ROSETTE A. RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC


ENGR. GALLEO V. CUSTODIO
 Member
 BAC-TWG for Civil Works


ENGR. JOSEPH C. CENIDOS
 Provincial Administrator
 Member-BAC


ENGR. CAMILA R. COLANTES, En.P.
 OIG-PPDO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids.)

Name of Contract & ID: **Repair/Repainting of 2-Storey Ynares Multi-Purpose Building (Rgy Hall), Rgy Hall, Rodriguez Riza Sheet** : **1 of 1**

Location of Contract: **Rodriguez, Rizal**

Approved Budget for the Contract: **Php1,242,674.23**

Duration of Project: **One Hundred Sixty Three(163) calendar days**

Date Prepared: **05 May, 2021**


Time & Place of Bid Opening: **1:00 P.M., Provincial Capitol, Antipolo City**

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Promised or - DOE - 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. CSCER Construction Corporation	Php1,231,652.05	BOND	AISCI	237527	120 CD	Php52,144.00	SUFFICIENT	1st LCB
2. CPF Construction	1,236,325.63	BOND	PUIC	62181	120 CD	62,144.00	SUFFICIENT	2nd LCB
3. - x-x-x-x-x-x-x-x-x-x-x-x-x-								
4								
5								

PREPARED BY:


ENGR. ANDRES M. GONZAL
 Head, BAC-TWG for Civil Works


APPROVED BY:



ENGR. LUISITO MUNSOD
 Provincial Engineer
 Chairman-BAC



ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works


ATTY. ROSELLE A. RAMIRO
 Provincial Legal Officer
 Vice Chairman-BAC


ENGR. GATELY V. CUSTODIO
 Member
 BAC-TWG for Civil Works


EUGENE P. BURUSAN
 PGO/HRMO
 Member BAC


JOSEPH C. GENIDOZA
 Provincial Administrator
 Member-BAC


ENGR. CAMILA R. COLLIANTES, EN.P.
 OIC-PPDG
 Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)


Name of Contract & ID: Construction of 4-Storey, 8-Rooms Ynares School Building at Milzon Floor School, Brgy. Muzon, Taylay, Rizal. Sheet: _____ of 1


Location of Contract: Taylay, Rizal. Date Preparation: 03 May, 2021


Approved Budget for the Contract: Php23,801,392.78 Time & Place of Bid: 5:00 P.M.,


Duration of Project: Two Hundred Sixty (260) calendar days. Opening: Prov'l Capitol, Antipolo City


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed in DOB - 120 cal.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 KIT UBIADAS Construction Corporation	Php23,711,184.03	BOND	AISCI	237528	120 CD	Php1,190,070.00	SUFFICIENT	1st LCB
2 LARD Builders	23,723,798.76	BOND	PUIC	62182	120 CD	1,190,070.00	SUFFICIENT	2nd LCB
3 CSGER Constructor Corporation	23,734,157.69	BOND	BGISC	1583	120 CD	1,190,070.00	SUFFICIENT	3rd LCB
4 -x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-								
5								

PREPARED BY

ENGR. ANDRESIVO C. GONZAL
 Head, BAC-TWG for Civil Works



ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works


ENGR. GATTELO V. CUSTODIO
 Member
 BAC-TWG for Civil Works


ENGR. CAMILA R. COLLANTES, En.P.
 OIC-PPDO
 Member-BAC

APPROVED BY

ENGR. JUSTO MUNSON
 Provincial Engineer
 Chairman-BAC


ENGR. ROSELLE A. RAMIRO
 Provincial Logistics Officer
 Vice Chairman-BAC



ENGR. EUGENE DURUSAN
 PGCM HRMO
 Member-BAC



ENGR. JOSEPH G. CENTODONA
 Provincial Administrator
 Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Construction/Improvement of Perimeter Fence at Aboyo Elementary School, Hrgy. Delag., Ilogosa, Rizal Sheet: 1 of 1
 Location of Contract: Teresa, R.za. Date Prepared: 03 May, 2021
 Approved Budget for the Contract: Php2,814,892.70 Time & Place of Bid Opening: 1:00 P.M., Provincial Capitol, Antipona City
 Duration of Project: One Hundred Twenty Two (122) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Presented in CDB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 LARD Builders	Php2,793,765.52	BOND	AISCI	737529	120 CD	Php140,735.00	SUFFICIENT	1st LCB
2 L. EUSEBIO ACE Development Corporation	2,797,943.42	BOND	PUIC	62183	120 CD	140,735.00	SUFFICIENT	2nd LCB
3 CJB Construction & Supplies	2,811,984.65	BOND	BGISC	11584	120 CD	140,735.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 Head, BAC TWG for Civil Works

APPROVED BY:

ENGR. LUISITO MUNSOD
 Provincial Engineer
 Chairman-BAC

ENGR. NICHOLAS R. SALAMAT
 Member
 BAC-TWG for Civil Works

ENGR. GASTON V. GUSTODIO
 Member
 BAC-TWG for Civil Works

EUGENE P. JURUSAN
 PGCM HRMO
 Member-BAC

ENGR. ROSSELLA A. RAMILO
 Province at Legal Officer
 Vice Chairman BAC

ENGR. CAMILA R. COLLANTES, EN.P.
 OIC-PPDO
 Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Concrete Reblacking (portion) of Filipinas Ave., Barangay Dulumbayan, Tarasa, Rizal

Sheet 1 of 1

Location of Contract: Tarasa, Rizal

Date Prepared: 03 May 2021

Approved Budget for the Contract: P=6,505,956.06

Time & Place of Bid Opening: 1:30 P.M.,

Duration of Project: One Hundred Twenty (120) calendar days

Prov'l Capital: Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or DOE, 30 calendar days)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. EUSEBIO ACE Development Corporation	Php6,576,064.13	BOND	AISCI	237530	120 CD	Php330,298.00	SUFFICIENT	1st LCB
2. KIT UBIADAS Construction Corporation	6,581,710.98	BOND	PIJIC	62184	120 CD	330,298.00	SUFFICIENT	2nd LCB
3. FLAC Construction Corporation	6,589,641.58	BOND	BGISC	11585	120 CD	330,298.00	SUFFICIENT	3rd LCB
4. XXXXX-XXXX-XXXX-XXXX								
5								

PREPARED BY

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR. MICHELLE R. SALAMAT
Member
BAC-TWG for Civil Works

ENGR. GATLEO CUSTODIO
Member
BAC-TWG for Civil Works

APPROVED BY

ENGR. LETICIA E. ENGINEER
Provincial Engineer
Chairman-BAC

ATTY. ROSEALE A. RAMILOSA
Provincial Legal Officer
Vice Chairman-BAC

EUGENE P. DURUSAN
PGDM HRMO
Member BAC

JOSEPH G. CENIDOZA
Provincial Administrator
Member BAC

ENGR. CAMILA R. COLLANTES, En.P.
ONG-PPDO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of Multi-Purpose Covered Court at Purak 29 Zone 5, Pagnasa, Drgy. Mahabang Parang. Sheet 1 of 1

Location of Contract: Angono, Rizal Date Prepared: 10 June, 2021

Approved Budget for the Contract: Ph611,430.55 Time & Place of Bid Opening: 1:00 P.M.,

Duration of Project: Sixty (60) calendar days Provl Capitol, Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or - DOB - 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 RSF CONSTRUCTION	Ph503,085.94	BOND	AISCI	237451	120 CD	Ph30,572.00	SUFFICIENT	1st LCB
2 KIT UBIADAS CONSTRUCTION CORPORATION	605 084 88	BOND	PUIC	11551	170 CD	30,572.00	SUFFICIENT	2nd LCB
3 - X - X - X - X - X - X - X - X - X -								
4								
5								

PREPARED BY:

Engr. Andresito C. Gonzal
ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

Engr. Michelle R. Salamat
ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works

Engr. Gattelo V. Custodio
ENGR. GATLEO V. CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY:

Engr. Luisito S. Munisod
ENGR. LUISITO S. MUNISOD
 Provincial Engineer
 Chairman-BAC

Atty. Roselle A. Ramos
ATTY. ROSELLE A. RAMOS
 Provincial Legal Officer
 Vice Chairman-BAC

Engr. Eugene P. Durusan
EUGENE P. DURUSAN
 P.E.D.H., HRMO
 Member-BAC

Engr. Joseph O. Benitoza
JOSEPH O. BENITOZA
 Provincial Administrator
 Member-BAC

Engr. Camila R. Collantes, En.P.
ENGR. CAMILA R. COLLANTES, En.P.
 OIC PPOO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair/Reasmiting of Multi-Purpose Covered Court (DPWH) at Margenilo A. Duavit Memorial National High School, Brgy Pilepila Binangonan, Rizal Sheet: 1 of 1
 Location of Contract: Binangonan, Rizal Date Prepared: 10 June, 2021
 Approved Budget for the Contract: Php543,529.31 Time & Place of Bid Opening: 1:00 P.M.
 Duration of Project: Seventy (70) calendar days Prov: Capitol, Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 cd)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 G. ANOHT CONSTRUCTION	Php542,091.86	BOND	AISCI	23/452	120 CD	Php32,482.00	SUFFICIENT	1st LCB
2 JG NORA BUILDERS	544,584.24	BOND	PLUC	11552	120 CD	32,482.00	SUFFICIENT	2nd LCB
3 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
4								
5								

PREPARED BY:

En-123456
ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

Michelle R. Salamat
ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works

Engr. Gatley Custodio
ENGR. GATLEY C. CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY:

Engr. Rufino Robinson
ENGR. RUFINO ROBINSON
 Provincial Engineer
 Chairman-BAC

Atty. Roselle A. Ramos
ATTY. ROSELLE A. RAMOS
 Provincial Legal Officer
 Vice Chairman-BAC

Eugene P. Durusan
EUGENE P. DURUSAN
 PGDH, HRMO
 Member-BAC

Joseph G. Ceridoza
JOSEPH G. CERIDOZA
 Provincial Administrator
 Member-BAC

Engr. Camila R. Collantes
ENGR. CAMILA R. COLLANTES, En.P.
 OIC-PPDO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of Road Brgy. Ibar, Binangonan, Rizal

Location of Contract: Binangonan Rizal


Approved Budget for the Contract: P=3,953,729.37

Duration of Project: Eighty (80) calendar days

Sheet : 1 of 1
 Date Prepared : 10 June 2021
 Time & Place of Bid Opening : 1:00 P.M.
 Provincial Capitol, Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 FUSEBIO ACE DEVELOPMENT CORPORATION	Php3,975,128.46	BOND	AISCI	237454	120 CD	Php199,987.00	SUFFICIENT	1st LCB
2 JRD-D2 ENTERPRISES	3,987,764.64	BOND	PLUC	11554	120 CD	199,987.00	SUFFICIENT	2nd LCB
3 ANROI CONSTRUCTION	3,995,267.67	BOND	HGISC	11672	120 CD	199,987.00	SUFFICIENT	3rd LCB
4 - X-X-X-X-X-X-X-X-X-X-X-X								
5								


PREPARED BY



ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works


APPROVED BY



ENGR. EUSEBIO RAMOS
 Provincial Engineer
 Chairman-BAC


ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works


ATTY. ROSELLE A. RAMOS
 Provincial Legal Officer
 Vice Chairman-BAC


ENGR. GATLEY V. CUSTODIO
 Member
 BAC-TWG for Civil Works


EUGENE P. DURUSAN
 PGDP, HRMO
 Member-BAC


JOSEPH G. GEMDOZA
 Provincial Administrator
 Member-BAC


ENGR. CAMILA R. COLLANTES, En.P.
 CIC-PPUD
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 2-Storey Ynares Multi-Purpose Building at Vista Verde Executive Village Phase 4, Bagay San Isidro, Cainta, Rizal

Local on of Contract: Cainta, Rizal

Approved Budget for the Contract: Php3,459,499.55

Duration of Project: Uno Hundred Thirty Six (136) calendar days


Sheet: 1 of 1

Date Prepared: 10 June, 2021


Time & Place of Bid Opening: 1:00 P.M., Provincial Capitol Antipata City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed of IOB + 120 days)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. TRANCOM ENGINEERING CONSTRUCTION	Php3,435,901.65	BOND	AISCI	237455	120 CD	Php172,975.00	SUFFICIENT	1st LCB
2. CSGER CONSTRUCTION CORPORATION	3,440,074.26	BOND	PUIC	11555	120 CD	172,975.00	SUFFICIENT	2nd LCB
3. EUSEBIO ACE DEVELOPMENT CORPORATION	3,444,752.55	BOND	BGISC	11573	120 CD	172,975.00	SUFFICIENT	3rd LCB
4. -x-x-x-x-x-x-x-x-x-x-x-x-								
5								


PREPARED BY:



ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works



ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works


ENGR. GATTELO V. CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY:


ENGR. EUFISITO GIMUNSD
 Provincial Engineering
 Chairman-BAC


EUGENE P. DURUSAN
 PGDH, HRMO
 Member-BAC


JOSEPH G. GENIDOZA
 Provincial Administrator
 Member-BAC


ENGR. CAMILA R. SOLANTES, En.P.
 OIC-PPDO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Asphalt Overlaying/Concrete Reblocking (portion) of Road at Purok 7, Brgy. Palay-Palay, Jalajala, Rizal Sheet 1 of 4

Location of Contract: Jalajala, Riza Date Prepared: 10 June, 2021

Approved Budget for the Contract: Php11,499,257.28 Time & Place of Bid Opening: 1:00 P.M.,
 Duration of Project: One Hundred Twenty (120) calendar days Prov'l. Capitol, Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or as Bids in 120 calendar days)	Required Bid Security	Sufficiency / Insufficiency	Remarks / Ranking
1 L EUSERIO ACE DEVELOPMENT CORPORATION	Php11,433,273.89	BOND	AISCI	237466	120 CD	Php574,963.00	SUFFICIENT	1st LCB
2 JRD-D2 ENTERPRISES	11,455,411.19	BOND	PIUC	11556	120 CD	574,963.00	SUFFICIENT	2nd LCB
3 DUKHEA CONSTRUCTION	11,461,116.94	BOND	HGISC	1674	120 CD	574,963.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-								
5								

PREPARED BY

ENGR. ANDRESITO C. GONZAL
 Head, BAC TWG for Civil Works

ENGR. NICHELE R. SALAMAT
 Member

ENGR. GABRIEL V. CUSTODIO
 Member

BAC-TWG for Civil Works

BAC-TWG for Civil Works

APPROVED BY:

ENGR. GABRIEL V. CUSTODIO
 Provincial Engineer
 Chairman-BAC

ATTY. ROSEMARY RAMON
 Provincial Legal Officer
 Vice Chairman-BAC

EUGENIO P. DURUSAN
 PGDH, HRMO
 Member-BAC

JOSEPH G. CENIDOZA
 Provincial Administrator
 Member-BAC

ENGR. CAMILA R. COLLANTES, En.P.
 OIC-PRDO
 Member-IBAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Asphalt Overlaying/Concrete Retblucking (portion) of Bojja St., 2nd District, Jalajala Rizal
 Location of Contract: Jalajala, Rizal
 Approved Budget for the Contract: Pnp1,629,334.60
 Duration of Project: Sixty (60) calendar days

Sheet: 1 of 1
 Date Prepared: 10 June 2021
 Time & Place of Bid Opening: 1:00 P.M.,
 Provincial Capitol, Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed - DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 ANROL CONSTRUCTION	Phpf.6'2'992.19	BOND	AISCI	237457	120 CD	Php81,467.00	SUFFICIENT	1st LCB
2 JG NORA BUILDERS	1,616,116.28	BOND	PUIC	11557	120 CD	81,467.00	SUFFICIENT	2nd LCB
3 JRD-02 ENTERPRISES	1,519,084.00	BOND	BOISC	11675	120 CD	81,467.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								

PREPARED BY:

Engr. Leovigildo
ENGR. ANDRESITO C. GONZAL
 Head, BAC TWG for Civil Works

Engr. Michelle R. Salammat
ENGR. MICHELLE R. SALAMAT
 Member
 BAC TWG for Civil Works

Engr. Galfrey Custodio
ENGR. GALTERY CUSTODIO
 Member
 BAC TWG for Civil Works

APPROVED BY:

Engr. Gerardo M. Troncoso
ENGR. GERARDO M. TRONCOSO
 Provincial Engineer
 Chairman BAC

Atty. Roselle A. Rainco
ATTY. ROSELLE A. RAINCO
 Provincial Legal Officer
 Vice Chairman BAC

Engr. Eugene P. Durusan
EUGENE P. DURUSAN
 PGDH, HRMO
 Member-BAC

Engr. Joseph G. Genidoza
JOSEPH G. GENIDOZA
 Provincial Administrator
 Member-BAC

Engr. Camila R. Collantes, En.P.
ENGR. CAMILA R. COLLANTES, En.P.
 OIC-PPHO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Stone Masonry for Slope Protection (portion) of Felipe Braza Creek at Sitio Naglabas Brgy. Pagkalinawan, Jala-Jala, Rizal Sheet 1 of 1

Location of Contract: Jala-Jala, Rizal Date Prepared: 12 June, 2021

Approved Budget for the Contract: Php25,045,145.19 Time & Place of Bid Opening: 1:00 P.M.,

Duration of Project: Two Hundred Forty (240) calendar days Provl Capital, Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No of Bid Security	Validity Period (as Presented or = DOB - 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 EUSEBIO ACE DEVELOPMENT CORPORATION	Php24,950,218.60	BOND	AISCI	237458	120 CD	Php1,252,458.00	SUFFICIENT	1st LCB
2 ANROL CONSTRUCTION	24,982,221.62	BOND	PLUC	11558	120 CD	1,252,458.00	SUFFICIENT	2nd LCB
3 CSGER CONSTRUCTION CORPORATION	24,970,033.11	BOND	BGISC	11876	120 CD	1,252,458.00	SUFFICIENT	3rd LCB
4 -XXXXXXXXXXXXXXX								
5								

PREPARED BY:

Engr. Andresito G. Gonzal
ENGR. ANDRESITO G. GONZAL
 Head, BAC-TWG for Civil Works

Engr. Michelle R. Salamat
ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works

Engr. Galleo V. Custodio
ENGR. GALLEO V. CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY:

Engr. Lhisito G. Munson
ENGR. LHSITO G. MUNSON
 Provincial Engineer
 Chairman-BAC

Atty. Roselle A. Ramilo
ATTY. ROSELLE A. RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

Eugene P. Durusan
EUGENE P. DURUSAN
 PGDH, HRMO
 Member-BAC

Engr. Camila R. Collantes, En. P.
ENGR. CAMILA R. COLLANTES, En. P.
 OIC-PPDO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Stone Masonry for Slope Protection (partem) of Turn-na River, Brgy. Bagumbong, Jajajala, Rizal

Sheet : 1 of 1

Location of Contract: Jajajala, Rizal

Date Prepared : 10 June, 2021

Approved Budget for the Contract Php4,559,675.55


Time & Place of Bid Opening : 1:00 P.M.,

Duration of Project: Ninety (90) calendar days


Prov'l Capital, Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No of Bid Security	Validity Period (As Prescribed in BOB + 120 calendar)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 ANROL CONSTRUCTION	Php4,573,270.39	BOND	AISCI	237459	120 CD	Php229,984.00	SUFFICIENT	1st LCB
2 KIT UBIADAS CONSTRUCTION CORPORATION	4,579,747.94	BOND	PUIC	11559	120 CD	229,984.00	SUFFICIENT	2nd LCB
3 GKB BUILDERS	4,584,364.54	BOND	BGISC	11677	120 CD	229,984.00	SUFFICIENT	3rd LCB
4 *XXXXXXXXXXXXXXXXXXXX								
5								


PREPARED BY:



ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works


ENGR. MICHELLE R. SALAMAT
Member
BAC-TWG for Civil Works



ENGR. GATELEY CUSTODIO
Member
BAC-TWG for Civil Works

APPROVED BY:


ENGR. LUISITO RAMOS
Provincial Engineer
Chairman-BAC


ATTY. ROSELLE A. RAMILO
Provincial Legal Officer
Vice Chairman-BAC


EUGENE F. DURUSAN
PGCH, HRMD
Member BAC


JOSEPH G. CERNIDOZA
Provincial Administrator
Member-BAC


ENGR. CAMILA F. COLLANTES, En.P.
QIC-PPDO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Stone Machinery for Side Protection (portion) of Creek at Purok 5, Brgy. Rayugo, Jatajela, Rizal Sheet 1 of 1

Location of Contract: Jatajela, Rizal Date Prepared: 10 June, 2021


Approved Budget for the Contract: Pnp6,989,064.74 Time & Place of Bid Opening: 1:00 P.M.,
Prov'l. Capitol, Anulpofo City

Duration of Project: One Hundred Forty (140) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or - DOB - 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 ANRO. CONSTRUCTION	Php6,958,308.31	BOND	AISCI	237480	120 CD	Php349,454.00	SUFFICIENT	1st LCB
2 LARU BUILDERS	6,957,525 / 1	BOND	PUIC	1580	120 CD	349,454.00	SUFFICIENT	2nd LCB
3 ECF ENTERPRISES AND CONSTRUCTION	P.977,981 02	BOND	BGISC	11978	120 CD	349,454.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								


PREPARED BY:


ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works


ENGR. MICHELLE R. SALAMIAT
Member
BAC-TWG for Civil Works



ENGR. GATLEO C. CUSTODIO
Member
BAC-TWG for Civil Works


APPROVED BY:


ENGR. LUISITO MUNRO
Provincial Engineer
Chairman-BAC


ENGR. ROSELLE A. RAMILO
Provincial Legal Officer
Vice Chairman-BAC


EUGENIO P. DURUSAN
PGIH, HRMO
Member-BAC


JOSEPH G. CENIDOZA
Provincial Administrator
Member-BAC


ENGR. CAMILA R. SOLIMANTES, En.P.
OIC-PPOO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Stone Masonry for Side Projection (concrete) of Creek at Purok 6, Brgy. Bayugo, Jalaiala, Rizal Sheet : 1 of 1


Location of Contract: Jalaiala, Rizal Date Prepared : 10 June 2021

Approved Budget for the Contract: Php8,989,080.72 Time & Place of : 1:00 P.M.,


Duration of Project: One Hundred Sixty (160) calendar days Bid Opening : Provl. Capitol Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Firm / Company	No. of Bid Security	Validity Period (As Prescribed or - BOB + 120 cal.)	Required Bid Security	Soft cost / Insufficient	Remarks / Ranking
1 L. EUSEBIO ACE DEVELOPMENT CORPORATION	Php8,960,238.55	BOND	AISCI	23/481	120 CD	Php49,955.00	SUFFICIENT	1st LCB
2 CSGER CONSTRUCTION CORPORATION	8,965,035.65	BOND	PUIC	11561	120 CD	449,955.00	SUFFICIENT	2nd LCB
3 RSE CONSTRUCTION	8,971,467.69	BOND	BCISC	11679	120 CD	449,955.00	SUFFICIENT	3rd LCB
4 *****								
5								


PREPARED BY


ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works


ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works


ENGR. GATELO V. CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY:


ENGR. LUISITO MUNSON
 Provincial Engineer
 Chairman-BAC


ATTY. ABELLE A. RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC


EUGENE P. OURSAN
 RGDH, HRMO
 Member-BAC


JOSEPH G. CENIDOZA
 Provincial Administrator
 Member-BAC


ENGR. CAMILA R. SOLANTES, En. P.
 OIC-PPDO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction/Provision of Wash Facilities (Water, Sanitation & Hygiene) at Bayugo Elem. School Brgy. Smeat, Bayugo, Jalajala, Rizal : 1 of 1

Location of Contract: Jalajala, Rizal Date Prepared: 10 June, 2021

Approved Budget for the Contract: Php533,433.67 Time & Place of Bid Opening: 1:00 P.M., Prov'l Capitol, Antipolo City

Duration of Project: Sixty Four (64) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Per member or not) (Not > 120 calendar days)	Required Bid Security	Sufficiency / Insufficiency	Remarks / Ranking
1. DIJKHEA CONSTRUCTION	Php853,525.92	BOND	AISCI	237462	120 CD	Php48,422.00	SUFFICIENT	1st LCB
2. G. ANGRE CONSTRUCTION	959,349.26	BOND	PUMC	11562	120 CD	48,422.00	SUFFICIENT	2nd LCB
3. xxx-xx-xx-xx-xx-xx-xx-xx-xx-xx-xx								
4.								
5.								

PREPARED BY:

Enr. Leck
ENGR. ANDRESITO C. GONZAL
 Head BAC-TWG for Civil Works

Michelle R. Salamat
ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works

Engr. Gately V. Custodio
ENGR. GATELY V. CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY:

Engr. Luisito B. Monsod
ENGR. LUISITO B. MONSOD
 Provincial Engineer
 Chairman-BAC

Atty. Roselle A. Ramillo
ATTY. ROSELLE A. RAMILLO
 Provincial Legal Officer
 Vice Chairman-BAC

Eugene P. Durusan
EUGENE P. DURUSAN
 PWDH, HRMIO
 Member-BAC

Joseph G. Cenidoza
JOSEPH G. CENIDOZA
 Provincial Administrator
 Member-BAC


Engr. Camila P. Collantes
ENGR. CAMILA P. COLLANTES, EN.P.
 OMC-PPDO
 Member-BAC


ABSTRACT OF BID AS CALCULATED


(After the Opening of Bids)


Name of Contract & ID: Construction of Box Culvert/Drainage Canal at Brgy San Guillerme & Brgy Malaya, Morong and Pulila, Sheet : 1 of 1
 Rzal
 Location of Contract: Pulila, Rzal
 Approved Budget for the Contract: P=1,009,835.37
 Duration of Project: Highly (60) calendar days
 Date Prepared: 10 June, 2021
 Time & Place of Bid Opening: 1:00 P.M.,
 Prov'l Capitol, Anlipon'o City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or DOB + 120 cal.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 JG NORA BUILDERS	Php1 083,089.25	BOND	AISCI	237463	120 CD	Php54,992.00	SUFFICIENT	1st LCB
2 TRANCOM ENGINEERING CONSTRUCTION	1,038,160.31	BOND	PLUC	11569	120 CD	54,032.00	SUFFICIENT	2nd LCB
3 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
4								
5								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 Head, BAC TWG for Civil Works



ENGR. MICHELLE R. SALAMAT
 Member
 BAC TWG for Civil Works


ENGR. GATTELO V. CUSTODIO
 Member
 BAC TWG for Civil Works

APPROVED BY:

ENGR. LURISTO MUNSON
 Provincial Engineer
 Chairman-BAC


ATTY. ROSELLE A. RAMINO
 Provincial Legal Officer
 Vice Chairman BAC


EUGENE P. DURUSAN
 PSDH, HRMO
 Member-BAC


JOSEPH G. CERDOZA
 Provincial Administrator
 Member-BAC


ENGR. CAMILA P. DULANTES, En.P.
 OIC-PPDO
 Member-BAC

ABSTRACT OF BID AS CALCULATED


(After the Opening of Bids)


Name of Contract: & ID. **Asphalt Overlaying/Concrete Reinforcing (port on) of E. Dele Paz Road, Brgy. Maybancal, Marang, Rizal** Sheet **1 of 1**
 Location of Contract **Marang, Rizal** Date Prepared **10 June, 2021**
 Approved Budget for the Contract: **Php 17,937,013.11** Time & Place of **1:00 P.M.,**
 Duration of Project: **One Hundred (100) calendar days** Bid Opening **Provl Capital, Antipolo City**

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (to be provided to DOB + 120 n.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. MUSEDIO ACE DEVELOPMENT CORPORATION	Php 17,916,827.30	BOND	AISCI	237454	120 CD	Php 899,851.00	SUFFICIENT	1st LCB
2. ANROL CONSTRUCTION	17,935,603.73	BOND	PUIC	11564	120 CD	899,851.00	SUFFICIENT	2nd LCB
3. DUKIEA CONSTRUCTION	17,945,279.62	BOND	BGISC	11680	120 CD	899,851.00	SUFFICIENT	3rd LCB
4. - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-								
5								


PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works


ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works



ENGR. GABEO V. CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY:


ENGR. LUISITO A. MUNSD
 Provincial Engineer
 Chairman-BAC


ATTY. ROSELLE A. RAMIREZ
 Provincial Legal Officer
 Vice Chairman-BAC


EUGENE P. DURUSAN
 POOH, HRMO
 Member-BAC


JOSEPH G. CERIDDZA
 Provincial Administrator
 Member-BAC


ENGR. CAMILA R. COLLANTES, EN.P.
 OIC-PPDO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Asphalt Overlaying at San Geronimo St., Brgy. San Jose, Marong, Rizal

Location of Contract: Marong Rizal

Approved Budget for the Contract: Php2,332,341.38


Duration of Project: Thirty (30) calendar days


Sheet: 1 of 1
 Date Prepared: 10 June 2021
 Time & Place of Bid Opening: 1:00 P.M.,
 Provincial Capitol, Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed in DCB or Bidding)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 JRD-D2 ENTERPRISES	Php2,315,223.10	BOND	AISCI	237485	120 CD	Php116,618.00	SUFFICIENT	1st LCB
2 JG NORA BUILDERS	2,327,765.43	BOND	PUIG	11555	120 CD	116,618.00	SUFFICIENT	2nd LCB
3 KIT UBAYAS CONSTRUCTION CORPORATION	2,327,353.00	BOND	BGISC	11681	120 CD	116,618.00	SUFFICIENT	3rd LCB
4 * * * * *								
5								


PREPARED BY:


ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works



ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works



ENGR. GATELY V. CUSTODIO
 Member
 BAC-TWG for Civil Works


APPROVED BY:


ENGR. LUISITO MUNSON
 Provincial Engineer
 Chairman-BAC


ATTY. ROSELLE A. RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC


EUGENE P. DURUSAN
 PGOH, HRMO
 Member-BAC


JOSEPH G. CENIDOZA
 Provincial Administrator
 Member-BAC


ENGR. CAMILA R. LLANANTES, En.P.
 OIC-PPDO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID. Construction of 3-storey, 12-rooms Ynares School Building at Lagundi Elem. School, Brgy. Lagundi, Marong, Rizal Sheet 1 of 1

Location of Contract. Marong Rizal Date Prepared 10 June, 2021


Approved Budget for the Contract. Php36,959,034.14 Time & Place of Bid Opening 1:00 P.M.

Duration of Project. Three Hundred Eighteen (318) calendar days Prov'l. Capital Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No of Bid Security	Validity Period (As Prescribed in BOB + 120 cal.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 ANIROL CONSTRUCTION	Php36,719,861.14	BOND	AISCI	237466	120 CD	Php1,842,952.00	SUFFICIENT	1st LCB
2 JRD-D2 ENTERPRISES	36,740,810.65	BOND	PUIC	115496	120 CD	1,842,952.00	SUFFICIENT	2nd LCB
3 L FUSEBIO ACE DEVELOPMENT CORPORATION	36,755,969.48	BOND	BGISC	11882	120 CD	1,842,952.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-								
5								


PREPARED BY:


ENR. LEANE GONZAL
Head, BAC-TWG for Civil Works


ENGR. MICHELLE R. SALAMAT
Member
BAC-TWG for Civil Works



ENGR. GATLALO V. CUSTODIO
Member
BAC-TWG for Civil Works

APPROVED BY:


ENGR. JUSTO CAMARERO
Provincial Engineer
Chairman BAC


ATTY. ROSELLE A. RAMON
Provincial Legal Officer
Vice Chairman BAC


EUGENE P. BURUSAN
PSDH, HRMO
Member-BAC


JOSEPH G. CENIDOZA
Provincial Administrator
Member-BAC


ENGR. CAMILA F. CUDANTES, En.P.
OK, JPPDC
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Ascho | Overlaying/Concrete Reblocking (portion) of M. Daulista St. to J. Paz St., Brgy. Wawa, Pililla, Rizal : Sheet : 1 of 1

Location of Contract : Pililla, Rizal

Approved Budget for the Contract : Php 6,534,437.78

Duration of Project : One Hundred (100) calendar days

Date Prepared : 10 June 2021

Time & Place of Bid Opening : 1:00 P.M.,
Provi. Capitol, Anjipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No of Bid Security	Validity Period (As Prescribed or * 120 c d)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 L. EUSEBIO ACE DEVELOPMENT CORPORATION	Php 6,506,012.05	BOND	AISCI	237467	120 CD	Php 326,722.00	SUFFICIENT	1st LCB
2 LARD BUILDERS	6,515,503.63	BOND	PVIC	11567	120 CD	326,722.00	SUFFICIENT	2nd LCB
3 GKB BUILDERS	6,521,838.30	BOND	BGISC	11683	120 CD	326,722.00	SUFFICIENT	3rd LCB
4 - *-*-*-*-*-*-*-*-*-*-*-*								
5								

PREPARED BY:

En. Le Roy
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

APPROVED BY:

En. Luisito Munsod
ENGR. LUISITO MUNSOD
Provincial Engineer
Chairman-BAC

En. Michelle R. Salamat
ENGR. MICHELLE R. SALAMAT
Member
BAC-TWG for Civil Works

BAC-TWG for Civil Works

Engr. Gato V. Custodio
ENGR. GATO V. CUSTODIO
Member
BAC-TWG for Civil Works

BAC-TWG for Civil Works

Engr. Eugene P. Durusan
EUGENE P. DURUSAN
PGCH, HRMO
Member-BAC

Engr. Joseph G. Genidoza
JOSEPH G. GENIDOZA
Provincial Administrator
Member-BAC

Engr. Camila R. Colantes
ENGR. CAMILA R. COLANTES, En.P.
OIC/PPDO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract: & ID Asphalt Overlaying/Concrete Reblocking (portion) of E. Tibay St., Irgy Bagumbayan, Piliila, Rizal Sheet **1 of 1**

Location of Contract: Piliila, Rizal Date Prepared **ID June, 2021**

Approved Budget for the Contract: Pbp87,313,417 Time & Place of **1:00 P.M.,**

Duration of Project: Sixty (60) calendar days Bid Opening **Prov. Capitol, Antipolo City**

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or * DOA * 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 ANROL CONSTRUCTION	Php866,475.89	BOND	AISCI	237463	120 CD	Php43,866.00	SUFFICIENT	1st LCB
2 RSF CONSTRUCTION	370,358.21	BOND	PUIC	11563	120 CD	43,866.00	SUFFICIENT	2nd LCB
3 - X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X								
4								
5								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWIG for Civil Works

ENGR. MICHELLE R. SALAMAT
Member

ENGR. GAYLEO V. CUSTODIO
Member

BAC-TWIG for Civil Works

BAC-TWIG for Civil Works

APPROVED BY:

ENGR. ERICSON AMOROSO
Provincial Engineer
Chairman-BAC

ENGR. ROSELLE A. RAMILLO
Provincial Legal Officer
Vice Chairman-BAC

EUGENE P. DURUSAN
RGU1, HRMO
Member-BAC

JOSEPH G. CENIDOZA
Provincial Administrator
Member-BAC

ENGR. CAMILA R. OLLANTES, En.P.
OIC-PPDO
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)


Name of Contract & ID: Asphalt Overlaying/Concrete Rubriccking (portion) of J. Troay to Anievas St., Brgy. Nueva, Pililla, Rizal Sheet: 1 of 1


Location of Contract: Pililla, Rizal Date Prepared: 10 June, 2021

Approved Budget for the Contract: Php2,579,479.50 Time & Place of Bid Opening: 1:00 P.M.,
Provincial Capitol Antipolo City

Duration of Project: Sixty (60) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank/ Company	No. of Bid Security	Validity Period (As Prescribed in DOB - 120 c.d.)	Required Bid Security	Sufficiency / Insufficiency	Remarks / Ranking
1 EUSEBIO ACE DEVELOPMENT CORPORATION	Php2,553,408.84	BOND	AISCI	237469	120 CD	Php128,974.00	SUFFICIENT	1st LCB
2 EGF ENTERPRISES AND CONSTRUCTION	2,556,808.75	BOND	PUJIC	11569	120 CD	128,974.00	SUFFICIENT	2nd LCB
3 LARD BUILDERS	2,569,244.80	BOND	BOISC	1684	120 CD	128,974.00	SUFFICIENT	3rd LCB
4 -X-X-X-X-X-X-X-X-X-X-X-X-								
5								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

APPROVED BY:

ENGR. LUIS P. AGUIRE
 Provincial Engineer
 Chairman-BAC

ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works

ENGR. GATELLE C. CUSTODIO
 Member
 BAC-TWG for Civil Works

EUGENE P. DURUSAN
 FACH, HRMO
 Member-BAC

JOSEPA G. GEMIDOZA
 Provincial Administrator
 Member-BAC

ENGR. CAMILA R. COLLAANTES, En.P.
 OIC-PPDO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Box Culvert at Kintanulugar Creek, Matagbak Feeder Road, Brgy. Bagumbayan, Pujilla, Rizal Sheet: 1 of 1

Location of Contract: Pujilla, Rizal Date Prepared: 10 June, 2021

Approved Budget for the Contract: Php1,499,370.60 Time & Minco of Bid Opening: 1:00 P.M.,

Duration of Project: Seventy (70) calendar days Prov: Capitol, Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed in DOB - 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. KIT USIADAS CONSTRUCTION CORPORATION	Php1,495,362.20	BOND	AISCI	237470	120 CD	Php74,969.00	SUFFICIENT	1st LCB
2. ANROL CONSTRUCTION	1,483,494.08	BOND	PUIC	11570	120 CD	74,969.00	SUFFICIENT	2nd LCB
3. XXXXX XXXXXXXXXX								
4								
5								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

Michael R. Salamat
ENGR. MICHAEL R. SALAMAT
Member
BAC-TWG for Civil Works

Engr. G. Custodio
ENGR. GATLEO G. CUSTODIO
Member
BAC-TWG for Civil Works

APPROVED BY:

Engr. Luisito Mungso
ENGR. LUISITO MUNGSO
Provincial Engineer
Chairman-BAC

Atty. Roselle A. Ramilo
ATTY. ROSELLE A. RAMILO
Provincial Legal Officer
Vice Chairman-BAC

Eugenio P. Durusan
EUGENIO P. DURUSAN
PCHO, HRMO
Member-BAC

Joseph G. Cenedoza
JOSEPH G. CENEDOZA
Provincial Administrator
Member-BAC

Engr. Camila R. Coullantes
ENGR. CAMILA R. COULLANTES, En.P.
OIC-PPDO
Member EIAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair/Repainting/Improvement of Yr arcs Multi-Purpose Covered Court & Stage at Quisao National High School, Brgy. Quisao, Piliña, Rizal

Location of Contract: Piliña, Rizal

Approved Budget for the Contract: Pnp1,309,294.34

Duration of Project: Ninety (90) calendar days

Sheet : 1 of 1
Date Prepared : 10 Jun'0, 2021
Time & Place of Bid Opening : 1:00 P.M.,
Prov'l Capitol Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or - DOB - 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 GKB BUILDERS	Pnp1,294,103.06	BOND	AISCI	237471	120 CD	Pnp65,465.00	SUFFICIENT	1st LCB
2 JRD-D2 ENTERPRISES	1,298,160.41	BOND	PJIC	11571	120 CD	65,465.00	SUFFICIENT	2nd LCB
3 * x-x-x-x x-x-x-x-x-x-x-x-x-x								
4								
5								

PREPARED BY

En. Andresito C. Gonzal
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

APPROVED BY:

En. Dierito Munsod
ENGR. DIERITO MUNSD
Provincial Engineer
Chairman-BAC

Engr. Michelle R. Salamat
ENGR. MICHELLE R. SALAMAT
Member
BAC-TWG for Civil Works

BAC-TWG for Civil Works

Engr. Garter C. Custodio
ENGR. GARTER C. CUSTODIO
Member
BAC-TWG for Civil Works

BAC-TWG for Civil Works

Engr. Eugene P. Durusan
ENGR. EUGENE P. DURUSAN
PGDH, HRMO
Member-BAC

Engr. Joseph G. Cenidoza
ENGR. JOSEPH G. CENIDOZA
Provincial Administrator
Member-BAC

Engr. Camila R. Collantes, En.P.
ENGR. CAMILA R. COLLANTES, En.P.
OIC, PPDO
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Improvement of 2-Storey Ynares Multi-Purpose Building (Daycare) at Divine Mercy Subd., Brgy. Guinang Bayan I San Mateo, Rizal Sheet : 1 of 1
 Location of Contract: San Mateo, Rizal Date Prepared: 10 June 2021
 Approved Budget for the Contract: Php401,539.30 Firm & Place of Bid Opening: 1:00 P.M.,
 Duration of Project: Forty Five (45) calendar days Prov'l Capitol, Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed at - OSG + 120 ca.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 LARD BUILDERS	Php391,621.55	BOND	AISCI	237472	120 CD	Php20,092.00	SUFFICIENT	1st LCB
2 CSGER CONSTRUCTION CORPORATION	394,216.63	BOND	PUIC	11572	120 CD	20,092.00	SUFFICIENT	2nd LCB
3 * * * * *								
4								
5								


PREPARED BY
ENGR. ANDRESITO G. GONZAL
 Head, BAC-TWG for Civil Works



ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works



ENGR. GATLEY V. CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY

ENGR. EDSON MUNSOD
 Provincial Engineer
 Chairman-BAC


ATTY. ROSELLE A. RAMON
 Provincial Legal Officer
 Vice Chairman-BAC


EUGENE P. DURUSAN
 PGDH, HRMD
 Member-BAC


JOSEPH G. CENIDOZA
 Provincial Administrator
 Member-BAC


ENGR. CAMILA R. POLJANATES, EN.P.
 OIC-IPDO
 Member-BAC


ABSTRACT OF BID AS CALCULATED


(After the Opening of Bids)

Name of Contract & ID: Construction of 4-Storey, 12-Rooms Yrinas School Building at Justice Vicente Sarriago Elem. School, Sheet 1 of 1
 Location of Contract: Brgy Ampid II, San Mateo, Rizal Date Prepared: 10 June, 2021
 Approved Budget for the Contract: Php38,190,568.92 Time & Place of Bid Opening: 1:00 P.M.
 Duration of Project: Three Hundred Fifty Eight (358) calendar days Prov'l Capitol: Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (as Prescribed in BOB + 20 d.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 JRD-02 ENTERPRISES	Php38,048,594.35	BOND	AISCI	237473	120 CD	Php1,909,529.00	SUFFICIENT	1st LCB
2 ANROL CONSTRUCTION	38,059,545.27	BOND	PUIC	11573	120 CD	1,909,529.00	SUFFICIENT	2nd LCB
3 L EUSEBIO ACE DEVELOPMENT CORPORATION	38,075,176.41	BOND	BGISC	11685	120 CD	1,909,529.00	SUFFICIENT	3rd LCB
4 * * * * *								
5								


PREPARED BY:



ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works



ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works



ENGR. GATTELO V. CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY:


ENGR. ANDRESITO C. GONZAL
 Provincial Engineer
 Chairman-BAC


ATTY. ROSELLE A. RAMICO
 Provincial Legal Officer
 Vice Chairman-BAC


EUGENE P. DURUSAN
 PCH, HRMO
 Member-BAC


JOSEPH G. CENIDOZA
 Provincial Administrator
 Member-BAC


ENGR. CAMILA R. DOLANTES, En.P.
 OIC-PRDO
 Member-BAC


ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Repair/Repainting of Ynares School Buildings at Alas-Asin Elem. School, Sitio Alas Asin, Nrgy. Daraitan, Tanay Rizal. Sheet : 1 of 1
 Location of Contract: Tanay Rizal. Date Prepared : 10 June, 2021
 Approved Budget for the Contract: P11,936,883.46. Time & Place of Bid Opening : 1:00 P.M.,
 Duration of Project: Eighty (80) calendar days. Provl Capitol, Antipola City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or - PDE - 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. EGF ENTERPRISES AND CONSTRUCTION	Php1,920,557.75	BOND	AISCI	237474	120 CD	Pho96,845.00	SUFFICIENT	1st LCB
2. KIT UBIADAS CONSTRUCTION CORPORATION	1,924,719.50	BOND	PUIC	11574	120 CD	96,845.00	SUFFICIENT	2nd ICB
3. L. EUSEBIO ACE DEVELOPMENT CORPORATION	1,928,631.06	HONID	BCISC	11686	120 CD	96,845.00	SUFFICIENT	3rd LCB
4. X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X								
5								

PREPARED BY
ENGR. ANDRESTO C. GONZAL
 Head, BAC-TWG for Civil Works



 ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works


 ENGR. GATLER V. CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY
ENGR. EUSEBIO ACE
 Provincial Engineer
 Chairman-BAC


 ATTY. ROSELLE A. RAMIREZ
 Provincial Legal Officer
 Vice Chairman-BAC


 EUGENE P. DURUSAN
 PGOW, HRMO
 Member-BAC


 JOSEFA G. CENIDOSA
 Provincial Administrator
 Member-BAC


 ENGR. CAMILA R. COLLANTES, En.P.
 OIC-PPDO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 3-Storey, 9-Rooms Ynares School Building at Ilaya Elem. School, Ergy, Tandang Kutyo, Slied
Tanay, Rizal 1 of 1

Location of Contract: Tanay, Rizal Date Prepared: 0 June, 2021

Approved Budget for this Contract: P1p26,499 351.13 Time & Place of Bid Opening: 1 00 P.M.

Duration of Project: Three Hundred (300) calendar days Prov'l Capitol, Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or a DOB + 120 e.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 CSGER CONSTRUCTION CORPORATION	Php26,408,114.16	BOND	AISCI	237475	120 CD	Php1,324,968.00	SUFFICIENT	1st LCB
2 ANROL CONSTRUCTION	26,429,571.84	BOND	PUIC	11575	120 CD	1,324,968.00	SUFFICIENT	2nd LCB
3 JRD-D7 ENTERPRISES	26,463,107.05	BOND	BGISC	11687	120 CD	1,324,968.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-								
5								

PREPARED BY:

ENGR. ANDRÉSITO C. GONZAL
Head, BAC-TWG for Civil Works

APPROVED BY:

ENGR. EUSTOQUIO MONSOD
Provincial Engineer
Chairman-BAC

ENGR. MICHELLE R. SALAMAT
Member
BAC-TWG for Civil Works

ANDROSSELLE A. RAMLO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. GATILLO V. CUSTODIO
Member
BAC-TWG for Civil Works

EUGENE H. DURUSAN
PUBH HRMD
Member-BAC

JOSEPH G. CERMOZA
Provincial Administrator
Member-BAC

ENGR. CAMILA F. COLLAANTES, En.P.
OIC-P2DO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of Taytay-Angono Coastal Road, Taytay, Rizal

Location of Contract: Taytay, Rizal


Approved Budget for the Contract: P=6,546,776.76

Duration of Project: Ninety (90) calendar days


Sheet : 1 of 1
 Date Prepared : 10 June, 2021
 Time & Place of Bid Opening : 1:00 P.M.
 Prov. Capitol, Alipao City


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or as Bids + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. EUSEBIO ACE DEVELOPMENT CORPORATION	Php6,513,302.79	BOND	AISCI	237475	120 CD	Php327,339.00	SUFFICIENT	1st LCB
2. CSGER CONSTRUCTION CORPORATION	6,520,494.54	BOND	PLUC	1576	120 CD	327,339.00	SUFFICIENT	2nd LCB
3. G. ANORE CONSTRUCTION	6,525,620.64	BOND	BGISC	1688	120 CD	327,339.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								

PREPARED BY:


ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

APPROVED BY:


ENGR. EUSEBIO MUNSON
 Provincial Engineer
 Chairman BAC


ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works


BAC-TWG for Civil Works


ENGR. GATLEY V. CUSTODIO
 Member
 BAC-TWG for Civil Works

BAC-TWG for Civil Works


EUGENE P. DURUSAN
 PGD/L HRMO
 Member-BAC


JOSEPH G. CENIDOZA
 Provincial Administrator
 Member-BAC


ENGR. CAMILA R. COLANANTES, En.P.
 OIC-PPDU
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Multi-Purpose Bldg., 6th by San Gabriel, Teresa, Rizal.

Location of Contract: Teresa, Rizal

Approved Budget for the Contract: Php18,917,343.34

Duration of Project: Three Hundred two (302) calendar days

Sheet : 1 of 1
 Date Prepared : 10 June, 2021
 Time & Place of Bid Opening : 1:00 P.M.,
 Provincial Capitol, Antipala City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = BOB + 120 c.d.)	Required Bid Security	Suff. amt / Insufficient	Remarks / Ranking
1 RSF CONSTRUCTION	Php18,836,124.37	BOND	ANICI	237477	120 CD	Php945,868.00	SUFFICIENT	1st LCB
2 L EUSEBIO ACE DEVELOPMENT CORPORATION	18,647,114.92	BOND	PUIC	1577	120 CD	945,868.00	SUFFICIENT	2nd LCB
3 TRANCOM ENGINEERING CONSTRUCTION	18,858,093.26	BOND	BGISC	1689	120 CD	945,868.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-								
5								

PREPARED BY

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works

ENGR. GATLEO P. CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY:

ENGR. EUSTONIO MUNSOD
 Provincial Engineer
 Chairman-BAC

ENGR. ROSELLE A. RAMILLO
 Provincial Legal Officer
 Vice Chairman-BAC

EUGENE P. BURUSAN
 PGDR, HRMO
 Member-BAC

JOSEPH G. CENIDOZA
 Provincial Administrator
 Member-BAC

ENGR. CAMILA R. SOLIMANTES, En.P.
 OIC-PPDO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID.

Rehabilitation/Improvement of Baras Municipal Gymnasium, Brgy. Santiago, Baras Rizal

Sheet

1 of 1

Location of Contract:

Baras, Rizal

Date Prepared

28 June, 2021

Approved Budget for the Contract

Php7,200,451.05

Time & Place of Bid Opening

1:00 P.M.,
Prov'l Capitol, Antipolo City

Duration of Project:

One Hundred Twenty (120) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or - 006 + 120 e.o.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 ANROL Construction	Php7,165,319.64	BOND	BGISC	011690	120 CD	Php360,023.00	SUFFICIENT	1st LCB
2 RSS Construction and Supplies	7,176,723.52	BOND	AISCI	237487	120 CD	360,023.00	SUFFICIENT	2nd LCB
3 JURID2 Enterprises	7,182,098.03	BOND	PUIC	11587	120 CD	360,023.00	SUFFICIENT	3rd LCB
4 * * * * *								
5								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

on-leave

ENGR. MICHELLE R. SALAMATMember
BAC-TWG for Civil Works

BAC-TWG for Civil Works

APPROVED BY:

ENGR. LOUIS TORIBIO

Provincial Engineer

BAC-TWG for Civil Works

ENGR. GATLEO CUSTODIO

Member

BAC-TWG for Civil Works

EUGENE P. DURUSAN

PGDH, HRMD

JOSEPH O. CERDOSA

Provincial Administrator

ENGR. CAMILA R. COLLANTES, En.P.

OIC-PPDO


Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Repair/Repa nting of 1-storey, 5-rooms Ynares School Building at Baras-P ntagay Integrated High School, Brgy. Pnntagay, Baras, Rizal Sheet 1 of 1
 Location of Contract: Baras, Rizal Date Prepared 26 June, 2021
 Approved Budget for the Contract: Php801,612.57 Time & Place of Bid 1:00 P.M.,
 Duration of Project: Forty Four (44) calendar days Opening Prov/ Capito, Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As presented or = (0001120001))	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 AM COTO Construction	Php731,398.97	BOND	MISCI	237498	120 CD	Php40,081.00	SUFFICIENT	1st LCB
2 ANROL Construction	793,011.77	BOND	PUIC	11588	120 CD	40,081.00	SUFFICIENT	2nd LCB
3 M. DEL ROSARIO Construction & Trading	795,190.34	BOND	BGISC	D11704	120 CD	40,081.00	SUFFICIENT	3rd LCB
4 -x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-								
5								


PREPARED BY:


ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works



ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works



ENGR. GATLO V. CUSTODIO
 Member
 BAC-TWG for Civil Works


APPROVED BY:


ENGR. JUSTO B. BINSOD
 Provincial Engineer


ATTY. ROSELLE A. RAMIDA
 Provincial Legal Officer


EUGENE P. DURUSAN
 HCOH, HRMO
 Member, BAC


JOSEPH G. CENIDOZA
 Provincial Administrator
 Member, BAC


ENGR. CAMILA P. COLLANTES, En.P.
 OIG-PPDO
 Member, BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)


Name of Contract & ID: Repair/Repainting of 3-storey, 15-rooms NHA School Building at Pambian Elem School, Heroes Ville Annex, Brgy. Pinugay, Baras, Rizal Sheet 1 of 1


Location of Contract: Baras, Rizal Date Prepared: 28 June 2021


Approved Budget for the Contract: Php1,247,353.17 Time & Place of Bid Opening: 1:00 P.M


Duration of Project: Sixty (60) calendar days Presl Capitol, Anlipolo City


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (as Prescribed in - DOB - 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 GKB Builders	Php1,228,047.64	BOND	AISCI	237489	120 CD	Php62,116.00	SUFFICIENT	1st LCB
2 ANRCH Constructor	1,234,466.83	BOND	PUIC	11599	120 CD	62,116.00	SUFFICIENT	2nd LCB
3 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
4								
5								


PREPARED BY:  **ENGR. MICHELLE R. SALAMAT**
 Member BAC-TWG for Civil Works


APPROVED BY:  **ENGR. LUISITO MUNSAGA**
 Provincial Engineer
 Chairman-BAC

 **ATTY. ROSELLE A. RASIL**
 Provincial Legal Officer
 Vice Chairman-BAC

 **EUGENE P. DURUSAN**
 PGDH, IIRMO
 Member BAC

 **JOSEPH B. GENIDOZA**
 Provincial Administrator
 Member-BAC

 **ENGR. CAMILA R. COLAPANTES, En.P.**
 OIC-TPDO
 Member-BAC

 **ENGR. GATTELO V. CUSTODIO**
 Member BAC-TWG for Civil Works

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: **Repair/Rebuilding of 1-storey, 5-rooms Ynares School Building at Bombong Elem. School, Brgy. Bombong, Hinangonan, Rizal** Sheet 1 of 1

Location of Contract: **Binangonan, Rizal** Date Prepared 28 June 2021

Approved Budget for the Contract: **Php1,152,576.52** Time & Place of Bid Opening 1:00 P.M., Provincial Capitol, Antipolo City


Duration of Project: **Thirty (30) calendar days**

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or - BOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. KIT UBIADAS Construction Corporation	Php 137,421.67	BOND	AISCI	23749C	120 CD	Php57,629.00	SUFFICIENT	1st LCB
2. JRD-D2 Enterprises	1,142,874.43	BOND	PLUC	1159D	120 CD	57,629.00	SUFFICIENT	2nd LCB
3. X X X X X X X X X X X X X X X X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works


ENGR. GATELY CUSTODIO
 Member
 BAC-TWG for Civil Works



ENGR. MICHELLE R. SALAMAT
 Member
 BAC TWG for Civil Works

APPROVED BY:

ENGR. CUSTODIO JIMENEZ
 Provincial Engineer
 Chairman-BAC


ATTY. ROSELLE A. RAMICO
 Provincial Legal Officer
 Vice Chairman-BAC


EUGENE P. DURUSAN
 PSDM, HRMO
 Member-BAC


JOSEPH G. CEMBAZA
 Provincial Administrator
 Member-BAC


ENGR. CAMILA R. COLLANTES, En.P.
 OIC-PPDO
 Member-BAC


ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)


Name of Contract & ID : **Repair/Repointing of Ynares School Buildings at Sapang Flein School Brgy. Sapang, Binangonan, Rizal** Sheet : **1 of 1**
 Location of Contract : **Binangonan, Riza** Date Prepared : **28 June, 2021**
 Approved Budget for the Contract : **Php1,252,738.21** Time & Place of Bid Opening : **1:00 P.M., Provincial Capitol, Ari polo City**
 Duration of Project : **One Hundred Thirty Three (133) calendar days**


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or - DOB - 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 KIT UBIADAS Construction Corporation	Php1,235,154.89	BOND	AISCI	237491	120 CD	Php62,637.00	SUFFICIENT	1st LCB
2 PA PASAY Construction	1,245,793.53	BOND	HUIC	1591	120 CD	62,637.00	SUFFICIENT	2nd LCB
3 - x-x-x-x-x-x-x-x-x-x-x-x								
4								
5								


PREPARED BY:



ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works


APPROVED BY:



ENGR. CELESTE M. MANSOD
 Provincial Engineer
 Chairman-BAC


ENGR. GATTELO V. CUSTODIO
 Member
 BAC-TWG for Civil Works


ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works


ENGR. CAMILA R. COLLANTES, En.P.
 OIC-PPDO
 Member-BAC


EUGENE P. DURUSAN
 PEDH HIRMO
 Member-BAC


JOSEPH G. CERIDOZA
 Provincial Administrator
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of Perimeter Fence and Covered Pathwalk at Sunay Flern School, Brgy. Subay, Cardona Rizal **Sheet:** 1 of 1

Location of Contract: Cardona Rizal **Date Prepared:** 26 June 2021

Approved Budget for the Contract: P165,316.57 **Time & Place of Bid Opening:** 1:00 P.M., Provincial Capitol, Anlipoko City


Duration of Project: Forty (40) calendar days


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Variety Point (as Permitted or - DOG - 120 or 60)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 M. DEL ROSARIO Construction & Trading	P165,217.64	BOND	AISCI	237492	120 CD	P165,217.64	SUFFICIENT	1st LCB
2 KIT UBIADAS Construction Corporation	848,014.54	HONDI	PLIUC	11582	120 CD	42,866.00	SUFFICIENT	2nd LCB
3 JRD-D2 Enterprises	851,074.43	BOND	HGISC	011705	120 CD	42,866.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-								
5								


PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 Head BAC-TWG for Civil Works


ENGR. GATTELO V. CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY

ENGR. LUISITO S. MUNSO
 Provincial Engineer
 Chairman-BAC


ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works


JOSEPH G. GENIDOZA
 Provincial Administrator
 Member-BAC


ENGR. CAMILA R. COLLANTES, En.P.
 OIC-PPDO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair/Repainting of 1-Storey, 3-Rooms Ynares School Building at Subay Elementary School, Brig. Subay, Cardona, Rizal Sheet : 1 of 1

Location of Contract: Cardona, Rizal Date Prepared: 28 June 2021

Approved Budget for the Contract: Php1,197,299.30 Time & Place of Bid Opening: 1:00 P.M., Provincial Capitol, Antipolo City

Duration of Project: Twenty Eight (28) calendar days


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Vendly Paired Bids Presented at - BDB (- 120 calendar days)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 PA PASAY Construction	Php1,181,105.36	BOND	PUIC	11593	120 CD	Php59,865.00	SUFFICIENT	1st LCB
2 YAKAL ER Construction and Supplies	1,185,043.21	BOND	AISCI	237493	120 CD	59,865.00	SUFFICIENT	2nd LCB
3 - xxx-xx-xx-xx-xx-xx-xx-xx-xx-xx								
4								
5								


PREPARED BY

ENGR. AMBRENTO C. GONZAL
 Head BAC-TWG for Civil Works


ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works

ENGR. GATELO V. CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY

ENGR. LUISITO Q. MANSOD
 Provincial Engineer
 Chairman-BAC

PROVINCIAL LEGAL OFFICER

ATTY. ROSELLE A. RAMICO
 Provincial Legal Officer
 Vice Chairman-BAC

ENGR. P. DURUSAN
 Member-BAC

PROVINCIAL ADMINISTRATOR

JOSEFA G. CEMBOGA
 Provincial Administrator
 Member-BAC

MEMBER-BAC

ENGR. CAMILA R. COLLANTES, En.P.
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Extension of 10x24m Ynares Multi-Purpose Covered Court at Bayugo Elem. School, Brgy. Bayugo, Jajajala, Rizal Sheet 1 of 1

Location of Contract: Jajajala, Rizal Date Prepared 28 June, 2021

Approved Budget for the Contract: Php 1,523,481.90 Time & Place of Bid Opening 1:00 P.M.,
Prov'l Capitol, Antipolo City


Duration of Project: Eighty Eight (88) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (as Prescribed or DCB - 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 GKB Builders	Php 1,500,216.54	BOND	AISCI	237484	120 CD	Php 76,175.00	SUFFICIENT	1st LCB
2 KIT UBIADAS Construction Corporation	1,505,742.19	BOND	PUIC	11594	120 CD	76,175.00	SUFFICIENT	2nd LCB
3 RSS Construction and Supplies	1,511,096.54	BOND	BGISC	011706	120 CD	76,175.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-								
5								

PREPARED BY



ENGR. ANDRESITO C. GONZAL

Head, BAC-TWIG for Civil Works


ENGR. MICHELLE R. SALAMAT

Member

BAC-TWIG for Civil Works


ENGR. GATTELO V. CUSTODIO

Member


BAC-TWIG for Civil Works

APPROVED BY:


ENGR. LUISITO C. MUNSDO


Provincial Engineer

Chairman-BAC


ATTY. ROSELLE A. RAMICO


Provincial Legal Officer

Vice Chairman-BAC


EUGENE P. DURUSAN

PSDH, HRMO

Member-BAC


JOSEPH G. CENTOGEA

Provincial Administrator

Member BAC


ENGR. CAMILA M. COLLANTES, En.P.

OIC-PPDO

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair/Repainting of Ynaros School Buildings at Mugarin Elem School, Brgy. Halayhayin, Pililla, Rizal Sheet 1 of 1
 Location of Contract: Pililla, Rizal Date Prepared: 26 June, 2021
 Approved Budget for the Contract: Php: 699,285.78 Time & Place of Bid Opening: 1:00 P.M.,
 Director of Project: Seventy Two (72) calendar days Provincial Capital, Antipolo City


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or 00B + 20 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 YAKALER Construction and Supplies	Php1,594,350.76	BOND	AISCI	237495	120 CD	Php84,965.00	SUFFICIENT	1st LCB
2 ANRO- Construction	1,588,093.26	BOND	PUIC	11595	120 CD	84,965.00	SUFFICIENT	2nd LCB
3 GKB Builders	1,692,094.32	BOND	BGISC	011707	120 CD	84,965.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								

PREPARED BY:


ENGR. ANDROMEDA C. GONZAL
 Head, BAC-TWG for Civil Works


APPROVED BY:



ENGR. LUISITO B. MANONG
 Provincial Engineer -
 Chairman-BAC


ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works


EUGENE P. DURUSAN
 RGDH, HRMO
 Member-BAC


ENGR. GATELY V. CUSTODIO
 Member
 BAC-TWG for Civil Works


ENGR. CAMILA R. COLLANTES, En.P.
 DIC RPDO
 Member-BAC


JOSEPH B. GENIOSA
 Provincial Administrator
 Member-BAC


ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of Ynaros Multi-Purpose Covered Court at Silangan National High School, Brgy. Silangan, Sheet 1 of 1
 San Mateo, Rizal Date Prepared: 28 June, 2021
 Location of Contract: San Mateo, Rizal Time & Place of Bid Opening: 1:00 P.M.,
 Approved Budget for the Contract: Php2,280,854.87 Prov'l Capitol, Antipolo City
 Duration of Project: Sixty (60) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Provided or - DOB - 120 cal.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 JRD-D2 Enterprises	Php2,255,535.83	BOND	AISCI	237496	120 CD	Php1,4,043,000	SUFFICIENT	1st LCB
2 KIT UBIADAS Construction Corporation	2,269,294.96	BOND	PUIIC	11596	120 CD	1,4,043,000	SUFFICIENT	2nd LCB
3 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
4								
5								

PREPARED BY:



ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works



ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works



ENGR. GALLEO V. CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY:


ENGR. EDSISTO G. RAMOS
 Provincial Engineer
 Chairman, BAC


ATTY. ROSELLE A. RAMILO
 Provincial Legal Officer
 Vice Chairman, BAC


EUGENE P. DURUSAN
 RSDM, HRMO
 Member BAC


JOSEPH B. CERNIGOSA
 Provincial Administrator
 Member-BAC


ENGR. CAMILA R. COLLANTES, En.P.
 OIC-PPDO
 Member-BAC


ABSTRACT OF BID AS CALCULATED


(After the Opening of Bids)


Name of Contract & ID: Construction of Perimeter Fence at Ilaya Elerr School, Brgy Tandang Kutyo, Tanay, Rizal Sheet : 1 of 1
 Location of Contract: Tanay, Rizal Date Prepared : 28 June, 2021
 Approved Budget for the Contract: P=2,154,321.79 Time & Place of Bid Opening : 1:00 P.M.,
 Duration of Project: Fifty Five (55) calendar days Prov. Capitol, Antipolo City


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Provided or + DOB + 120 c.n.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. KIT URIADAS Construction Corporation	Php2 138,309.69	BOND	AISCI	23/497	120 CD	Php107,716.00	SUFFICIENT	1st LCB
2. GKB Builders	2,143,038.30	BOND	PUIC	11587	120 CD	107,716.00	SUFFICIENT	2nd LCB
3. PA PASAY Construction	2,146,835.60	BOND	BGISC	01708	120 CD	107,716.00	SUFFICIENT	3rd LCB
4. - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-								
5								


PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

APPROVED BY:

ENGR. LUISITO MUNSOY
 Provincial Engineer
 Chairman-BAC


ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works


ENGR. ROSELLE A. RAMILLOS
 Provincial Legal Officer
 Vice Chairman-BAC


ENGR. GABLEON CUSTODIO
 Member
 BAC-TWG for Civil Works


EUGENE P. DURUSAN
 PGDH, HRMO
 Member-BAC


ENGR. CAMILA R. OCU LANTES, En.P.
 OIC-PPDO
 Member-BAC


ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair/Repainting of Ynares School Building and Ynares Multi-Purpose Covered Court at Brgy. Dalig, Teresa Rizal Sheet : 1 of 1
 Location of Contract : Teresa Rizal Date Prepared : 28 June, 2021
 Approved Budget for the Contract: Php2,275,350.40 Time & Place of Bid Opening : 1:00 P.M.,
 Duration of Project : Ninety (90) calendar days Prov't Capitol, Antipolo C.Iy


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or + DOB - 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. <u>RSS Construction and Supplies</u>	<u>Php2,256,272.04</u>	<u>BOND</u>	<u>AISCI</u>	<u>237498</u>	<u>120 CD</u>	<u>Php113,768.00</u>	<u>SUFFICIENT</u>	<u>1st LCB</u>
2. <u>JRD-D? Enterprises</u>	<u>2,261,334.70</u>	<u>BOND</u>	<u>FUIC</u>	<u>14533</u>	<u>120 CD</u>	<u>113,768.00</u>	<u>SUFFICIENT</u>	<u>2nd LCB</u>
3. <u>YAKALER Construction and Supplies</u>	<u>2,265,073.54</u>	<u>BOND</u>	<u>BGISC</u>	<u>011709</u>	<u>120 CD</u>	<u>113,768.00</u>	<u>SUFFICIENT</u>	<u>3rd LCB</u>
4. <u>-X-X-X-X-X-X-X-X-X-X-X-X-X-X-</u>								
5.								


PREPARED BY



ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works


APPROVED BY:


ENGR. LUSINGO B. MANSOD
 Provincial Engineer
 Chairman-BAC


ENGR. GATELY CUSTODIO
 Member
 BAC-TWG for Civil Works


EUGENE P. DURUSAN
 PGPH, IRMO
 Member BAC


JOSEPH G. CENIDOZA
 Provincial Administrator
 Member-BAC


ENGR. CAMILA R. COLLANTES, EN.P.
 OIG-PPDO
 Member-BAC