

**ABSTRACT OF BID AS CALCULATED**  
(After the Opening of Bids)

Name of Contract & ID : Rehabilitation of Drainage System, Const. of Curbs & Gutter / Additional Box  
 Culvert at Brgy. Dela Paz, Antipolo Rizal

Location of Contract : Antipolo Rizal

Approved Budget for the Contract : P4,899,194.12

Duration of Project : One hundred twenty (120) Calendar Days


Sheet : 1 of 1


Date Prepared : 06 September, 2016


Time & Place of Bid Opening : 1:00 P.M., Prov'l. Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. M.J. Bevant Corporation	P4,885,500.73	Bond	LIC	9251	120 C.D.	P244,960.00	Sufficient	1st LCB
2. Oliver Aquino Construction	4,887,955.49	Bond	LIC	9254	120 C.D.	244,960.00	Sufficient	2nd LCB
3. Megastructure Bulder and Trading Corp.	4,889,396.38	Bond	WGC	010451	120 C.D.	244,960.00	Sufficient	3rd LCB
4. XX=XX=XX=XX=XX=XX=XX=XX=XX=XX=XX								
5.								


PREPARED BY:


  
 ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works


  
 ENGR. ARNEL M. BALINGO  
 Member  
 BAC-TWG for Civil Works


  
 ENGR. DANILLO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

  
 MA. YRESIA E. LASQUET  
 Provincial Treasurer  
 Chairman-BAC

  
 ATTY. ROSELLE RAMILO  
 Provincial Legal Officer  
 Vice Chairman-BAC

  
 ENGR. LUISITO G. MUNSOD  
 Provincial Engineer  
 Member-BAC

  
 JOSEPH G. CENIDOZA  
 Provincial Administrator  
 Member-BAC

  
 PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

### ABSTRACT OF BID AS CALCULATED (After the Opening of Bids)

Name of Contract & ID : Construction of I-storey Ynares Multi-Purpose Bldg. & Ynares Stage at Piedra Blanca Subd. Brgy. San Luis, Antipolo Rizal

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P2,400,273.40

Duration of Project : Seventy six (76) Calendar Days


Sheet : 1 of 1

Date Prepared : 06 September, 2016


Time & Place of Bid Opening : 1:00 P.M., Prov'l Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P2,390,690.00	Bond	LIC	9274	120 C.D.	P120,014.00	Sufficient	1st LCB
2. M.J. Bevant Corporation	2,392,339.98	Bond	CIC	112316	120 C.D.	120,014.00	Sufficient	2nd LCB
3. ALPHA-RHO Mega Builders and Trading	2,393,397.63	Bond	LIC	9272	120 C.D.	120,014.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:


  
ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works


  
ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works


  
ENGR. DANILLO P. SISON  
Member  
BAC-TWG for Civil Works


APPROVED BY:

  
MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

  
ATTY. ROSELLE RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

  
ENGR. LUISITO S. MUNSOD  
Provincial Engineer  
Member-BAC

  
JOSEPH G. CENIDOZA  
Provincial Administrator  
Member-BAC

  
PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
(After the Opening of Bids)

Name of Contract & ID : Improvement of 14x24m. Ynares Multi-Purpose Covered Court (Rafter Type) at Peace Village II, Brgy. San Luis, Antipolo Rizal

Location of Contract : Antipolo Rizal

Approved Budget for the Contract : P1,116,179.65

Duration of Project : Sixty four (64) Calendar Days

Sheet : 1 of 1

Date Prepared : 06 September, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P1,106,946.95	Bond	PSIC	04327	120 C.D.	P55,809.00	Sufficient	1st LCB
2. M.J. Bevant Corp.	1,110,723.86	Bond	AISCI	206773	120 C.D.	55,809.00	Sufficient	2nd LCB
3. X(X=X) X(X=X) X(X=X) X(X=X) X(X=X) X(X=X) X(X=X) X(X=X)								
4.								
5.								

PREPARED BY:

ENGR. ANDRES O. C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASOULTY  
Provincial Treasurer  
Chairman BAC

ATTY. ROSELLE RAMILO  
Provincial Legal Officer  
Vice Chairman BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member BAC

JOSEPH G. OLHIDOZA  
Provincial Administrator  
Member BAC

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member BAC

**ABSTRACT OF BID AS CALCULATED**

(After the Opening of Bids)

Name of Contract & ID : Construction of Ynares Stage, Dressing Room with Comfort Room &  
Rehabilitation of Electrical Lighting System of Multi-Purpose Covered Court  
at Brgy. San Isidro & Brgy. San Luis, Antipolo, Rizal

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,697,742.47

Duration of Project : Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 06 September, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l. Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOE + 120 c d)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P1,687,059.26	Bond	CIC	112327	120 C.D.	P84,888.00	Sufficient	1st LCB
2. Oliver Aquino Construction	1,690,676.75	Bond	LIC	9276	120 C.D.	84,888.00	Sufficient	2nd LCB
3. ALPHA-RHO Mega Builders and Trading	1,692,695.35	Bond	LIC	9273	120 C.D.	84,888.00	Sufficient	3rd LCB
4. XXXXXXXXX								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASOULTY  
Provincial Treasurer  
Chairman BAC

ATTY. ROSELE RAMILO  
Provincial Legal Officer  
Vice Chairman BAC

ENGR. LUISITO S. MUNSOD  
Provincial Engineer  
Member BAC

JOSEPH G. CENIDOZA  
Provincial Administrator  
Member BAC

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member BAC

**ABSTRACT OF BID AS CALCULATED**

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares Multi-Purpose Covered Court, Ynares Stage, Fence & Construction of 2-seater / Impr. of Comfort Room at Brgy. Mayamot, Brgy. Cupang & Brgy. Sta. Cruz, Antipolo, Rizal

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,318,524.91

Duration of Project : Sixty four (64) Calendar Days

Sheet : 1 of 1

Date Prepared : 06 September, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c d)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. ALPHA-RHO Mega Builders and Trading	P1,309,393.21	Bond	LIC	9271	120 C.D.	P65,927.00	Sufficient	1st LCB
2. Oliver Aquino Construction	1,312,158.70	Bond	LIC	9278	120 C.D.	65,927.00	Sufficient	2nd LCB
3. P.B. Grey Construction	1,312,593.21	Bond	CIC	112322	120 C.D.	65,927.00	Sufficient	3rd LCB
4. <del>XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX</del>								

PREPARED BY:

*[Signature]*  
**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWVG for Civil Works

*[Signature]*  
**ENGR. ARNEL M. KALINGO**  
 Member  
 BAC-TWVG for Civil Works

*[Signature]*  
**ENGR. DANILO P. SISON**  
 Member  
 BAC-TWVG for Civil Works

APPROVED BY:

*[Signature]*  
**MA. TERESA E. LASOQUET**  
 Provincial Treasurer  
 Chairman-BAC

*[Signature]*  
**ATTY. ROSELLE RAMILO**  
 Provincial Legal Officer  
 Vice Chairman-BAC

*[Signature]*  
**ENGR. LUISIT G. MUNSOD**  
 Provincial Engineer  
 Member-BAC

*[Signature]*  
**JOSEPH G. CENIDOZA**  
 Provincial Administrator  
 Member-BAC

*[Signature]*  
**PRISCILLA R. PADUA**  
 Provincial Budget Officer  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey Ynares Multi-Purpose Building at Tolosa Ville Phase III, Sitio Elaved, Brgy. San Jose, Antipolo, Rizal

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P2,666,914.63

Duration of Project : One hundred twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 06 September, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l. Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. M.J. Bevant Corporation	P2,655,993.93	Bond	IBC	9252	120 C.D.	P133,346.00	Sufficient	1st LCB
2. AHA Construction and Builders	2,657,786.15	Bond	CIC	112306	120 C.D.	133,346.00	Sufficient	2nd LCB
3. P.B. Grey Construction	2,657,901.80	Bond	CIC	112324	120 C.D.	133,346.00	Sufficient	3rd LCB
4. XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX								

PREPARED BY:

*[Signature]*  
ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

*[Signature]*  
ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

*[Signature]*  
ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

*[Signature]*  
MA. TERESA E. LASO  
Provincial Treasurer  
Chairman BAC

*[Signature]*  
ATTY. ROSELLE RAMILO  
Provincial Legal Officer  
Vice Chairman BAC

*[Signature]*  
ENGR. LUIS TORRES MUNSON  
Provincial Engineer  
Member BAC

*[Signature]*  
JOSEPH G. CENIDOZA  
Provincial Administrator  
Member BAC

*[Signature]*  
PRISCILLA R. PADUA  
Provincial Budget Officer  
Member BAC

### ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 3-storey, 6-rooms Ynares School Building at Angono National High School, Brgy. Kalayaan, Angono, Rizal

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P10,641,785.56

Duration of Project : Two Hundred Twelve (212) Calendar Days

Sheet : 1 of 1


Date Prepared : 06 September, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P10,620,789.45	Bond	LIC	9256	120 C.D.	P532,090.00	Sufficient	1st LCB
2. D.C. Sandil Construction and Realty Development, Inc.	10,623,776.39	Bond	LIC	9267	120 C.D.	532,090.00	Sufficient	2nd LCB
3. Trancorn Engineering Construction	10,627,091.85	Bond	PUICI	03121	120 C.D.	532,090.00	Sufficient	3rd LCB
4. <del>XXXXXXXXXXXXXXXXXXXXXXXXXXXX</del>								
5.								


PREPARED BY:


  
ENGR. ANDRESITO C. GONZAL  
Head, EAC-TWG for Civil Works


  
ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works


  
ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works


APPROVED BY:

  
MA. TERESA E. LASQUET  
Provincial Treasurer  
Chairman BAC

  
ATTY. ROSELLE RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

  
ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-EAC

  
JOSEPH G. CENIDOZA  
Provincial Administrator  
Member BAC

  
PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting / Construction of Drainage Canal at J.M. Pacis St. & M.L. Quezon St., Brgy. Lunsad, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P2,642,629.32

Duration of Project : Ninety (90) Calendar Days


Sheet : 1 of 1


Date Prepared : 06 September, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c d )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. G. Anore Construction	P2,631,695.96	Bond	CIC	112309	120 C.D.	P132,132.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	2,633,531.02	Bond	LIC	9257	120 C.D.	132,132.00	Sufficient	2nd LCB
3. JHA Construction and Builders	2,635,533.79	Bond	CIC	112307	120 C.D.	132,132.00	Sufficient	3rd LCB
4. <del>XXXXXXXXXXXXXXXXXXXXXXXX</del>								
5.								


PREPARED BY:


  
ENGR. ANDRES T. GONZAL  
Head, BAC-TWG for Civil Works

  
ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works


  
ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

  
MA. TERESA E. LASOUEY  
Provincial Treasurer  
Chairman-BAC

  
ATTY. ROSELLE RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

  
ENGR. LOTSTEF G. MUNSOD  
Provincial Engineer  
Member-BAC

  
JOSEPH G. CENIDOZA  
Provincial Administrator  
Member-BAC

  
PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC



### ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Covered Pathwalk at Janosa Elementary School.  
 Brgy. Janosa, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P1,515,971.53

Duration of Project : Sixty eight (68) Calendar Days


Sheet : 1 of 1

Date Prepared : 06 September, 2016


Time & Place of Bid Opening : 1:00 P.M., Prov'l Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mak - Jams Construction	P1,505,803.91	Bond	LIC	9279	120 C.D.	P75,799.00	Sufficient	1st LCB
2. AHA Construction and Builders	1,507,008.36	Bond	CIC	112308	120 C.D.	75,799.00	Sufficient	2nd LCB
3. G. Anore Construction	1,500,700.00	Bond	CIC	112310	120 C.D.	75,799.00	Sufficient	3rd LCB
4. <del>XXXXXXXXXXXXXXXXXXXXXXXXXXXX</del>								
5.								


PREPARED BY:


  
 ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

  
 ENGR. ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

  
 ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

  
 MA. TERESA E. LASQUITY  
 Provincial Treasurer  
 Chairman-BAC

  
 ATTY. ROSELLE RAMILO  
 Provincial Legal Officer  
 Vice Chairman-BAC

  
 ENGR. LUISITO G. MUNSOD  
 Provincial Engineer  
 Member-BAC

  
 JOSEPH G. CENIDOZA  
 Provincial Administrator  
 Member-BAC

  
 PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

### ABSTRACT OF BID AS CALCULATED (After the Opening of Bids )

Name of Contract & ID : Construction of Additional 2nd Floor of Existing I-storey Ynares Multi- Purpose Bldg.  
(Brgy. Hall), Brgy.Pipindan, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P2,697,062.20

Duration of Project : One hundred twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 06 September, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov1.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c. d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AHA Construction and Builders	P2,686,060.59	Bond	IIC	9260	120 C.D.	P134,854.00	Sufficient	1st LCB
2. Mak - Jams Construction	2,688,086.72	Bond	IIC	9280	120 C.D.	134,854.00	Sufficient	2nd LCB
3. G. Anore Construction	2,690,062.56	Bond	CIC	112311	120 C.D.	134,854.00	Sufficient	3rd LCB
4. XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX								
5.								

PREPARED BY:  
*[Signature]*  
**ENGR. ANDRESITO C. GONZAL**  
Head, BAC-TWG for Civil Works

*[Signature]*  
**ENGR. ARNEL M. KALINGO**  
Member  
BAC-TWG for Civil Works

*[Signature]*  
**ENGR. DANILO P. SISON**  
Member  
BAC-TWG for Civil Works

APPROVED BY:  
*[Signature]*  
**MA. TERESA E. LASQUITY**  
Provincial Treasurer  
Chairman-BAC

*[Signature]*  
**ATTY. ROSELLE RAMILO**  
Provincial Legal Officer  
Vice Chairman-BAC

*[Signature]*  
**ENGR. LUISITO G. MUNSOD**  
Provincial Engineer  
Member-BAC

*[Signature]*  
**JOSEPH G. CENIDOZA**  
Provincial Administrator  
Member-BAC

*[Signature]*  
**PRISCILLA R. PADUA**  
Provincial Budget Officer  
Member-BAC

### ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Improvement of 15x18m. Ynares Multi-Purpose Covered Court, Ynares Stage & 2-storey, 6-rooms Ynares School Bldg. at Casimiro A. Ynares Sr. Elementary School, Brgy. Mambog, Binangonan, Rizal

Sheet : 1 of 1  
Date Prepared : 06 September, 2016

Location of Contract : Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l Capitol Conference Room

Approved Budget for the Contract : P963,899.79


Duration of Project : Fifty two (52) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P955,220.76	Bond	PSIC	04328	120 C.D.	P48,195.00	Sufficient	1st LCB
2. G. Andre Construction	956,756.54	Bond	PSIC	04329	120 C.D.	48,195.00	Sufficient	2nd LCB
3. Mak-Janis Construction	953,148.35	Bond	AISCI	206774	120 C.D.	48,195.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								


PREPARED BY:


  
ENGR. ANDRESITO C. GONZAL  
Head, EAC-TWG for Civil Works

  
ENGR. ARNEL M. KALINGO  
Member  
EAC-TWG for Civil Works

  
ENGR. DANILLO P. SISON  
Member  
EAC-TWG for Civil Works


APPROVED BY:

  
MA. TERESA E. LASQUITY  
Provincial Treasurer  
Chairman-BAC

  
ATTY. ROSE E. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

  
ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

  
JOSEPH G. CENIDOZA  
Provincial Administrator  
Member-BAC

  
PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC



**ABSTRACT OF BID AS CALCULATED**  
(After the Opening of Bids)

Name of Contract & ID : Improvement / Construction of Drainage Canal & Asphalt Overlay (portion) of  
M.L. Quezon St., Brgy. San Andres, Cainta, Rizal

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P1,339,002.27

Duration of Project : Sixty (60) Calendar Days


Sheet : 1 of 1


Date Prepared : 06 September, 2016


Time & Place of Bid Opening : 1:00 P.M., Prov1.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. P.B. Grey Construction	P1,330,000.65	Bond	PSIC	04330	120 C.D.	P66,951.00	Sufficient	1st LCB
2. Trancom Engineering Construction	1,332,220.66	Bond	AISCI	206775	120 C.D.	66,951.00	Sufficient	2nd LCB
3. <del>XXXXXXXXXXXXXXXXXXXXXXXXXXXX</del>								
4.								
5.								

PREPARED BY:


  
ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works


  
ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works


  
ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works


APPROVED BY:

  
MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

  
ATTY. ROSELLE RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

  
ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

  
JOSEPH G. CERIDOZA  
Provincial Administrator  
Member-BAC

  
PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
(After the Opening of Bids)

Name of Contract & ID : Improvement / Construction of Drainage Canal at J. Basig St., Brgy. San Andres

Sheet : 1 of 1

Location of Contract : Calanta, Rizal

Date Prepared : 06 September, 2016

Approved Budget for the Contract : P848,448.95


Time & Place of Bid Opening : 1:00 P.M., Prov'l. Capitol Conference Room

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. P.B. Grey Construction	P840,000.77	Bond	PSIC	04331	120 C.D.	P42,423.00	Sufficient	1st LCB
2. Camori Builders and Supply	842,108.05	Bond	AISCI	206778	120 C.D.	42,423.00	Sufficient	2nd LCB
3. Kit Ubladas Construction	843,123.19	Bond	AISCI	206777	120 C.D.	42,423.00	Sufficient	3rd LCB
4. XX=XX=XX=XX=XX=XX=XX=XX=XX=XX=XX								
5.								

PREPARED BY:

  
ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works


  
ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works


  
ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works


APPROVED BY:

  
MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

  
ATTY. ROSELLE RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

  
ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

  
JOSEPH G. CENIDOZA  
Provincial Administrator  
Member-BAC

  
PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares School Buildings, Ynares Multi-Purpose Covered Court & Ynares Stage at Brgy. San Isidro & Brgy. Sto.Domingo, Calinta, Rizal

Location of Contract : Calinta, Rizal

Approved Budget for the Contract : P1,438,059.53

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 06 September, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov1.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,426,897.53	Bond	PUICI	03120	120 C.D.	P71,803.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corp.	1,428,898.24	Bond	WGC	010452	120 C.D.	71,803.00	Sufficient	2nd LCB
3. Mak-Jams Construction	1,430,059.53	Bond	LIC	9281	120 C.D.	71,803.00	Sufficient	3rd LCB
4. XX=XX=XX=XX=XX=XX=XX=XX=XX=XX=XX								
5.								

PREPARED BY:

*[Signature]*  
ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

*[Signature]*  
ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

*[Signature]*  
ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

*[Signature]*  
MA. TERESA E. LASQUET  
Provincial Treasurer  
Chairman-BAC

*[Signature]*  
ATTY. ROSELLE RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

*[Signature]*  
ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

*[Signature]*  
JOSEPH G. CENIDOZA  
Provincial Administrator  
Member-BAC

*[Signature]*  
PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

### ABSTRACT OF BID AS CALCULATED (After the Opening of Bids)

Name of Contract & ID : Improvement / Repainting of Multi-Purpose Bldg. & Repair / Repainting of DPWH School Bldg. at Brgy. San Andres & Brgy. San Isidro, Cainta, Rizal

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P1,816,499.27

Duration of Project : Sixty (60) Calendar Days


Sheet : 1 of 1


Date Prepared : 06 September, 2016


Time & Place of Bid Opening : 1:00 P.M., Prov1.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,806,467.91	Bond	PUICI	03119	120 C.D.	P90,825.00	Sufficient	1st LCB
2. P.B. Grey Construction	1,808,499.88	Bond	CIC	112325	120 C.D.	90,825.00	Sufficient	2nd LCB
3. Diamond Blessed Construction	1,809,499.04	Bond	WGC	010458	120 C.D.	90,825.00	Sufficient	3rd LCB
4. XX=XX=XX=XX=XX=XX=XX=XX=XX=XX								
5.								


PREPARED BY:


  
**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWG for Civil Works

  
**ENGR. ARNEL M. KALINGO**  
 Member  
 BAC-TWG for Civil Works


  
**ENGR. DANILO P. SISON**  
 Member  
 BAC-TWG for Civil Works


APPROVED BY:

  
**MA. TERESA E. LASQUETY**  
 Provincial Treasurer  
 Chairman-BAC

  
**ATTY. ROSELLE RAMILO**  
 Provincial Legal Officer  
 Vice Chairman-BAC

  
**ENGR. LUISITO G. MUNSOD**  
 Provincial Engineer  
 Member-BAC

  
**JOSEPH G. CENIDOZA**  
 Provincial Administrator  
 Member-BAC

  
**PRISCILLA R. PADUA**  
 Provincial Budget Officer  
 Member-BAC



**ABSTRACT OF BID AS CALCULATED**  
(After the Opening of Bids)

Name of Contract & ID : Construction of Fence at Existing Ynares Multi-Purpose Covered Court (Lot I, Blk.28)  
Factory Site, Janserville Subd., Brgy. San Juan, Cainta, Rizal

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P1,179,142.31

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 06 September, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l. Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancorn Engineering Construction	P1,169,888.57	Bond	CIC	112328	120 C.D.	P58,958.00	Sufficient	1st LCB
2. Megastructure Bulder and Trading Corp.	1,172,308.50	Bond	WGC	010453	120 C.D.	58,958.00	Sufficient	2nd LCB
3. XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

JOSEPH G. CENIDOZA  
Provincial Administrator  
Member-BAC

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
(After the Opening of Bids)

Name of Contract & ID : Construction of 3-storey, 6-rooms Ynares School Building at Arinda Elem.  
School, Brgy. San Juan, Cainta, Rizal

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P11,868,694.70

Duration of Project : Two Hundred sixteen (216) Calendar Days

Sheet : 1 of 1

Date Prepared : 06 September, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancorn Engineering Construction	P11,846,305.43	Bond	LIC	9262	120 C.D.	P593,435.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	11,849,278.35	Bond	WGC	010455	120 C.D.	593,435.00	Sufficient	2nd LCB
3. D.C. Sandi Construction and Realty Development Inc.	11,854,642.79	Bond	LIC	9268	120 C.D.	593,435.00	Sufficient	3rd LCB
4. <del>XXXXXXXXXXXXXXXXXXXXXXXXXXXX</del>								
5.								

PREPARED BY:

*[Signature]*  
ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

*[Signature]*  
ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

*[Signature]*  
ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

*[Signature]*  
MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

*[Signature]*  
ATTY. ROSELLE RAMILO  
Provincial Legal Officer  
Vice Charman-BAC

*[Signature]*  
ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

*[Signature]*  
JOSEPH G. CENIDOZA  
Provincial Administrator  
Member-BAC

*[Signature]*  
PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey, 8-rooms Ynares School Building at Karangalan Elementary School, Brgy. San Isidro, Cainta, Rizal

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P10,202,107.30

Duration of Project : Two hundred eight (208) Calendar Days

Sheet : 1 of 1

Date Prepared : 06 September, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov1.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or * DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P10,180,145.50	Bond	WGC	010454	120 C.D.	P510,106.00	Sufficient	1st LCB
2. D.C. Sandl Construction and Realty Development Inc.	10,183,867.46	Bond	LIC	9269	120 C.D.	510,106.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	10,185,011.07	Bond	LIC	9264	120 C.D.	510,106.00	Sufficient	3rd LCB
4. XX=XX=XX=XX=XX=XX=XX=XX=XX=XX=XX								
5.								


PREPARED BY:


  
ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

  
ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works


  
ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

  
MA. TERESA E. LASQUET  
Provincial Treasurer  
Chairman-BAC

  
ATTY. ROSELLE RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

  
ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

  
JOSEPH G. CENIDOZA  
Provincial Administrator  
Member-BAC

  
PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

### ABSTRACT OF BID AS CALCULATED (After the Opening of Bids)

Name of Contract & ID : Construction of 4-storey, 8-rooms Ynares School Building at Muzon Elem. School, Brgy. Muzon, Taytay, Rizal

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P15,154,153.15

Duration of Project : Two hundred thirty six (236) Calendar Days


Sheet : 1 of 1


Date Prepared : 06 September, 2016


Time & Place of Bid Opening : 1:00 P.M., Prov1.Captitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. D.C. Sandl Construction and Realty Development, Inc.	P15,123,368.26	Bond	LIC	9266	120 C.D.	P757,708.00	Sufficient	1st LCB
2. Trancorn Engineering Construction	15,128,477.32	Bond	CIC	112928	120 C.D.	757,708.00	Sufficient	2nd LCB
3. Kit Ubladas Construction	15,132,823.37	Bond	LIC	9259	120 C.D.	757,708.00	Sufficient	3rd LCB
4. <del>XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX</del>								
5.								

PREPARED BY:


  
ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

  
ENGR. ARNEL M. HALINGO  
Member  
BAC-TWG for Civil Works


  
ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works


APPROVED BY:

  
MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

  
ATTY. ROSELLE RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

  
ENGR. LUISITO G. MONSOD  
Provincial Engineer  
Member-BAC

  
JOSEPH G. CENIDOZA  
Provincial Administrator  
Member-BAC

  
PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
(After the Opening of Bids)

Name of Contract & ID : **Concreting (portion) of Feeder Road, Sitio Ilog, Banay-Banay, Brgy. Punta**

Location of Contract : **Jalajala, Rizal**

Approved Budget for the Contract : **P1,728,136.04**

Duration of Project : **Sbty eight (68) Calendar Days**


Sheet : **1 of 1**


Date Prepared : **06 September, 2016**


Time & Place of Bid Opening : **1:00 P.M., Prov1.Capitol Conference Room**

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P1,718,890.27	Bond	CIC	112312	120 C.D.	P86,407.00	Sufficient	1st LCB
2. Lard Builders	1,720,876.31	Bond	LIC	9282	120 C.D.	86,407.00	Sufficient	2nd LCB
3. Camori Builders and Supply	1,722,076.74	Bond	CIC	112321	120 C.D.	86,407.00	Sufficient	3rd LCB
4. <del>XXXXXXXXXXXXXXXXXXXXXXXXXXXX</del>								
5.								


PREPARED BY:


  
ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works


  
ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works


  
ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

  
MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

  
ATTY. ROSELLE RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

  
ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

  
JOSEPH G. CENIDOZA  
Provincial Administrator  
Member-BAC

  
PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

### ABSTRACT OF BID AS CALCULATED (After the Opening of Bids)

Name of Contract & ID : Construction of CHB Lined Canal & Canal Concrete Cover at Jalajala and Morong, Rizal

Location of Contract : Jalajala and Morong, Rizal

Approved Budget for the Contract : P728,439.69

Duration of Project : Sixty (60) Calendar Days


Sheet : 1 of 1


Date Prepared : 06 September, 2016


Time & Place of Bid Opening : 1:00 P.M., Prov1.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Camori Builders and Supply	P720,980.05	Bond	PSIC	04332	120 C.D.	P36,422.00	Sufficient	1st LCB
2. C.P.F. Construction	721,972.97	Bond	PSIC	04333	120 C.D.	36,422.00	Sufficient	2nd LCB
3. Oliver Aquino Construction	723,451.59	Bond	AISCI	206778	120 C.D.	36,422.00	Sufficient	3rd LCB
4. XX=XX=XX=XX=XX=XX=XX=XX=XX=XX=XX=XX=XX								
5.								

PREPARED BY:


  
ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

  
ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works


  
ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works


APPROVED BY:

  
MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

  
ATTY. ROSELLE RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

  
ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

  
JOSEPH G. CENIDOZA  
Provincial Administrator  
Member-BAC

  
PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
(After the Opening of Bids)

Name of Contract & ID : Improvement / Construction of Drainage Canal (portion) of Turentigue St., Sitio Pook  
Wawa, Brgy. San Juan, Morong, Rizal

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P1,876,581.61

Duration of Project : Seventy (70) Calendar Days


Sheet : 1 of 1


Date Prepared : 06 September, 2016


Time & Place of Bld Opening : 1:00 P.M., Prov'l Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P1,866,587.45	Bond	CIC	112313	120 C.D.	P93,830.00	Sufficient	1st LCB
2. Lard Builders	1,868,572.56	Bond	LIC	9283	120 C.D.	93,830.00	Sufficient	2nd LCB
3. M.J. Bevant Corporation	1,869,578.13	Bond	CIC	112317	120 C.D.	93,830.00	Sufficient	3rd LCB
4. XX=XX=XX=XX=XX=XX=XX=XX=XX=XX=XX=XX=XX=XX=XX								
5.								


PREPARED BY:


  
ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works


  
ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works


  
ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works


APPROVED BY:

  
MA. TERESA E. LASQUET  
Provincial Treasurer  
Chairman-BAC

  
ATTY. ROSELLE RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

  
ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

  
JOSEPH G. CENIDOZA  
Provincial Administrator  
Member-BAC

  
PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC





**ABSTRACT OF BID AS CALCULATED**  
(After the Opening of Bids)

Name of Contract & ID : Construction of 17x30m. Ynares Multi-Purpose Covered Court (Rafter Type) at Southville 8B, Phase 2, Brgy. San Isidro, Rodriguez, Rizal

Location of Contract : Rodriguez, Rizal

Approved Budget for the Contract : P3,536,882.97

Duration of Project : One hundred twelve (112) Calendar Days


Sheet : 1 of 1


Date Prepared : 06 September, 2016


Time & Place of Bid Opening : 1:00 P.M., Prov'l. Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. San Rafael Builders	P3,526,035.99	Bond	CIC	112318	120 C.D.	P176,845.00	Sufficient	1st LCB
2. Diamond Blessed Construction	3,528,794.19	Bond	WGC	010459	120 C.D.	176,845.00	Sufficient	2nd LCB
3. Oliver Aquino Construction	3,530,969.88	Bond	LIC	9255	120 C.D.	176,845.00	Sufficient	3rd LCB
4. xx=xx=xx=xx=xx=xx=xx=xx=xx=xx=xx=xx=xx								
5.								


PREPARED BY:


  
ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

  
ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works


  
ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works


APPROVED BY:

  
MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

  
ATTY. ROSELLE RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

  
ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

  
JOSEPH G. CENIDOZA  
Provincial Administrator  
Member-BAC

  
PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

(After the Opening of Bids)

Name of Contract & ID : Construction of 17x30m. Ynares Multi-Purpose Covered Court (Rafter Type) at Eastwood Residences, Phase I, Block 32, Lot 14, Brgy. San Isidro, Rodriguez, Rizal

Location of Contract : Rodriguez, Rizal

Approved Budget for the Contract : P3,505,290.34

Duration of Project : One hundred twelve (112) Calendar Days

Sheet : 1 of 1

Date Prepared : 06 September, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov1.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Diamond Blessed Construction	P3,493,253.38	Bond	WGC	010457	120 C.D.	P175,265.00	Sufficient	1st LCB
2. San Rafael Builders	3,495,290.11	Bond	CIC	112319	120 C.D.	175,265.00	Sufficient	2nd LCB
3. Lard Builders	3,497,295.86	Bond	LIC	9284	120 C.D.	175,265.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETE  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

JOSEPH G. CENIDOZA  
Provincial Administrator  
Member-BAC

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

### ABSTRACT OF BID AS CALCULATED (After the Opening of Bids)

Name of Contract & ID : Improvement of Ynares Multi-Purpose Covered Court at Brgy. Balite & Brgy. San Rafael, Rodriguez, Rizal

Location of Contract : Rodriguez, Rizal

Approved Budget for the Contract : P1,486,072.29

Duration of Project : Forty eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 06 September, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P1,477,078.32	Bond	LIC	9275	120 C.D.	P74,304.00	Sufficient	1st LCB
2. Diamond Blessed Construction	1,479,019.38	Bond	WGC	010460	120 C.D.	74,304.00	Sufficient	2nd LCB
3. San Rafael Builders	1,481,073.87	Bond	LIC	112320	120 C.D.	74,304.00	Sufficient	3rd LCB
4. XX=XX=XX=XX=XX=XX=XX=XX=XX=XX								
5.								

PREPARED BY:

*[Signature]*  
ENGR. ANDRES TO C. GONZAL  
Head, BAC-TWG for Civil Works

*[Signature]*  
ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

*[Signature]*  
ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

*[Signature]*  
MA. TERESA E. LASQUETE  
Provincial Treasurer  
Chairman-BAC

*[Signature]*  
ATTY. ROSELLE RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

*[Signature]*  
ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

*[Signature]*  
JOSEPH G. CENIDOZA  
Provincial Administrator  
Member-BAC

*[Signature]*  
PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Various Ynares School Buildings at Wawa National High School, Brgy. San Rafael, Rodriguez, Rizal

Location of Contract : Rodriguez, Rizal

Approved Budget for the Contract : P1,028,930.10

Duration of Project : Fifty two (52) Calendar Days


Sheet : 1 of 1

Date Prepared : 08 September, 2016


Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P1,017,954.11	Bond	PSIC	04334	120 C.D.	P51,347.00	Sufficient	1st LCB
2. San Rafael Builders	1,019,931.76	Bond	AISCI	206779	120 C.D.	51,347.00	Sufficient	2nd LCB
3. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
4.								


PREPARED BY:


  
ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works


  
ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

  
ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works


APPROVED BY:

  
MA. TERESA E. LASQUET  
Provincial Treasurer  
Chairman-BAC

  
ATTY. ROSELLE RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

  
ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

  
JOSEPH G. CENIDOZA  
Provincial Administrator  
Member-BAC

  
PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey, 4-rooms Ynares School Building at Daraetan National High School, Brgy. Daraitan, Tanay, Rizal

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P6,576,451.50

Duration of Project : One hundred sixty (160) Calendar Days


Sheet : 1 of 1


Date Prepared : 06 September, 2016


Time & Place of Bid Opening : 1:00 P.M., Prov1.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Tracom Engineering Construction	P8,560,136.34	Bond	LIC	9263	120 C.D.	P328,823.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	6,562,086.35	Bond	WGC	010456	120 C.D.	328,823.00	Sufficient	2nd LCB
3. C.P.F. Construction	6,563,923.24	Bond	LIC	9270	120 C.D.	328,823.00	Sufficient	3rd LCB
4. XX=XX=XX=XX=XX=XX=XX=XX=XX=XX=XX=XX								
5.								


PREPARED BY:


  
**ENGR. ANDRESITO C. GONZAL**  
Head, BAC-TWG for Civil Works

  
**ENGR. ARNEL M. KALINGO**  
Member  
BAC-TWG for Civil Works


  
**ENGR. DANILO P. SISON**  
Member  
BAC-TWG for Civil Works


APPROVED BY:

  
**MA. TERESA E. LASQUETY**  
Provincial Treasurer  
Chairman-BAC

  
**ATTY. ROSELLE RAMILO**  
Provincial Legal Officer  
Vice Chairman-BAC

  
**ENGR. LUISITO G. MUNSOD**  
Provincial Engineer  
Member-BAC

  
**JOSEPH G. CENIDOZA**  
Provincial Administrator  
Member-BAC

  
**PRISCILLA R. PADUA**  
Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
(After the Opening of Bids)

Name of Contract & ID : Concreting (portion) of Road A (going to Brgy. Hall) / Day Care Center / Covered Court),  
Brgy. San Andres, Tanay, Rizal

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P1,197,477.74


Duration of Project : Sixty (60) Calendar Days


Sheet : 1 of 1


Date Prepared : 06 September, 2016


Time & Place of Bid Opening : 1:00 P.M., Prov1.Capitol Conference Room


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P1,188,862.55	Bond	PSIC	04335	120 C.D.	P59,874.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,191,534.05	Bond	AISCI	206780	120 C.D.	59,874.00	Sufficient	2nd LCB
3. XX=XX=XX=XX=XX=XX=XX=XX=XX=XX=XX								
4.								
5.								

PREPARED BY:  
  
ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works


  
ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works


  
ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:  
  
MA. TERESA E. LASQUET  
Provincial Treasurer  
Chairman-BAC

  
ATTY. ROSELLE RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

  
ENGR. LUISITO B. MONSOD  
Provincial Engineer  
Member-BAC

  
JOSEPH G. CENTOZA  
Provincial Administrator  
Member-BAC

  
PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
(After the Opening of Bids)

Name of Contract & ID : **Concreting of Secondary Road 5 & 6 and Construction of Drainage Canal at Sitio Sampalucan, Brgy. San Jose, Antipolo City**

Location of Contract : **Antipolo City**

Approved Budget for the Contract : **P871,703.98**

Duration of Project : **Sixty (60) Calendar Days**


Sheet : 1 of 1


Date Prepared : 26 September, 2016


Time & Place of Bid Opening : 1:00 P.M., Prov1.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. RSS Construction and Supplies	P863,189.03	Bond	PSIC	04636	120 C.D.	P43,586.00	Sufficient	1st LCB
2. FLS Construction and Builders	865,626.19	Bond	PSIC	04637	120 C.D.	43,586.00	Sufficient	2nd LCB
3. Mariano M. Maclang Construction & Development	866,710.84	Bond	CIC	112329	120 C.D.	43,586.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								


PREPARED BY:


  
ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works


  
ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works


  
ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works


APPROVED BY:

  
MA. TERESA E. LASQUET  
Provincial Treasurer  
Chairman-BAC

  
ATTY. ROSEN RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

  
ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

  
JOSEPH G. CENIDOZA  
Provincial Administrator  
Member-BAC

  
PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
(After the Opening of Bids)

Name of Contract & ID : R/prapping for Slope Protection of Creek & Construction of Drainage Canal at Brgy. Bagong Nayon & Brgy. San Roque, Antipolo City

Location of Contract : Antipolo City

Approved Budget for the Contract : P841,281.40

Duration of Project : Sixty eight (68) Calendar Days


Sheet : 1 of 1


Date Prepared : 26 September, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l. Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mariano M. Maclang Construction and Development	P833,991.27	Bond	LIC	9209	120 C.D.	P42,065.00	Sufficient	1st LCB
2. FLS Construction and Bullders	835,292.36	Bond	PSIC	04638	120 C.D.	42,065.00	Sufficient	2nd LCB
3. RSS Construction and Supplies	836,216.72	Bond	PSIC	04639	120 C.D.	42,065.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:


  
ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

  
ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

  
ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works


APPROVED BY:

  
MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

  
ATTY. ROSELLE RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

  
ENGR. LUISITO S. MUNSOD  
Provincial Engineer  
Member-BAC

  
JOSEPH G. CENISOZA  
Provincial Administrator  
Member-BAC

  
PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC



**ABSTRACT OF BID AS CALCULATED**  
(After the Opening of Bids)

Name of Contract & ID : Construction / Repair / Repainting / Improvement of Ynares Multi-Purpose Building at Brgy. San Luis, Antipolo City

Location of Contract : Antipolo City

Approved Budget for the Contract : P2,968,955.53

Duration of Project : One hundred thirty two (132) Calendar Days


Sheet : 1 of 1


Date Prepared : 26 September, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov1.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. San Rafael Builders	P2,957,697.47	Bond	LIC	9288	120 C.D.	P148,448.00	Sufficient	1st LCB
2. Oliver Aquino Construction	2,959,234.45	Bond	WGC	010593	120 C.D.	148,448.00	Sufficient	2nd LCB
3. FLS Construction and Builders	2,961,698.17	Bond	LIC	9289	120 C.D.	148,448.00	Sufficient	3rd LCB
4. <del>XXXXXXXXXXXXXXXXXXXXXXXXXXXX</del>								
5.								


PREPARED BY:

  
ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWVG for Civil Works

  
ENGR. ARNEL M. KALINGO  
Member  
BAC-TWVG for Civil Works

  
ENGR. DANILO P. SISON  
Member  
BAC-TWVG for Civil Works


APPROVED BY:

  
MA. TERESA E. LASQUET  
Provincial Treasurer  
Chairman-BAC

  
ATTY. ROSELLE RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

  
ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

  
JOSEPH G. CENIDOZA  
Provincial Administrator  
Member-BAC

  
PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
(After the Opening of Bids)

Name of Contract & ID : Various Improvement at Nazarene Ville Elem. School, Brgy. San Roque,  
Antipolo City

Location of Contract : Antipolo City

Approved Budget for the Contract : P864,321.48

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1


Date Prepared : 26 September, 2016


Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or * DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P855,327.78	Bond	PSIC	04640	120 C.D.	P43,217.00	Sufficient	1st LCB
2. RSS Construction and Supplies	858,050.59	Bond	PSIC	04641	120 C.D.	43,217.00	Sufficient	2nd LCB
3. Marlano M. Maclang Construction and Development	859,117.59	Bond	CIC	112330	120 C.D.	43,217.00	Sufficient	3rd LCB
4. xx=xx=xx=xx=xx=xx=xx=xx=xx=xx=xx								
5.								


PREPARED BY:


  
ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

  
ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works


  
ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works


APPROVED BY:

  
MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

  
ATTY. ROSELLE RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

  
ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

  
JOSEPH G. CENIDOZA  
Provincial Administrator  
Member-BAC

  
PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
(After the Opening of Bids)

Name of Contract & ID : Improvement of 17x30m Ynares Multi-Purpose Covered Court at Phase II  
Kingwood St., Vermont Royale Subd., Brgy. Mayamot, Antipolo City

Location of Contract : Antipolo City

Approved Budget for the Contract : P1,282,551.22

Duration of Project : Sixty eight (68) Calendar Days

Sheet : 1 of 1


Date Prepared : 26 September, 2016


Time & Place of Bid Opening : 1:00 P.M., Prov1.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction and Builders	P1,273,537.95	Bond	LIC	9210	120 C.D.	P64,128.00	Sufficient	1st LCB
2. San Rafael Builders	1,275,618.07	Bond	CIC	112331	120 C.D.	64,128.00	Sufficient	2nd LCB
3. XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX								
4.								
5.								

PREPARED BY:


  
ENGR. ANDREGITO C. GONZAL  
Head, BAC-TWG for Civil Works


  
ENGR. ARNELL M. KALINGO  
Member  
BAC-TWG for Civil Works

  
ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works


APPROVED BY:

  
MA. TERESA E. LASQUET  
Provincial Treasurer  
Chairman-BAC

  
ATTY. ROSELLE RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

  
ENGR. LUISITO J. MUNSOD  
Provincial Engineer  
Member-BAC

  
JOSEPH G. CENIDOZA  
Provincial Administrator  
Member-BAC

  
PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

(After the Opening of Bids)

Name of Contract & ID : Improvement / Asphalt Overlay of Various Roads at Brgy. San Roque  
& Brgy. San Isidro, Angono, Rizal

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P2,450,276.18

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1


Date Prepared : 26 September, 2016


Time & Place of Bid Opening : 1:00 P.M., Prov'l. Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOR + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P2,437,386.43	Bond	LIC	9290	120 C.D.	P122,514.00	Sufficient	1st LCB
2. Mak-Janis Construction	2,441,354.26	Bond	LIC	9291	120 C.D.	122,514.00	Sufficient	2nd LCB
3. Oliver Aquino Construction	2,443,093.38	Bond	WGC	010594	120 C.D.	122,517.00	Sufficient	3rd LCB
4. XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX								
5.								


PREPARED BY:


  
ENGR. ANDRESITO C. GONZAL  
Head, EAC-TWG for Civil Works


  
ENGR. ARNEL M. BALINGO  
Member  
EAC-TWG for Civil Works


  
ENGR. DANILLO P. SISON  
Member  
EAC-TWG for Civil Works


APPROVED BY:

  
MA. TERESA E. LASQUET  
Provincial Treasurer  
Chairman-BAC

  
ATTY. ROSELLE RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

  
ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

  
JOSEPH G. CENIDOZA  
Provincial Administrator  
Member-BAC

  
PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
(After the Opening of Bids)

Name of Contract & ID : Improvement / Repainting of 17x30m Ynares Multi-Purpose Covered Court (Rafter Type)  
at Marwood Area Executive Village, Brgy. Mahabang Parang, Angono, Rizal

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P1,139,044.06

Duration of Project : Fifty two (52) Calendar Days


Sheet : 1 of 1

Date Prepared : 26 September, 2016


Time & Place of Bid Opening : 1:00 P.M., Prov1.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P1,130,047.22	Bond	CIC	112332	120 C.D.	P56,953.00	Sufficient	1st LCB
2. FLS Construction and Builders	1,132,053.88	Bond	LIC	9211	120 C.D.	56,953.00	Sufficient	2nd LCB
3. <del>XXXXXXXXXXXXXXXXXXXXXXXXXXXX</del>								
4.								
5.								

PREPARED BY:


  
ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works


  
ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works


  
ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works


APPROVED BY:

  
MA. TERESA E. LASQUET  
Provincial Treasurer  
Chairman-BAC

  
ATTY. ROSELLE RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

  
ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

  
JOSEPH G. CENIDOZA  
Provincial Administrator  
Member-BAC

  
PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of School Buildings & Construction of School Arc  
at Angono & Piliila, Rizal

Location of Contract : Angono and Piliila, Rizal

Approved Budget for the Contract : P957,392.24

Duration of Project : Sixty eight (68) Calendar Days

Sheet : 1 of 1


Date Prepared : 26 September, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov1.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubladas Construction	P948,912.43	Bond	PSIC	04642	120 C.D.	P47,870.00	Sufficient	1st LCB
2. Oliver Aquino Construction	950,905.21	Bond	CIC	112333	120 C.D.	47,870.00	Sufficient	2nd LCB
3. T.R.A. Builders	953,274.47	Bond	PSIC	04643	120 C.D.	47,870.00	Sufficient	3rd LCB
4. <del>XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX</del>								
5.								



PREPARED BY:


  
ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works


  
ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

  
ENGR. DANILLO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

   
MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC  
ATTY. ROSELLE RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

  
ENGR. LUISITO B. MUNSOD  
Provincial Engineer  
Member-BAC

  
JOSEPH G. CENIDOZA  
Provincial Administrator  
Member-BAC

  
PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

## ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement of Perimeter Fence at San Vicente Elem. School, Brgy. San Vicente, Angono, Rizal

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P1,029,196.40

Duration of Project : Sixty eight (68) Calendar Days


Sheet : 1 of 1


Date Prepared : 26 September, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov1.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P1,019,136.80	Bond	CIC	112334	120 C.D.	P51,460.00	Sufficient	1st LCB
2. Flag Construction Corporation	1,022,243.78	Bond	LIC	9212	120 C.D.	51,460.00	Sufficient	2nd LCB
3. <del>XXXXXXXXXXXXXXXXXXXX</del>								
4.								
5.								


PREPARED BY:


  
**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWG for Civil Works


  
**ENGR. ARNEL M. KALINGO**  
 Member  
 BAC-TWG for Civil Works

  
**ENGR. DANILO P. SISON**  
 Member  
 BAC-TWG for Civil Works


APPROVED BY:

  
**MA. TERESA E. LASQUETY**  
 Provincial Treasurer  
 Chairman-BAC

  
**ATTY. ROSELLE RAMILO**  
 Provincial Legal Officer  
 Vice Chairman-BAC

  
**ENGR. EDISITO G. MUNSOD**  
 Provincial Engineer  
 Member-BAC

  
**JOSEPH G. CERIDOZA**  
 Provincial Administrator  
 Member-BAC

  
**PRISCILLA R. PADUA**  
 Provincial Budget Officer  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
(After the Opening of Bids)

Name of Contract & ID : Conversion of Boys Dormitory Bldg. to Classrooms / Repair / Repainting at Rizal National Science High School, Brgy. Batingan, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P2,570,968.47

Duration of Project : Ninety two (92) Calendar Days


Sheet : 1 of 1


Date Prepared : 26 September, 2016


Time & Place of Bid Opening : 1:00 P.M., Prov1.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Bonza Construction & Supply	P2,561,084.41	Bond	WGC	010595	120 C.D.	P128,549.00	Sufficient	1st LCB
2. Kit Ubladas Construction	2,563,578.97	Bond	LIC	9202	120 C.D.	128,549.00	Sufficient	2nd LCB
3. Mak-Jams Construction	2,565,955.09	Bond	LIC	9203	120 C.D.	128,549.00	Sufficient	3rd LCB
4. XX=XX=XX=XX=XX=XX=XX=XX=XX=XX=XX=XX=XX=XX=XX								
5.								


PREPARED BY:


  
ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

  
ENGR. ARNEL M. KATINGO  
Member  
BAC-TWG for Civil Works

  
ENGR. DANILLO P. SISON  
Member  
BAC-TWG for Civil Works


APPROVED BY:

  
MA. TERESA E. LASQUET  
Provincial Treasurer  
Chairman-BAC

  
ATTY. ROSELLE RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

  
ENGR. LUISITO S. MUNSOD  
Provincial Engineer  
Member-BAC

  
JOSEPH G. CENIDOZA  
Provincial Administrator  
Member-BAC

  
PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC





**ABSTRACT OF BID AS CALCULATED**  
(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey, 6-rooms Ynares School Building at Dofa Susana Madrigal Memorial School, Brgy. Pantok, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P8,265,478.51

Duration of Project : Two hundred four (204) Calendar Days

Sheet : 1 of 1


Date Prepared : 26 September, 2016


Time & Place of Bid Opening : 1:00 P.M., Prov1.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubladas Construction	P8,246,291.07	Bond	LIC /	9292	120 C.D.	P413,274.00	Sufficient	1st LCB
2. Trancorn Engineering Construction	8,249,580.97	Bond	LIC	9293	120 C.D.	413,274.00	Sufficient	2nd LCB
3. D.C. Sandl Construction & Realty Devt. Inc.	8,252,358.93	Bond	WGC	010598	120 C.D.	413,274.00	Sufficient	3rd LCB
4. <del>XXXXXXXXXXXXXXXXXXXXXXXXXXXX</del>								
5.								

PREPARED BY:


  
ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works


  
ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works


  
ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works


APPROVED BY:

  
MA. TERESA E. LASQUET  
Provincial Treasurer  
Chairman-BAC

  
ATTY. ROSEL DE RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

  
ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

  
JOSEPH G. CENIDOZA  
Provincial Administrator  
Member-BAC

  
PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

(After the Opening of Bids)

Name of Contract & ID : Improvement / Construction of Drainage Canal & Upgrading / Concreting  
at Adelfa St., Brgy. Libis, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P2,434,271.97

Duration of Project : Ninety eight (98) Calendar Days

Sheet : 1 of 1


Date Prepared : 26 September, 2018

Time & Place of Bid Opening : 1:00 P.M., Prov1.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Dukhea Construction	P2,420,000.10	Bond	CIC	112336	120 C.D.	P121,714.00	Sufficient	1st LCB
2. Kit Ubladas Construction	2,426,087.58	Bond	LIC	9213	120 C.D.	121,714.00	Sufficient	2nd LCB
3. Bonza Construction and Supply	2,427,364.72	Bond	LIC	112349	120 C.D.	121,714.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								


PREPARED BY:


  
ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works


  
ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

  
ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works


APPROVED BY:

  
MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

  
ATTY. ROSELLE RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

  
ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

  
JOSEPH G. CENIDOZA  
Provincial Administrator  
Member-BAC

  
PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
(After the Opening of Bids)

Name of Contract & ID : Construction of 1-storey, 2-rooms Ynares School Building at Bombong Elementary School, Brgy. Bombong, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P2,636,197.32

Duration of Project : One Hundred (100) Calendar Days

Sheet : 1 of 1


Date Prepared : 26 September, 2016


Time & Place of Bid Opening : 1:00 P.M., Prov'l Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Flag Construction Corporation	P2,625,155.54	Bond	LIC	9204	120 C.D.	P131,810.00	Sufficient	1st LCB
2. KIT Ubiadas Construction	2,627,107.78	Bond	LIC	9205	120 C.D.	131,810.00	Sufficient	2nd LCB
3. Bonza Construction and Supply	2,629,728.42	Bond	WGC	010598	120 C.D.	131,810.00	Sufficient	3rd LCB
4. XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX								
5.								


PREPARED BY:

  
ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works


  
ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

  
ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works


APPROVED BY:

  
TERESA E. LASQUEY  
Provincial Treasurer  
Chairman-BAC

  
ATTY. ROSELLE RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

  
ENGR. LUISITO G. MUNSDOD  
Provincial Engineer  
Member-BAC

  
JOSEPH G. CENIDOZA  
Provincial Administrator  
Member-BAC

  
PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Completion of Ynares Multi-Purpose Bldg. at Brgy. Billbiran, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P1,175,751.30

Duration of Project : Seventy two (72) Calendar Days


Sheet : 1 of 1


Date Prepared : 26 September, 2016


Time & Place of Bid Opening : 1:00 P.M., Prov'l Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,166,820.20	Bond	CIC	112337	120 C.D.	P58,788.00	Sufficient	1st LCB
2. Taluds Enterprises	1,168,726.28	Bond	LIC	9214	120 C.D.	58,788.00	Sufficient	2nd LCB
3. <del>XXXXXXXXXXXXXXXXXXXXXXXX</del>								
4.								
5.								


PREPARED BY:


  
ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

  
ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works


  
ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works


APPROVED BY:

  
MA. TERESA E. LASQUET  
Provincial Treasurer  
Chairman-BAC

  
ATTY. ROSELLE RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

  
ENGR. LUISITO B. MUNSOD  
Provincial Engineer  
Member-BAC

  
JOSEPH G. CENIDOZA  
Provincial Administrator  
Member-BAC

  
PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

### ABSTRACT OF BID AS CALCULATED (After the Opening of Bids)

Name of Contract & ID : Construction of 13x17m. Ynares Multi-Purpose Covered Court (Rafter Type) at Mabuhay Homes Elementary School, Brgy. Pantok, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P1,960,043.09

Duration of Project : Ninety two (92) Calendar Days

Sheet : 1 of 1


Date Prepared : 26 September, 2016


Time & Place of Bid Opening : 1:00 P.M., Prov'l. Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or * DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. T.R.A. Builders	P1,950,801.09	Bond	CIC	112350	120 C.D.	P98,003.00	Sufficient	1st LCB
2. Kit Ubladas Construction	1,953,037.00	Bond	CIC	112338	120 C.D.	98,003.00	Sufficient	2nd LCB
3. Taluds Enterprises	1,955,023.85	Bond	LIC	9215	120 C.D.	98,003.00	Sufficient	3rd LCB
4. XX=XX=XX=XX=XX=XX=XX=XX=XX=XX=XX=XX=XX=XX=XX								
5.								


PREPARED BY:


  
ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

  
ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works


  
ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

  
MA. THERESA E. LASQUET  
Provincial Treasurer  
Chairman-BAC

  
ATTY. ROSELLE RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

  
ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

  
JOSEPH G. CENIDOZA  
Provincial Administrator  
Member-BAC

  
PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares Plaza & Ynares Stage at Poblacion, Brgy. Libis  
Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P1,316,233.39

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1


Date Prepared : 26 September, 2016


Time & Place of Bid Opening : 1:00 P.M., Prov'l. Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubladas Construction	P1,306,892.34	Bond	PSIC	04646	120 C.D.	P65,812.00	Sufficient	1st LCB
2. T.R.A. Builders	1,310,346.43	Bond	CIC	112339	120 C.D.	65,812.00	Sufficient	2nd LCB
3. XX=XX=XX=XX=XX=XX=XX=XX=XX=XX=XX								
4.								
5.								

PREPARED BY:


  
ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

  
ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works


  
ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works


APPROVED BY:

  
MA. TERESA E. LASQUET  
Provincial Treasurer  
Chairman-BAC

  
M. T. ROSELLE RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

  
ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

  
JOSEPH G. CENIDOZA  
Provincial Administrator  
Member-BAC

  
PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
(After the Opening of Bids)

Name of Contract & ID : Repair / Improvement of Ynares Multi-Purpose Covered Court, Construction of 2-seater Comfort Room & Completion of Fence at Brgy. San Isidro, Cainta, Rizal

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P1,577,457.92

Duration of Project : Sixty eight (68) Calendar Days

Sheet : 1 of 1


Date Prepared : 26 September, 2016


Time & Place of Bid Opening : 1:00 P.M., Prov1.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Ferrindoza Builders and Construction Ent.	P1,568,487.13	Bond	LIC	9216	120 C.D.	P78,873.00	Sufficient	1st LCB
2. Tracom Engineering Construction	1,570,392.55	Bond	PUICI	03192	120 C.D.	78,873.00	Sufficient	2nd LCB
3. 3MR Builders and Supply	1,572,447.86	Bond	CIC	112340	120 C.D.	78,873.00	Sufficient	3rd LCB
4. <del>XXXXXXXXXXXXXXXXXXXXXXXXXXXX</del>								
5.								


PREPARED BY:


  
ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works


  
ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

  
ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works


APPROVED BY:

  
MA. TERESA E. LASQUETA  
Provincial Treasurer  
Chairman-BAC

  
ATTY. ROSELLE RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

  
ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

  
JOSEPH G. CENIDOZA  
Provincial Administrator  
Member-BAC

  
PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC







**ABSTRACT OF BID AS CALCULATED**  
(After the Opening of Bids)

Name of Contract & ID : Improvement / Asphaltting of Mini Oval & Concreting of Road at M.C. San Juan  
Elementary School, Brgy. San Roque, Cardona, Rizal

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P2,289,539.45

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1


Date Prepared : 26 September, 2016


Time & Place of Bid Opening : 1:00 P.M., Provl.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB+ 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. GKB Builders	P2,276,000.33	Bond	LIC	9218	120 C.D.	P114,477.00	Sufficient	1st LCB
2. Flag Construction Corporation	2,281,576.90	Bond	CIC	112342	120 C.D.	114,477.00	Sufficient	2nd LCB
3. Dukhea Construction	2,282,902.87	Bond	PUICI	03194	120 C.D.	114,477.00	Sufficient	3rd LCB
4. xxxxxxxxxx								
5.								


PREPARED BY:


  
ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

  
ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

  
ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works


APPROVED BY:

  
MA. TERESA E. LASQUET  
Provincial Treasurer  
Chairman-BAC

  
ATTY. ROSELLE RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

  
ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

  
JOSEPH G. CENIDOZA  
Provincial Administrator  
Member-BAC

  
PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC



**ABSTRACT OF BID AS CALCULATED**  
(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey, 4-rooms Ynares School Building at Looc Elementary School, Brgy. Looc, Cardona, Rizal

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P6,408,384.98

Duration of Project : One hundred sixty eight (168) Calendar Days

Sheet : 1 of 1


Date Prepared : 26 September, 2016


Time & Place of Bid Opening : 1:00 P.M., Prov'l Capitol Conference Room


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P6,388,523.53	Bond	LIC	9296	120 C.D.	P320,420.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	6,394,766.40	Bond	LIC	9297	120 C.D.	320,420.00	Sufficient	2nd LCB
3. D.C. Sandil Construction and Realty Dev't. Inc.	6,396,227.08	Bond	WGC	010599	120 C.D.	320,420.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:  
  
ENGR. ANDRESITO C. GONZAL  
Head, EAC-TWG for Civil Works


  
ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works


  
ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:  
  
MA. TERESA E. LASQUETE  
Provincial Treasurer  
Chairman-BAC

  
ATTY. ROSELLE RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

  
ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

  
JOSEPH G. CENIDOZA  
Provincial Administrator  
Member-BAC

  
PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC



### ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Construction of Drainage System at J. Sumulong St., Brgy. San Juan,  
 Location of Contract : Morong, Rizal  
 Approved Budget for the Contract : P2,576,314.47  
 Duration of Project : Seventy (70) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 26 September, 2016  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Camori Builders and Supply	P2,560,000.47	Bond	LIC	9206	120 C.D.	P128,816.00	Sufficient	1st LCB
2. Dukhea Construction	2,566,873.70	Bond	WGC	010600	120 C.D.	128,816.00	Sufficient	2nd LCB
3. GKB Builders	2,569,996.53	Bond	LIC	9207	120 C.D.	128,816.00	Sufficient	3rd LCB
4. xx=xx=xx=xx=xx=xx=xx=xx=xx=xx=xx=xx=xx								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUET  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE RAMILO  
 Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer  
 Member-BAC

JOSEPH G. CEÑIDOZA  
 Provincial Administrator  
 Member-BAC

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
(After the Opening of Bids)


Name of Contract & ID : Asphalt Overlay of Various Roads at Piliila and Baras, Rizal  
 Location of Contract : Piliila and Baras, Rizal  
 Approved Budget for the Contract : P3,837,873.47  
 Duration of Project : Forty (40) Calendar Days



Sheet : 1 of 1  
 Date Prepared : 26 September, 2016  
 Time & Place of Bid Opening : 1:00 P.M., Prov1.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P3,825,728.65	Bond	LIC	9298	120 C.D.	P191,894.00	Sufficient	1st LCB
2. Camori Builders and Supply	3,827,010.79	Bond	WGC	010801	120 C.D.	191,894.00	Sufficient	2nd LCB
3. GKB Builders	3,829,830.53	Bond	LIC	9299	120 C.D.	191,894.00	Sufficient	3rd LCB
4. XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX								
5.								


PREPARED BY:  
  
 ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWIG for Civil Works


  
 ENGR. ARNEL M. KALINGO  
 Member  
 BAC-TWIG for Civil Works

  
 ENGR. DANILO P. SISON  
 Member  
 BAC-TWIG for Civil Works

APPROVED BY:  
 MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC  
 ATTY. ROSELLE RAMILO  
 Provincial Legal Officer  
 Vice Chairman-BAC

 ENGR. LUISHO G. MUNSOD  
 Provincial Engineer  
 Member-BAC

 JOSEPH G. CENIDOZA  
 Provincial Administrator  
 Member-BAC

 PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC



**ABSTRACT OF BID AS CALCULATED**  
(After the Opening of Bids)

Name of Contract & ID : Improvement / Repair / Repainting of 17x30m. Ynares Multi-Purpose Covered Court  
(Are Type) at Libis Dike, Brgy. Balite,  
Location of Contract : Rodriguez, Rizal  
Approved Budget for the Contract : P1,276,026.73  
Duration of Project : Sxty (60) Calendar Days

Sheet : 1 of 1  
Date Prepared : 26 September, 2016  
Time & Place of Bid Opening : 1:00 P.M., Prov'l Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Diamond Blessed Constructlon	P1,267,026.65	Bond	PUICI	03195	120 C.D.	P63,802.00	Sufficient	1st LCB
2. San Rafael Builders	1,269,208.29	Bond	CIC	112344	120 C.D.	63,802.00	Sufficient	2nd LCB
3. <del>XXXXXXXXXXXXXXXXXXXXXXXXXXXX</del>								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUET  
Provincial Treasurer  
Chairman-BAC

ATY. ROSELLE RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

JOSEPH G. CENIDOZA  
Provincial Administrator  
Member-BAC

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

### ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey, 4-rooms Ynares School Building at Silangan Elementary School, Brgy. Silangan

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P7,252,576.37

Duration of Project : One hundred eighty (180) Calendar Days


Sheet : 1 of 1


Date Prepared : 26 September, 2016


Time & Place of Bid Opening : 1:00 P.M., Prov'l Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mak- Jams Construction	P7,233,119.70	Bond	LIC	9300	120 C.D.	P362,629.00	Sufficient	1st LCB
2. D.C. Sandil Construction and Realty Dev't. Corp.	7,237,973.95	Bond	WGC	010602	120 C.D.	362,629.00	Sufficient	2nd LCB
3. Diamond Blessed Construction	7,238,673.97	Bond	LIC	9201	120 C.D.	362,629.00	Sufficient	3rd LCB
4. XX=XX=XX=XX=XX=XX=XX=XX=XX=XX=XX								
5.								


PREPARED BY:


  
**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWG for Civil Works


  
**ENGR. ARNEL M. KALINGO**  
 Member  
 BAC-TWG for Civil Works

  
**ENGR. DANILLO P. SISON**  
 Member  
 BAC-TWG for Civil Works


APPROVED BY:

  
**MA. TERESA E. LASQUET**  
 Provincial Treasurer  
 Chairman-BAC

  
**ATTY. ROSELLE RAMILO**  
 Provincial Legal Officer  
 Vice Chairman-BAC

  
**ENGR. LUISITO GIMBANSOD**  
 Provincial Engineer  
 Member-BAC

  
**JOSEPH G. CENIDOZA**  
 Provincial Administrator  
 Member-BAC

  
**PRISCILLA R. PADUA**  
 Provincial Budget Officer  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
(After the Opening of Bids)

Name of Contract & ID : Construction of Ynares Stage & Repair / Repainting of School Building at Brgy. Mamuyao & Brgy. San Andres,  
 Location of Contract : Tanay, Rizal  
 Approved Budget for the Contract : P1,541,289.80  
 Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 26 September, 2016  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l. Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or + DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JEDBPIL Enterprises	P1,531,415.85	Bond	CIC	112345	120 C.D.	P77,065.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,532,795.91	Bond	PUICI	03196	120 C.D.	77,065.00	Sufficient	2nd LCB
3. Kit Ubladas Construction	1,534,288.38	Bond	CIC	112346	120 C.D.	77,065.00	Sufficient	3rd LCB
4. <del>XXXXXXXXXXXXXXXXXXXXXXXXXXXX</del>								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA TERESA E. LASQUET  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

JOSEPH G. CENIDOZA  
Provincial Administrator  
Member-BAC

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Improvement of Ynares Multi-Purpose Covered Court & Ynares School Buildings at Barangay Bagumbayan & Brgy. Dalig

Location of Contract : Teresa, Rizal

Approved Budget for the Contract : P1,430,782.92

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 September, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov1.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction and Builders	P1,420,764.84	Bond	LIC	9219	120 C.D.	P71,540.00	Sufficient	1st LCB
2. Kit Ubladas Construction	1,423,930.38	Bond	CIC	112347	120 C.D.	71,540.00	Sufficient	2nd LCB
3. <del>XXXXXXXXXXXXXXXXXXXXXXXXXXXX</del>								
4.								
5.								

PREPARED BY:

*[Signature]*  
ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

*[Signature]*  
ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

*[Signature]*  
ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

*[Signature]*  
MA TERESA E. LASQUETY  
Provincial Treasurer /  
Chairman-BAC

*[Signature]*  
ATTY. ROSELLE RAMILO  
Provincial Legal Officer /  
Vice Chairman-BAC

*[Signature]*  
ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

*[Signature]*  
JOSEPH G. CENIDOZA  
Provincial Administrator  
Member-BAC

*[Signature]*  
PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC