ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehab. / Repair of Roads leading to Rizal Provincial Sanitary Landfill,

Brgy. San Jose, Macabud and San Isidro Date Prepared : 08 October 2012

Location of Contract : Rodriguez, Rizal Time & Place of 1:00 P.M., Conference Hall,

Approved Budget for the Contract : P21,298,914.82 Bid Opening Rizal Prov'l. Capitol Bldg.

Duration of Project : One Hundred Forty (140) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Persan Construction, Inc.	P21,244,686.43	Surety	PPSII	30222	120 C.D.	P1,064,945.74	Sufficient	1st LCB
D.C. Sandil Construction & Realty Development Incorporated	21,254,398.61	Surety	CGAC	21630	120 C.D.	1,064,945.74	Sufficient	2nd LCB
3.xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member BAC-TWG for Civil Works (sgd) ENGR. ANDRESITO C. GONZAL

BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON

1 of 1

Member BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC

RIZAL-02 October 2012-2 RPG -BAC Form No. 28

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Concrete Reblocking / Asphalt Overlay of Road leading to the Rizal Provincial

Landfill, Brgy. San Jose, Macabud and San Isidro

Location of Contract : Rodriguez, Rizal

Approved Budget for the Contract : P29,997,768.38 **Duration of Project** : One Hundred Eighty (180) Calendar Days

1 of 1

Date Prepared 08 October 2012 Time & Place of

Sheet

Bid Opening Rizal Prov'l. Capitol Bldg.

1:00 P.M., Conference Hall,

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. D.C. Sandil Construction & Realty								
Development Incorporated	P29,934,864.07	Surety	CGAC	21631	120 C.D.	P1,499,888.42	Sufficient	1st LCB
2.Persan Construction Incorporated	29,944,309.81	Surety	PPSII	30223	120 C.D.	1,499,888.42	Sufficient	2nd LCB
3.xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA Assistant Provincial Engineer

Head, BAC-TWG for Civil Works

(sgd) ENGR ARNEL M. KALINGO

Member **BAC-TWG for Civil Works** (sgd) ENGR. ANDRESITO C. GONZAL

Member

BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON

Member **BAC-TWG for Civil Works**

APPROVED BY:

(sgd) ATTY. ROSELLE RAMILO (sgd) MA. TERESA E. LASQUETY **Provincial Treasurer** Assistant Provincial Legal Officer Vice Chairman-BAC Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

Safefair House

RPG -BAC Form No. 28

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID

: Const. of Yineres Stage, PSD Outpost and Perimeter Fence at Brgy. San Jose

and Brgy. San Luis

Location of Contract

: Antipolo, Rizel

Duration of Project

Approved Budget for the Contract

: P 1,534,093.80

: Sbity (60) Calendar Days

RIZAL-16 Oct. 2012-1

1 of 1

Date Prepared

22 October 2012

Time & Place of **Bld Opening**

1:00 P.M., Conference Hall,

Rizal Prov1. Capitol Bidg.

Name of Bidders -	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or * DOB + 120 c.d.)	Required Bid	Sufficient / Insufficient	Remarks / Ranking
. RRCS Construction	P1,524,269.16	Surety	FESICI	011251	120 C.D.	P76,704.69	Sufficient	1st LCB
2. FLS Construction & Builders	P1,528,856.17	Surety	CGAC	21638	120 C.D.	P76,704.69	Sufficient	2nd LCB
S. AHA Construction & Builders	_	Surety	PPSII	30224	120 C.D.	P76,704.69	Insufficient	
XX-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X					-	-		
	1 1							

PREPARED BY

ENGR. JESUS S. GONZAGA Assistant Provincial Sygnesis Head, DAC-TWG by Quil Visities

Member (BACTWG for OHI Works

ENGR. ANDRESTO C. GONZAL

BACTIVIS Nº Ovi Works

BACTING for Chil Works

APPROVED BY:

TERESA E. LAGOUETY ATTY. ROSELLE RAMILO
Proincial Transcord
Antity Provincial Laga Officer
Provincial Transcord
Output Provincial Laga Officer
Mantes DAC

Mantes

Assistant Provincial Legal Officer Vice Chairman-BAC

RIZAL-16 Oct. 2012-2

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID

; Rehab. of Road & Drainage canal damaged by Southwest Monsoon (Habagat)

and Impr. / Conc. of Pathway with Canal, Brgy. Libis

Location of Contract

Approved Budget for the Contract

: P 797,593.87

Duration of Project

: Binangonan, Rizal

: Forty Eight (48) Calendar Days

1 of 1

Date Prepared

22 October 2012

Time & Place of **Bid Opening**

1:00 P.M., Conference Hall.

Rizal Prov1. Capital Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or + DOS+120 cd.)	Required Bid Security	Sufficient / Insufficient	Remerks / Renking
1. JRD-D2 Enterprises	P789,608.19	Surety	PPSII	30227	120 C.D.	P39,879.69	Sufficient	1st LCB
2, Kit Ublades Construction	P791,594.69	Surety	CGAC	21634	120 C.D.	P39,679.69	Sufficient	2nd LCB
). xx+x+x+x+x+x+x+x+x+x+x+x+x+x+x+x+x+x+x							-	
4.						-		

PREPARED BY:

ENGR. JESUS S. GONZAGA Assistant Provincial Eliginary Heat, BACTWG for Call World

ENGR ARNEL M. R Mamber -BAC-TWG for Civil Works

ENGR. ANDRESTO C. GONZAL

Mander BAC-TWG for Del Works

Manted BACTWS for Dyll Works

APPROVED BY:

MACTINES LASQUETY ATTY ROSELLE RAMILO —
Provide Treamfor Adjustic Provincia Legal Officer
Onamen-BAC Vice Oximum-BAC

ENGRIPENTO DE MUNICIPE PUNCHE PONCHE PONCHE

Authur.

RIZAL-16 Oct. 2012-3

ABSTRACT OF BID AS CALCULATED

(Alter the Opening of Bids)

Name of Contract & ID

: Rehab. / Conc. (portion) of Road damaged by Southwest Monsoon (Habagat),

: P 962,309.82

Brgy, Pag-asa

Location of Contract

Approved Budget for the Contract

Duration of Project

: Binangonan, Rizal

: Fifty Stx (5d) Calendar Days

Date Prepared

22 October 2012

Time & Place of **Bid Opening**

1:00 P.M., Conference Half,

Rizal Prov1. Capitol Bidg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Precided or * D08 + 120 c.d.)	Required Bid Security	Sufficient / lesufficient	Remarks / Ranking
Kit Ublades Construction	P954,704.08	Surety	CGAC	21632	120 C.D.	P48,115.49	Sufficient	1st LCB
2. Maguallar Construction Enterprise	P956,508.72	Surety	FESICI	011247	120 C.D.	P48,115.49	Sufficient	2nd LCB
3. Taluds Enterprises	P957,136.75	Surety	MGAC	6743	120 C.D.	P48,115.49	Sufficient	3rd LCB
L XX-MX-MX-MX-MX-MX-MX-MX-MX-MX-MX-MX-MX-M								

PREPARED BY:

ENGR. JESUS S. GONZAGA Assistant Provincial Engineer Head, BAC TWG for On Works

BACTWG for Ovi Works

ENGR. ANDRESTTO C. GONZAL

BACTWG for the Works

BACTING for Chill Works

APPROVED BY:

ATTY. ROSELEE RAMILO Assistant Provincial Lagai Officer Vice Chairman-BAC

Provincial Engineer Member BAC

ENGR. TUISTO & MUNSOO RUSSEL GUICLE STAND CHITCHESTACIO PRISCILLA RI PADUA EUGENE P. DURUSAN Provincia Desperante Provincia Desperante

ABSTRACT OF BID AS CALCULATED

RIZAL-16 Oct. 2012-4

(After the Opening of Bids)

Name of Contract & ID

: Impr. / Concreting of Interior A. Mejorada St., Barangey Batingan

Location of Contract

: Binangonan, Rizal

Date Prepared Time & Place of

22 October 2012 1:00 P.M., Conference Half,

Approved Budget for the Contract

: P 895,179.06

Bid Opening

Rizal Prov1. Capital Bldg.

Duration of Project

: Fifty Two (52) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = COSE + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	. P887,244.29	Surety	MGAC	6742	120 C.D.	P44,758.95	Sufficient	1st LCB
2. Triches Construction & Trading	P888,950.05	Surety	Philtire	603977	120 C.D.	P44,758.95	Sufficient	2nd LCB
3. Maguallar Construction Enterprise	P889,981.88	Surety	FESICI	011248	120 C.D.	P44,758.95	Sufficient	344 LCB
			21					34400
5			1.5		-		_	3

PREPARED BY:

ENGR. JESUS S. GONZAGA Annuari Provided Engineer Head, BACTWORK OVERVIOUS

Member BAC-TWG for OH Works

ENGR. ANDRES TO C. GONZAL BAC-TWG to CHEWorks

BACTING for OVEWING

APPROVED BY:

thermuni- bearing MATERESA E. LASQUETY ATTY ROSELLY RAMILO Profesial Treasurer Charmon-BAC Vice Charmon-BAC Assistant Provincial Legal Officer Vice Chairman-BAC

ENGR-TUISITO D. MUNSOD RUSSEL GUELTE CHARLES PONCIANO METO ESTACIO PRISCILLA R. PADUA EUGEBE P. DURUSAN Provincia Engreso Provincia Engres

RIZAL-16 Oct. 2012-5

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID

: Improvement / Concreting (portion) of Road Lot 3, 4, 8 7 at C.O.D.

Compound, Brgy, Tayuman

Location of Contract Approved Budget for the Contract

Duration of Project

: Binangonan, Rizal : P 1,014,537.56

: Forty Eight (48) Calendar Days

Date Prepared Time & Place of

22 October 2012 1:00 P.M., Conference Hall,

Bid Opening

Rizal Prov1. Capitol Bidg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	tssuing Benk / Company	No. of Bid Security	Validity Period (As Prescribed or # D08 + 120 s.d.)	Required Bid Security	Sufficient / lesufficient	Remarks / Renking
Maguallar Construction Enterprise	P1,005,503.37	Surety	FESICI	011248	120 C.D.	P50,728.88	Sufficient	1st LCB
2. Kit Ublades Construction	P1,007,557.41	Surety	CGAC	21635	120 C.D.	P50,726.88	Sufficient	2nd LCB
3. JRD-D2 Enterprises	P1,009,322.32	Surety	PPSII	30228	120 C.D.	P50,726.88	Sufficient	3rd LCB
4. ************************************								-
					1]	

PREPARED BY

ENGR. JESUS S GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for QN Works

Manba/ BACTWG for Ov! Works ENGR. ANDRESTO C. GONZAL

BACTWG IS DAI Works

Mention V BACTWG for Divi Warter

APPROVED BY:

Provincial Transports Charmon-BAC Assistant Provincial Lagal Officer Vice Chairmen-BAC

ATTY. ROSEYLE RAMILO

DIGE LIUSITE MUNSOD RUSSEL CHURCH INARES

PONCIANO CHITO ESTACIO PRISCILLA R. FADUA ELIGENE P. DURUSAN

Provincial Provincial Digitate

Provincial Administrator

Manda BAC

Manda BAC

Menda BAC

Menda BAC

Menda BAC

Menda BAC

Menda BAC

Menda BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

RIZAL-16 Oct. 2012-6

Date Prepared Time & Place of

22 October 2012 1:00 P.M., Conference Hall,

Bld Opening

Rizal Prov1. Capitol Bidg.

: Improvement / Concreting of Pathwalks with Drainage Canal at

Calumpang Elementary School, Brgy. Calumpang

Location of Contract

Duration of Project

Name of Contract & ID

: Binangonan, Rizal

: P 358,593.43

Approved Budget for the Contract

: Thirty Six (36) Calendar Days

Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	(As Precised or * DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Renking
P353,000.04	Surety	Philtire	03978	129 C.D.	P17,929.67	Sufficient	1st LCB
P355,070.55	Surety	MGAC	8744	129 C.D.	P17,929.67	Sufficient	2nd LCB
				11			- 7
	1					-	
	P353,000.04	P353,000.04 Surety	P353,000.04 Surety Philline	P353,000.04 Surety Philtre 03978	Total Amount of Bid Security Company Security (DB+120 cd.) P353,000.04 Surety Philtre 03978 120 C.D.	Total Amount of Bid Security Company Security (As Precised or COS+120 c.d.) Security P353,000.04 Surety Philtre 03978 120 C.D. P17,929,67	Total Amount of Bid Security Company Security (As Precised or COS+120 c.d.) Security Insufficient P353,000.04 Surety Philtips 03978 120 C.D. P17,929.67 Sufficient

PREPARED BY

ENGR. JESUS S. GONZAGA Assistant Provincial Engineer Head, BACTWG to Onl Works

BAC-TWG for Chill Works

BACTING OF ON Works

BACTING No Onl Man

APPROVED BY:

ATTERESA E LASKUETY Assetant Provincial Legal Officer Vice Charmen-SAC

ENGR. LUISITÓ DANCINSCO RUSSEL QUIELENE MARES PONCUS CONTON PROPRIO PROCEDE PONCUS PROPRIO PROPIO PROPRIO PROPIO PROPIO PROPRIO PROPIO PROPRIO PROPRIO PROPIO PROPIO PROPIO PROPIO PRO

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID

: Repair / Rehabilitation / Provision of Canopy of 17x42m. Ynares Mutti-purpose

Covered Court (Arc Type) at Brgy. Sen Carlos

Location of Contract

Approved Budget for the Contract

Duration of Project

: Binangonan, Rizal

: P 887,887.37 : Forty (40) Celender Days RIZAL-16 Oct. 2012-7

1 of 1

Date Prepared Time & Place of 22 October 2012

Bid Opening

1:00 P.M., Conference Hall,

Rizal Prov1. Capitol Bidg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or n. COS = 120 cd.)	Required Bid Security	Sufficient / lesufficient	Remarks / Ranking
t. Kit Ubledes Construction	P879,611.48	Bond	CGAC	21633	120 C.D.	P44,364.37	Sufficient	1st LC8
2. JRD-D2 Enterprises	P881,633.61	Bond	PPSII	30232	120 C.D.	P44,394.37	Sufficient	2nd LCB
3. Taluds Enterprises	P882,831.28	Bond	MGAC	8745	129 C.D.	P44,364.37	Sufficient	3rd LCB
4. XX+X+X+X+X+X+X+X+X+X+X+X+X+X		10-11	1					
***************************************						1		

PREPARED BY:

ENGR. JESUS \$. GONZAGA

Assistant Provincial Engineer Head, SAC-TWG by Die Works

APPROVED BY:

Assistant Provincial Legal Officer Vice Chairman-BAC

Provincial Engineer Member-BBC

Manber SAC-TWG for Cirl Works

ENGR. ANDRESTTO C. GONZAL

BACTIVE by OverVision

BACTIVIS to Only Style

Provincial Konsostrator Member-BAC

ENCIR LUMBITO S. MICHISOD RUSSEL QUECER EMPHARES PONCIANO OMFO ESTACIO PRISCILLA R. PADUA EUGENE P. DURUSAN Provincial Brighner Provincial Brighne

RIZAL-16 Oct. 2012-8 ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

N ne of Contract & ID

: Const. of Ynares Stage at Sen Isldro Elem. Sch., Brgy. San Isldro

Lo: Ion of Contract

: Montalban, Rizal

Date Prepared

22 October 2012

Approved Budget for the Contract

: P 820,344.86

Time & Place of **Bld Opening**

1:00 P.M., Conference Hall, Rizal Prov1. Capitol Bldg.

Duration of Project

: Sbrty (60) Celendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Presided or * COS + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remerks / Renking
, Lard Builder	P812,330.42	Bond	MGAC	6746	120 C.D.	P41,017.24	Sufficient	tw LCB
Pazvic Construction	P814,330,17	Bond	FESICI	011413	120 C.D.	P41,017.24	Sufficient	2nd LCB
. Hannahziel uliders & Supply	P814,750.45	Bond	CGAC	21841	. 120 C.D.	P41,017.24	Sufficient	3rd LC8
CONTEXES - NATIONAL STATES AND STATES			-		-		-	

PREPARI D BY

ENGR. JESUS S. GONZAGA Assists: 1 Royalcal Engineer Head, EAC (Wighter Orl Works

Manber BAC-TWS for Ovil Works

ENGR. ANDRESITO C. GONZAL

BACTIVE for DVI Works

BAC-THIS for Chill White

APPROVED BY:

PENESA E LASCUETY ATTY ROSELLE RAMEO
PRINCIPAT Treasurer
Onerman BAC

Vos Charman BAC

ENGR CUSTO C MUNSOD RUSSEL GUILLE PLANES PONCIANO CATÓ ESTACIO PRISCILLA RI PADUA EUGENE P. DURUSAN
Provincial Business Provincia District Provincia Business Provinc

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

RIZAL-16 Oct. 2012-9

Name of Contract & ID

Location of Contract

Duration of Project

: Const. of 15x24m. Ynares Multi-purpose Covered Court (Rafter Type) at

San Jose National High Sch., Brgy. San Jose

Date Prepared Time & Piece of 22 October 2012 1:00 P.M., Conference Hall,

: Montalban, Rizal : P 2,621,407.84

Approved Budget for the Contract

: Eighty Eight (88) Calondar Days

Bid Opening

Sheet

Rizal Prov1. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Precrited or * DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AHA Construction & Builders	P2,612,617.99	Bond	PPSE	30225	120 C.D.	P131,070.39	Sufficient	tst LCB
2. Kit Ublades Construction	P2,614,804.16	Bond	CGAC	21636	120 C.D.	P131,070.29	Sefficient	2nd LCB
3. Lard Builders	_	Bond	MGAC	6747	120 C.D.	P131,070.39	insufficient	3rd LCB
(Metaletelenetatatatatatatat	10000	1.00						

PREPARED BY:

ENGR. JESUS \$. GONZAGA Assistant Provincial Engineer Head, BAC-TWG for Dut Works

BACTVIG for Old Works

ENGR. ANDRESITO C. GONZAL

Member³ BACTIVE for ON Vigets

BACTIVE for Dyl Viside

APPROVED BY:

LASOUETY ATTY, ROSELLE RAMILO

Assistant Printicial Lagal Officer Vice Charman-BAC

ENGR-LUISITO & MUNSOD RUSSEL GUILLESTE Provincial Engineer Manther-BAG

MARES PONCIANO O DESESTACIO PRISCILLAR PADLIA. ELIGENE P. DURUSAN
PRINT GUA CHAT HEADYDOO Principal Budget Officer Print GAT Chat Head HONO
Member BAC
Member BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

RIZAL-16 Oct. 2012-10

1 of 1

Name of Contract & ID

: Repair / Repainting of Yneres Sch. Bidg. and impr. / Repainting of 17x30m. Yeares Multi-purpose Covered Court (Rafter Type) at Teresa Elem. Sch.,

Date Prepared

22 October 2012

Location of Contract

: Brgy. Delig, Teresa, Rizal

Time & Place of

1:00 P.M., Conference Hall,

Approved Budget for the Contract

: P 1,451,877.24

Bid Opening

Rizel Prov1. Capitol Bidg.

Duration of Project

: Forty Four (44) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Presented or * COS + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
I. FLS Construction & Builders	P1,442,514.45	Bond	CGAC	21637	120 C.D.	P72,593.86	Sufficient	1st LCB
2. ASB Construct	P1,444,802,40	Bond	FESICI	011249	120 C.D.	P72,593.86	Sufficient	2nd LCB
3. Lard Builders	P1,446,879.20	Bond	MGAC	6748	120 C.D.	P72,563.88	Sufficient	3rd LCB
4. XXMXMXMXMXMXMXMXMXMXMXMX			70					

PREPARED BY

ENGR. JESUS S. GONZAGA Assistant Provincial Engineer Head, BAC TIVIS for Onl Works

BACTWG for CHEWorks

FINUR. ANDRESON C. GONZAL

Member BAC-TWG to Ovl Works

Member | BACTWG for Dyl Works

APPROVED BY

TERESA E. LASOUETY Assistant Provincial Legal Officer Vice Chairman-BAC Chairman-BAC

Provincial Engineer Maniper-BAG

ENGR. LUISITO OF MUNSOD RUSSEL GUALTERS PONCIANOSCHILD ESTACIO PRISCILLA R. PADUA EUREP. DURUSAN
Provincial Bulginear Provincial Autophoreus Provincial Bulginear Provincial Bulg

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID

Location of Contract

: Repair / Repainting of 2-units, 2-storey, 6-rooms Ynares Sch. Bidg.

: Morong, Rizal : P 789,380.69

Approved Budget for the Contract **Duration of Project**

: Thirty Six (36) Calendar Days

1 of 1

Date Prepared

RIZAL-16 Oct. 2012-11

22 October 2012

Time & Place of **Bld Opening**

1:00 P.M., Conference Hall,

Rizal Prov1. Capitol Bidg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribe) or * DOS+120 cd.)	Required Bid Security	Sufficient / lessificient	Remarks / Renking
I. ASB Construct	P781,488.85	Bond	FESICI	011250	120 C.D.	P39,469,03	Sufficient	tst LC8
2. FLS Construction of Builders	P783,388.35	Bond	CGAC	21639	120 C.O.	P30,469.03	Sufficient	2nd LCB
3. Lard Builders	P784,460.64	Bond	MGAC	5749 -	120 C.O.	P39,469.03	Sufficient	SHICE
1. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x					- 4			

PREPARED BY

ENGR. JESUS S. GONZAGA Animat Product Strates Hand, BAC TWEST ON Works

BACTVIGTH ON WINE

ENGR. ANDRESTO C. GONZAL

Menter BAC-TWG for Ovi World

APPROVED BY

MA_TERESA E_LAGOUETY ATTY ROSELEE RAMEO
Provincial Translator
Chairman-BAC Vice Chairman-BAC
Vice Chairman-BAC

Assistant Provincial Legis Officer Vice Charmer-SAC

Provincial Signey Member SAG

Provincial Administrator Marris or BAC

ENDR TUISITO & MUNSOD RUSSEL QUELLO PROCESSANDE PROCESSAND PROCESS

RIZAL-16 Oct. 2012-12

ABSTRACT OF BID AS CALCULATED

(Alter the Opening of Bids)

Name of Contract & ID

: Construction of Ynanes Stage at Knight of Columbus Elem. Sch., Berangay

Date Prepared

San Roque

Time & Place of

22 October 2012 1:00 P.M., Conference Hall.

Location of Contract

Duration of Project

: Artipolo, Rizal

Bid Opening

Rizal Prov1. Capitol Bidg.

Approved Budget for the Contract

: P 871,802.92

: Sty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or * DOS + 120 c.4.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
	P863,778.63	Bond	CGAC	21640	129 C.D.	P43,590.15	Sufficient	1st LCB
I. Hannahziel Builders & Supply	P865,707.31	Bond	FESICI	011411	120 C.D.	P43,590.15	Sufficient	2nd LCB
2. RRCS Construction 3. F.C Leonides Construction	P866,477.26	Bond	PPSII	30229	129 C.D.	P43,590.15	Sufficient	. Sed LCB
4. 10-1-1-1-1-1-1-1-1-1-1-1-1-1-1-1								-

PREPARED BY

ENGR. JESUS S. GONZAGA Assistant Provincial Englisher Head, BACTWG H, Cle Works

BACTWG for OHI Works

ENGR. ANDRESTTO C. GONZAL

BACTWGS DIEWORS

BAG-TWG for DH Wip

APPROVED BY:

TELEFOUND RESTORED A CONTROL OF THE CONTROL OF THE

Assistant Provincial Legal Officer Vice Chairman BAC

ENGR LUBSTO COMUNSCIO RUSSEL CULTURA MARES PONCUNICATITO ESTACIO PRISCILLA R. PADUA EUGENE P. DURUSAN
Provincial Dispute Provincial Administrator
Marcher SAC

Marcher SAC

Marcher SAC

Marcher SAC

Marcher SAC

RIZAL-16 Oct. 2012-13

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID

Location of Contract

Duration of Project

: Const. of 2-storey Yeares Multi-purpose Bidg. (SPED Laboratory) at Tayuman

Elem. Sch., Brgy. Teyuman

22 October 2012

Time & Place of **Bid Opening**

1:00 P.M., Conference Hall,

Approved Budget for the Contract

: P 2,093,300.31

: Binangonan, Rizal

: One Hundred Twenty (120) Calendar Days

Rizal Prov1. Capitol Bidg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Precribed or * D08 + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Renking
1. AHA Construction & Builders	P2,083,201.44	Bond	PPSII	30226	129 C.D.	P104,965.01	Sufficient	1st LCB
2. Land Builders	P2,085,303.99	. Bond	MGAC	6750	120 C.D.	P104,965.01	Sufficient	2nd LCB
3. RRCS Construction	P2,086,321,39	Bond	FESICI	011412	129 C.D.	P104,565.01	Sufficient	3rd LCB
4. 2014242424242424242424242424242								
					11			

PREPARED BY

ENGR. JESUS S. GONZAGA
Assistant Projectal Engineer
Heert, BACTVIC by CHEWORK

Marater BAC-TWG for Chil Works

ENGR. ANDRESTTO C. GCRZAL

BACTWO'S DriVente

Manifes BACTWG for Ovi Works

APPROVED BY

Assistant Provincial Legal Officer Vice Chairran-BAC

ENGR. LUISITO Q MONSOO RUSSEL QUELEN MARES PONCIANGICIATO ESTACIO PRISCILLA IL PAQUA ENGENE P. DURUSAN

RIZAL-16 Oct. 2012-14 ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID

: Const. of Yneres Stage at Barangay Plaugay

Date Prepared

22 October 2012

Location of Contract

: Baras, Rizal

Time & Place of

1:00 P.M., Conference Hall,

Approved Budget for the Contract

: P 783,659.02

Bld Opening

Rizal Prov1. Capitol Bidg.

: Sbdy (60) Calendar Days **Duration of Project**

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Precribed or * DOS + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. F.C Leonidas Construction	P775,718.64	Bond	PPSII	30230	120 C.D.	P38,182.95	Sufficient	1st LC8
2. Lard Builders	P777,659.24	Bond	MGAC	6751	120 C.D.	P39,182.95	Sufficient	2nd LC8
3. Pazvic Construction	P779,017.20	Bond	FESICI	011414	120 C.D.	P39,182.95	Sufficient	3rd LCB
1, xx+x+x+x+x+x+x+x+x+x+x+x+x+x			-					
		4			1		1	

PREPARED BY

ENGR. JESUS S. GONZAGA Assistant Provincial System Heat, SAC-TWO/Arr Qui Works

Member BACTWG for OH Works

ENGR. ANDRESITO C. GONZAL BACTING for Chil Wholes

BACTING by OVE Week

APPROVED BY

ALTY, ROSELLE RAMILO Auditant Provincial Legal Officer Vice Chairman-SAC

Provincial Engineer Member-BAC

ENGR. CHISITO & MUNSCO RUSSEL GULLERIC. Provincial Adjenistrator Member BAC

PHORES PONCIANO SHID ESTACIO PRISCILLA R. PADUA EUGENE P. DURUSAN Provi GATI Days Proso Provincial Budget Officer Provi Gat Days Haus House Mandar BAC Mandar BAC Mandar BAC

RIZAL-16 Oct. 2012-15

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID

: Const. of Ynares Stage at Timoteo A. Reyes Sr. Mem. Elem. Sch.

Sheet

1 of 1

Brgy, San Pedro

Date Prepared

22 October 2012

Location of Contract

: Morong, Rizal

Time & Place of

1:00 P.M., Conference Hall,

Approved Budget for the Contract

: P 848,695.04

Bid Opening

Rizal Prov1. Capital Bldg.

Duration of Project

: Strty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescriber or * D08 + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Pszvic Construction	P839,557.17	Bond	FESICI	011415	120 C.D.	P42,334.75	Sufficient	1st LCB
2. Hannahziel Builders & Supply	P841,943.73	Bond	CGAC	21642	129 C.D.	P42,334.75	Sufficient	2nd LC8
). F.C Leonides Construction	P842,437.37	Bond	PPSII	30231	120 C.D.	P42,334.75	Sufficient	3rd LCB
F.C Leonides Construction XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX	P842,437.37	Bond	PPSII -	30231	129 C.D.	P42,334.75	Suff	cient

PREPARED BY:

ENGR. JESUS S. GONZAGA Assistant Provincial Engineer Head, BAC-TWG/for Quit Works

Member BACTWG for Ovi Works

ENGR. AND RESITO C. GONZAL Member BAC-TWG for Ovi Works

BAC-TWG for Ove Wholes

APPROVED BY:

DIGITION ATTY ROSELLE RAMILO DIGITO EN MINSON RUSSEL GULLERC THARES PONCIONE CHITO ESTACIO PRISCILLA R. FADUA EUGENE P. DURUSAN Provincia Englisher Provincia Englishe Phospicial Treasurer Charman-BAC

RPG -BAC Form No. 28 RIZAL-30 Oct. 2012-1

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares Multi-Purpose Covered Court and Ynares

1 of 1

Stage at Antipolo, Rizal

Date Prepared

Sheet

30 October 2012

Location of Contract : Antipolo, Rizal Time & Place of

1:00 P.M., Conference Hall,

Approved Budget for the Contract

: P745,322.19

Bid Opening

Rizal Prov'l. Capitol Bldg.

Duration of Project : Forty (40) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P737,330.52	Bond	CGAC	21643	120 C.D.	P37,266.11	Sufficient	1st LCB
2. Rachki Enterprises	738,640.18	Bond	PPSII	30233	120 C.D.	37,266.11	Sufficient	2nd LCB
3. Lard Builders	740,331.80	Bond	MGAC	2090037	120 C.D.	37,266.11	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO Member

(sgd) ENGR. ANDRESITO C. GONZAL

(sgd)ENGR. DANILO P. SISON

Assistant Provincial Engineer Head, BAC-TWG for Civil Works

BAC-TWG for Civil Works

BAC-TWG for Civil Works

Member

Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) ATTY. ROSELLE RAMILO (sgd) MA. TERESA E. LASQUETY **Provincial Treasurer** Assistant Provincial Legal Officer Vice Chairman-BAC Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Installation of Electrical Lighting System of Ynares Multi-Purpose Covered

: Forty (40)

Calendar Days

Court and Impr. of Basketball Court at Brgy. San Jose and Brgy. San Isidro **Date Prepared** 30 October 2012

Time & Place of 1:00 P.M., Conference Hall, **Location of Contract** : Antipolo, Rizal

Bid Opening Approved Budget for the Contract : P725,172.01 Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P717,832.15	Bond	MGAC	2090038	120 C.D.	P36,258.60	Sufficient	1st LCB
2. Kit Ubiadas Construction	719,037.58	Bond	CGAC	30234	120 C.D.	36,258.60	Sufficient	2nd LCB
3. Rachki Enterprises	720,241.69	Bond	PPSII	21644	120 C.D.	36,258.60	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

Duration of Project

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO Member

BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL

Member **BAC-TWG for Civil Works**

Sheet

(sgd)ENGR. DANILO P. SISON

1 of 1

Member **BAC-TWG for Civil Works**

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO **Provincial Treasurer** Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. of Road Alleys at Sitio Upper Manalite II, Barangay Sheet 1 of 1

30 October 2012

Sta. Cruz

Date Prepared

Location of Contract : Antipolo, Rizal Time & Place of **Bid Opening**

1:00 P.M., Conference Hall,

Approved Budget for the Contract

: P1,645,758.71

Rizal Prov'l. Capitol Bldg.

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Rachki Enterprises	P1,635,758.84	Bond	PPSII	30235	120 C.D.	P82,287.93	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,639,757.38	Bond	CGAC	21645	120 C.D.	82,287.93	Sufficient	2nd LCB
3. AHA Construction & Builders	1,640,761.87	Bond	MGAC	2090048	120 C.D.	82,287.93	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO Member

(sgd) ENGR. ANDRESITO C. GONZAL Member

(sgd)ENGR. DANILO P. SISON

Assistant Provincial Engineer Head, BAC-TWG for Civil Works

BAC-TWG for Civil Works

BAC-TWG for Civil Works

Member BAC-TWG for Civil Works

APPROVED BY:

(sgd) ATTY. ROSELLE RAMILO (sgd) MA. TERESA E. LASQUETY Provincial Treasurer Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

: Improvement / Concreting of Holyland St., Sitio Hinapao, Brgy. San Jose Name of Contract & ID

Sheet

30 October 2012

1 of 1

Location of Contract : Antipolo, Rizal Time & Place of

Date Prepared

1:00 P.M., Conference Hall,

Approved Budget for the Contract : P1,533,842.97 **Bid Opening**

Rizal Prov'l. Capitol Bldg.

Duration of Project (60)Calendar Days : Sixty

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Rachki Enterprises	P1,521,400.58	Bond	PPSII	30236	120 C.D.	P76,692.15	Sufficient	1st LCB
2. AHA Construction & Builders	1,526,676.94	Bond	MGAC	2090048	120 C.D.	76,692.15	Sufficient	2nd LCB
3. Kit Ubiadas Construction	1,528,850.58	Bond	CGAC	21646	120 C.D.	76,692.15	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO Member

(sgd) ENGR. ANDRESITO C. GONZAL

(sgd)ENGR. DANILO P. SISON Member

Assistant Provincial Engineer Head, BAC-TWG for Civil Works

BAC-TWG for Civil Works

BAC-TWG for Civil Works

Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO **Provincial Treasurer** Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

: Improvement (portion) of Sidewalk & Drainage Canal at Main Road, Name of Contract & ID

Sitio Phase II, Bagong Nayon II, Brgy. San Isidro

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,997,367.62

Duration of Project : Forty (40) Calendar Days Sheet 1 of 1

Date Prepared

30 October 2012 Time & Place of

Bid Opening Rizal Prov'l. Capitol Bldg.

1:00 P.M., Conference Hall,

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Rachki Enterprises	P1,987,316.99	Bond	PPSII	30237	120 C.D.	P99,868.38	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,989,377.15	Bond	CGAC	21647	120 C.D.	99,868.38	Sufficient	2nd LCB
3.Hannahziel Builders & Supply	1,990,581.60	Bond	MGAC	2090042	120 C.D.	99,868.38	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member

BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL

Member

BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON

Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY **Provincial Treasurer** Chairman-BAC

(sgd) ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

RPG -BAC Form No. 28 RIZAL-30 Oct. 2012-6

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

: Improvement / Concreting & Const. of Drainage Canal at Road Lot 6, Peace Name of Contract & ID

Village, Phase 2, Brgy. San Luis

Date Prepared 30 October 2012

1 of 1

Location of Contract : Antipolo, Rizal Time & Place of

1:00 P.M., Conference Hall,

Approved Budget for the Contract : P1,526,583.90 **Bid Opening**

Sheet

Rizal Prov'l. Capitol Bldg.

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders & Supply	P1,517,482.30	Bond	MGAC	2090043	120 C.D.	P76,329.19	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,519,602.49	Bond	CGAC	21648	120 C.D.	76,329.19	Sufficient	2nd LCB
3. Rachki Enterprises	1,521,495.10	Bond	PPSII	30238	120 C.D.	76,329.19	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO Member

(sgd) ENGR. ANDRESITO C. GONZAL Member

(sgd)ENGR. DANILO P. SISON

Assistant Provincial Engineer Head, BAC-TWG for Civil Works

BAC-TWG for Civil Works

BAC-TWG for Civil Works

Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO **Provincial Treasurer** Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

: Improvement / Concreting (portion) of Road at Sitio Patnubay, Purok I, Name of Contract & ID

Sheet

1 of 1

Brgy. San Luis

Date Prepared

30 October 2012

Location of Contract : Antipolo, Rizal Time & Place of

1:00 P.M., Conference Hall,

Approved Budget for the Contract

: P797,845.63

Bid Opening

Rizal Prov'l. Capitol Bldg.

Duration of Project (60): Sixty Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P789,839.11	Bond	CGAC	21649	120 C.D.	P39,892.28	Sufficient	1st LCB
2. Rachki Enterprises	791,425.21	Bond	PPSII	30239	120 C.D.	39,892.28	Sufficient	2nd LCB
3. Hannahziel Builders & Supply	792,596.74	Bond	MGAC	2090044	120 C.D.	39,892.28	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO Member

(sgd) ENGR. ANDRESITO C. GONZAL

(sgd)ENGR. DANILO P. SISON

Assistant Provincial Engineer Head, BAC-TWG for Civil Works

BAC-TWG for Civil Works

Member **BAC-TWG for Civil Works**

Member **BAC-TWG for Civil Works**

APPROVED BY:

(sgd) ATTY. ROSELLE RAMILO (sgd) MA. TERESA E. LASQUETY Assistant Provincial Legal Officer **Provincial Treasurer** Vice Chairman-BAC Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer**

Member-BAC

(sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

: Improvement / Concreting (Phase 2) of Roads at Phase II, Sitio Name of Contract & ID

Tanaza II, Brgy. San Jose

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P998,982.38

Duration of Project : Seventy Two (72) Calendar Days Sheet 1 of 1

Date Prepared 30 October 2012

Time & Place of 1:00 P.M., Conference Hall, **Bid Opening**

Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLDG Enterprises	P990,954.22	Bond	FESICI	011584	120 C.D.	P49,949.12	Sufficient	1st LCB
2. Rachki Enterprises	992,021.56	Bond	PPSII	30240	120 C.D.	49,949.12	Sufficient	2nd LCB
3. Lard Builders	994,443.49	Bond	MGAC	2090039	120 C.D.	49,949.12	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member

BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL

Member

BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON

Member **BAC-TWG for Civil Works**

APPROVED BY:

(sgd) ATTY. ROSELLE RAMILO (sgd) MA. TERESA E. LASQUETY Assistant Provincial Legal Officer **Provincial Treasurer** Vice Chairman-BAC Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Const. of 1-storey Multi-Purpose Building at Sitio Taguete, Barangay Cupang

Sheet : 1 of 1

Date Prepared : 30 October 2012

: Antipolo, Rizal

Time & Place of

1:00 P.M., Conference Hall,

Approved Budget for the Contract : P856,805.27

Bid Opening

Rizal Prov'l. Capitol Bldg.

Duration of Project : Seventy Six (76) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders & Supply	P848,829.84	Bond	MGAC	2090045	120 C.D.	P42,840.26	Sufficient	1st LCB
2. Rachki Enterprises	850,163.86	Bond	PPSII	30241	120 C.D.	42,840.26	Sufficient	2nd LCB
3. FLDG Enterprises	851,510.27	Bond	FESICI	011585	120 C.D.	42,840.26	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

Location of Contract

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO
Member

(sgd) ENGR. ANDRESITO C. GONZAL

(sgd)ENGR. DANILO P. SISON
Member

Assistant Provincial Engineer Head, BAC-TWG for Civil Works

BAC-TWG for Civil Works

BAC-TWG for Civil Works

Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(After the Opening of Bids)

: Const. of 14x12m. Ynares Multi-Purpose Covered Court (Rafter Type) at Name of Contract & ID

Sitio Kabute, Brgy. Dela Paz

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,515,312.26

Duration of Project : Seventy Six (76) Calendar Days Sheet

1 of 1

Date Prepared

30 October 2012

Time & Place of

1:00 P.M., Conference Hall,

Bid Opening Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AHA Construction & Builders	P1,506,309.87	Bond	MGAC	2090047	120 C.D.	P75,765.81	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,509,083.47	Bond	CGAC	21650	120 C.D.	75,765.81	Sufficient	2nd LCB
3. Rachki Enterprises	1,510,310.15	Bond	PPSII	30242	120 C.D.	75,765.81	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer

Head, BAC-TWG for Civil Works

(sgd) ENGR ARNEL M. KALINGO

Member

BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL

Member

BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON

Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) ATTY. ROSELLE RAMILO (sgd) MA. TERESA E. LASQUETY **Provincial Treasurer** Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

: Repair / Repainting of 2-units, 2-storey, 6-rooms Ynares School Building at Name of Contract & ID

Mahabang Parang National High School, Barangay Mahabang Parang

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P781,267.24

Duration of Project (40) Calendar Days : Forty

Sheet 1 of 1

Date Prepared

Time & Place of

Bid Opening

1:00 P.M., Conference Hall,

30 October 2012

Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P772,396.84	Bond	CGAC	24052	120 C.D.	P39,063.36	Sufficient	1st LCB
2. JRD-D2 Enterprises	775,246.28	Bond	PHILFIRE	04478	120 C.D.	39,063.36	Sufficient	2nd LCB
3. FLDG Enterprises	775,790.83	Bond	FESICI	011586	120 C.D.	39,063.36	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer

Head, BAC-TWG for Civil Works

(sgd) ENGR ARNEL M. KALINGO

Member

BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL

Member

BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON

Member BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO **Provincial Treasurer** Assistant Provincial Legal Officer Chairman-BAC

Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of 2-units, 2-storey, 6-rooms Ynares School Building at Sheet 1 of 1

Mahabang Parang National High School, Barangay Mahabang Parang

Date Prepared 30 October 2012

: Binangonan, Rizal Location of Contract

Time & Place of

1:00 P.M., Conference Hall,

Approved Budget for the Contract : P781,267.24 **Bid Opening**

Rizal Prov'l. Capitol Bldg.

Duration of Project : Forty (40) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P772,396.84	Bond	CGAC	24052	120 C.D.	P39,063.36	Sufficient	1st LCB
2. JRD-D2 Enterprises	775,246.28	Bond	PHILFIRE	04478	120 C.D.	39,063.36	Sufficient	2nd LCB
3. FLDG Enterprises	775,790.83	Bond	FESICI	011586	120 C.D.	39,063.36	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO Member

(sgd) ENGR. ANDRESITO C. GONZAL (sgd)ENGR. DANILO P. SISON

Assistant Provincial Engineer Head, BAC-TWG for Civil Works

BAC-TWG for Civil Works

BAC-TWG for Civil Works

Member

Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) ATTY. ROSELLE RAMILO (sgd) MA. TERESA E. LASQUETY **Provincial Treasurer** Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

: Improvement / Concreting (portion) of Kay Guiral Feeder Road at Name of Contract & ID

Barangay Hulo

Location of Contract : Pililla, Rizal

Approved Budget for the Contract : P999,978.00

Duration of Project : Fifty Two (52) Calendar Days Sheet 1 of 1

Date Prepared 30 October 2012

Time & Place of

Bid Opening

1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P991,500.30	Bond	PHILFIRE	04479	120 C.D.	P49,998.90	Sufficient	1st LCB
2. Lard Builders	993,760.00	Bond	MGAC	2090040	120 C.D.	49,998.90	Sufficient	2nd LCB
3. FLDG Enterprises	994,980.37	Bond	FESICI	011587	120 C.D.	49,998.90	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member **BAC-TWG for Civil Works** (sgd) ENGR. ANDRESITO C. GONZAL

Member

BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON

Member **BAC-TWG for Civil Works**

APPROVED BY:

Chairman-BAC

(sgd) ATTY. ROSELLE RAMILO (sgd) MA. TERESA E. LASQUETY Assistant Provincial Legal Officer **Provincial Treasurer** Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

: Rehabilitation / Construction (portion) of Fence at Malaya Elem. Sch. Name of Contract & ID

1 of 1

Barangay Malaya

Date Prepared

Sheet

30 October 2012

Location of Contract : Pililla, Rizal Time & Place of

1:00 P.M., Conference Hall,

Approved Budget for the Contract

: P469,550.03

Bid Opening

Rizal Prov'l. Capitol Bldg.

Duration of Project : Forty (40) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLDG Enterprises	P461,585.28	Bond	FESICI	011588	120 C.D.	P23,477.50	Sufficient	1st LCB
2. JRD-D2 Enterprises	464,170.07	Bond	PHILFIRE	04480	120 C.D.	23,477.50	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO Member

(sgd) ENGR. ANDRESITO C. GONZAL Member

(sgd)ENGR. DANILO P. SISON Member

Assistant Provincial Engineer Head, BAC-TWG for Civil Works

BAC-TWG for Civil Works

BAC-TWG for Civil Works

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO **Provincial Treasurer** Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC

(After the Opening of Bids)

: Const. of 2-storeyYnares Multi-Purpose Building (HOA Office) at Name of Contract & ID

URS-Rodriguez, Amityville Subd., Barangay San Jose

: Montalban, Rizal

Approved Budget for the Contract : P2,725,274.53

Duration of Project : One Hundred Twenty (120) Calendar Days Sheet 1 of 1

Date Prepared 30 October 2012

Time & Place of 1:00 P.M., Conference Hall,

Bid Opening Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading								
Corporation	P2,715,281.64	Bond	FESICI	011589	120 C.D.	P136,263.73	Sufficient	1st LCB
2. Lard Builders	2,718,293.11	Bond	MGAC	2090041	120 C.D.	136,263.73	Sufficient	2nd LCB
3. Kit Ubiadas Construction	2,719,982.54	Bond	CGAC	24053	120 C.D.	136,263.73	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

Location of Contract

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member

BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL

Member

BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON

Member **BAC-TWG for Civil Works**

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO **Provincial Treasurer** Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Renovation / Extension of Ynares Multi-Purpose Bldg. and Repair of

> School Fence at Brgy. Dela Paz and Brgy. San Roque **Date Prepared**

12 November 2012

Time & Place of 1:00 P.M., Conference Hall, Location of Contract : Antipolo, Rizal **Bid Opening** Approved Budget for the Contract : P2,313,773.91 Rizal Prov'l. Capitol Bldg.

Duration of Project : Eighty (80) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. RRCS Construction	P2,303,361.54	Bond	FESICI	011597	120 C.D.	P115,688.69	Sufficient	1st LCB
2. Lard Builders	2,305,187.42	Bond	MGAC	2090060	120 C.D.	115,688.69	Sufficient	2nd LCB
3. Cager Construction & Supply	2,307,701.23	Bond	CGAC	24061	120 C.D.	115,688.69	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO Member

BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL

Member **BAC-TWG for Civil Works**

Sheet

1 of 1

Member **BAC-TWG for Civil Works**

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO **Provincial Treasurer** Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(sgd) EUGENE P. DURUSAN Prov'l. Gov't.Dep't Head-HRMO Member-BAC

(sgd)ENGR. DANILO P. SISON

Location of Contract

Duration of Project

RIZAL-06 November 2012-2

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 15-units Welcome Arc at Barangay Sta. Cruz

Sheet

1 of 1

0 /

Date Prepared
Time & Place of

12 November 2012

: Antipolo, Rizal

Bid Opening

1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Approved Budget for the Contract

: P2,633,131.46

: Eighty (80) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Rachki Enterprises	P2,622,988.91	Bond	PPSII	30243	120 C.D.	P131,656.57	Sufficient	1st LCB
2. Cager Construction & Supply	2,625,134.91	Bond	CGAC	24060	120 C.D.	131,656.57	Sufficient	2nd LCB
3. Lard Builders	2,626,592.97	Bond	MGAC	2090059	120 C.D.	131,656.57	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member BAC-TWG for Civil Works (sgd) ENGR. ANDRESITO C. GONZAL

Member BAC-TWG for Civil Works (sgd)ENGR. DANILO P. SISON

Member BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY
Provincial Treasurer A
Chairman-BAC

((sgd) ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer Vice Chairman-BAC (sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC (sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Impr. / Embankment / Riprapping for Slope Protection (portion) of Road at

Sitio San Joseph (Seedlings), Brgy. San Jose

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,994,225.40

Duration of Project : Sixty (60) Calendar Days

Sheet

1 of 1

Date Prepared

12 November 2012

Time & Place of

1:00 P.M., Conference Hall,

Bid Opening Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Hannahziel Builders and Supply	P1,980,000.08	Bond	FESICI	011591	120 C.D.	P99,711.27	Sufficient	1st LCB
2. Lard Builders	1,985,722.40	Bond	MGAC	2090058	120 C.D.	99,711.27	Sufficient	2nd LCB
3. J.E.I. Construction	1,987,060.48	Bond	PHILFIRE	04482	120 C.D.	99,711.27	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member BAC-TWG for Civil Works (sgd) ENGR. ANDRESITO C. GONZAL

Member BAC-TWG for Civil Works (sgd)ENGR. DANILO P. SISON

Member BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC (sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

RIZAL-06 November 2012-4

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. of Road Lot 3 at Urban Community Heights,

Sitio Parugan, Phase III, Brgy. San Jose

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P894,273.48

Duration of Project : Sixty (60) Calendar Days

Sheet

1 of 1

Date Prepared

12 November 2012

Time & Place of

Bid Opening

1:00 P.M., Conference Hall,

Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. E.S. Condez Construction	P886,277.85	Bond	CGAC	24054	120 C.D.	P44,713.67	Sufficient	1st LCB
2. Marrox Trading & Construction	888,265.18	Bond	PPSII	30251	120 C.D.	44,713.67	Sufficient	2nd LCB
3. RRCS Construction	888,956.20	Bond	FESICI	011100	120 C.D.	44,713.67	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member BAC-TWG for Civil Works (sgd) ENGR. ANDRESITO C. GONZAL

Member

BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON

Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC (sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Const. of Ynares Stage at Bagong Nayon II National High School

Lower San Isidro, Brgy. San Isidro

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P746,487.85

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 12 November 2012

Time & Place of

1:00 P.M., Conference Hall,

Bid Opening Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. J.E.I. Construction	P738,495.63	Bond	PHILFIRE	04481	120 C.D.	P37,324.39	Sufficient	1st LCB
2. Marrox Trading & Construction	740,400.68	Bond	PPSII	30252	120 C.D.	37,324.39	Sufficient	2nd LCB
3. T.R.A. Builders	741,492.99	Bond	FESICI	011594	120 C.D.	37,324.39	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL

Member

BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON

Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC (sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Const. of 2-storey, 8-rooms Ynares School Building at Doña Nieves Sheet

Songco Mem. Sch., Barangay Mahabang Parang

Date Prepared
Time & Place of

Bid Opening

12 November 2012

1:00 P.M., Conference Hall,

Rizal Prov'l. Capitol Bldg.

1 of 1

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P9,934,453.47

Duration of Project : Two Hundred (200) Calendar Days

		,	
od :=)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.L. Salazar Construction Inc.	P9,914,923.06	Bond	PPSII	30257	120 C.D.	P496,722.67	Sufficient	1st LCB
2. Persan Construction Inc.	9,917,887.53	Bond	MGAC	2090052	120 C.D.	496,722.67	Sufficient	2nd LCB
3. D.C. Sandil Construction and Realty Development Inc.	9,920,572.41	Bond	CGAC	24064	120 C.D.	496,722.67	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(sgd) ENGR ARNEL M. KALINGO
Member

BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL

Member

BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON
Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC (sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Const. of 2-storey, 8-rooms Ynares School Building at Doña Justa Guido

Date Prepared

12 November 2012

1 of 1

Mem. Elem. Sch., Barangay San Roque

: Two Hundred (200)

Time & Place of

1:00 P.M., Conference Hall,

Location of Contract : Angono, Rizal

Bid Opening

Sheet

Rizal Prov'l. Capitol Bldg.

Approved Budget for the Contract

: P10,778,639.09

Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.L. Salazar Construction Inc.	P10,759,682.17	Bond	PPSII	30258	120 C.D.	P538,931.95	Sufficient	1st LCB
2. Persan Construction Inc.	10,762,617.71	Bond	MGAC	2090064	120 C.D.	538,931.95	Sufficient	2nd LCB
3. D.C. Sandil Construction and Realty Development Inc.	10,764,710.56	Bond	CGAC	24063	120 C.D.	538,931.95	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

Duration of Project

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO Member

(sgd) ENGR. ANDRESITO C. GONZAL

(sgd)ENGR. DANILO P. SISON

Assistant Provincial Engineer Head, BAC-TWG for Civil Works

BAC-TWG for Civil Works

BAC-TWG for Civil Works

Member

BAC-TWG for Civil Works

Member

APPROVED BY:

(sgd) ATTY. ROSELLE RAMILO (sgd) MA. TERESA E. LASQUETY **Provincial Treasurer** Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of 2-storey, 6-rooms Ynares School Building at

Mahabang Parang National High Schg., Brgy. Mahabang Parang

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P754,907.65

Duration of Project : Thirty two (32) Calendar Days

Sheet

1 of 1

Date Prepared

12 November 2012

Time & Place of

Bid Opening

1:00 P.M., Conference Hall,

Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Marrox Trading & Construction	P746,973.57	Bond	PPSII	30253	120 C.D.	P37,745.38	Sufficient	1st LCB
2. E.S. Condez Construction	748,874.37	Bond	CGAC	24066	120 C.D.	37,745.38	Sufficient	2nd LCB
3. Hannahziel Builders & Supply	-	-	-	-	-	-	-	Failed
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member BAC-TWG for Civil Works (sgd) ENGR. ANDRESITO C. GONZAL

Member

BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON

Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC (sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Const. of 2-storey, 6-rooms Ynares School Building at Pulong Kumanoy

Elem. School, Brgy. Lagundi

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P8,232,670.46

Duration of Project : One Hundred Sixty (160) Calendar Days

Sheet

1 of 1

Date Prepared

12 November 2012

Time & Place of

1:00 P.M., Conference Hall,

Bid Opening Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Anrol Construction	P8,213,248.45	Bond	FESICI	011596	120 C.D.	P411,633.52	Sufficient	1st LCB
2. P.B. Grey Construction	8,217,243.28	Bond	MGAC	2090050	120 C.D.	411,633.52	Sufficient	2nd LCB
3. Advance Foundation Construction Systems Corporation	8,220,670.25	Bond	PPSII	30254	120 C.D.	411,633.52	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(sgd) ENGR ARNEL M. KALINGO

Member

BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL

Member

BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON

Member BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer

Member-BAC

(sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares School Building and Day Care Center at

Sheet : 1 of 1

Date Prepared : 12 November 2012

Time & Place of

1:00 P.M., Conference Hall,

Bid Opening

Rizal Prov'l. Capitol Bldg.

Location of Contract : Jalajala and Pililla, Rizal

Approved Budget for the Contract : P992,394.64

Duration of Project : Forty (40) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. T.R.A. Builders	P984,398.67	Bond	FESICI	011595	120 C.D.	P49,619.73	Sufficient	1st LCB
2. E.S. Condez Construction	985,484.53	Bond	CGAC	24065	120 C.D.	49,619.73	Sufficient	2nd LCB
3. V. Bernardo Construction & Trading	987,355.28	Bond	PHILFIRE	04486	120 C.D.	49,619.73	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member BAC-TWG for Civil Works (sgd) ENGR. ANDRESITO C. GONZAL

Member BAC-TWG for Civil Works (sgd)ENGR. DANILO P. SISON

Member BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC (sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

: Repair / Repainting of Ynares School Building and Ynares Multi-Purpose Covered Name of Contract & ID

Court at

Location of Contract : Jalajala and Pililla, Rizal

Approved Budget for the Contract : P2,135,928.96

Duration of Project : Sixty (60) Calendar Days Sheet

1 of 1

Date Prepared

12 November 2012

Time & Place of

Bid Opening

1:00 P.M., Conference Hall,

Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lansang Construction	P2,124,678.00	Bond	PHILFIRE	04483	120 C.D.	P106,796.45	Sufficient	1st LCB
2. Lard Builders	2,127,928.06	Bond	MGAC	2090053	120 C.D.	106,796.45	Sufficient	2nd LCB
3. RRCS Construction	2,128,948.59	Bond	FESICI	011599	120 C.D.	106,796.45	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member **BAC-TWG for Civil Works** (sgd) ENGR. ANDRESITO C. GONZAL

Member

BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON

Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY **Provincial Treasurer**

Chairman-BAC

(sgd) ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

: Repair / Repainting of Various Ynares School Building and Renovation Name of Contract & ID

of Comfort Rooms at Burgos Elem. School, Brgy. Burgos

Location of Contract : Rodriguez, Rizal

Approved Budget for the Contract : P2,936,939.81

Duration of Project : Sixty (60) Calendar Days Sheet 1 of 1

Date Prepared 12 November 2012

Time & Place of 1:00 P.M., Conference Hall,

Bid Opening Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P2,925,780.02	Bond	MGAC	2090054	120 C.D.	P146,846.99	Sufficient	1st LCB
2. Hannahziel Builders and Supply	2,927,997.07	Bond	FESICI	011592	120 C.D.	146,846.99	Sufficient	2nd LCB
3. Rachki Enterprises	2,929,871.22	Bond	PPSII	30244	120 C.D.	146,846.99	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member **BAC-TWG for Civil Works** (sgd) ENGR. ANDRESITO C. GONZAL Member

BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON

Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO **Provincial Treasurer** Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares School Building in Various National

High School at

: Montalban, Rizal **Location of Contract**

Approved Budget for the Contract : P1,701,429.17

Duration of Project : Fifty Two (52) Calendar Days Sheet 1 of 1

Date Prepared 12 November 2012

Time & Place of 1:00 P.M., Conference Hall,

Bid Opening

Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P1,691,432.37	Bond	MGAC	2090062	120 C.D.	P85,071.46	Sufficient	1st LCB
2. Hannahziel Builders and Supply	1,693,359.92	Bond	FESICI	011593	120 C.D.	85,071.46	Sufficient	2nd LCB
3. Cager Construction & Supply	1,694,533.78	Bond	CGAC	24059	120 C.D.	85,071.46	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member **BAC-TWG for Civil Works** (sgd) ENGR. ANDRESITO C. GONZAL

Member **BAC-TWG for Civil Works** (sgd)ENGR. DANILO P. SISON

Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO Provincial Treasurer Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares School Building in Various Elementary School at Sheet

1 of 1

Location of Contract : Montalban, Rizal Time & Place of

Date Prepared

1:00 P.M., Conference Hall

12 November 2012

Approved Budget for the Contract

: P1,039,603.56

Bid Opening

Rizal Prov'l. Capitol Bldg.

Duration of Project : Forty (40) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P1,029,606.76	Bond	MGAC	2090062	120 C.D.	P51,980.18	Sufficient	1st LCB
2. Cager Construction & Supply	1,032,627.13	Bond	CGAC	24058	120 C.D.	51,980.18	Sufficient	2nd LCB
3. RRCS Construction	1,034,580.01	Bond	FESICI	2090056	120 C.D.	51,980.18	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO

(sgd) ENGR. ANDRESITO C. GONZAL

(sgd)ENGR. DANILO P. SISON

Assistant Provincial Engineer Head, BAC-TWG for Civil Works

Member **BAC-TWG for Civil Works** Member

Member

BAC-TWG for Civil Works

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY **Provincial Treasurer** Chairman-BAC

(sgd) ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Concreting of Road along Pakiing River, Barangay San Isidro Sheet 1 of 1

Date Prepared 12 November 2012

Time & Place of

1:00 P.M., Conference Hall,

Bid Opening

Rizal Prov'l. Capitol Bldg.

Location of Contract : Rodriguez, Rizal Approved Budget for the Contract

: P19,999,710.24

Duration of Project : One Hundred Seventy Two (172) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. D.C. Sandil Construction & Realty Development, Incorporated	P19,958,824.74	Bond	CGAC	24062	120 C.D.	P999,985.51	Sufficient	1st LCB
2. Persan Construction Incorporated	19,968,146.76	Bond	MGAC	2090063	120 C.D.	999,985.51	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA Assistant Provincial Engineer

Head, BAC-TWG for Civil Works

(sgd) ENGR ARNEL M. KALINGO Member

BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL Member

BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON

Member **BAC-TWG for Civil Works**

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO **Provincial Treasurer** Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 17x30m. Ynares Multi-Purpose Covered Court (Rafter Type) at

Sheet : <u>1 of 1</u>

Bautista Creekside, Brgy. San Isidro

Date Prepared : 12 November 2012

Location of Contract : Montalban, Rizal

Time & Place of 1:00 P.M., Conference Hall,

Approved Budget for the Contract : P3,722,534.41

Bid Opening Rizal Prov'l. Capitol Bldg.

Duration of Project : One Hundred Twelve (112) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Cager Construction & Supply	P3,710,712.75	Bond	CGAC	24057	120 C.D.	P186,126.72	Sufficient	1st LCB
2. Lard Builders	3,712,190.42	Bond	MGAC	2090057	120 C.D.	186,126.72	Sufficient	2nd LCB
3. Lansang Construction	3,714,502.92	Bond	PHILFIRE	04484	120 C.D.	186,126.72	Sufficient.	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO

(sgd) ENGR. ANDRESITO C. GONZAL (sgd)ENGR. DANILO P. SISON

Assistant Provincial Engineer Head, BAC-TWG for Civil Works Member BAC-TWG for Civil Works Member BAC-TWG for Civil Works

Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC (sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares Sch. Bldg. at Barangay Ampid II

and Barangay Malanday

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P1,677,822.92

Duration of Project : Fifty Two (52) Calendar Days

Sheet

1 of 1

Date Prepared

12 November 2012

Time & Place of

Bid Opening

1:00 P.M., Conference Hall,

Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P1,667,333.31	Bond	MGAC	2090061	120 C.D.	P83,891.15	Sufficient	1st LCB
2. Cager Construction & Supply	1,669,698.75	Bond	CGAC	24056	120 C.D.	83,891.15	Sufficient	2nd LCB
3. Rachki Enterprises	1,670,426.30	Bond	PPSII	30245	120 C.D.	83,891.15	Sufficient.	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member BAC-TWG for Civil Works (sgd) ENGR. ANDRESITO C. GONZAL

Member

BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON

Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC (sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED (After the Opening of Bids)

: Repair / Repainting of Ynares Sch. Bldg. and Multi-Purpose Covered Court Name of Contract & ID

Sheet 1 of 1

at Brgy. Banaba and Brgy. Maly

Date Prepared 12 November 2012

Location of Contract : San Mateo, Rizal Time & Place of

1:00 P.M., Conference Hall,

Approved Budget for the Contract : P2,424,466.51 **Bid Opening** Rizal Prov'l. Capitol Bldg.

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P2,413,990.10	Bond	MGAC	2090055	120 C.D.	P121,223.32	Sufficient	1st LCB
2. Rachki Enterprises	2,416,166.12	Bond	PPSII	30247	120 C.D.	121,223.32	Sufficient	2nd LCB
3. Cager Construction & Supply	2,417,272.69	Bond	CGAC	24055	120 C.D.	121,223.32	Sufficient.	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO Member

(sgd) ENGR. ANDRESITO C. GONZAL (sgd)ENGR. DANILO P. SISON

Assistant Provincial Engineer Head, BAC-TWG for Civil Works

BAC-TWG for Civil Works

Member Member **BAC-TWG for Civil Works**

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO **Provincial Treasurer** Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Impr. of 1-storey, 6-rooms BOD Bldg. at

Sto.Niño National High School, Brgy.Sto. Niño

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P1,240,468.77

Duration of Project : Thirty two (32) Calendar days

Sheet	:	1 of 1

Date Prepared 12 November 2012

Time & Place of

1:00 P.M., Conference Hall,

Bid Opening

Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. V. Bernardo Construction and Trading	P1,231,444.90	Bond	PHILFIRE	04485	120 C.D.	P62,023.44	Sufficient	1st LCB
2. Rachki Enterprises	1,233,867.63	Bond	PPSII	30248	120 C.D.	62,023.44	Sufficient	2nd LCB
3. T.R.A. Builders	1,235,384.65	Bond	FESICI	011099	120 C.D.	62,023.44	Sufficient.	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member **BAC-TWG for Civil Works** (sgd) ENGR. ANDRESITO C. GONZAL

Member

BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON

Member **BAC-TWG for Civil Works**

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO **Provincial Treasurer** Assistant Provincial Legal Officer Chairman-BAC

Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Impr.and Repainting of 17x30m Ynares Multi-Purpose Covered Court Sheet 1 of 1

(Rafter Type) at Barangay Prinza

Date Prepared 12 November 2012

Location of Contract : Teresa, Rizal Time & Place of

1:00 P.M., Conference Hall,

Approved Budget for the Contract : P634,665.80

Bid Opening Rizal Prov'l. Capitol Bldg.

Duration of Project : Fifty two (52) Calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Rachki Enterprises	P626,395.46	Bond	PPSII	30250	120 C.D.	P31,733.29	Sufficient	1st LCB
2. V. Bernardo Construction and Trading	628,738.63	Bond	PHILFIRE	04487	120 C.D.	31,733.29	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO Member

(sgd) ENGR. ANDRESITO C. GONZAL Member

(sgd)ENGR. DANILO P. SISON

Assistant Provincial Engineer Head, BAC-TWG for Civil Works

BAC-TWG for Civil Works

BAC-TWG for Civil Works

Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO **Provincial Treasurer** Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Rehab. / Const. of Drainage System at 4th Street damaged by Southwest Monsoon Habagat,

Sheet : <u>1 of 1</u>

Brgy. San Vicente, Angono, Rizal

Date Prepared : 19 November 2012

Location of Contract : Angono, Rizal

Time & Place of

Bid Opening

Approved Budget for the Contract : P775,912.61

1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Duration of Project : Thirty Six (36) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P768,087.43	Bond	CGAC	24067	120 C.D.	P38,795.63	Sufficient	1st LCB
2. RRCS Construction	770,842.21	Bond	PPSII	30261	120 C.D.	38,795.63	Sufficient	2nd LCB
3. Olibenz Construction	-						Insufficient	Failed
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO
Member

(sgd) ENGR. ANDRESITO C. GONZAL (sgd)ENGR. DANILO P. SISON

Assistant Provincial Engineer Head, BAC-TWG for Civil Works

BAC-TWG for Civil Works

BAC-TWG for Civil Works

Member

Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC (sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Rehab. / Conc. of Roads damaged by Southwest Monsoon Habagat at Sheet :

Date Prepared : 19 November 2012

1 of 1

Rizal Prov'l. Capitol Bldg.

Location of Contract : Angono and Cardona, Rizal Time & Place of 1:00 P.M., Conference Hall,

Approved Budget for the Contract : P824,399.05

Bid Opening

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. J.E.I. Construction	P816,488.04	Bond	FESICI	011417	120 C.D.	P41,219.95	Sufficient	1st LCB
2. Lard Builders	817,997.66	Bond	MGAC	2090069	120 C.D.	41,219.95	Sufficient	2nd LCB
3. RRCS Construction	819,404.92	Bond	PPSII	30262	120 C.D.	41,219.95	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(sgd) ENGR ARNEL M. KALINGO Member BAC-TWG for Civil Works (sgd) ENGR. ANDRESITO C. GONZAL Member

Member Member
BAC-TWG for Civil Works BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC (sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(sgd) EUGENE P. DURUSAN
Prov'l. Gov't.Dep't Head-HRMO
Member-BAC

(sgd)ENGR. DANILO P. SISON

(After the Opening of Bids)

Name of Contract & ID : Rehab. / Conc. of Emerald St., Carebi Subd. damaged by Southwest Monsoon Habagat

Sheet

1 of 1

Brgy. San Isidro

Date Prepared

19 November 2012

Location of Contract : Angono, Rizal

Time & Place of

1:00 P.M., Conference Hall,

Approved Budget for the Contract

: P991,134.87

Bid Opening

Rizal Prov'l. Capitol Bldg.

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.L. Cruz Design & Builders Construction	P983,117.41	Bond	PHILFIRE	04491	120 C.D.	P49,556.74	Sufficient	1st LCB
2. J.E.I. Construction	985,069.79	Bond	FESICI	011418	120 C.D.	49,556.74	Sufficient	2nd LCB
3. Kit Ubiadas Construction	986,115.75	Bond	CGAC	24068	120 C.D.	49,556.74	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO Member (sgd) ENGR. ANDRESITO C. GONZAL

(sgd)ENGR. DANILO P. SISON
Member

Assistant Provincial Engineer Head, BAC-TWG for Civil Works

BAC-TWG for Civil Works

BAC-TWG for Civil Works

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC (sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of 17x30m Ynares Multi-Purpose Covered Court (Rafter Type) 1 of 1

damaged by Southwest Monsoon Habagat at Brgy. Pagkalinawan

19 November 2012

Location of Contract : Jalajala, Rizal Time & Place of

Bid Opening

Date Prepared

Sheet

1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Approved Budget for the Contract

Duration of Project

: P522,319.00 : Forty (40)

Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Trancom Engineering Construction	P514,318.89	Bond	PPSII	30259	120 C.D.	P26,115.95	Sufficient	1st LCB
2. A.L. Cruz Design & Builders Construction	517,320.18	Bond	PHILFIRE	04492	120 C.D.	26,115.95	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA **Assistant Provincial Engineer**

Head, BAC-TWG for Civil Works

(sgd) ENGR ARNEL M. KALINGO Member

BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL Member **BAC-TWG for Civil Works**

(sgd)ENGR. DANILO P. SISON

Member **BAC-TWG for Civil Works**

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO **Provincial Treasurer** Assistant Provincial Legal Officer Vice Chairman-BAC Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

: Riprapping (portion) of Creek at Bayugo National High School, Name of Contract & ID

1 of 1

Brgy. Bayugo

Date Prepared

Sheet

19 November 2012

Location of Contract : Jalajala, Rizal

Time & Place of **Bid Opening**

1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Approved Budget for the Contract

: P575,370.05

Calendar Days

Duration of Project : Forty (40)

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P567,360.91	Bond	MGAC	2090074	120 C.D.	P28,768.50	Sufficient	1st LCB
2. Trancom Engineering Construction	570,418.97	Bond	PPSII	30260	120 C.D.	28,768.50	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO Member

(sgd) ENGR. ANDRESITO C. GONZAL

(sgd)ENGR. DANILO P. SISON Member

Assistant Provincial Engineer Head, BAC-TWG for Civil Works

BAC-TWG for Civil Works

BAC-TWG for Civil Works

Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) ATTY. ROSELLE RAMILO (sgd) MA. TERESA E. LASQUETY **Provincial Treasurer** Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

: Const.of Drainage System (portion) at Bendia Subd., Brgy. Maly, Name of Contract & ID

Sheet

1 of 1

Date Prepared

19 November 2012

Time & Place of

1:00 P.M., Conference Hall,

Bid Opening Rizal Prov'l. Capitol Bldg.

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract

: P1,584,743.51

Duration of Project

: Seventy Six (76) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. San Rafael Builders	P1,574,630.26	Bond	PPSII	30270	120 C.D.	P79,237.17	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,576,637.80	Bond	FESICI	011425	120 C.D.	79,237.17	Sufficient	2nd LCB
3. Kit Ubiadas Construction	1,579,110.00	Bond	CGAC	24069	120 C.D.	79,237.17	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member

BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL

Member

BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON

Member **BAC-TWG for Civil Works**

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY **Provincial Treasurer** Chairman-BAC

(sgd) ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Const. of 10x24m. Ynares Multi-Purpose Covered Court (Rafter Type) at San

Sheet : 1 of 1

Luis Elem. School, Brgy. San Luis,

Date Prepared : 19 November 2012

Location of Contract : Antipolo, Rizal

Time & Place of

Approved Budget for the Contract

: P2,661,480.89

Bid Opening Rizal Prov'l. Capitol Bldg.

1:00 P.M., Conference Hall,

Duration of Project : Eighty Four (84) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. RRCS Construction	P2,650,582.66	Bond	PPSII	30263	120 C.D.	P133,074.04	Sufficient	1st LCB
2. JRD-D2 Enterprises	2,652,808.05	Bond	FESICI	011426	120 C.D.	133,074.04	Sufficient	2nd LCB
3. N.A.P. Construction	2,654,540.02	Bond	PHILFIRE	04489	120 C.D.	133,074.04	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x					1			
5.					ı			

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO

(sgd)ENGR. DANILO P. SISON

Assistant Provincial Engineer Head. BAC-TWG for Civil Works Member BAC-TWG for Civil Works Member
BAC-TWG for Civil Works

Member BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) ENGR. ANDRESITO C. GONZAL

(sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Impr. of Multi-Purpose Covered Court at Brgy.

Sta. Cruz, Brgy. San Roque and Brgy. Mayamot

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P993,322.57

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 19 November 2012

Time & Place of 1:00 P.M., Conference Hall,

Bid Opening Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P985,408.83	Bond	CGAC	24070	120 C.D.	P49,666.13	Sufficient	1st LCB
2. Olibenz Construction	986,760.44	Bond	MGAC	2090066	120 C.D.	49,666.13	Sufficient	2nd LCB
3. Lard Builders	988,237.11	Bond	PPSII	30273	120 C.D.	49,666.13	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member BAC-TWG for Civil Works (sgd) ENGR. ANDRESITO C. GONZAL

Member BAC-TWG for Civil Works (sgd)ENGR. DANILO P. SISON

Member BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(sgd) PRISCILLA R. PADUA Provincial Budget Officer

Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Const. of 15x24m. Ynares Multi-Purpose Covered Court (Rafter Type) at Sitio

Kamatisan, Brgy. Dalig

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P2,886,686.90

Duration of Project : Eighty Eight (88) Calendar Days

Sheet : 1 of 1

Bid Opening

Date Prepared : 19 November 2012

Time & Place of 1:00 P.M., Conference Hall,

Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. N.A.P. Construction	P2,875,690.51	Bond	PHILFIRE	04448	120 C.D.	P144,334.34	Sufficient	1st LCB
2. Olibenz Construction	2,877,733.28	Bond	CGAC	24071	120 C.D.	144,334.34	Sufficient	2nd LCB
3. Lard Builders	2,879,545.15	Bond	PPSII	30271	120 C.D.	144,334.34	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member BAC-TWG for Civil Works (sgd) ENGR. ANDRESITO C. GONZAL
Member

BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON

Member BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC (sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Impr. of Ynares Multi-Purpose Covered Court at

Sneet : 1 of 1

Brgy. San Roque and Brgy. Cupang

Date Prepared : 19 November 2012

: Antipolo, Rizal

Time & Place of

e of 1:00 P.M., Conference Hall,

Approved Budget for the Contract : P:

Location of Contract

: P1,426,335.18

Bid Opening

Sheet

Rizal Prov'l. Capitol Bldg.

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,417,458.34	Bond	CGAC	24072	120 C.D.	P71,316.76	Sufficient	1st LCB
2. Olibenz Construction	1,419,047.14	Bond	MGAC	2090067	120 C.D.	71,316.76	Sufficient	2nd LCB
3. San Rafael Builders	1,421,425.80	Bond	PPSII	30272	120 C.D.	71,316.76	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO

(sgd)ENGR. DANILO P. SISON

Assistant Provincial Engineer Head, BAC-TWG for Civil Works

Member BAC-TWG for Civil Works Member

(sgd) ENGR. ANDRESITO C. GONZAL

Member BAC-TWG for Civil Works

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC (sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. (portion) of Road at Purok I, Barangay Gulod Sheet

1 of 1

Date Prepared

19 November 2012

Time & Place of

1:00 P.M., Conference Hall,

Bid Opening

Rizal Prov'l. Capitol Bldg.

: Binangonan, Rizal Location of Contract

Approved Budget for the Contract

: P999,390.12

Duration of Project

Calendar Days : Sixty (60)

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction & Builders	P991,400.99	Bond	CGAC	24076	120 C.D.	P49,969.51	Sufficient	1st LCB
2. ASM Francisco Construction & Development Corporation	993,468.70	Bond	FESICI	011421	120 C.D.	49,969.51	Sufficient	2nd LCB
3. Jolaris Construction	994,397.58	Bond	PPSII	30266	120 C.D.	49,969.51	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member

BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL

Member

BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON

Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY **Provincial Treasurer** Chairman-BAC

(sgd) ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

Approved Budget for the Contract

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

: Impr. / Conc. (portion) of Road connecting Brgy. Malakaban and Brgy. Pinagdilawan Name of Contract & ID

Sheet 1 of 1

Date Prepared

19 November 2012

: Binangonan, Rizal

Time & Place of

1:00 P.M., Conference Hall,

Bid Opening

Rizal Prov'l. Capitol Bldg.

Location of Contract

: P998,147.26

Duration of Project Calendar Days : Sixty (60)

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P990,122.40	Bond	CGAC	24073	120 C.D.	P49,907.36	Sufficient	1st LCB
2. JRD-D2 Enterprises	992,092.38	Bond	FESICI	011427	120 C.D.	49,907.36	Sufficient	2nd LCB
3. Jolaris Construction	993,291.00	Bond	PPSII	30267	120 C.D.	49,907.36	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member **BAC-TWG for Civil Works** (sgd) ENGR. ANDRESITO C. GONZAL

Member **BAC-TWG for Civil Works** (sgd)ENGR. DANILO P. SISON Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer **Provincial Treasurer** Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC

Approved Budget for the Contract

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. (portion) of Dugay St., Brgy. Mahabang Parang

: P1,498,318.68

Sheet

1 of 1

Date Prepared

19 November 2012

Time & Place of

1:00 P.M., Conference Hall,

Bid Opening

Rizal Prov'l. Capitol Bldg.

Location of Contract : Binangonan, Rizal

Duration of Project : Fifty Six (56) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Olibenz Construction	P1,489,402.72	Bond	MGAC	24074	120 C.D.	P74,915.93	Sufficient	1st LCB
2. ASM Francisco Construction &								
Development Corporation	1,491,244.12	Bond	FESICI	011422	120 C.D.	74,915.93	Sufficient	2nd LCB
3. Kit Ubiadas Construction	1,493,318.57	Bond	CGAC	24074	120 C.D.	74,915.93	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer

Head, BAC-TWG for Civil Works

(sgd) ENGR ARNEL M. KALINGO

Member

BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL

(sgd)ENGR. DANILO P. SISON
Member

Member BAC-TWG for Civil Works

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC (sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(After the Opening of Bids)

: Impr. of 10x24m. Ynares Multi-Purpose Covered Court at Marick Elem. School Name of Contract & ID

RIZAL- 15 November 2012-15

1 of 1

Brgy. Sto. Domingo

Date Prepared

Sheet

19 November 2012

Location of Contract : Cainta, Rizal Time & Place of

1:00 P.M., Conference Hall,

Approved Budget for the Contract

: P775,626.58

Bid Opening

Rizal Prov'l. Capitol Bldg.

Duration of Project : Forty (40) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Jolaris Construction	P767,626.42	Bond	PPSII	30268	120 C.D.	P38,781.33	Sufficient	1st LCB
2. FLS Construction & Builders	769,634.08	Bond	CGAC	24077	120 C.D.	38,781.33	Sufficient	2nd LCB
3. J.E.I. Construction	770,625.54	Bond	FESICI	011419	120 C.D.	38,781.33	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO Member

(sgd) ENGR. ANDRESITO C. GONZAL

(sgd)ENGR. DANILO P. SISON

Assistant Provincial Engineer Head, BAC-TWG for Civil Works

BAC-TWG for Civil Works

BAC-TWG for Civil Works

Member

Member **BAC-TWG for Civil Works**

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY **Provincial Treasurer** Chairman-BAC

(sgd) ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation (portion) of Velasquez St., Barangay San Juan

Sheet : 1 of 1

Date Prepared

19 November 2012

Time & Place of

1:00 P.M., Conference Hal

Bid Opening

Rizal Prov'l. Capitol Bldg.

Location of Contract

: Taytay, Rizal

Approved Budget for the Contract : P1,240,918.07

Duration of Project : Forty Five (45) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.S.M. Francisco Construction &				ĺ	'			
Development Corporation	P1,232,033.05	Bond	FESICI	011420	120 C.D.	P62,045.90	Sufficient	1st LCB
				<u> </u>		<u> </u>	'	
2. FLS Construction & Builders	1,233,025.47	Bond	CGAC	24078	120 C.D.	62,045.90	Sufficient	2nd LCB
	1 202 004 5			0.440-	122.05			0.11.00
3. L.D.L. Espiritu Builders & Supply	1,235,004.74	Bond	PHILFIRE	04495	120 C.D.	62,045.90	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x			1		!			
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member

BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL

Member

BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON

Member BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC (sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(After the Opening of Bids)

: Const. of 1-storey, 2-rooms Ynares Sch. Bldg. (SPED) at Malaya Elem. Sch., Name of Contract & ID

Sheet 1 of 1

Brgy. Malaya

: P2,260,204.73

Date Prepared 19 November 2012

Location of Contract : Pililla, Rizal Time & Place of

Approved Budget for the Contract

Bid Opening

Duration of Project : Eighty (80) Calendar Days

Sufficient / Insufficient	Remarks / Ranking
Sufficient	1st LCB

1:00 P.M., Conference Hall,

Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P2,249,503.21	Bond	MGAC	2090072	120 C.D.	P113,010.24	Sufficient	1st LCB
2. JRD-D2 Enterprises	2,252,182.41	Bond	FESICI	011428	120 C.D.	113,010.24	Sufficient	2nd LCB
3. N.A.P. Construction	2,253,210.14	Bond	PHILFIRE	04490	120 C.D.	113,010.24	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.						_		_

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO

(sgd) ENGR. ANDRESITO C. GONZAL (sgd)ENGR. DANILO P. SISON

Assistant Provincial Engineer Head, BAC-TWG for Civil Works

Member **BAC-TWG for Civil Works**

Member **BAC-TWG for Civil Works**

Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer **Provincial Treasurer** Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

RIZAL- 15 November 2012-18

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

: Concreting (portion) of M. Roxas St., Sitio Yakat, Brgy. Quisao Name of Contract & ID

Sheet

19 November 2012

1 of 1

Location of Contract : Pililla, Rizal Time & Place of

1:00 P.M., Conference Hall,

Approved Budget for the Contract

: P1,299,442.36

Bid Opening

Date Prepared

Rizal Prov'l. Capitol Bldg.

Duration of Project : Thirty Six (36) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. L.D.L. Espiritu Builders and Supply	P1,289,658.51	Bond	PHILFIRE	04494	120 C.D.	P64,972.12	Sufficient	1st LCB
2. E.S. Condez Construction	1,292,442.73	Bond	FESICI	011416	120 C.D.	64,972.12	Sufficient	2nd LCB
3. Kit Ubiadas Construction	1,294,452.65	Bond	CGAC	24075	120 C.D.	64,972.12	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO Member

(sgd) ENGR. ANDRESITO C. GONZAL

(sgd)ENGR. DANILO P. SISON

Assistant Provincial Engineer Head, BAC-TWG for Civil Works

BAC-TWG for Civil Works

Member **BAC-TWG for Civil Works**

Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer **Provincial Treasurer** Vice Chairman-BAC Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Impr. / Asphalt Overlay of Roads at Pililla, Rizal

Sheet

1 of 1

Date Prepared

19 November 2012

Time & Place of

1:00 P.M., Conference Hall,

Bid Opening

Rizal Prov'l. Capitol Bldg.

Location of Contract : Pililla, Rizal

Approved Budget for the Contract : P988,582.74

Duration of Project : Twelve (12) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P980,394.10	Bond	FESICI	011423	120 C.D.	P49,429.14	Sufficient	1st LCB
2. Lard Builders	981,468.30	Bond	MGAC	2090071	120 C.D.	49,429.14	Sufficient	2nd LCB
3. RRCS Construction	983,533.19	Bond	PPSII	30264	120 C.D.	49,429.14	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member BAC-TWG for Civil Works (sgd) ENGR. ANDRESITO C. GONZAL

Member BAC-TWG for Civil Works (sgd)ENGR. DANILO P. SISON

Member BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

Location of Contract

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Asphalt Overlay of Roads at Tanay, Rizal Sheet

1 of 1

Date Prepared

19 November 2012

: Tanay, Rizal

Time & Place of

1:00 P.M., Conference Hall,

Approved Budget for the Contract

: P2,438,731.70

Bid Opening

Rizal Prov'l. Capitol Bldg.

Duration of Project : Twelve (12) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P2,428,701.56	Bond	FESICI	011424	120 C.D.	P121,936.58	Sufficient	1st LCB
2. Lard Builders	2,430,704.00	Bond	MGAC	2090073	120 C.D.	121,936.58	Sufficient	2nd LCB
3. RRCS Construction	2,432,139.94	Bond	PPSII	30265	120 C.D.	121,936.58	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.		1	,		1			

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO

(sgd) ENGR. ANDRESITO C. GONZAL

(sgd)ENGR. DANILO P. SISON

Assistant Provincial Engineer Head, BAC-TWG for Civil Works

Member **BAC-TWG for Civil Works**

Member **BAC-TWG for Civil Works**

Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer **Provincial Treasurer** Vice Chairman-BAC Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. of Road 2 and Road 3 at Sitio Tanzaville, Brgy. San Jose Sheet

1 of 1

Date Prepared

27 November 2012

Time & Place of

1:00 P.M., Conference Hall,

Bid Opening

Rizal Prov'l. Capitol Bldg.

Approved Budget for the Contract

Location of Contract

: Antipolo, Rizal : P711,780.92

Duration of Project : Forty Four (44) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. J.E.I.Construction	P703,593.96	Bond	MGAC	2090090	120 C.D.	P35,589.05	Sufficient	1st LCB
2. Taluds Enterprises	705,600.82	Bond	PPSII	302076	120 C.D.	35,589.05	Sufficient	2nd LCB
3. K.B.B. El Builders	707,070.15	Bond	FESICI	011610	120 C.D.	35,589.05	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member **BAC-TWG for Civil Works** (sgd) ENGR. ANDRESITO C. GONZAL

Member BAC-TWG for Civil Works (sgd)ENGR. DANILO P. SISON

Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO **Provincial Treasurer** Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Impr. / Concreting of Alley 2 and Alley 8 at Sitio Gumamela 2,

_ .

Sheet

1 of 1

Brgy. Sta. Cruz,

Date Prepared

27 November 2012

Location of Contract : Antipolo, Rizal

Time & Place of

1:00 P.M., Conference Hall,

Approved Budget for the Contract

: P696,796.49

Bid Opening

Rizal Prov'l. Capitol Bldg.

Duration of Project : Forty Two (42) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P688,723.38	Bond	PPSII	30275	120 C.D.	P34,839.82	Sufficient	1st LCB
2. Lard Builders	690,225.88	Bond	MGAC	2090092	120 C.D.	34,839.82	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO

(sgd) ENGR. ANDRESITO C. GONZAL Member

(sgd)ENGR. DANILO P. SISON

Assistant Provincial Engineer Head, BAC-TWG for Civil Works

Member BAC-TWG for Civil Works

BAC-TWG for Civil Works

Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting of Pathwalk & Const. of Canal at Brgy. Dela Paz

Sheet

27 November 2012

1 of 1

Location of Contract : Antipolo City

Time & Place of

1:00 P.M., Conference Hall

Approved Budget for the Contract : P868,959.94

Bid Opening

Date Prepared

Rizal Prov'l. Capitol Bldg.

Duration of Project : Fifty Six (56) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P860,802.16	Bond	CGAC	24079	120 C.D.	P43,448.00	Sufficient	1st LCB
2. J.E.I. Construction	863,132.45	Bond	MGAC	2090077	120 C.D.	43,448.00	Sufficient	2nd LCB
3. K.B.B. El Builders	863,964.23	Bond	FESICI	011609	120 C.D.	43,448.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x		1			1			
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO
Member

(sgd) ENGR. ANDRESITO C. GONZAL

(sgd)ENGR. DANILO P. SISON

Assistant Provincial Engineer Head, BAC-TWG for Civil Works

BAC-TWG for Civil Works

BAC-TWG for Civil Works

Member BAC-TWG for Civil Works

APPROVED BY:

Chairman-BAC

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO Provincial Treasurer Assistant Provincial Legal Officer

Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC (sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC

(After the Opening of Bids)

: Const. of Multi-Purpose Bldg. / Repair / Repainting / Const. of Fence Name of Contract & ID

at Brgy. San Isidro and Brgy. San Roque

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P808,448.20

: Sixty (60) Calendar Days **Duration of Project**

Sheet

Date Prepared 27 November 2012

Time & Place of 1:00 P.M., Conference Hall,

Bid Opening Rizal Prov'l. Capitol Bldg.

1 of 1

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P800,852.78	Bond	PHILFIRE	04496	120 C.D.	P40,422.41	Sufficient	1st LCB
2. J.E.I. Construction	802,310.09	Bond	MGAC	2090078	120 C.D.	40,422.41	Sufficient	2nd LCB
3. K.B.B. El Builders	803,447.66	Bond	FESICI	011068	120 C.D.	40,422.41	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member

BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL

Member

BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON

Member **BAC-TWG for Civil Works**

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer **Provincial Treasurer** Vice Chairman-BAC Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Impr. / Repainting of Ynares Multi-Purpose Covered Court at Brgy. San Roque

Sheet : <u>1 of 1</u>

and Brgy. San Isidro,

Date Prepared : 27 November 2012

: Antipolo, Rizal

Time & Place of

Approved Budget for the Contract : P1,344,136.36

Bid Opening

Rizal Prov'l. Capitol Bldg.

1:00 P.M., Conference Hall,

Duration of Project : Forty (40) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. K.B.B. El Builders	P1,335,119.38	Bond	FESICI	011607	120 C.D.	P67,206.82	Sufficient	1st LCB
2. JRD - D2 Enterprises	1,337,555.53	Bond	PPSII	30283	120 C.D.	67,206.82	Sufficient	2nd LCB
3. A.L. Cruz Design & Builders Construction	1,338,901.93	Bond	CGAC	24091	120 C.D.	67,206.82	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

Location of Contract

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO

(sgd)ENGR. DANILO P. SISON

Assistant Provincial Engineer
Head. BAC-TWG for Civil Works

Member BAC-TWG for Civil Works Member
BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL

Member BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting (portion) of Gertrudes St., Brgy. Mambugan

Sheet

1 of 1

Date Prepared

27 November 2012

Time & Place of

1:00 P.M., Conference Hall,

Bid Opening

Rizal Prov'l. Capitol Bldg.

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,849,768.77

Duration of Project : Forty Eight (48) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. J.E.I. Construction	P1,839,702.00	Bond	MGAC	2090075	120 C.D.	P92488.44	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,843,560.10	Bond	CGAC	24080	120 C.D.	92,488.44	Sufficient	2nd LCB
3. JRD-D2 Enterprises	1,844,740.40	Bond	PPSII	30284	120 C.D.	92,488.44	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member BAC-TWG for Civil Works (sgd) ENGR. ANDRESITO C. GONZAL

Member
BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON
Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) AT
Provincial Treasurer Assistant Pr
Chairman-BAC Vie

Y (sgd) ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer Vice Chairman-BAC (sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC (sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Construction of Covered Pathwalk at Bagong Nayon II Elem. School, Barangay

San Isidro

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,171,049.36

Duration of Project : Fifty Two (52) Calendar Days

Sheet

1 of 1

Date Prepared

27 November 2012

Time & Place of Bid Opening

1:00 P.M., Conference Hall,

Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,162,120.38	Bond	PPSII	30279	120 C.D.	P58,552.47	Sufficient	1st LCB
2. J.E.I. Construction	1,164,079.78	Bond	MGAC	2090091	120 C.D.	58,552.47	Sufficient	2nd LCB
3. A.L. Cruz Design & Builders Construction	1,165,602.25	Bond	FESICI	011603	120 C.D.	58,552.47	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member BAC-TWG for Civil Works (sgd) ENGR. ANDRESITO C. GONZAL

Member BAC-TWG for Civil Works (sgd)ENGR. DANILO P. SISON
Member

Member BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC (sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Construction of 17x30m. Ynares Multi-Purpose Covered Court (Rafter Type) at Maximo L.

Sheet : 1 of 1

Gatlabayan National High School, Old Boso-Boso Extension, Brgy. San Jose, Antipolo, Rizal

Date Prepared : 27 November 2012

Location of Contract : Antipolo, Rizal

Time & Place of

1:00 P.M., Conference Hall,

Approved Budget for the Contract

Bid Opening

Rizal Prov'l. Capitol Bldg.

Duration of Project : Fifty Two (52) Calendar Days

: P3,333,899.59

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P3,321,681.14	Bond	PPSII	30280	120 C.D.	P166,694.98	Sufficient	1st LCB
2. Kit Ubiadas Construction	3,324,856.19	Bond	CGAC	24081	120 C.D.	166,694.98	Sufficient	2nd LCB
3. E. Pascual Construction	3,325,902.39	Bond	MGAC	2090086	120 C.D.	166,694.98	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO Member (sgd) ENGR. ANDRESITO C. GONZAL

(sgd)ENGR. DANILO P. SISON

Assistant Provincial Engineer Head, BAC-TWG for Civil Works

BAC-TWG for Civil Works

BAC-TWG for Civil Works

Member BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC (sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Const. of 1-storey Ynares Multi-Purpose Bldg. at Bagong Nayon II,

Sheet

1 of 1

Phase II - A, Brgy. San Isidro

Date Prepared

27 November 2012

Location of Contract : Antipolo, Rizal

Time & Place of

1:00 P.M., Conference Hall,

Approved Budget for the Contract

: P1,636,433.66

Bid Opening

Rizal Prov'l. Capitol Bldg.

Duration of Project : Seventy Six (76) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
A.L. Cruz Design & Builders Construction	P1,626,432.98	Bond	FESICI	011602	120 C.D.	P81,821,68	Sufficient	1st LCB
2. J.E.I. Construction	1,628,433.66	Bond	MGAC	2090079	120 C.D.	81,821.68	Sufficient	2nd LCB
3. Kit Ubiadas Construction	1,628,592.75	Bond	CGAC	24082	120 C.D.	81,821.68	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO

(sgd) ENGR. ANDRESITO C. GONZAL Member

(sgd)ENGR. DANILO P. SISON

Assistant Provincial Engineer
Head. BAC-TWG for Civil Works

Member BAC-TWG for Civil Works

BAC-TWG for Civil Works

Member BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC (sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Const. of 1-storey Multi-Purpose Bldg. at PCUP Relocation Site,

Date Prepared

27 November 2012

1 of 1

Tanza I, Brgy. San Jose

: P1,861,307.21

Time & Place of

Sheet

1:00 P.M., Conference Hall,

: Antipolo, Rizal

Bid Opening

Rizal Prov'l. Capitol Bldg.

Location of Contract

Approved Budget for the Contract

Duration of Project : Seventy Six (76) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. E. Pascual Construction	P1,851,379.08	Bond	MGAC	2090084	120 C.D.	P93,065.36	Sufficient	1st LCB
2. Lard Builders	1,853,233.14	Bond	FESICI	011430	120 C.D.	93,065.36	Sufficient	2nd LCB
3. JRD-D2 Enterprises	1,854,172.68	Bond	PPSII	30285	120 C.D.	93,065.36	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member

BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL

Member

BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON

Member **BAC-TWG for Civil Works**

APPROVED BY:

(sgd) ATTY. ROSELLE RAMILO (sgd) MA. TERESA E. LASQUETY **Provincial Treasurer** Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Const. of 10x24m. Ynares Multi-Purpose Covered Court (Rafter Type) at

Bagong Nayon II National High School, Lower San Isidro, Brgy. San Isidro

Date Prepared

Sheet

27 November 2012

Rizal Prov'l. Capitol Bldg.

: Antipolo, Rizal

: P2,022,482.36

: Eighty Four (84) Calendar Days Time & Place of 1:00 P.M., Conference Hall, **Bid Opening**

1 of 1

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P2,012,546.53	Bond	CGAC	24083	120 C.D.	P101,124.12	Sufficient	1st LCB
2. JRD-D2 Enterprises	2,014,480.78	Bond	PPSII	30286	120 C.D.	101,124.12	Sufficient	2nd LCB
3. E. Pascual Construction	2,015,345.09	Bond	MGAC	2090087	120 C.D.	101,124.12	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

Location of Contract

Duration of Project

Approved Budget for the Contract

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member

BAC-TWG for Civil Works

Member BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL

(sgd)ENGR. DANILO P. SISON

Member **BAC-TWG for Civil Works**

APPROVED BY:

(sgd) ATTY. ROSELLE RAMILO (sgd) MA. TERESA E. LASQUETY Assistant Provincial Legal Officer **Provincial Treasurer** Vice Chairman-BAC Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

: Impr. / Conc. with Drainage System of Road Lot 1 at Sitio Manggahan, Name of Contract & ID

Brgy. San Roque

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P715,775.11

Duration of Project : Sixty (60) Calendar Days Sheet 1 of 1

Date Prepared 27 November 2012

Time & Place of

1:00 P.M., Conference Hall,

Bid Opening Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. J.E.I. Construction	P707,770.42	Bond	MGAC	2090076	120 C.D.	P35,788.75	Sufficient	1st LCB
2. A.L. Cruz Design & Builders Construction	709,754.61	Bond	FESICI	011601	120 C.D.	35,788.75	Sufficient	2nd LCB
3. Kit Ubiadas Construction	710,824.26	Bond	CGAC	24084	120 C.D.	35,788.75	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member **BAC-TWG for Civil Works** (sgd) ENGR. ANDRESITO C. GONZAL

Member

BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON

Member **BAC-TWG for Civil Works**

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer **Provincial Treasurer** Vice Chairman-BAC Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC

(After the Opening of Bids)

: Impr. / Conc.(portion) of Mercedes St., Barangay San Carlos Name of Contract & ID

: P850,061.48

Sheet 1 of 1

Date Prepared

27 November 2012

Time & Place of

Bid Opening

Rizal Prov'l. Capitol Bldg.

1:00 P.M., Conference Hall,

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract

Duration of Project : Seventy Two (72) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P842,066.43	Bond	CGAC	24085	120 C.D.	P42,503.07	Sufficient	1st LCB
2. Taluds Enterprises	844,082.17	Bond	PPSII	30277	120 C.D.	42,503.07	Sufficient	2nd LCB
3. J.E.I. Construction	845,409.71	Bond	MGAC	2090080	120 C.D.	42,503.07	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member **BAC-TWG for Civil Works** (sgd) ENGR. ANDRESITO C. GONZAL

Member **BAC-TWG for Civil Works** (sgd)ENGR. DANILO P. SISON

Member **BAC-TWG for Civil Works**

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer **Provincial Treasurer** Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Impr. / Const. of Drainage & Concreting of Roads at Brgy. San Carlos

Sheet :

1 of 1

: Binangonan, Rizal

Date Prepared

27 November 2012 1:00 P.M., Conference Hall,

Approved Budget for the Contract : P766,175.74

Time & Place of Bid Opening

Rizal Prov'l. Capitol Bldg.

Duration of Project : Thirty Six (36) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P758,434.10	Bond	CGAC	24086	120 C.D.	P38,308.79	Sufficient	1st LCB
2. J.E.I. Construction	760,031.19	Bond	MGAC	2090081	120 C.D.	38,308.79	Sufficient	2nd LCB
3. Taluds Enterprises	761,008.62	Bond	PPSII	30278	120 C.D.	38,308.79	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

Location of Contract

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO
Member

(sgd) ENGR. ANDRESITO C. GONZAL (sgd)ENGR. DANILO P. SISON

Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

BAC-TWG for Civil Works

Member BAC-TWG for Civil Works

Member BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC (sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting/Impr. of Ynares Multi-Purpose Covered Court and

2-storey Ynares Multi-Purpose Bldg. at

Location of Contract : Baras and Morong, Rizal

Approved Budget for the Contract : P1,283,567.05

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 November 2012

Time & Place of

1:00 P.M., Conference Hall,

Bid Opening Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. E. Pascual Construction	P1,274,516.32	Bond	MGAC	2090085	120 C.D.	P64,178.35	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,276,558.85	Bond	PPSII	30287	120 C.D.	64,178.35	Sufficient	2nd LCB
3. Trancom Engineering Construction	1,278,488.17	Bond	CGAC	24089	120 C.D.	64,178.35	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

(sgd) ENGR ARNEL M. KALINGO

Member BAC-TWG for Civil Works (sgd) ENGR. ANDRESITO C. GONZAL

Member BAC-TWG for Civil Works (sgd)ENGR. DANILO P. SISON

Member BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC (sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Const. of 20x30m. Ynares Multi-Purpose Covered Court (Rigid Type) at the Sheet 1 of 1

New Municipal Hall Compound, Brgy. San Pedro

Date Prepared 27 November 2012

Location of Contract : Morong, Rizal Time & Place of

Bid Opening

1:00 P.M., Conference Hall,

Approved Budget for the Contract

: P6,176,155.16

Rizal Prov'l. Capitol Bldg.

Duration of Project : One Hundred Forty (140) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Advance Foundation Construction	Ţ	1	'	1	'	1	1	
Systems Corp.	P6,160,155.06	Bond	CGAC	24088	120 C.D.	P308,807.76	Sufficient	1st LCB
			'	1	'	1	1	<u> </u>
2. P.B. Grey Construction	6,163,459.80	Bond	PPSII	30289	120 C.D.	308,807.76	Sufficient	2nd LCB
3. Anrol Construction	6,170,158.18	Bond	MGAC	2090089	120 C.D.	308,807.76	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO

(sgd) ENGR. ANDRESITO C. GONZAL

(sgd)ENGR. DANILO P. SISON

Assistant Provincial Engineer Head. BAC-TWG for Civil Works

Member **BAC-TWG for Civil Works**

Member BAC-TWG for Civil Works

Member **BAC-TWG for Civil Works**

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO **Provincial Treasurer** Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

RPG -BAC Form No. 28 RIZAL-23 Nov. 2012-17

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. (Phase IV) of Trinity Hill Road (San Antonio Feeder Road),

Brgy. Quisao Date Prepared : 27 November 2012

Location of Contract : Pililla, Rizal Time & Place of 1:00 P.M., Conference Hall,

Approved Budget for the Contract : P1,031,069.28 Bid Opening Rizal Prov'l. Capitol Bldg.

Duration of Project : Forty (40) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. L.D.L. Espiritu Builders and Supply	P1,021,001.31	Bond	FESICI	011429	120 C.D.	P51,553.46	Sufficient	1st LCB
2. E. Pascual Construction	1,024,607.89	Bond	MGAC	2090088	120 C.D.	51,553.46	Sufficient	2nd LCB
3. Trancom Engineering Construction	1,026,346.15	Bond	CGAC	24090	120 C.D.	51,553.46	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA (sgd) ENGR ARNEL M. KALINGO
Assistant Provincial Engineer Member

Assistant Provincial Engineer Member
Head, BAC-TWG for Civil Works BAC-TWG for Civil Wo

Member Member BAC-TWG for Civil Works BAC-TWG for Civil V

Member Member
BAC-TWG for Civil Works BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) ENGR. ANDRESITO C. GONZAL

(sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(sgd) EUGENE P. DURUSAN
Prov'l. Gov't.Dep't Head-HRMO
Member-BAC

(sgd)ENGR. DANILO P. SISON

1 of 1

(After the Opening of Bids)

: Impr. / Conc.(portion) of Saint Michael St. Townsite Subd., Barangay Name of Contract & ID

: Forty Eight (48) Calendar Days

Sampaloc

Date Prepared

1 of 1

1:00 P.M., Conference Hall,

Sheet

27 November 2012

Time & Place of : Tanay, Rizal

Bid Opening Approved Budget for the Contract Rizal Prov'l. Capitol Bldg. : P1,403,417.00

Validity Period Sufficient / Issuing Bank / Form of Bid No. of Bid Required Bid Remarks / Name of Bidders Total Amount of Bid (As Prescribed or = Insufficient Security Security Security Ranking Company DOB + 120 c.d.) P1,393,805.43 PPSII 30281 120 C.D. P70,170.85 Sufficient 1st LCB 1. JRD-D2 Enterprises Bond 2. Lard Builders 2090093 2nd LCB 1.396.155.47 MGAC 120 C.D. 70.170.85 Sufficient Bond 3. L.D.L. Espiritu Builders & Supply 1,398,476.47 Bond **FFSICI** 011606 120 C.D. 70.170.85 Sufficient 3rd LCB

PREPARED BY:

Location of Contract

Duration of Project

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head. BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member **BAC-TWG for Civil Works** (sgd) ENGR. ANDRESITO C. GONZAL

Member **BAC-TWG for Civil Works** (sgd)ENGR. DANILO P. SISON

Member **BAC-TWG for Civil Works**

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO **Provincial Treasurer** Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Impr. of Ynares Multi-Purpose Covered Court at

1 of 1

Brgy. Sto. Niño and Brgy. Sampaloc

Date Prepared : 27 November 2012

Location of Contract : Tanay, Rizal

Time & Place of

1:00 P.M., Conference Hall,

Approved Budget for the Contract : P1,164,026.56

Bid Opening

Sheet

Rizal Prov'l. Capitol Bldg.

Duration of Project : Fifty two (52) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,154,659.26	Bond	MGAC	2090082	120 C.D.	P58,201.33	Sufficient	1st LCB
2. L.D.L. Espiritu Builders & Supply	1,157,914.56	Bond	FESICI	011605	120 C.D.	58,201.33	Sufficient	2nd LCB
3. JRD-D2 Enterprises	1,159,208.10	Bond	PPSII	30288	120 C.D.	58,201.33	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO
Member

(sgd) ENGR. ANDRESITO C. GONZAL

Member

(sgd)ENGR. DANILO P. SISON

Assistant Provincial Engineer Head, BAC-TWG for Civil Works

BAC-TWG for Civil Works

BAC-TWG for Civil Works

Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC (sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC

(After the Opening of Bids)

: Impr. / Rehab. and Asphalt Overlay of Road at Barangay Dalig Name of Contract & ID

and Barangay May-Iba

Location of Contract : Teresa, Rizal

Approved Budget for the Contract : P2,091,029.61

Duration of Project : Forty Four (44) Calendar Days Sheet

1 of 1

Date Prepared

27 November 2012

Time & Place of

1:00 P.M., Conference Hall,

Bid Opening Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P2,080,028.78	Bond	PPSII	30282	120 C.D.	P104,551.48	Sufficient	1st LCB
2. Kit Ubiadas Construction	2,082,030.38	Bond	CGAC	24087	120 C.D.	104,551.48	Sufficient	2nd LCB
3. Trancom Engineering Construction	2,084,208.61	Bond	MGAC	2090083	120 C.D.	104,551.48	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member

BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL

Member

BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON

Member **BAC-TWG for Civil Works**

APPROVED BY:

Chairman-BAC

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer **Provincial Treasurer** Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. (portion) of Road at Phase III, Sitio Tanza II, Brgy. San Jose

Sheet : 1 of 1

Date Prepared : 03 December 2012

Time & Place of

1:00 P.M., Conference Hall,

Bid Opening . Rizal Prov'l. Capitol Bldg.

Location of Contract : Antipolo, Rizal Approved Budget for the Contract : P998,102.35

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.L. Cruz Design & Builders Construction	P989,733.11	Bond	CGAC	24108	120 C.D.	P49,905.12	Sufficient	1st LCB
2. CPF Construction	992,103.47	Bond	FESICI	001616	120 C.D.	49,905.12	Sufficient	2nd LCB
3. F.G. Santiago Construction	993,170.93	Bond	MGAC	2090101	120 C.D.	49,905.12	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL

Member
BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON

Member BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Const. of 2-storey Ynares Multi-Purpose Building (HE Canteen) at

Bilibiran Elem. School, Brgy. Bilibiran

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P1,993,993.89

Duration of Project : One Hundred (100) Calendar Days

Sheet : 1 of 1

Date Prepared : 03 December 2012

Time & Place of 1:00 P.M., Conference Hall,

Bid Opening Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AHA Construction & Builders	P1,983,176.06	Bond	PPSII	30290	120 C.D.	P99,699.69	Sufficient	1st LCB
2. Taluds Enterprises	1,985,461.08	Bond	LIC	4156	120 C.D.	99,699.69	Sufficient	2nd LCB
3. A.L. Salazar Construction Inc.	1,986,477.43	Bond	CGAC	24105	120 C.D.	99,699.69	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member BAC-TWG for Civil Works (sgd) ENGR. ANDRESITO C. GONZAL

Member BAC-TWG for Civil Works (sgd)ENGR. DANILO P. SISON

Member BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Const. of 2-storey, 4-rooms Ynares School Building (Type III) at

Isaias S. Tapales Elem. School, Brgy. Dalig

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P5,914,594.85

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 03 December 2012

Time & Place of 1:00 P.M., Conference Hall,

Bid Opening Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. PST Construction	P5,898,588.21	Bond	MGAC	2090104	120 C.D.	P295,729.74	Sufficient	1st LCB
2. Taluds Enterprises	5,902,360.59	Bond	LIC	4157	120 C.D.	295,729.74	Sufficient	2nd LCB
3. A.L. Salazar Construction Inc.	5,907,091.86	Bond	CGAC	24104	120 C.D.	295,729.74	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member BAC-TWG for Civil Works (sgd) ENGR. ANDRESITO C. GONZAL

Member
BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON

Member BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC (sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. of Roads at Brgy. San Roque and Brgy. San Jose

Sheet : 1 of 1

Date Prepared : 03 December 2012

Location of Contract : Antipolo, Rizal

Time & Place of

1:00 P.M., Conference Hall,

Approved Budget for the Contract : P1,399,265.31

Bid Opening Rizal Prov'l. Capitol Bldg.

Duration of Project : Fifty Two (52) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. J.E.I. Construction	P1,391,195.68	Bond	PPSII	30297	120 C.D.	P69,963.26	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,392,200.70	Bond	CGAC	24092	120 C.D.	69,963.26	Sufficient	2nd LCB
3. A.M. Sanchez Construction	1,394,182.70	Bond	MGAC	2090106	120 C.D.	69,963.26	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO

(sgd)ENGR. DANILO P. SISON

Assistant Provincial Engineer Head, BAC-TWG for Civil Works Member
BAC-TWG for Civil Works

Member
BAC-TWG for Civil Works

Member BAC-TWG for Civil Works

APPROVED BY:

Chairman-BAC

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer

Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) ENGR. ANDRESITO C. GONZAL

(sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Improvement of 15x24m Ynares Multi-Purpose Covered Court (Rafter Type) at

1 of 1

Mambugan Elem. School, Josefina Ville, Brgy. Mambugan

Date Prepared

Sheet

03 December 2012

Location of Contract : Antipolo, Rizal Time & Place of

1:00 P.M., Conference Hall,

Approved Budget for the Contract : P923,475.38 **Bid Opening**

Rizal Prov'l. Capitol Bldg.

Duration of Project Calendar Days (40): Forty

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction & Builders	P913,999.68	Bond	LIC	4159	120 C.D.	P46,173.77	Sufficient	1st LCB
2. A. L. Cruz Design & Builders Construction	916,770.98	Bond	CGAC	24107	120 C.D.	46,173.77	Sufficient	2nd LCB
3. Jolaris Construction	917,663.79	Bond	FESICI	011611	120 C.D.	46,173.77	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x					1			
5.			1	1	1			

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO Member

(sgd) ENGR. ANDRESITO C. GONZAL

Member

(sgd)ENGR. DANILO P. SISON

Assistant Provincial Engineer Head, BAC-TWG for Civil Works

BAC-TWG for Civil Works

BAC-TWG for Civil Works

BAC-TWG for Civil Works

Member

APPROVED BY:

(sgd) ATTY. ROSELLE RAMILO (sgd) MA. TERESA E. LASQUETY **Provincial Treasurer** Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Const. of 1-storey Ynares Multi-Purpose Bldg. (Livelihood Center) at

Date Prepared

: 1 of 1 red : 03 December 2012

Sitio Cribs, Brgy. San Roque

Time & Place of

1:00 P.M., Conference Hall,

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract

: P1,642,393.46

Bid Opening

Sheet

Rizal Prov'l. Capitol Bldg.

Duration of Project : Seventy Six (76) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Jolaris Construction	P1,632,382.38	Bond	FESICI	011612	120 C.D.	P82,119.67	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,634,392.13	Bond	CGAC	24095	120 C.D.	82,119.67	Sufficient	2nd LCB
3. AHA Construction & Builders	1,634,723.04	Bond	PPSII	30293	120 C.D.	82,119.67	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x					1	1		
5.					1			

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member BAC-TWG for Civil Works (sgd) ENGR. ANDRESITO C. GONZAL

Member

BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON

Member BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC (sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Rehab. / Riprapping (portion) of Creek Side Protection between Purok

Sheet : 1 of 1

Langhaya and Purok Imelda Creek, Brgy. Dela Paz

Date Prepared : 03 December 2012

Location of Contract : Antipolo, Rizal

Time & Place of 1:00 P.M., Conference

Approved Budget for the Contract : P1,404,131.87

Bid Opening Rizal Prov'l. Capitol BI

Duration of Project : Forty (40) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remark Rankin
1. A.M. Sanchez Construction	P1,394,861.43	Bond	MGAC	2090105	120 C.D.	P70,206.59	Sufficient	1st LC
2. Jolaris Construction	1,396,853.19	Bond	FESICI	011613	120 C.D.	70,206.59	Sufficient	2nd LC
3. J.E.I. Construction	1,399,109.96	Bond	PPSII	30298	120 C.D.	70,206.59	Sufficient	3rd LC
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO Member (sgd)ENGR. DANILO P. SISON

Assistant Provincial Engineer Head, BAC-TWG for Civil Works

BAC-TWG for Civil Works

Member BAC-TWG for Civil Works

Member BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) ENGR. ANDRESITO C. GONZAL

(sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Impr./ Conc. (portion) of Don E. Lopez Ave., Meralco Village, Brgy. Palangoy Sheet 1 of 1

Time & Place of

Date Prepared

03 December 2012

Bid Opening

1:00 P.M., Conference Hall,

Rizal Prov'l. Capitol Bldg.

: Binangonan, Rizal Location of Contract : P1,021,723.39 Approved Budget for the Contract

Duration of Project : Fifty Two (52) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,012,747.50	Bond	CGAC	24096	120 C.D.	P51,086.17	Sufficient	1st LCB
2. M. Del Rosario Construction & Trading	1,015,706.70	Bond	MGAC	2090096	120 C.D.	51,086.17	Sufficient	2nd LCB
3. J.E.I. Construction	1,016,704.28	Bond	PPSII	30299	120 C.D.	51,086.17	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member **BAC-TWG for Civil Works** (sgd) ENGR. ANDRESITO C. GONZAL

Member BAC-TWG for Civil Works (sgd)ENGR. DANILO P. SISON

Member **BAC-TWG for Civil Works**

APPROVED BY:

(sgd) ATTY. ROSELLE RAMILO (sgd) MA. TERESA E. LASQUETY **Provincial Treasurer** Assistant Provincial Legal Officer Vice Chairman-BAC Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Improvement of Pathwalk at Sitio Maligaya, Barangay San Isidro Sheet 1 of 1

Date Prepared 03 December 2012

Time & Place of

1:00 P.M., Conference Hall,

Bid Opening

Rizal Prov'l. Capitol Bldg.

Location of Contract : Antipolo, Rizal Approved Budget for the Contract : P841,752.37

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. L.DL.Espiritu Builders and Supply	P833,230.60	Bond	MGAC	2090111	120 C.D.	P42,087.62	Sufficient	1st LCB
2. CPF Construction	835,737.71	Bond	FESICI	011620	120 C.D.	42,087.62	Sufficient	2nd LCB
3. A.L. Cruz Design & Builders Construction	836,667.69	Bond	CGAC	24106	120 C.D.	42,087.62	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Member Head, BAC-TWG for Civil Works **BAC-TWG for Civil Works** (sgd) ENGR. ANDRESITO C. GONZAL Member

(sgd)ENGR. DANILO P. SISON Member **BAC-TWG for Civil Works**

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO **Provincial Treasurer** Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) ENGR ARNEL M. KALINGO

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Construction of I-storey Ynares Multi-Purpose Bldg. at Sta. Lucia Ynares Village,

Sheet : <u>1 of 1</u>

Brgy. Pantok

Date Prepared : 03 December 2012

: Binangonan, Rizal

Time & Place of

Approved Budget for the Contract : P1,697,175.80

Bid Opening Rizal Prov'l. Capitol Bldg.

1:00 P.M., Conference Hall,

Duration of Project : Seventy Six (76) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,686,458.15	Bond	CGAC	24097	120 C.D.	P84,858.79	Sufficient	1st LCB
2. AHA Construction & Builders	1,689,117.30	Bond	PPSII	30294	120 C.D.	84,858.79	Sufficient	2nd LCB
3. Jolaris Construction	1,690,197.69	Bond	FESICI	011614	120 C.D.	84,858.79	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

Location of Contract

(sgd) ENGR. JESUS S. GONZAGA

. .

(sgd) ENGR. ANDRESITO C. GONZAL Member

(sgd)ENGR. DANILO P. SISON

Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

Member
BAC-TWG for Civil Works

BAC-TWG for Civil Works

Member BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC

(sgd) ENGR ARNEL M. KALINGO

(sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC (sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Construction of 10x24m. Ynares Multi-Purpose Covered Court (Rafter Type) at Macamot

Sheet : 1 of 1

Elementary School, Brgy. Macamot

Date Prepared : 03 December 2012

Location of Contract : Binangonan, Rizal

Time & Place of

1:00 P.M., Conference Hall,

Approved Budget for the Contract : P2,219,485.16

Bid Opening

Rizal Prov'l. Capitol Bldg.

Duration of Project : Eighty Four (84) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. M. Del Rosario Construction and Trading	P2,209,285.10	Bond	MGAC	2090094	120 C.D.	P110,974.26	Sufficient	1st LCB
2. AHA Construction & Builders	2,211,946.30	Bond	PPSII	30295	120 C.D.	110,974.26	Sufficient	2nd LCB
3. PST Construction	2,212,444.38	Bond	LIC	4151	120 C.D.	110,974.26	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO
Member

(sgd) ENGR. ANDRESITO C. GONZAL

Member

(sgd)ENGR. DANILO P. SISON

Assistant Provincial Engineer
Head, BAC-TWG for Civil Works

BAC-TWG for Civil Works

BAC-TWG for Civil Works

Member BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC (sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Improvement of 10x24m. Ynares Multi-Purpose Covered Court and Stage

at St. Anthony Elem. School, Brgy. San Juan

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P1,076,594.61

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 03 December 2012

Time & Place of 1:00 P.M., Conference Hall,

Bid Opening Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Fermindoza Builders and Construction								
Enterprise	P1,067,315.18	Bond	LIC	4152	120 C.D.	P53,829.73	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,069,643.77	Bond	CGAC	24098	120 C.D.	53,829.73	Sufficient	2nd LCB
3. A.M. Sanchez Construction	1,071,609.80	Bond	MGAC	2090107	120 C.D.	53,829.73	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member BAC-TWG for Civil Works (sgd) ENGR. ANDRESITO C. GONZAL

Member

BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON

Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

RIZAL-27 November 2012-16

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Asphalt Overlay (portion) of Sto. Niño St. and Naval St., Brgy. Dolores

Sheet : 1 of 1

Date Prepared : 03 December 2012

Time & Place of 1:00 P.

Bid Opening Rizal Prov'l. Capitol Bldg.

1:00 P.M., Conference Hall,

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P1,132,209.22

Duration of Project : Twelve (12) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprise	P1,123,962.30	Bond	PPSII	30302	120 C.D.	P56,610.46	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,127,002.96	Bond	CGAC	24099	120 C.D.	56,610.46	Sufficient	2nd LCB
3. M. Del Rosario Construction & Trading	1,127,746.95	Bond	MGAC	2090097	120 C.D.	56,610.46	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member BAC-TWG for Civil Works (sgd) ENGR. ANDRESITO C. GONZAL

Member

BAC-TWG for Civil Works

Member BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC (sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Const. of 1-storey, 4-rooms Ynares School Bldg. (Type IV) at San Roque Elem. School

Date Prepared

03 December 2012

1 of 1

Brgy. Pinugay

Time & Place of

Sheet

1:00 P.M., Conference Hall,

Location of Contract : Baras, Rizal

Bid Opening

Rizal Prov'l. Capitol Bldg.

Approved Budget for the Contract

: P3,810,129.27

Duration of Project : Ninety Six (96) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P3,798,130.02	Bond	LIC	4155	120 C.D.	P190,506.46	Sufficient	1st LCB
2. Kit Ubiadas Construction	3,800,131.75	Bond	CGAC	24100	120 C.D.	190,506.46	Sufficient	2nd LCB
3. PST Construction	3,804,324.88	Bond	MGAC	2090109	120 C.D.	190,506.46	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works

(sgd) ENGR ARNEL M. KALINGO

Member BAC-TWG for Civil Works (sgd) ENGR. ANDRESITO C. GONZAL

Member BAC-TWG for Civil Works (sgd)ENGR. DANILO P. SISON

Member BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC (sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC

Location of Contract

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

: Impr. / Repair / Repainting of Ynares Multi-Purpose Covered Court at Name of Contract & ID

Sheet

1 of 1

Date Prepared

03 December 2012

Time & Place of

1:00 P.M., Conference Hall,

Bid Opening

Rizal Prov'l. Capitol Bldg.

: Baras and Jalajala, Rizal Approved Budget for the Contract : P949,554.99

Duration of Project : Forty (40) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. F.G. Santiago Construction	P941,551.82	Bond	MGAC	2090099	120 C.D.	P47,477.75	Sufficient	1st LCB
2. Hannahziel Builders & Supply	943,477.63	Bond	FESICI	011622	120 C.D.	47,477.75	Sufficient	2nd LCB
3. Fermindoza Builders and Construction Enterprise	944,530.89	Bond	LIC	4153	120 C.D.	47,477.75	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member

BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL

Member

BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON

Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO **Provincial Treasurer** Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Rehab. / Conc. (portion) of Road damaged by Southwest Monsoon (Habagat) at Sitio

Poblacion and Sitio Masangkay, Brgy. Ticulio

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P768,693.85

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 03 December 2012

Time & Place of 1:00 P.M., Conference Hall,

Bid Opening Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. CPF Construction	P760,716.90	Bond	FESICI	011615	120 C.D.	P38,434.69	Sufficient	1st LCB
2. KRSJ Construction & General Services	762,724.07	Bond	LIC	4158	120 C.D.	38,434.69	Sufficient	2nd LCB
3. L.D.L. Espiritu Builders and Supply	763,633.10	Bond	MGAC	2090110	120 C.D.	38,434.69	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member BAC-TWG for Civil Works (sgd) ENGR. ANDRESITO C. GONZAL

Member BAC-TWG for Civil Works (sgd)ENGR. DANILO P. SISON

Member BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Const. of 10x24m. Ynares Multi-Purpose Covered Court (Rafter Type) at

Palay-Palay Elem. School, Brgy. Palay-Palay

Location of Contract : Jalajala, Rizal

Approved Budget for the Contract : P2,106,462.81

Duration of Project : Eighty Four (84) Calendar Days

Sheet :

Date Prepared : 03 December 2012

Time & Place of 1:00 P.M., Conference Hall,

Bid Opening Rizal Prov'l. Capitol Bldg.

1 of 1

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AHA Construction & Builders	P2,095,964.96	Bond	PPSII	30296	120 C.D.	P105,323.14	Sufficient	1st LCB
2. M. Del Rosario Construction & Trading	2,097,470.56	Bond	MGAC	2090098	120 C.D.	105,323.14	Sufficient	2nd LCB
3. KRSJ Construction & General Services	2,099,270.33	Bond	FESICI	011624	120 C.D.	105,323.14	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member BAC-TWG for Civil Works (sgd) ENGR. ANDRESITO C. GONZAL

Member

BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON

Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC (sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(After the Opening of Bids)

: Impr. / Conc. (Phase 3) of Road leading to Pamantasan ng Montalban, Name of Contract & ID

Sheet 1 of 1

Brgy. San Jose

Date Prepared 03 December 2012

Location of Contract : Montalban, Rizal Time & Place of

1:00 P.M., Conference Hall,

Approved Budget for the Contract

: P1,389,468.72

Bid Opening

Rizal Prov'l. Capitol Bldg.

Duration of Project : Fifty Six (56) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Persan Constriction Inc.	P1,380,176.49	Bond	FESICI	011621	120 C.D.	P69,473.44	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,382,933.35	Bond	CGAC	24111	120 C.D.	69,473.44	Sufficient	2nd LCB
3. F.G.Santiago Construction	1,384,640.73	Bond	MGAC	2090102	120 C.D.	69,473.44	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA Assistant Provincial Engineer

Head, BAC-TWG for Civil Works

(sgd) ENGR ARNEL M. KALINGO Member **BAC-TWG for Civil Works**

(sgd) ENGR. ANDRESITO C. GONZAL Member **BAC-TWG for Civil Works**

(sgd)ENGR. DANILO P. SISON Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) ATTY. ROSELLE RAMILO (sgd) MA. TERESA E. LASQUETY **Provincial Treasurer** Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Const. of Perimeter Fence at Bugarin National High School, Sitio

Sheet

1 of 1

Bugarin, Brgy. Halayhayin

Date Prepared

03 December 2012

: Pililla, Rizal Location of Contract

Time & Place of

1:00 P.M., Conference Hall,

Approved Budget for the Contract

: P1,178,439.25

Bid Opening

Rizal Prov'l. Capitol Bldg.

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,169,470.51	Bond	PPSII	30304	120 C.D.	P58,921.96	Sufficient	1st LCB
2. FLS Construction & Builders	1,171,897.31	Bond	LIC	4160	120 C.D.	58,921.96	Sufficient	2nd LCB
3. Kit Ubiadas Construction	1,172,930.61	Bond	CGAC	24110	120 C.D.	58,921.96	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO Member

(sgd) ENGR. ANDRESITO C. GONZAL

(sgd)ENGR. DANILO P. SISON

Assistant Provincial Engineer Head, BAC-TWG for Civil Works

BAC-TWG for Civil Works

BAC-TWG for Civil Works

Member

Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) ATTY. ROSELLE RAMILO (sgd) MA. TERESA E. LASQUETY **Provincial Treasurer** Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

: Const. of 1-storey Ynares Multi-Purpose Building (Tribal Hall) at Name of Contract & ID

Brgy. Daraitan

Date Prepared

Sheet

1 of 1

03 December 2012

Time & Place of 1:00 P.M., Conference Hall, **Location of Contract** : Tanay, Rizal **Bid Opening** Approved Budget for the Contract : P910,268.55 Rizal Prov'l. Capitol Bldg.

Duration of Project : Seventy Six (76) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. F.G. Santiago Construction	P902,267.80	Bond	MGAC	2090100	120 C.D.	P45,513.43	Sufficient	1st LCB
2. Hannahziel Builders & Supply	904,247.29	Bond	FESICI	011623	120 C.D.	45,513.43	Sufficient	2nd LCB
3. Fermindoza Builders and Construction Enterprise	905,262.29	Bond	LIC	4154	120 C.D.	45,513.43	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR ARNEL M. KALINGO (sgd) ENGR. ANDRESITO C. GONZAL (sgd) ENGR. JESUS S. GONZAGA (sgd)ENGR. DANILO P. SISON **Assistant Provincial Engineer** Member Member Member

Head, BAC-TWG for Civil Works BAC-TWG for Civil Works **BAC-TWG for Civil Works BAC-TWG for Civil Works**

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO (sgd) ENGR. LUISITO G. MUNSOD (sgd) RUSSEL GUILLER C. YNARES (sgd) PONCIANO CHITO ESTACIO (sgd) EUGENE P. DURUSAN (sgd) PRISCILLA R. PADUA **Provincial Treasurer** Assistant Provincial Legal Officer **Provincial Engineer Provincial Administrator** Prov'l. Gov't. Dep't. Head-PGSO **Provincial Budget Officer** Prov'l. Gov't.Dep't Head-HRMO Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC Chairman-BAC Member

(After the Opening of Bids)

: Riprapping (portion) of River Dike at Barangay May-Iba Name of Contract & ID

Sheet

1 of 1

Date Prepared

03 December 2012

Time & Place of

1:00 P.M., Conference Hall,

Bid Opening

Rizal Prov'l. Capitol Bldg.

Location of Contract : Teresa, Rizal

Approved Budget for the Contract : P1,079,449.97

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
KRSJ Construction & General Services	P1,069,200.46	Bond	FESICI	011617	120 C.D.	P53,972.50	Sufficient	1st LCB
2. L.D.L. Espiritu Builders & Supply	1,073,462.48	Bond	MGAC	2090112	120 C.D.	53,972.50	Sufficient	2nd LCB
3. JRD-D2 Enterprises	1,074,437.06	Bond	PPSII	30305	120 C.D.	53,972.50	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member

BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL

Member

BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON

Member **BAC-TWG for Civil Works**

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO **Provincial Treasurer** Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

: Concreting of Pathwalk and Improvement of Ynares Multi-Purpose Covered Name of Contract & ID

03 December 2012

1 of 1

Court at Barangay Dalig

Date Prepared

Sheet

1:00 P.M., Conference Hall,

Location of Contract : Teresa, Rizal Time & Place of

Approved Budget for the Contract

: P699,827.09

Bid Opening

Rizal Prov'l. Capitol Bldg.

Duration of Project : Forty Four (44) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. KRSJ Construction & General Services	P692,001.76	Bond	FESICI	011618	120 C.D.	P34,991.35	Sufficient	1st LCB
2. FLS Construction & Builders	693,389.29	Bond	LIC	4161	120 C.D.	34,991.35	Sufficient	2nd LCB
3. FG Santiago Construction	694,734.41	Bond	MGAC	2090103	120 C.D.	34,991.35	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO Member

(sgd) ENGR. ANDRESITO C. GONZAL

(sgd)ENGR. DANILO P. SISON

Assistant Provincial Engineer Head, BAC-TWG for Civil Works

BAC-TWG for Civil Works

Member **BAC-TWG for Civil Works**

Member **BAC-TWG for Civil Works**

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer **Provincial Treasurer** Vice Chairman-BAC Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

Location of Contract

RIZAL- 11 December 2012-1

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

: Improvement of Drainage System at Baltimore St., Sitio Hinapao, Name of Contract & ID

Date Prepared

17 December 2012

1 of 1

Barangay San Jose : Antipolo, Rizal

Time & Place of

Sheet

1:00 P.M., Conference Hall,

Approved Budget for the Contract : P580,925.50

Bid Opening

Rizal Prov'l. Capitol Bldg.

Duration of Project : Forty (40) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. J.E.I. Construction	P574,000.64	Bond	LIC	4170	120 C.D.	P29,046.27	Sufficient	1st LCB
2. RRCS Construction	576,240.60	Bond	PHILFIRE	04569	120 C.D.	29,046.27	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO Member

(sgd) ENGR. ANDRESITO C. GONZAL Member

(sgd)ENGR. DANILO P. SISON

Assistant Provincial Engineer Head, BAC-TWG for Civil Works

BAC-TWG for Civil Works

BAC-TWG for Civil Works

Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO **Provincial Treasurer** Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. of Road Lot 2 at Urban Community Heights, Sitio Parugan,

Phase III, Barangay San Jose

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P856,649.33

Duration of Project : Sixty (60) Calendar Days

Sheet

1 of 1

Date Prepared

17 December 2012

Time & Place of

Bid Opening

1:00 P.M., Conference Hall,

Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. G-3 Construction	P848,448.49	Bond	MGAC	2090124	120 C.D.	P42,832.47	Sufficient	1st LCB
2. Rachki Enterprises	850,648.43	Bond	PPSII	30300	120 C.D.	42,832.47	Sufficient	2nd LCB
3. RRCS Construction	851,762.51	Bond	PHILFIRE	04570	120 C.D.	42,832.47	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member BAC-TWG for Civil Works (sgd) ENGR. ANDRESITO C. GONZAL

Member BAC-TWG for Civil Works (sgd)ENGR. DANILO P. SISON

Member BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC (sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. (portion) of Clemente Regondola Road, Barangay Calawis,

Sheet : 1 of 1

Date Prepared

17 December 2012

Time & Place of

1:00 P.M., Conference Hall,

Bid Opening

Rizal Prov'l. Capitol Bldg.

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P999,690.35

Duration of Project : Fifty Two (52) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Rachki Enterprises	P991,500.60	Bond	PPSII	30306	120 C.D.	P49,984.52	Sufficient	1st LCB
2. G-3 Construction	993,600.31	Bond	MGAC	2090123	120 C.D.	49,984.52	Sufficient	2nd LCB
3. N. Francisco Construction	994,396.27	Bond	CGAC	24121	120 C.D.	49,984.52	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member BAC-TWG for Civil Works (sgd) ENGR. ANDRESITO C. GONZAL

Member BAC-TWG for Civil Works (sgd)ENGR. DANILO P. SISON

Member BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(After the Opening of Bids)

: Const. of 15x24m. Ynares Multi-Purpose Covered Court (Rafter Type) Name of Contract & ID

1 of 1

at Rizza National High School, Sitio Rizza, Barangay San Jose

Date Prepared 17 December 2012

Location of Contract : Antipolo, Rizal Time & Place of

Sheet

1:00 P.M., Conference Hall,

Approved Budget for the Contract : P2,696,319.83 **Bid Opening** Rizal Prov'l. Capitol Bldg.

Duration of Project : Eighty Eight (88) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. F.G. Santiago Construction	P2,685,275.82	Bond	TPISC	74201	120 C.D.	P134,815.99	Sufficient	1st LCB
2. Hannahziel Builders and Supply	2,687,301.61	Bond	PPSII	30319	120 C.D.	134,815.99	Sufficient	2nd LCB
3. JRD-D2 Enterprises	2,689,310.85	Bond	MGAC	2090116	120 C.D.	134,815.99	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO Member

(sgd) ENGR. ANDRESITO C. GONZAL Member

(sgd)ENGR. DANILO P. SISON

Assistant Provincial Engineer Head, BAC-TWG for Civil Works

BAC-TWG for Civil Works

BAC-TWG for Civil Works

Member **BAC-TWG for Civil Works**

APPROVED BY:

(sgd) ATTY. ROSELLE RAMILO (sgd) MA. TERESA E. LASQUETY **Provincial Treasurer** Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Const. of 15x24m. Ynares Multi-Purpose Covered Court (Rafter Type) at Muntindilaw 1 of 1

National High School, Brgy. Muntindilaw

Date Prepared 17 December 2012

Location of Contract : Antipolo, Rizal Time & Place of

Sheet

1:00 P.M., Conference Hall,

Approved Budget for the Contract : P2,759,696.48 **Bid Opening**

Rizal Prov'l. Capitol Bldg.

Duration of Project : Eighty Eight (88) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. J.E.I. Construction	P2,749,519.04	Bond	LIC	4169	120 C.D.	P137,984.82	Sufficient	1st LCB
2. Kit Ubiadas Construction	2,751,675.45	Bond	CGAC	24101	120 C.D.	137,984.82	Sufficient	2nd LCB
3. F.G. Santiago Construction	2,753,064.00	Bond	TPISC	7426	120 C.D.	137,984.82	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO Member

(sgd) ENGR. ANDRESITO C. GONZAL Member

(sgd)ENGR. DANILO P. SISON

Assistant Provincial Engineer Head, BAC-TWG for Civil Works

BAC-TWG for Civil Works

BAC-TWG for Civil Works

Member **BAC-TWG for Civil Works**

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer **Provincial Treasurer** Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Const. of Ynares Stage at Muntindilaw Elem. School, Brgy. Munitindilaw Sheet

neet : 1 of 1

Date Prepared : 17 December 2012

Time & Place of

1:00 P.M., Conference Hall,

Bid Opening

Rizal Prov'l. Capitol Bldg.

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract

Duration of Project : Sixty (60) Calendar Days

: P796,494.42

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. RRCS Construction	P788,450.32	Bond	PHILFIRE	04571	120 C.D.	P39,824.72	Sufficient	1st LCB
2. N. Francisco Construction	790,234.41	Bond	CGAC	24123	120 C.D.	39,824.72	Sufficient	2nd LCB
3. Rachki Enterprises	791,336.82	Bond	PPSII	30307	120 C.D.	39,824.72	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer

Head, BAC-TWG for Civil Works

AGA (sgd) ENGR ARNEL M. KALINGO
Member

(sgd) ENGR. ANDRESITO C. GONZAL Member

BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON

Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC

BAC-TWG for Civil Works

(sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC (sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(After the Opening of Bids)

: Impr./ Repair / Repainting of Ynares Multi-purpose Covered Court at Barangay Name of Contract & ID

Sheet

17 December 2012

1 of 1

San Isidro, Brgy. Cupang, Brgy. San Jose and Brgy. San Juan

Date Prepared

1:00 P.M., Conference Hall,

Location of Contract : Antipolo, Rizal Time & Place of **Bid Opening**

Approved Budget for the Contract

: P1,057,203.98

Rizal Prov'l. Capitol Bldg.

Duration of Project : Forty (40) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,048,171.90	Bond	CGAC	24102	120 C.D.	P52,860.20	Sufficient	1st LCB
2. Taluds Enterprises	1,049,872.67	Bond	MGAC	2090120	120 C.D.	52,860.20	Sufficient	2nd LCB
3. Rachki Enterprises	1,052,128.46	Bond	PPSII	30308	120 C.D.	52,860.20	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO Member

(sgd) ENGR. ANDRESITO C. GONZAL

(sgd)ENGR. DANILO P. SISON

Assistant Provincial Engineer Head, BAC-TWG for Civil Works

BAC-TWG for Civil Works

Member **BAC-TWG for Civil Works**

Member

BAC-TWG for Civil Works

APPROVED BY:

Chairman-BAC

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer **Provincial Treasurer** Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer**

Member-BAC

(sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

Name of Contract & ID :Repair of Ynares School Building at Brgy. San Jose, Brgy. Calawis and Brgy. Sta. Cruz

Sheet : 1 of 1

Date Prepared

17 December 2012

Time & Place of

1:00 P.M., Conference Hall,

Bid Opening

Rizal Prov'l. Capitol Bldg.

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,300,506.02

Duration of Project : Forty (40) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,291,523.08	Bond	CGAC	24112	120 C.D.	P65,025.30	Sufficient	1st LCB
2. Taluds Enterprises	1,293,524.87	Bond	MGAC	2090119	120 C.D.	65,025.30	Sufficient	2nd LCB
3. Cager Construction and Supply	1,295,194.63	Bond	PPSII	30312	120 C.D.	65,025.30	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member BAC-TWG for Civil Works (sgd) ENGR. ANDRESITO C. GONZAL

Member BAC-TWG for Civil Works (sgd)ENGR. DANILO P. SISON

Member BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

Approved Budget for the Contract

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID :Impr. / Conc. (portion) of Road at Purok 4, Barangay Bangad

: P999,478.38

Sheet : 1 of 1

Date Prepared : 17 December 2012

Time & Place of

1:00 P.M., Conference Hall,

Bid Opening

Rizal Prov'l. Capitol Bldg.

Location of Contract : Binangonan, Rizal

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Jolaris Construction	P991,500.43	Bond	PPSII	30309	120 C.D.	P49,973.92	Sufficient	1st LCB
2. Hannahziel Builders and Supply	994,504.61	Bond	TPISC	74210	120 C.D.	49,973.92	Sufficient	2nd LCB
3. V. Bernardo Construction & Trading	994,540.39	Bond	PPSII	04572	120 C.D.	49,973.92	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA
Assistant Provincial Engineer

Head, BAC-TWG for Civil Works

(sgd) ENGR ARNEL M. KALINGO

Member

BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL Member

BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(After the Opening of Bids)

Name of Contract & ID :Impr. / Conc./ Widening of Main Road at Sitio Sto. Niño, Barangay. Bilibiran,

Sheet : 1 of 1

Date Prepared

17 December 2012

Time & Place of

1:00 P.M., Conference Hall,

Bid Opening

Rizal Prov'l. Capitol Bldg.

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P998,736.60

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AYR III Construction	P990,735.72	Bond	TPISC	74204	120 C.D.	P49,936.83	Sufficient	1st LCB
2. G-3 Construction	992,759.72	Bond	MGAC	2090122	120 C.D.	49,936.83	Sufficient	2nd LCB
3. Jolaris Construction	994,410.28	Bond	PPSII	30310	120 C.D.	49,936.83	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member BAC-TWG for Civil Works (sgd) ENGR. ANDRESITO C. GONZAL

Member

BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON

Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC (sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

Location of Contract

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID :Riprapping (portion) of Creek at Brgy. Kalinawan

: Binangonan, Rizal

Sheet

1 of 1

Date Prepared

17 December 2012

Time & Place of

1:00 P.M., Conference Hall,

Bid Opening

Rizal Prov'l. Capitol Bldg.

Approved Budget for the Contract : P997,358.99

Duration of Project : Fifty Six (56) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AHA Construction & Builders	P989,403.55	Bond	LIC	4579	120 C.D.	P49,867.95	Sufficient	1st LCB
2. AYR III Construction	991,438.74	Bond	TPISC	74205	120 C.D.	49,867.95	Sufficient	2nd LCB
3. Jolaris Construction	992,128.41	Bond	PPSII	30311	120 C.D.	49,867.95	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer

Head, BAC-TWG for Civil Works

(sgd) ENGR ARNEL M. KALINGO **BAC-TWG for Civil Works**

Member

(sgd) ENGR. ANDRESITO C. GONZAL

(sgd)ENGR. DANILO P. SISON

Member **BAC-TWG for Civil Works**

BAC-TWG for Civil Works

Member

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO **Provincial Treasurer** Assistant Provincial Legal Officer Vice Chairman-BAC Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

Name of Contract & ID :Construction of I-storey, 1-room Ynares School Building at Darangan Elem. School Sheet

1 of 1

Brgy. Darangan

Date Prepared

17 December 2012

: Binangonan, Rizal

Time & Place of

1:00 P.M., Conference Hall,

Approved Budget for the Contract

Location of Contract

: P1,300,853.19

Bid Opening

Rizal Prov'l. Capitol Bldg.

Duration of Project : Seventy Two (72) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P1,291,367.41	Bond	MGAC	2090121	120 C.D.	P65,042.66	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,293,664.86	Bond	CGAC	24114	120 C.D.	65,042.66	Sufficient	2nd LCB
3. AHA Construction & Builders	1,295,852.87	Bond	TPISC	74207	120 C.D.	65,042.66	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO Member

(sgd) ENGR. ANDRESITO C. GONZAL

(sgd)ENGR. DANILO P. SISON Member

Assistant Provincial Engineer Head, BAC-TWG for Civil Works

BAC-TWG for Civil Works

Member **BAC-TWG for Civil Works**

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO **Provincial Treasurer** Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

:Impr. / Conc. of Road at Brgy. Calumpang and Provision of Roofing Name of Contract & ID

> of Tricycle Terminal at Brgy. Tatala, **Date Prepared**

17 December 2012

Time & Place of **Location of Contract** : Binangonan, Rizal 1:00 P.M., Conference Hall, **Bid Opening**

Approved Budget for the Contract : P798,028.87 Rizal Prov'l. Capitol Bldg. **Duration of Project** : Thirty Two (32) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P790,101.60	Bond	CGAC	24115	120 C.D.	P39,901.44	Sufficient	1st LCB
2. Flag Construction Corporation	792,027.61	Bond	LIC	4165	120 C.D.	39,901.44	Sufficient	2nd LCB
3. V. Bernardo Construction & Trading	793,376.13	Bond	PHILFIRE	04573	120 C.D.	39,901.44	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR ARNEL M. KALINGO (sgd)ENGR. DANILO P. SISON (sgd) ENGR. JESUS S. GONZAGA (sgd) ENGR. ANDRESITO C. GONZAL Assistant Provincial Engineer Member Member Member

Head, BAC-TWG for Civil Works **BAC-TWG for Civil Works BAC-TWG for Civil Works BAC-TWG for Civil Works**

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO **Provincial Treasurer** Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

Sheet

1 of 1

RIZAL- 11 December 2012-15

1 of 1

17 December 2012

Sheet

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID :Repair/ Repainting of Tennis Court/Ynares Multi-Purpose Bldg. and

Date Prepared

Impr. of Ynares Multi-Purpose Covered Court at

Time & Place of 1:00 P.M., Conference Hall, **Location of Contract** : Binangonan, Rizal

Bid Opening Rizal Prov'l. Capitol Bldg. Approved Budget for the Contract : P423,380.12

Duration of Project : Thirty Two (32) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P420,383.53	Bond	CGAC	24116	120 C.D.	P21,169.01	Sufficient	1st LCB
2. Taluds Enterprises	421,387.88	Bond	MGAC	2090118	120 C.D.	21,169.01	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA (sgd) ENGR ARNEL M. KALINGO (sgd) ENGR. ANDRESITO C. GONZAL Assistant Provincial Engineer Member Member

Member Head, BAC-TWG for Civil Works **BAC-TWG for Civil Works BAC-TWG for Civil Works BAC-TWG for Civil Works**

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO **Provincial Treasurer** Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(sgd) EUGENE P. DURUSAN Prov'l. Gov't.Dep't Head-HRMO Member-BAC

(sgd)ENGR. DANILO P. SISON

(After the Opening of Bids)

Name of Contract & ID :Riprapping (portion) of River Dike at M. Golla St., Brgy. Mabini

: P2,068,027.72

Sheet : 1 of 1

17 December 2012

Date Prepared
Time & Place of

1:00 P.M., Conference Hall,

Bid Opening

Rizal Prov'l. Capitol Bldg.

Location of Contract : Baras, Rizal

Approved Budget for the Contract

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders & Supply	P2,057,000.06	Bond	TPISC	74208	120 C.D.	P103,401.39	Sufficient	1st LCB
2. J.E.I. Construction	2,061,447.26	Bond	LIC	4162	120 C.D.	103,401.39	Sufficient	2nd LCB
3.Cager Construction and Supply	2,063,005.00	Bond	PPSII	30315	120 C.D.	103,401.39	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member BAC-TWG for Civil Works (sgd) ENGR. ANDRESITO C. GONZAL

Member BAC-TWG for Civil Works (sgd)ENGR. DANILO P. SISON

Member BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC (sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC

(After the Opening of Bids)

Name of Contract & ID :Rehab./ Conc. of Road damaged by Southwest Monsoon Habagat at Sheet 1 of 1

Barangay Sampad

Date Prepared 17 December 2012

: Cardona, Rizal Location of Contract

Time & Place of

1:00 P.M., Conference Hall,

Approved Budget for the Contract : P975,352.25 **Bid Opening** Rizal Prov'l. Capitol Bldg.

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Flag Construction Corporation	P967,343.41	Bond	LIC	4578	120 C.D.	P48,767.61	Sufficient	1st LCB
2. AYR III Construction	969,372.21	Bond	TPISC	74206	120 C.D.	48,767.61	Sufficient	2nd LCB
3.Cager Construction and Supply	969,637.46	Bond	PPSII	30316	120 C.D.	48,767.61	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO

(sgd) ENGR. ANDRESITO C. GONZAL

(sgd)ENGR. DANILO P. SISON Member

Assistant Provincial Engineer Head, BAC-TWG for Civil Works

Member **BAC-TWG for Civil Works**

BAC-TWG for Civil Works

Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO Provincial Treasurer Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Const. of Flood Control Structure (portion) along Pakiing River,

1 of 1

Barangay San Isidro

Date Prepared

Sheet

17 December 2012

Location of Contract : Montalban, Rizal

Time & Place of Bid Opening

1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Approved Budget for the Contract : P21,412,211.35

: One Hundred Sixty Eight (168) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. D.C. Sandil Construction & Realty								
Development, Inc.	P21,359,571.77	Bond	CGAC	24199	120 C.D.	P1,070,610.57	Sufficient	1st LCB
2. Persan Construction Inc.	21,373,849.73	Bond	LIC	4166	120 C.D.	1,070,610.57	Sufficient	2nd LCB
3.San Rafael Builders	21,379,934.31	Bond	PPSII	30317	120 C.D.	1,070,610.57	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

Duration of Project

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO

(sgd) ENGR. ANDRESITO C. GONZAL

(sgd)ENGR. DANILO P. SISON

Assistant Provincial Engineer Head, BAC-TWG for Civil Works Member BAC-TWG for Civil Works

BAC-TWG for Civil Works

Member

Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC (sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Impr./Const. of Single Barrel Box Culvert at Creek across Main Road,

Sitio Licao-Licao, Brgy. Macabud

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P944,468.60

Duration of Project : One Hundred Four (104) Calendar Days Sheet

1 of 1

Date Prepared

17 December 2012

Time & Place of

Bid Opening

1:00 P.M., Conference Hall,

Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Cager Construction & Supply	P936,440.82	Bond	PPSII	30313	120 C.D.	P47,223.43	Sufficient	1st LCB
2. Kit Ubiadas Construction	938,468.35	Bond	CGAC	24122	120 C.D.	47,223.43	Sufficient	2nd LCB
3.F.G. Santiago Construction	939,186.58	Bond	TPISC	74203	120 C.D.	47,223.43	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member

BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL

Member

BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON

Member **BAC-TWG for Civil Works**

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO **Provincial Treasurer** Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

Location of Contract

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Dredging and Desilting of Lukutan Munti Creek at Sitio Lukutan Munti,

Sheet : <u>1 of 1</u>

Date Prepared · 1

17 December 2012

Brgy. San Isidro

Time & Place of

1:00 P.M., Conference Hall,

Approved Budget for the Contract

: Rodriguez, Rizal : P29,999,809.91

Bid Opening

Rizal Prov'l. Capitol Bldg.

Duration of Project : One Hundred Eighty Two (182) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. D.C. Sandil Construction & Realty								
Development, Inc.	P29,935,152.96	Bond	CGAC	24120	120 C.D.	P1,499,990.49	Sufficient	1st LCB
2. Persan Construction, Inc.	29,955,216.71	Bond	LIC	4577	120 C.D.	1,499,990.49	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO Member (sgd) ENGR. ANDRESITO C. GONZAL

(sgd)ENGR. DANILO P. SISON

Assistant Provincial Engineer Head, BAC-TWG for Civil Works

BAC-TWG for Civil Works

BAC-TWG for Civil Works

Member BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC (sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Construction of 4-units Artesian Well at Sheet

1 of 1

Location of Contract : Binangonan, Rizal Time & Place of

1:00 P.M., Conference Hall,

17 December 2012

Approved Budget for the Contract : P870,611.06 **Bid Opening**

Date Prepared

Rizal Prov'l. Capitol Bldg.

Duration of Project : Forty Four (44) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction & Supply	P862,755.48	Bond	PPSII	30314	120 C.D.	P43,530.58	Sufficient	1st LCB
2.JRD-D2 Enterprises	864,810.06	Bond	MGAC	2090115	120 C.D.	43,530.58	Sufficient	2nd LCB
3. Kit Ubiadas Construction	865,890.92	Bond	CGAC	24117	120 C.D.	43,530.58	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO Member

(sgd) ENGR. ANDRESITO C. GONZAL

Member

(sgd)ENGR. DANILO P. SISON Member

Assistant Provincial Engineer Head, BAC-TWG for Civil Works

BAC-TWG for Civil Works

BAC-TWG for Civil Works

BAC-TWG for Civil Works

APPROVED BY:

(sgd) ATTY. ROSELLE RAMILO (sgd) MA. TERESA E. LASQUETY **Provincial Treasurer** Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

: Impr./ Asphalt Overlay of Roads at Lolo Tinong Subd., Brgy. Geronimo Name of Contract & ID

: P2,964,724.03

Sheet 1 of 1

Date Prepared 17 December 2012

: Montalban, Rizal

Time & Place of

Bid Opening Rizal Prov'l. Capitol Bldg.

1:00 P.M., Conference Hall,

Duration of Project : Twelve (12) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P2,954,159.96	Bond	MGAC	2090117	120 C.D.	P148,236.20	Sufficient	1st LCB
2.Kit Ubiadas Construction	2,957,461.87	Bond	CGAC	24118	120 C.D.	148,236.20	Sufficient	2nd LCB
3. J.E.I. Construction	2,958,696.52	Bond	LIC	4163	120 C.D.	148,236.20	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

Location of Contract

Approved Budget for the Contract

(sgd) ENGR. JESUS S. GONZAGA Assistant Provincial Engineer

Head, BAC-TWG for Civil Works **BAC-TWG for Civil Works** (sgd) ENGR. ANDRESITO C. GONZAL Member

(sgd)ENGR. DANILO P. SISON Member

BAC-TWG for Civil Works BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO **Provincial Treasurer** Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) ENGR ARNEL M. KALINGO

Member

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

RIZAL- 11 December 2012-23

ABSTRACT OF BID AS CALCULATED (After the Opening of Bids)

: Rehabilitation of Roads along Pakiing River and Lukutan Munti River, Name of Contract & ID

Sheet 1 of 1

Brgy. San Isidro

Date Prepared 17 December 2012

Location of Contract : Rodriguez, Rizal Time & Place of

1:00 P.M., Conference Hall,

Approved Budget for the Contract : P29,999,947.18 **Bid Opening**

Rizal Prov'l. Capitol Bldg.

: Two Hundred Ten (210) **Duration of Project** Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Persan Construction, Inc.	P29,935,534.81	Bond	CGAC	24126	120 C.D.	P1,499,997.36	Sufficient	1st LCB
2.D.C. Sandil Construction & Realty Development, Inc.	29,944,663.91	Bond	LIC	4167	120 C.D.	1,499,997.36	Sufficient	2nd LCB
3. San Rafael Builders	29,956,558.78	Bond	PPSII	30318	120 C.D.	1,499,997.36	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO Member

(sgd) ENGR. ANDRESITO C. GONZAL

(sgd)ENGR. DANILO P. SISON Member

Assistant Provincial Engineer Head, BAC-TWG for Civil Works

BAC-TWG for Civil Works

BAC-TWG for Civil Works

Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) ATTY. ROSELLE RAMILO (sgd) MA. TERESA E. LASQUETY **Provincial Treasurer** Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Impr./ Repair / Repainting of Ynares Multi-Purpose Covered Court and 1-storey,

3-rooms Ynares School Building at

Location of Contract : Teresa and Baras, Rizal

Approved Budget for the Contract : P782,818.99

Duration of Project : Thirty Two (32) Calendar Days Sheet 1 of 1

Time & Place of

Date Prepared

17 December 2012

1:00 P.M., Conference Hall, **Bid Opening** Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
V. Bernardo Construction & Trading	P774,611.73	Bond	PHILFIRE	04574	120 C.D.	P39,140.95	Sufficient	1st LCB
2. JRD-D2 Enterprises	776,416.33	Bond	MGAC	2090114	120 C.D.	39,140.95	Sufficient	2nd LCB
3. N. Francisco Construction	777,677.40	Bond	CGAC	24124	120 C.D.	39,140.95	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member **BAC-TWG for Civil Works** (sgd) ENGR. ANDRESITO C. GONZAL

Member **BAC-TWG for Civil Works** (sgd)ENGR. DANILO P. SISON

Member BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO **Provincial Treasurer** Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Impr./ Repair / Repainting of Ynares Multi-Purpose Building and Ynares

1 of 1

Multi-Purpose Covered Court at

Date Prepared

Sheet

17 December 2012

Location of Contract : Morong, Pililla and Teresa, Rizal Time & Place of

1:00 P.M., Conference Hall,

Approved Budget for the Contract : P1,863,986.14 **Bid Opening**

Rizal Prov'l. Capitol Bldg.

: Forty (40) **Duration of Project** Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. N. Francisco Construction	P1,853,995.70	Bond	CGAC	24125	120 C.D.	P93,199.31	Sufficient	1st LCB
2. Hannahziel Builders & Supply	1,855,979.51	Bond	TPISC	74211	120 C.D.	93,199.31	Sufficient	2nd LCB
3. JRD-D2 Enterprises	1,856,980.86	Bond	MGAC	2090113	120 C.D.	93,199.31	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.					1			

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO

(sgd) ENGR. ANDRESITO C. GONZAL

(sgd)ENGR. DANILO P. SISON

Assistant Provincial Engineer Head, BAC-TWG for Civil Works

Member **BAC-TWG for Civil Works**

BAC-TWG for Civil Works

Member

BAC-TWG for Civil Works

Member

APPROVED BY:

(sgd) ATTY. ROSELLE RAMILO (sgd) MA. TERESA E. LASQUETY **Provincial Treasurer** Assistant Provincial Legal Officer Vice Chairman-BAC Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC

Duration of Project

RIZAL- 19 December 2012-2

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Barangay Outpost and Fence & Steel Gate at Brgy. San Sheet

1 of 1

Roque and Brgy. San Jose

Date Prepared

24December 2012

Location of Contract : Antipolo, Rizal Time & Place of

1:00 P.M., Conference Hall,

Approved Budget for the Contract

Bid Opening

Rizal Prov'l. Capitol Bldg.

: P543,910.43

: Forty Eight (48) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. F.G. Santiago Construction	P536,940.70	Bond	LIC	4582	120 C.D.	P27,195.52	Sufficient	1st LCB
2. Triches Construction & Trading	537,565.74	Bond	CGAC	24137	120 C.D.	27,195.52	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO

(sgd) ENGR. ANDRESITO C. GONZAL

(sgd)ENGR. DANILO P. SISON

Assistant Provincial Engineer Head, BAC-TWG for Civil Works

Member **BAC-TWG for Civil Works**

Member **BAC-TWG for Civil Works**

Member **BAC-TWG for Civil Works**

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer **Provincial Treasurer** Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Const. of Barangay Outpost and Fence & Steel Gate at Brgy. San

Roque and Brgy. San Jose

: Antipolo, Rizal **Location of Contract**

Approved Budget for the Contract : P543,910.43 **Duration of Project** : Forty Eight (48) Calendar Days Sheet 1 of 1

Date Prepared 24December 2012

Time & Place of 1:00 P.M., Conference Hall, **Bid Opening**

Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. F.G. Santiago Construction	P536,940.70	Bond	LIC	4582	120 C.D.	P27,195.52	Sufficient	1st LCB
2. Triches Construction & Trading	537,565.74	Bond	CGAC	24137	120 C.D.	27,195.52	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member BAC-TWG for Civil Works (sgd) ENGR. ANDRESITO C. GONZAL Member

BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON

Member **BAC-TWG for Civil Works**

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO Provincial Treasurer Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Impr. of Alley and Repair & Desilting of CHB open Canal at Sheet

1 of 1

Brgy. Dela Paz

Date Prepared

24December 2012

Location of Contract : Antipolo, Rizal Time & Place of

1:00 P.M., Conference Hall,

Approved Budget for the Contract

: P810,451.05

Bid Opening

Rizal Prov'l. Capitol Bldg.

Duration of Project : Forty Four (44) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P801,922.44	Bond	CGAC	24128	120 C.D.	P40,522.55	Sufficient	1st LCB
2. Taluds Enterprises	804,093.50	Bond	TPISC	74213	120 C.D.	40,522.55	Sufficient	2nd LCB
3. A.L. Cruz Design & Builders Construction	805,702.34	Bond	MGAC	2090126	120 C.D.	40,522.55	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO

(sgd)ENGR. DANILO P. SISON

Assistant Provincial Engineer Head. BAC-TWG for Civil Works

Member **BAC-TWG for Civil Works** Member

(sgd) ENGR. ANDRESITO C. GONZAL

Member

BAC-TWG for Civil Works

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO **Provincial Treasurer** Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Const. of 2-seater Comfort Room and Pantry at Brgy. San Jose, Brgy.

San Isidro and Brgy. San Roque

Time & Place of

Sheet

Bid Opening

Date Prepared

1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

24December 2012

1 of 1

Approved Budget for the Contract

Location of Contract

: Antipolo, Rizal : P760,165.78

Duration of Project : Forty Four (44) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P752,668.35	Bond	CGAC	24129	120 C.D.	P38,008.29	Sufficient	1st LCB
2. Taluds Enterprises	753,135.58	Bond	TPISC	74212	120 C.D.	38,008.29	Sufficient	2nd LCB
3. A.M. Goto Construction	755,042.29	Bond	MGAC	2090137	120 C.D.	38,008.29	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member BAC-TWG for Civil Works (sgd) ENGR. ANDRESITO C. GONZAL
Member

BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON
Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC (sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Welcome Arc, Ynares Waiting Shed and Covered

Pathwalk at Antipolo & Repair/Impr. of Gym & Governor's Office at

Location of Contract : Ynares Sports Arena, Pasig City

Approved Budget for the Contract : P1,352,056.67

Duration of Project : Forty (40) Calendar Days

Sheet		_
SHEEL	•	1 of 1

Date Prepared : 24December 2012

Time & Place of 1:00 P.M., Conference Hall,

Bid Opening Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
Kit Ubiadas Construction	P1,342,873.47	Bond	CGAC	24130	120 C.D.	P67,602.83	Sufficient	1st LCB
2. Taluds Enterprises	1,345,056.15	Bond	TPISC	74214	120 C.D.	67,602.83	Sufficient	2nd LCB
3. Jolaris Construction	1,347,186.92	Bond	PPSII	30320	120 C.D.	67,602.83	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member BAC-TWG for Civil Works (sgd) ENGR. ANDRESITO C. GONZAL

Member BAC-TWG for Civil Works (sgd)ENGR. DANILO P. SISON

Member BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. of Alley and Impr. of Ynares Multi-Purpose Covered Court

Date Prepared

Sheet

1 of 1

at Brgy. San Roque and Brgy. Calawis

24December 2012

Location of Contract : Antipolo, Rizal Time & Place of **Bid Opening**

1:00 P.M., Conference Hall Rizal Prov'l. Capitol Bldg.

Approved Budget for the Contract : P1,301,154.86

> : Forty Four (44) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1.Taluds Enterprises	P1,292,130.50	Bond	TPISC	74215	120 C.D.	P65,057.74	Sufficient	1st LCB
2. FLS Construction & Builders	1,294,055.16	Bond	MGAC	2090130	120 C.D.	65,057.74	Sufficient	2nd LCB
3. F.G. Santiago Construction	1,295,050.08	Bond	LIC	4581	120 C.D.	65,057.74	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

Duration of Project

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO Member

(sgd) ENGR. ANDRESITO C. GONZAL

(sgd)ENGR. DANILO P. SISON Member

Assistant Provincial Engineer Head, BAC-TWG for Civil Works

BAC-TWG for Civil Works

BAC-TWG for Civil Works

Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO **Provincial Treasurer** Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

1 of 1

24December 2012

Sheet

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

: Const. of 10x24m. Ynares Multi-Purpose Covered Court (Rafter Type) at Name of Contract & ID

Date Prepared

Bagong Nayon I Elem. School, Brgy. Bagong Nayon

: Antipolo, Rizal Time & Place of 1:00 P.M., Conference Hall, Location of Contract

Bid Opening Approved Budget for the Contract : P2,797,689.16 Rizal Prov'l. Capitol Bldg.

Duration of Project : Eighty Eight (88) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1.III-C Construction Enterprise	P2,785,610.22	Bond	PPSII	30325	120 C.D.	P139,884.46	Sufficient	1st LCB
2. J.E.I. Construction	2,787,298.75	Bond	LIC	4584	120 C.D.	139,884.46	Sufficient	2nd LCB
3. PST Construction	2,789,519.92	Bond	TPISC	74216	120 C.D.	139,884.46	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x			1		7			
5.			1	1	1			

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA (sgd) ENGR ARNEL M. KALINGO

Assistant Provincial Engineer Member Member Member Head, BAC-TWG for Civil Works **BAC-TWG for Civil Works BAC-TWG for Civil Works** BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO **Provincial Treasurer**

Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) ENGR. ANDRESITO C. GONZAL

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(sgd) EUGENE P. DURUSAN Prov'l. Gov't.Dep't Head-HRMO Member-BAC

(sgd)ENGR. DANILO P. SISON

(After the Opening of Bids)

: Const. of 2-storey Ynares Multi-Purpose Bldg. at Antipolo and Repair/ Name of Contract & ID

Repainting of 2-storey, 6-rooms Ynares School Building at

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P1,836,374.91

Duration of Project Calendar Days : Eighty (80)

Sheet 1 of 1

Time & Place of

Date Prepared 24December 2012

Bid Opening Rizal Prov'l. Capitol Bldg.

1:00 P.M., Conference Hall,

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1.Cager Construction & Supply	P1,826,406.13	Bond	MGAC	2090127	120 C.D.	P91,818.74	Sufficient	1st LCB
2. Jolaris Construction	1,827,871.94	Bond	PPSII	30335	120 C.D.	91,818.74	Sufficient	2nd LCB
3. FLS Construction & Builders	1,830,399.92	Bond	CGAC	24143	120 C.D.	91,818.74	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member BAC-TWG for Civil Works (sgd) ENGR. ANDRESITO C. GONZAL

Member

BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON

Member **BAC-TWG for Civil Works**

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO **Provincial Treasurer** Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

: Const. of 17x30m. Ynares Multi-Purpose Covered Court (Rafter Type) Name of Contract & ID

at Piedra Blanca Homes, Brgy. San Luis

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P3,490,260.28

Duration of Project : One Hundred Twelve (112) Calendar Days Sheet 1 of 1

Date Prepared 24December 2012

Time & Place of

Bid Opening

1:00 P.M., Conference Hall Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1.PST Construction	P3,478,260.47	Bond	TPISC	74218	120 C.D.	P174,513.01	Sufficient	1st LCB
2. Kit Ubiadas Construction	3,480,257.23	Bond	CGAC	24127	120 C.D.	174,513.01	Sufficient	2nd LCB
3. III-C Construction Enterprise	3,482,294.01	Bond	PPSII	30323	120 C.D.	174,513.01	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member BAC-TWG for Civil Works (sgd) ENGR. ANDRESITO C. GONZAL

Member **BAC-TWG for Civil Works** (sgd)ENGR. DANILO P. SISON

Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO **Provincial Treasurer** Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

: Dredging (portion) of Marigman Creek from Sumulong St. to P. Oliveros Name of Contract & ID

St., Brgy. San Roque

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,269,159.36

Duration of Project : Forty (40) Calendar Days Sheet 1 of 1

Date Prepared 24December 2012

Time & Place of 1:00 P.M., Conference Hall,

Bid Opening

Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1.FLS Construction & Builders	P1,261,663.76	Bond	MGAC	2090131	120 C.D.	P63,457.97	Sufficient	1st LCB
2. M.Del Rosario Construction & Trading	1,263,114.44	Bond	PPSII	30326	120 C.D.	63,457.97	Sufficient	2nd LCB
3. VBF Construction	1,263,234.00	Bond	CGAC	24134	120 C.D.	63,457.97	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA **Assistant Provincial Engineer**

Head, BAC-TWG for Civil Works

(sgd) ENGR ARNEL M. KALINGO

Member **BAC-TWG for Civil Works** (sgd) ENGR. ANDRESITO C. GONZAL Member

BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON

Member **BAC-TWG for Civil Works**

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO **Provincial Treasurer** Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Const. of 15x30m. Ynares Multi-Purpose Covered Court (Rafter Type) at

AFP Logcom Village, Brgy. Dela Paz

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P3,346,586.46

Duration of Project : Ninety Six (96) Calendar Days

Sheet : 1 of 1

Date Prepared : 24December 2012

Time & Place of

Bid Opening

1:00 P.M., Conference Hall,

Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1.J.E.I. Construction	P3,334,587.47	Bond	LIC	4585	120 C.D.	P167,329.32	Sufficient	1st LCB
2. Kit Ubiadas Construction	3,336,597.68	Bond	CGAC	24131	120 C.D.	167,329.32	Sufficient	2nd LCB
3. III-C Construction Enterprise	3,338,605.63	Bond	PPSII	30324	120 C.D.	167,329.32	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member
BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL

Member
BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON

Member BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC (sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

RIZAL-19 December 2012-13

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 2-storey Multi-Purpose Building at Sitio Upper East Kamias

Brgy. Sta. Cruz

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,842,211.05

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet

1 of 1

Date Prepared

24December 2012

Time & Place of

Bid Opening

1:00 P.M., Conference Hall,

Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1.Kit Ubiadas Construction	P1,832,315.90	Bond	CGAC	24132	120 C.D.	P92,110.55	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,835,109.84	Bond	PPSII	30330	120 C.D.	92,110.55	Sufficient	2nd LCB
3. PST Construction	1,836,046.42	Bond	TPISC	74217	120 C.D.	92,110.55	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member BAC-TWG for Civil Works (sgd) ENGR. ANDRESITO C. GONZAL

Member
BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON

Member BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC (sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Impr. / Repainting of 17x30m. Ynares Multi-Purpose Covered Court (Rafter

Type) at Brgy. Kaytome and Brgy. Habagatan

: Binangonan, Rizal

Approved Budget for the Contract : P1,434,083.53

Duration of Project : Forty (40) Calendar Days Sheet

1 of 1

Date Prepared

24December 2012

Time & Place of **Bid Opening**

1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1.M. Del Rosario Construction & Trading	P1,425,084.52	Bond	PPSII	30329	120 C.D.	P71,704.18	Sufficient	1st LCB
2. Flag Construction Corporation	1,427,076.21	Bond	PPSII	30330	120 C.D.	71,704.18	Sufficient	2nd LCB
3. AYR III Construction	-	-	-	-	-	-	-	Failed
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

Location of Contract

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member **BAC-TWG for Civil Works** (sgd) ENGR. ANDRESITO C. GONZAL

Member

BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON

Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO **Provincial Treasurer** Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

Approved Budget for the Contract

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Perimeter Fence with Gate at Casimiro Ynares Sr. Elem. School

1 of 1

Brgy. Mambog

: P1,958,023.67

Date Prepared 24December 2012

Location of Contract : Binangonan, Rizal Time & Place of

Bid Opening

Sheet

1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1.Cager Construction and Supply	P1,950,077.38	Bond	MGAC	2090129	120 C.D.	P97,901.18	Sufficient	1st LCB
2. Pearlcast Construction & Trading	1,952,076.36	Bond	LIC	4589	120 C.D.	97,901.18	Sufficient	2nd LCB
3. AYR III Construction	-	-	-	-	-	-	Insufficient	Failed
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO

(sgd) ENGR. ANDRESITO C. GONZAL Member

(sgd)ENGR. DANILO P. SISON

Assistant Provincial Engineer Head, BAC-TWG for Civil Works

Member **BAC-TWG for Civil Works**

BAC-TWG for Civil Works

Member **BAC-TWG for Civil Works**

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO **Provincial Treasurer** Assistant Provincial Legal Officer Vice Chairman-BAC Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Const. of Waiting Shed & Provision of Steel Railings of Creek and Provision Sheet

of Hanging Goal of 17x30m. Ynares Multi-Purpose Covered Court at Brgy. Binitagan and Date Prepared : 24December 2012

Brgy. Sapang

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P639,185.45

Duration of Project : Forty (40) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1.Flag Construction Corporation	P631,066.41	Bond	LIC	4588	120 C.D.	P31,959.27	Sufficient	1st LCB
2. Triches Construction & Trading	633,142.18	Bond	CGAC	24138	120 C.D.	31,959.27	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member BAC-TWG for Civil Works (sgd) ENGR. ANDRESITO C. GONZAL

BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON

1 of 1

1:00 P.M., Conference Hall,

Rizal Prov'l. Capitol Bldg.

Member BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC (sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

Time & Place of

Bid Opening

(After the Opening of Bids)

Name of Contract & ID : Repainting / Impr. of 17x30m. Ynares Multi-Purpose Covered Court (Rafter

Date Prepared

24December 2012

1 of 1

Type) at Brgy. Mahabang Parang

Time & Place of

Sheet

1:00 P.M., Conference Hall,

Location of Contract : Binangonan, Rizal

Bid Opening

Rizal Prov'l. Capitol Bldg.

Approved Budget for the Contract

: P819,501.56

Duration of Project : Forty (40) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1.VBF Construction	P811,092.29	Bond	CGAC	24135	120 C.D.	P40,975.08	Sufficient	1st LCB
2. A.M. Goto Construction	813,452.62	Bond	MGAC	2090138	120 C.D.	40,975.08	Sufficient	2nd LCB
3. M. Del Rosario Construction & Trading	814,573.89	Bond	PPSII	30327	120 C.D.	40,975.08	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO

(sgd) ENGR. ANDRESITO C. GONZAL

(sgd)ENGR. DANILO P. SISON

Assistant Provincial Engineer Head, BAC-TWG for Civil Works

Member BAC-TWG for Civil Works

Member **BAC-TWG for Civil Works**

Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO **Provincial Treasurer** Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

: Impr. / Const. of Drainage System (portion) of Carmen St., Brgy. Name of Contract & ID

San Carlos

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P443,640.60

Duration of Project : Forty Four (44) Calendar Days Sheet 1 of 1

Time & Place of

Date Prepared 24December 2012

1:00 P.M., Conference Hall, **Bid Opening** Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1.Triches Construction & Trading	P436,701.00	Bond	CGAC	24139	120 C.D.	P22,182.03	Sufficient	1st LCB
2. Flag Construction Corporation	438,700.70	Bond	LIC	4587	120 C.D.	22,182.03	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member **BAC-TWG for Civil Works** (sgd) ENGR. ANDRESITO C. GONZAL

Member **BAC-TWG for Civil Works** (sgd)ENGR. DANILO P. SISON

Member BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer **Provincial Treasurer** Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

Location of Contract

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

: Impr. / Conc. of Mauan St. at San Juan Heights, Brgy. Mahabang Parang Name of Contract & ID

: Binangonan, Rizal

Sheet

1 of 1

Date Prepared

24December 2012

Time & Place of

1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Bid Opening

Approved Budget for the Contract : P885,053.33 **Duration of Project** : Fifty Six (56) Calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1.A.M. Goto Construction	P877,000.40	Bond	MGAC	2090136	120 C.D.	P44,252.68	Sufficient	1st LCB
2. M. Del Rosario Construction & Trading	879,050.61	Bond	PPSII	30328	120 C.D.	44,252.68	Sufficient	2nd LCB
3.AYR III Construction	-	-	-	-	-	-	Insufficient	Failed
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer

Head, BAC-TWG for Civil Works

(sgd) ENGR ARNEL M. KALINGO Member

BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL

(sgd)ENGR. DANILO P. SISON

BAC-TWG for Civil Works

Member

Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO **Provincial Treasurer** Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

: Impr. / Conc. of Road with Canal & Riprapping for Slope Protection at PPC Name of Contract & ID

Hillside, Brgy. Concepcion

Location of Contract : Baras, Rizal

Approved Budget for the Contract : P2,042,296.65

Duration of Project : Sixty (60) Calendar days Sheet 1 of 1

Date Prepared 24December 2012

Time & Place of 1:00 P.M., Conference Hall, **Bid Opening**

Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1.Pearlcast Construction & Trading	P2,031,302.95	Bond	LIC	4591	120 C.D.	P102,114.83	Sufficient	1st LCB
2. Lard Builders	2,037,323.84	Bond	MGAC	2090133	120 C.D.	102,114.83	Sufficient	2nd LCB
3. 3MR Builders & Supply	-	-	-	-	-	-	Insufficient	Failed
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

Assistant Provincial Engineer Head, BAC-TWG for Civil Works (sgd) ENGR ARNEL M. KALINGO

Member

BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL

Member

BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON

Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer **Provincial Treasurer** Vice Chairman-BAC Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Const. of I-storey, 3-rooms Ynares School Bldg. at Halayhayin Elem.

Sheet : <u>1 of 1</u>

Date Prepared : 24December 2012

School, Brgy. Halayhayin

Time & Place of

1:00 P.M., Conference Hall,

Location of Contract : Pililla, Rizal

Bid Opening

Rizal Prov'l. Capitol Bldg.

Approved Budget for the Contract : P3

: P3,257,322.38

Duration of Project : Eighty Eight (88) Calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1.JRD-D2 Enterprises	P3,248,440.61	Bond	PPSII	30331	120 C.D.	P162,866.12	Sufficient	1st LCB
2. Pearlcast Construction & Trading	3,251,278.97	Bond	LIC	4590	120 C.D.	162,866.12	Sufficient	2nd LCB
3. 3MR Builders & Supply	-	-	-	-	-	-	Insufficient	Failed
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO

(sgd) ENGR. ANDRESITO C. GONZAL (sgd)ENGR. DANILO P. SISON

Assistant Provincial Engineer Head. BAC-TWG for Civil Works Member
BAC-TWG for Civil Works

Member
BAC-TWG for Civil Works

Member BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC (sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC (sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC

(After the Opening of Bids)

: Const. of I-storey, 3-rooms Ynares School Bldg. at bANABA Elem. School Name of Contract & ID

Sheet

1 of 1

Barangay Banaba

Date Prepared

RIZAL-19 December 2012-23

24December 2012

Location of Contract : San Mateo, Rizal

Time & Place of **Bid Opening**

1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Approved Budget for the Contract

Duration of Project

: P3,560,046.87

: Eighty Eight (88)

Calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1.JRD-D2 Enterprises	P3,548,047.49	Bond	PPSII	30332	120 C.D.	P178,002.34	Sufficient	1st LCB
2. Lard Builders	3,552,320.95	Bond	MGAC	2090134	120 C.D.	178,002.34	Sufficient	2nd LCB
3. 3MR Builders & Supply	-	-	-	-	-	-	Insufficient	Failed
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO Member

(sgd) ENGR. ANDRESITO C. GONZAL

(sgd)ENGR. DANILO P. SISON Member

Assistant Provincial Engineer Head, BAC-TWG for Civil Works

BAC-TWG for Civil Works

BAC-TWG for Civil Works

Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) ATTY. ROSELLE RAMILO (sgd) MA. TERESA E. LASQUETY **Provincial Treasurer** Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Const. of 10x24m. Ynares Multi-Purpose Covered Court (Rafter Type)

1 of 1

at Sto. Niño Elem. School, Brgy. Sto. Niño

Date Prepared 24December 2012

Sheet

Time & Place of

Location of Contract : San Mateo, Rizal

1:00 P.M., Conference Hall, **Bid Opening** Rizal Prov'l. Capitol Bldg.

Approved Budget for the Contract : P2,233,115.00

Duration of Project : Eighty Four (84) Calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1.Lard Builders	P2,222,133.02	Bond	MGAC	2090132	120 C.D.	P111,655.75	Sufficient	1st LCB
2. Kit Ubiadas Construction	2,224,134.46	Bond	CGAC	24133	120 C.D.	111,655.75	Sufficient	2nd LCB
3. Cager Construction & Supply	2,226,145.75	Bond	TPISC	74223	120 C.D.	111,655.75	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x					1			
5.			1	1	1			

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA Assistant Provincial Engineer

Head, BAC-TWG for Civil Works

(sgd) ENGR ARNEL M. KALINGO Member

BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL Member

(sgd)ENGR. DANILO P. SISON Member

BAC-TWG for Civil Works

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO **Provincial Treasurer** Assistant Provincial Legal Officer Chairman-BAC Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of 2-storey Ynares Multi-Purpose Bldg. and Installation 1 of 1

of Hanging Goal of Ynares Multi-Purpose Covered Court at Brgy. Guitnang

Date Prepared 24December 2012

Bayan I, Brgy. Sta. Ana and Brgy. Silangan

Location of Contract : San Mateo, Rizal Time & Place of **Bid Opening**

Sheet

1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Approved Budget for the Contract

: P1,156,649.31

Duration of Project : Forty (40) Calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1.Cager Construction & Supply	P1,147,736.48	Bond	TPISC	74222	120 C.D.	P57,832.46	Sufficient	1st LCB
2. Lard Builders	1,149,533.10	Bond	MGAC	2090135	120 C.D.	57,832.46	Sufficient	2nd LCB
3. VBF Construction	1,151,696.42	Bond	CGAC	24136	120 C.D.	57,832.46	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA

(sgd) ENGR ARNEL M. KALINGO Member

(sgd) ENGR. ANDRESITO C. GONZAL

(sgd)ENGR. DANILO P. SISON

Assistant Provincial Engineer Head, BAC-TWG for Civil Works

BAC-TWG for Civil Works

Member BAC-TWG for Civil Works Member

BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO **Provincial Treasurer** Assistant Provincial Legal Officer Vice Chairman-BAC Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD **Provincial Engineer** Member-BAC

(sgd) RUSSEL GUILLER C. YNARES **Provincial Administrator** Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO Member-BAC

(sgd) PRISCILLA R. PADUA **Provincial Budget Officer** Member-BAC