

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Improvement / Repair / Repainting of Ynaresulti-Purpose Covered Court, Stage, Comfort Room & Fence at Brgy. San Isidro and Brgy. Cupang.

Location of Contract : Antipolo City

Approved Budget for the Contract : P922,164.74

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1


Date Prepared : 10 October, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P914,053.98	Bond	CIC	113471	120 C.D.	P46,109.00	Sufficient	1st LCB
2. C.P.F. Construction	916,164.54	Bond	CIC	113472	120 C.D.	46,109.00	Sufficient	2nd LCB
3. PST Construction	917,023.85	Bond	AISCI	207991	120 C.D.	46,109.00	Sufficient	3rd LCB
4. XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX								
5.								

PREPARED BY:



ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works


ENGR. ARNEL M. KALINGO
Member
BAC-TWG for Civil Works



ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works


APPROVED BY:


MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC


ATTY. ROSELIE RAMILO
Provincial Legal Officer
Vice Chairman-BAC


ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC


JOSEPH G. CENIDOZA
Provincial Administrator
Member-BAC


PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)


Name of Contract & ID : Construction of 3-storey Ynares Multi-Purpose Building at Brgy. Sta. Cruz,
 Location of Contract : Antipolo Rizal
 Approved Budget for the Contract : P7,924,983.26
 Duration of Project : One hundred ninety six (196) Calendar Days

Sheet : 1 of 1
 Date Prepared : 10 October, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. PST Construction	P7,904,976.20	Bond	WGC	010706	120 C.D.	P396,250.00	Sufficient	1st LCB
2. Kit Ubladas Construction	7,908,944.26	Bond	LIC	9223	120 C.D.	396,250.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	7,911,103.06	Bond	LIC	9222	120 C.D.	396,250.00	Sufficient	3rd LCB
4. XXXXXXXXXXXXXXXXXXXXXXXXXXXX								
5.								

PREPARED BY:


ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works


ENGR. ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works



ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:


MA. TERESA E. LASQUET
 Provincial Treasurer
 Chairman-BAC


ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC


ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC


JOSEPH G. CENIDOZA
 Provincial Administrator
 Member-BAC


PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Ynares Multi-Purpose Covered Court, Repair of Fence & Ynares
Multi-Purpose Covered Court & Provision of Demountable Stage at Brgy. San Isidro

Location of Contract : Antipolo City

Approved Budget for the Contract : P1,457,760.53

Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1


Date Prepared : 10 October, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Bulider and Trading Corp.	P1,448,900.99	Bond	LIC	9228	120 C.D.	P72,889.00	Sufficient	1st LCB
2. T. Reyes Construction	1,450,871.73	Bond	LIC	9227	120 C.D.	72,889.00	Sufficient	2nd LCB
3. PST Construction	1,452,634.92	Bond	CIC	113474	120 C.D.	72,889.00	Sufficient	3rd LCB
4. XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX								
5.								

PREPARED BY:


ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works


ENGR. ARNEL M. KALINGO
Member
BAC-TWG for Civil Works



ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:


MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC


ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC


ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC


JOSEPH G. CENIDOZA
Provincial Administrator
Member-BAC


PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rlprapping for Slope Protection of Puting Kahoy Creek at the back of
Crestview, Brgy. Cupang.

Location of Contract : Antipolo City

Approved Budget for the Contract : P1,030,971.86


Duration of Project : Sixty eight (68) Calendar Days

Sheet : 1 of 1
Date Prepared : 10 October, 2016
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. T. Reyes Construction	P1,021,292.81	Bond	CIC	113475	120 C.D.	P51,549.00	Sufficient	1st LCB
2. Megastructure Bulder & Trading Corp.	1,025,562.43	Bond	LIC	9247	120 C.D.	51,549.00	Sufficient	2nd LCB
3. XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX								
4.								
5.								

PREPARED BY:


ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works


ENGR. ARNEL M. KALINGO
Member
BAC-TWG for Civil Works


ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works


APPROVED BY:


MA. TERESA E. LASQUET
Provincial Treasurer
Chairman-BAC


ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC


ENGR. LUISITO S. MUNSOD
Provincial Engineer
Member-BAC


JOSEPH G. CENIDOZA
Provincial Administrator
Member-BAC


PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Improvement of 17x30m. Ynares Multi-Purpose Covered Court at Duraville II Homes,
Brgy. Mahabang Parang,
Location of Contract : Angono, Rizal
Approved Budget for the Contract : P752,443.99
Duration of Project : Forty eight (48) Calendar Days

Sheet : 1 of 1
Date Prepared : 10 October, 2016
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction and Builders	P744,080.59	Bond	PSIC	04587	120 C.D.	P37,623.00	Sufficient	1st LCB
2. Taluds Enterprises	746,468.67	Bond	AISCI	207992	120 C.D.	37,623.00	Sufficient	2nd LCB
3. PST Construction	747,668.31	Bond	PSIC	04586	120 C.D.	37,623.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								


PREPARED BY:


ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works


ENGR. ARNEL M. KALINGO
Member
BAC-TWG for Civil Works



ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:


MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC


ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC


ENGR. LUISITO S. MUNSOD
Provincial Engineer
Member-BAC


JOSEPH G. CENIDOZA
Provincial Administrator
Member-BAC


PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares School Buildings at Tayuman Elementary School,
Brgy. Tayuman

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P3,010,949.53

Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 October, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB+ 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P2,999,266.78	Bond	LIC	9232	120 C.D.	P150,548.00	Sufficient	1st LCB
2. Marrox Trading and Construction	3,001,609.83	Bond	WGC	010708	120 C.D.	150,548.00	Sufficient	2nd LCB
3. JRD-D2 Enterprises	3,003,382.35	Bond	WGC	010708	120 C.D.	150,548.00	Sufficient	3rd LCB
4. X=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								


PREPARED BY:


ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works



ENGR. ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works



ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:


MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC


ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC


ENGR. LUIS G. MUNSOD
 Provincial Engineer
 Member-BAC


JOSEPH G. CENIDOZA
 Provincial Administrator
 Member-BAC


PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Improvement of 17x30m. Ynares Multi-Purpose Covered Court (Rafter Type) & Const. of
2-seater Comfort Room at Vista Verde Executive Village, Phase 2, Brgy. San Isidro.

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P1,253,268.73

Duration of Project : Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 October, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c d)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancorn Engineering Construction	P1,246,245.84	Bond	LIC	9248	120 C.D.	P62,664.00	Sufficient	1st LCB
2. FLS Construction and Builders	1,247,957.24	Bond	CIC	113491	120 C.D.	62,664.00	Sufficient	2nd LCB
3. XXXXXXXXXXXXXXXXXXXXXXXXXXXX								
4.								
5.								

PREPARED BY:


ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works


ENGR. ARNEL M. KALINGO
Member
BAC-TWG for Civil Works


ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:


MA. TERESA E. LASQUET
Provincial Treasurer
Chairman-BAC


ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC


ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC


JOSEPH G. CENIDOZA
Provincial Administrator
Member-BAC


PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation of Riprap Slope Protection at Casimiro A. Ynares Sr. Memorial
National High School, Brgy. Dolores,

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P338,703.45

Duration of Project : Forty four (44) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 October, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubladas Construction	P331,490.55	Bond	PSIC	04588	120 C.D.	P16,936.00	Sufficient	1st LCB
2. A.M. Goto Construction	333,828.79	Bond	CIC	113481	120 C.D.	16,936.00	Sufficient	2nd LCB
3. XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX								
4.								
5.								

PREPARED BY:


ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works


ENGR. ARNEL M. KALINGO
Member
BAC-TWG for Civil Works


ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:


MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC


ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC


ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC


JOSEPH G. CENIDOZA
Provincial Administrator
Member-BAC


PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction / Rehabilitation of Slope Protection along Sipsipin Creek, Brgy. Sipsipin

Sheet : 1 of 1

Location of Contract : Jalajala, Rizal

Date Prepared : 10 October, 2016

Approved Budget for the Contract : P4,999,433.49

Time & Place of Bid Opening : 1:00 P.M., Prov'l. Capitol

Duration of Project : Eighty (80) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As prescribed or 120 C.D.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. P.B. Grey Construction	P4,985,724.86	Bond	LIC	9239	120 C.D.	P249,972.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	4,989,548.17	Bond	LIC	9240	120 C.D.	249,972.00	Sufficient	2nd LCB
3. L. Eusebio Ace Dev't. Corp.							Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:


ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works


ENGR. ARNEL M. KALINGO
Member
BAC-TWG for Civil Works



ENGR. DANILLO P. SISON
Member
BAC-TWG for Civil Works


APPROVED BY:


MA. TERESA E. LASOJETY
Provincial Treasurer
Chairman-BAC


ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC


ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC


JOSEPH G. CENIDOZA
Provincial Administrator
Member-BAC


PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)


Name of Contract & ID : Construction / Rehabilitation of Slope Protection along Turnina Creek, Brgy. Bagumbong
 Location of Contract : Jalajala, Rizal
 Approved Budget for the Contract : P4,999,504.31
 Duration of Project : Eighty eight (88) Calendar Days


Sheet : 1 of 1
 Date Prepared : 10 October, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. P.B. Grey Construction	P4,985,492.10	Bond	LIC	9241	120 C.D.	P249,976.00	Sufficient	1st LCB
2. JEDBPIL Enterprises	4,989,004.95	Bond	LIC	9242	120 C.D.	249,976.00	Sufficient	2nd LCB
3. L. Eusebio Ace Dev't. Corp.							Insufficient	Disqualified
4. xx=xx=xx=xx=xx=xx=xx=xx=xx=xx								
5.								

PREPARED BY:



 ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works



 ENGR. ARNELL M. KALINGO
 Member
 BAC-TWG for Civil Works



 ENGR. DANILLO P. SISON
 Member
 BAC-TWG for Civil Works


APPROVED BY:


 MA. TERESA E. LASQUET
 Provincial Treasurer
 Chairman-BAC


 ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice-Chairman-BAC


 ENGR. LUISITO S. MUNSOD
 Provincial Engineer
 Member-BAC


 JOSEPH G. CENIDOZA
 Provincial Administrator
 Member-BAC


 PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Concreting of Daraitan Road, Tanay, Rizal
 Location of Contract : Tanay, Rizal
 Approved Budget for the Contract : P4,998,998.97
 Duration of Project : One hundred seventy five (175) Calendar Days

Sheet : 1 of 1
 Date Prepared : 10 October, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or - DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. P.B. Grey Construction	P4,983,663.58	Bond	LIC	9244	120 C.D.	P249,950.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	4,988,235.08	Bond	LIC	9245	120 C.D.	249,950.00	Sufficient	2nd LCB
3. L. Eusebio Ace Dev't. Corp.	-	-	-	-	-	-	Insufficient	Disqualified
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:



 ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works.


 ENGR. ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works.



 ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works.

APPROVED BY:


 MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman BAC


 ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 Vice-Chairman BAC


 ENGR. LUISITO S. MUNSOD
 Provincial Engineer
 Member BAC


 JOSEPH G. CENIDOZA
 Provincial Administrator
 Member BAC


 PRISCILLA R. PADUA
 Provincial Budget Officer
 Member BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Assembly / Parking Area at University of Rizal Sytem, Antipolo -
Campus, Brgy. San Roque,

Location of Contract: Antipolo City

Approved Budget for the Contract: P3,123,182.51

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 October, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. PST Construction	P3,111,972.12	Bond	LIC	9764	120 C.D.	P156,160.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	3,114,543.66	Bond	LIC	9765	120 C.D.	156,160.00	Sufficient	2nd LCB
3. P.B. Grey Construction	3,116,133.12	Bond	WGC	010823	120 C.D.	156,160.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Riprapping for Slope Protection (portion) of Creek (Lower) at Purok 5,
Zone 8. Brgy. Cupang

Location of Contract: Antipolo City

Approved Budget for the Contract: P1,064,348.31

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 October, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,055,948.61	Bond	LIC	9351	120 C.D.	P53,218.00	Sufficient	1st LCB
2. PST Construction	1,058,237.40	Bond	CIC	113494	120 C.D.	53,218.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Rehabilitation / Concreting with Drainage Canal of Road at Brgy. San Isidro & Brgy. Kalayaan,
 Location of Contract: Angono, Rizal
 Approved Budget for the Contract: P943,621.97
 Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1
 Date Prepared : 24 October, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P935,264.91	Bond	CIC	115712	120 C.D.	P47,182.00	Sufficient	1st LCB
2. Oliver Aquino Construction	937,640.27	Bond	LIC	9353	120 C.D.	47,182.00	Sufficient	2nd LCB
3. C.P.F. Construction	938,616.37	Bond	CIC	115713	120 C.D.	47,182.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 (Sgd) Provincial Treasurer
 Chairman-BAC

ATTY. ROSELLE RAMILO
 (Sgd) Provincial Legal Officer
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 (Sgd) Provincial Engineer
 Member-BAC

JOSEPH G. CEÑIDOZA
 (Sgd) Provincial Administrator
 Member-BAC

PRISCILLA R. PADUA
 (Sgd)Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Asphalt Overlay of Road at Angono & San Mateo, Rizal

Sheet : 1 of 1

Location of Contract: Angono and San Mateo, Rizal

Date Prepared : 24 October, 2016

Approved Budget for the Contract: P1,687,843.30

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project: Forty (40) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,678,947.88	Bond	WGC	010824	120 C.D.	P84,393.00	Sufficient	1st LCB
2. Trancom Engineering Construction	1,681,698.78	Bond	LIC	9767	120 C.D.	84,393.00	Sufficient	2nd LCB
3. PST Construction	1,682,259.01	Bond	LIC	9766	120 C.D.	84,393.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Construction of Drainage Canal at J. Luna St., Brgy. Kaytome,
 Location of Contract: Binangonan, Rizal
 Approved Budget for the Contract: P891,873.07
 Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1
 Date Prepared : 24 October, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
 Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P883,971.88	Bond	LIC	9354	120 C.D.	P44,594.00	Sufficient	1st LCB
2. Taluds Enterprises	885,434.66	Bond	CIC	113496	120 C.D.	44,594.00	Sufficient	2nd LCB
3. C.P.F. Construction	886,743.96	Bond	CIC	113497	120 C.D.	44,594.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 (Sgd) Provincial Treasurer
 Chairman-BAC

ATTY. ROSELLE RAMILO
 (Sgd) Provincial Legal Officer
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 (Sgd) Provincial Engineer
 Member-BAC

JOSEPH G. CEÑIDOZA
 (Sgd) Provincial Administrator
 Member-BAC

PRISCILLA R. PADUA
 (Sgd) Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of I-storey Ynares Multi-Purpose Bldg. at Mabuhay Homes, Brgy. Darangan,
 Location of Contract: Binangonan, Rizal
 Approved Budget for the Contract: P1,037,420.32
 Duration of Project: Eighty six (86) Calendar Days

Sheet : 1 of 1
 Date Prepared : 24 October, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
 Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P1,028,418.24	Bond	LIC	9355	120 C.D.	P51,872.00	Sufficient	1st LCB
2. Trancom Engineering Construction	1,030,383.22	Bond	CIC	113498	120 C.D.	51,872.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 (Sgd) Provincial Treasurer
 Chairman-BAC

ATTY. ROSELLE RAMILO
 (Sgd) Provincial Legal Officer
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 (Sgd) Provincial Engineer
 Member-BAC

JOSEPH G. CEÑIDOZA
 (Sgd) Provincial Administrator
 Member-BAC

PRISCILLA R. PADUA
 (Sgd) Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting of Road & Construction of Children's Playground
Facilities & Post Lamp at Binangonan and Angono, Rizal

Location of Contract: Binangonan and Angono, Rizal

Approved Budget for the Contract: P1,717,955.50

Duration of Project: Seventy six (76) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 October, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P1,707,707.05	Bond	LIC	9768	120 C.D.	P85,898.00	Sufficient	1st LCB
2. C.P.F. Construction	1,709,417.68	Bond	LIC	9769	120 C.D.	85,898.00	Sufficient	2nd LCB
3. Oliver Aquino Construction	1,710,876.31	Bond	WGC	010825	120 C.D.	85,898.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Fence & Riprap at Tabon Elementary School, Brgy. Tabon,
 Location of Contract: Binangonan, Rizal
 Approved Budget for the Contract: P2,157,639.20
 Duration of Project: Eighty (80) Calendar Days

Sheet : 1 of 1
 Date Prepared : 24 October, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
 Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P2,146,886.94	Bond	WGC	010826	120 C.D.	P107,882.00	Sufficient	1st LCB
2. Taluds Enterprises	2,148,300.28	Bond	LIC	9770	120 C.D.	107,882.00	Sufficient	2nd LCB
3. C.P.F. Construction	2,151,778.05	Bond	LIC	9771	120 C.D.	107,882.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 (Sgd) Provincial Treasurer
 Chairman-BAC

ATTY. ROSELLE RAMILO
 (Sgd) Provincial Legal Officer
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 (Sgd) Provincial Engineer
 Member-BAC

JOSEPH G. CEÑIDOZA
 (Sgd) Provincial Administrator
 Member-BAC

PRISCILLA R. PADUA
 (Sgd) Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of 2-units, 2-storey, 6-rooms Ynares School Building
at Mahabang Parang National High School, Brgy. Mahabang Parang,

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P945,837.88

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 October, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P936,942.95	Bond	LIC	9356	120 C.D.	P47,292.00	Sufficient	1st LCB
2. Oliver Aquino Construction	939,814.69	Bond	CIC	113499	120 C.D.	47,292.00	Sufficient	2nd LCB
3. Taluds Enterprises	940,754.88	Bond	CIC	113500	120 C.D.	47,292.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 2-storey Ynares Multi-Purpose Bldg. at Apple Village I,
Brgy. San Juan, Cainta, Rizal

Location of Contract: Cainta, Rizal

Approved Budget for the Contract: P2,655,489.88

Duration of Project: One hundred thirty six (136) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 October, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P2,644,484.25	Bond	LIC	9772	120 C.D.	P132,775.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	2,646,785.62	Bond	LIC	9773	120 C.D.	132,775.00	Sufficient	2nd LCB
3. P.B. Grey Construction	2,648,642.76	Bond	WGC	010827	120 C.D.	132,775.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd)Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of Ynares Multi-Purpose Covered Court, Construction of Fence & Rehabilitation of Electrical Lighting System at Brgy. San Isidro,
 Location of Contract: Cainta, Rizal
 Approved Budget for the Contract: P1,166,513.64
 Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1
 Date Prepared : 24 October, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
 Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,158,385.57	Bond	CIC	115701	120 C.D.	P58,326.00	Sufficient	1st LCB
2. Trancom Engineering Construction	1,159,993.49	Bond	LIC	9357	120 C.D.	58,326.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 (Sgd) Provincial Treasurer
 Chairman-BAC

ATTY. ROSELLE RAMILO
 (Sgd) Provincial Legal Officer
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 (Sgd) Provincial Engineer
 Member-BAC

JOSEPH G. CEÑIDOZA
 (Sgd) Provincial Administrator
 Member-BAC

PRISCILLA R. PADUA
 (Sgd)Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Ynares Stage & Repair / Improvement of of Ynares Multi-Purpose Bldgs. at Brgy. San Isidro & Brgy. Sto. Domingo,
 Location of Contract: Cainta, Rizal
 Approved Budget for the Contract: P1,375,081.32
 Duration of Project: Seventy six (76) Calendar Days

Sheet : 1 of 1
 Date Prepared : 24 October, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
 Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,366,076.94	Bond	LIC	9774	120 C.D.	P68,755.00	Sufficient	1st LCB
2. Lard Builders	1,368,072.86	Bond	WGC	010828	120 C.D.	68,755.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 (Sgd) Provincial Treasurer
 Chairman-BAC

ATTY. ROSELLE RAMILO
 (Sgd) Provincial Legal Officer
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 (Sgd) Provincial Engineer
 Member-BAC

JOSEPH G. CEÑIDOZA
 (Sgd) Provincial Administrator
 Member-BAC

PRISCILLA R. PADUA
 (Sgd) Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Riprapping for Slope Protection of Creek / Site Development & Construction of Basketball Court at Palmera I Subd.,Brgy. San Isidro,

Location of Contract: Taytay, Rizal

Approved Budget for the Contract: P2,553,424.68

Duration of Project: Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 October, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P2,546,355.93	Bond	LIC	9775	120 C.D.	P127,672.00	Sufficient	1st LCB
2. P.B. Grey Construction	2,547,534.34	Bond	WGC	010829	120 C.D.	127,672.00	Sufficient	2nd LCB
3. PST Construction	2,548,401.41	Bond	LIC	9776	120 C.D.	127,672.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd)Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED (After the Opening of Bids)

Name of Contract & ID: Various Improvement at School Compound of Hapay Na Mangga Elementary School
Brgy. Dolores, Taytay, Rizal

Location of Contract: Taytay, Rizal

Approved Budget for the Contract: P1,065,138.18

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 October, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. PST Construction	P1,054,282.67	Bond	CIC	115702	120 C.D.	P53,257.00	Sufficient	1st LCB
2. Trancom Engineering Construction	1,058,177.41	Bond	CIC	115703	120 C.D.	53,257.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd)Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Drainage Canal & Repair of Side Protection & Improvement
of Ynares Multi-Purpose Covered Court at Baras and Cardona, Rizal

Sheet : 1 of 1

Date Prepared : 24 October, 2016

Location of Contract: Baras and Cardona, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P830,585.30

Conference Room

Duration of Project: Sixty eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P822,222.27	Bond	PSIC	04596	120 C.D.	P41,530.00	Sufficient	1st LCB
2. Taluds Enterprises	824,581.54	Bond	PSIC	04597	120 C.D.	41,530.00	Sufficient	2nd LCB
3. E. Pascual Construction	825,614.45	Bond	AISCI	207998	120 C.D.	41,530.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Concreting with Drainage Canal (portion) of G. Borja St., Brgy. Bagumbong,
 Location of Contract: Jalajala, Rizal
 Approved Budget for the Contract: P999,926.31
 Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 24 October, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
 Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. E. Pascual Construction	P991,913.58	Bond	CIC	115704	120 C.D.	P49,997.00	Sufficient	1st LCB
2. Lard Builders	993,824.60	Bond	CIC	115705	120 C.D.	49,997.00	Sufficient	2nd LCB
3. S.B. Soriano Construction	994,961.68	Bond	WGC	010833	120 C.D.	49,997.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 (Sgd) Provincial Treasurer
 Chairman-BAC

ATTY. ROSELLE RAMILO
 (Sgd) Provincial Legal Officer
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 (Sgd) Provincial Engineer
 Member-BAC

JOSEPH G. CEÑIDOZA
 (Sgd) Provincial Administrator
 Member-BAC

PRISCILLA R. PADUA
 (Sgd) Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of Ynares School Bldg. & Repair / Repainting of Ynares Multi-Purpose Bldg. at Jalajala & Morong, Rizal

Location of Contract: Jalajala and Morong, Rizal

Approved Budget for the Contract: P489,307.37

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 October, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. S.B. Soriano Construction	P482,046.44	Bond	PSIC	04598	120 C.D.	P24,466.00	Sufficient	1st LCB
2. Camori Builders and Supply	485,302.25	Bond	AISCI	207999	120 C.D.	24,466.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of Ynares Multi-Purpose Covered Court, Ynares Stage,
Fence & Completion of Fence & Construction of Materials Recovery Facility at
Brgy. San Pedro & Brgy. San Guillermo,

Sheet : 1 of 1
Date Prepared : 24 October, 2016

Location of Contract: Morong, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Approved Budget for the Contract: P598,439.42

Duration of Project: Sixty eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. S.B. Soriano Construction	P590,433.11	Bond	PSIC	04599	120 C.D.	P29,922.00	Sufficient	1st LCB
2. Camori Builders and Supply	593,429.57	Bond	AISCI	208000	120 C.D.	29,922.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of Perimeter Fence & Rehabilitation of Electrical Lighting System of 17x30m. Ynares Multi-Purpose Covered Court at Morong and Teresa, Rizal

Sheet : 1 of 1
Date Prepared : 24 October, 2016

Location of Contract: Morong and Teresa, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P984,705.98

Conference Room

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. S.B. Soriano Construction	P976,756.21	Bond	CIC	115706	120 C.D.	P49,236.00	Sufficient	1st LCB
2. Camori Builders and Supply	978,098.48	Bond	CIC	115707	120 C.D.	49,236.00	Sufficient	2nd LCB
3. Lard Builders	979,674.30	Bond	WGC	010834	120 C.D.	49,236.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Riprapping for Slope Protection (portion) of Creek at Sitio Barak, Brgy. Quisao,

Sheet : 1 of 1

Date Prepared : 24 October, 2016

Location of Contract: Pililla, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,657,160.21

Conference Room

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Camori Builders and Supply	P1,647,160.69	Bond	LIC	9777	120 C.D.	P82,859.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,649,156.98	Bond	WGC	010830	120 C.D.	82,859.00	Sufficient	2nd LCB
3. S.B. Soriano Construction	1,650,061.60	Bond	LIC	9778	120 C.D.	82,859.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Construction of Ynares Stage & Fence at Goldriver Ville Sbd., Brgy. Burgos
 Location of Contract: Rodriguez,Rizal
 Approved Budget for the Contract: P1,250,280.09
 Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1
 Date Prepared : 24 October, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
 Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. R.F.G.M. Construction	P1,239,833.40	Bond	CIC	115708	120 C.D.	P62,515.00	Sufficient	1st LCB
2. Ale-J Construction and Trading	1,243,288.88	Bond	WGC	010835	120 C.D.	62,515.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd)Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Fence at Lot 7 Block I (Open Space), Aranzazu Subd.,
Brgy. Burgos,

Location of Contract: Rodriguez,Rizal

Approved Budget for the Contract: P819,750.17

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 October, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Ale-J Construction and Trading	P811,725.92	Bond	CIC	115709	120 C.D.	P40,988.00	Sufficient	1st LCB
2. R.F.G.M. Construction	813,745.83	Bond	CIC	115710	120 C.D.	40,988.00	Sufficient	2nd LCB
3. Diamond Blessed Construction	814,551.41	Bond	PSIC	04600	120 C.D.	40,988.00	Sufficient	2nd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Repainting / Repair of Ynares Multi-Purpose Covered Courts & Ynares Stage at Brgy. San Jose,
 Location of Contract: Rodriguez,Rizal
 Approved Budget for the Contract: P2,261,271.17
 Duration of Project: Seventy six (76) Calendar Days

Sheet : 1 of 1
 Date Prepared : 24 October, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
 Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Diamond Blessed Construction	P2,250,357.36	Bond	LIC	9779	120 C.D.	P113,064.00	Sufficient	1st LCB
2. R.F.G.M. Construction	2,252,248.16	Bond	LIC	9780	120 C.D.	113,064.00	Sufficient	2nd LCB
3. Ale-J Construction and Trading	2,255,739.84	Bond	WGC	010831	120 C.D.	113,064.00	Sufficient	2nd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 (Sgd) Provincial Treasurer
 Chairman-BAC

ATTY. ROSELLE RAMILO
 (Sgd) Provincial Legal Officer
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 (Sgd) Provincial Engineer
 Member-BAC

JOSEPH G. CEÑIDOZA
 (Sgd) Provincial Administrator
 Member-BAC

PRISCILLA R. PADUA
 (Sgd) Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Repair of Ynares Multi-Purpose Covered Court (Rafter Type)
at Duraville, Phase II, Brgy. Ampid I,

Sheet : 1 of 1

Date Prepared : 24 October, 2016

Location of Contract: San Mateo, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P2,238,309.10

Conference Room

Duration of Project: Eighty (80) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P2,227,120.89	Bond	LIC	9358	120 C.D.	P111,916.00	Sufficient	1st LCB
2. Trancom Engineering Construction	2,229,238.68	Bond	LIC	9359	120 C.D.	111,916.00	Sufficient	2nd LCB
3. Diamond Blessed Construction	2,231,767.56	Bond	WGC	010832	120 C.D.	111,916.00	Sufficient	2nd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting / Improvement of Various Ynares Bldg. at Brgy. Sta. Ines,
 Location of Contract: Tanay, Rizal
 Approved Budget for the Contract: P1,556,221.11
 Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1
 Date Prepared : 24 October, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
 Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P1,547,228.40	Bond	CIC	115711	120 C.D.	P77,812.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,549,225.48	Bond	WGC	010836	120 C.D.	77,812.00	Sufficient	2nd LCB
3. Vian Builders	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 (Sgd) Provincial Treasurer
 Chairman-BAC

ATTY. ROSELLE RAMILO
 (Sgd) Provincial Legal Officer
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 (Sgd) Provincial Engineer
 Member-BAC

JOSEPH G. CEÑIDOZA
 (Sgd) Provincial Administrator
 Member-BAC

PRISCILLA R. PADUA
 (Sgd) Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of Various Ynares Bldg. at Sta. Ines Elementary School, Brgy. Sta. Ines,

Location of Contract: Tanay, Rizal

Approved Budget for the Contract: P974,951.79

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 October, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P967,190.30	Bond	LIC	9360	120 C.D.	P48,748.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	968,948.34	Bond	LIC	9361	120 C.D.	48,748.00	Sufficient	2nd LCB
3. Vian Builders	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of Various Ynares Bldgs. And School Bldg.
at Brgy. Sta. Ines & Brgy. Kaybuto,

Location of Contract: Tanay, Rizal

Approved Budget for the Contract: P1,599,296.07

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 October, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,590,260.85	Bond	LIC	9363	120 C.D.	P79,965.00	Sufficient	1st LCB
2. Camori Builders and Supply	1,594,300.59	Bond	CIC	115716	120 C.D.	79,965.00	Sufficient	2nd LCB
3. Vian Builders	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Riprapping for Slope Protection of Creek & Improvement of 15x24m.
Ynares Multi-Purpose Covered Court at Brgy. Dulumbayan & Brgy. Prinza

Location of Contract: Teresa, Rizal

Approved Budget for the Contract: P1,522,997.30

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 October, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Camori Builders and Supply	P1,512,983.82	Bond	LIC	9364	120 C.D.	P76,150.00	Sufficient	1st LCB
2. E. Pascual Construction	1,515,986.42	Bond	CIC	115717	120 C.D.	76,150.00	Sufficient	2nd LCB
3. Vian Builders	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works
ENGR. ADRIAN C. BOSELLI
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATT. BOSELLI
(Sgd)
Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Adm
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Ynares Stage at Quiterio San Jose
Elementary School, Brgy. May-Iba

Location of Contract: Teresa, Rizal

Approved Budget for the Contract: P952,051.38

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 October, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P943,907.96	Bond	LIC	9366	120 C.D.	P47,603.00	Sufficient	1st LCB
2. Lard Builders	945,811.44	Bond	LIC	9367	120 C.D.	47,603.00	Sufficient	2nd LCB
3. S.B. Soriano Construction	947,013.85	Bond	CIC	115718	120 C.D.	47,603.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Steel Fence, Concrete Bleacher, Welcome Arc, Impr. /
Const. of Canal Cover at Brgy. Dela Paz,

Location of Contract: Antipolo City

Approved Budget for the Contract: P616,156.62

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 October, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading Corp.	P609,578.31	Bond	PSIC	04576	120 C.D.	P30,808.00	Sufficient	1st LCB
2. Taluds Enterprises	611,118.00	Bond	CIC	115927	120 C.D.	30,808.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Various Repair / Repainting / Improvement / Rehabilitation of City
Mall of Antipolo Building (CMA), Brgy. Dela Paz,

Location of Contract: Antipolo City

Approved Budget for the Contract: P2,634,391.71

Duration of Project: Ninety (90) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 October, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P2,624,143.75	Bond	LIC	9368	120 C.D.	P131,720.00	Sufficient	1st LCB
2. AHA Construction and Builders	2,625,372.58	Bond	LIC	9369	120 C.D.	131,720.00	Sufficient	2nd LCB
3. R.S. Mesa Construction Corp.	2,627,385.47	Bond	WGC	010858	120 C.D.	131,720.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction / Rehabilitation / Improvement of Electrical Lighting System of
Ynares Multi-Purpose Covered Court at Brgy. San Isidro and Brgy. Kalayaan

Location of Contract: Angono, Rizal

Approved Budget for the Contract: P1,636,252.50

Duration of Project: Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 October, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,626,040.36	Bond	WGC	010859	120 C.D.	P81,813.00	Sufficient	1st LCB
2. Lard Builders	1,627,708.18	Bond	WGC	010860	120 C.D.	81,813.00	Sufficient	2nd LCB
3. PST Construction	1,629,170.50	Bond	LIC	9389	120 C.D.	81,813.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of Ynares School Bldg. at Calumpang Elementary School, Brgy. Calumpang

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P1,140,507.08

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 October, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,130,600.79	Bond	WGC	010861	120 C.D.	P57,026.00	Sufficient	1st LCB
2. R.S. Mesa Construction Corp.	1,134,075.90	Bond	LIC	9388	120 C.D.	57,026.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 2-storey, 4-rooms Ynares School Bldg. at Ithan
Elementary School, Brgy. Ithan,

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P6,374,599.92

Duration of Project: One hundred sixty eight (168) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 October, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. R.S. Mesa Construction Corp.	P6,358,431.13	Bond	LIC	9370	120 C.D.	P318,730.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	6,360,911.12	Bond	LIC	9371	120 C.D.	318,730.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	6,362,510.46	Bond	WGC	010862	120 C.D.	318,730.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting of Creek Bed at Purok I, Brgy. Bangad

Sheet : 1 of 1

Date Prepared : 28 October, 2016

Location of Contract: Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P804,532.05

Conference Room

Duration of Project: Seventy two (72) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P796,166.20	Bond	LIC	9390	120 C.D.	P40,227.00	Sufficient	1st LCB
2. M. Del Rosario Construction and Trading	798,641.21	Bond	CIC	115719	120 C.D.	40,227.00	Sufficient	2nd LCB
3. R.S. Mesa Construction Corp.	799,604.81	Bond	PSIC	04578	120 C.D.	40,227.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 15x24m. Ynares Multi-Purpose Covered Court (Rafter Type) at Libid Elementary School, Brgy. Libid

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P3,247,488.35

Duration of Project: One Hundred (100) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 October, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AHA Construction and Builders	P3,235,459.81	Bond	LIC	9372	120 C.D.	P162,375.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	3,237,468.46	Bond	LIC	9373	120 C.D.	162,375.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	3,238,916.70	Bond	WGC	010863	120 C.D.	162,375.00	Sufficient	3rd LCB
4.xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd)Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting / Improvement of Ynares School Buildings at
Brgy. Pinagdilawan & Brgy. Tayuman

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P817,346.57

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 October, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. M. Del Rosario Construction and Trading	P809,684.86	Bond	CIC	115720	120 C.D.	P40,868.00	Sufficient	1st LCB
2. Taluds Enterprises	811,763.66	Bond	LIC	9391	120 C.D.	40,868.00	Sufficient	2nd LCB
3. Oliver Aquino Construction	811,829.24	Bond	PSIC	04579	120 C.D.	40,868.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Improvement of 17x30m. Ynares Multi-Purpose Covered Court
(Rafter Type) at Zone 3, Green Park Village, Brgy. San Isidro,

Location of Contract: Cainta, Rizal

Approved Budget for the Contract: P2,321,474.22

Duration of Project: Seventy six (76) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 October, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P2,312,477.97	Bond	LIC	9374	120 C.D.	P116,074.00	Sufficient	1st LCB
2. AHA Construction and Builders	2,313,858.48	Bond	LIC	9375	120 C.D.	116,074.00	Sufficient	2nd LCB
3. Jian Construction Corp.	2,316,416.88	Bond	WGC	010864	120 C.D.	116,074.00	Sufficient	3rd LCB
4.xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Repair / Repainting of 17x30m. Ynares Multi-Purpose Covered Court
(Rafter Type) at Zone 4, Greenpark Village, Phase 8A, Brgy. San Isidro,

Sheet : 1 of 1
Date Prepared : 28 October, 2016

Location of Contract: Cainta, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,323,032.16

Conference Room

Duration of Project: Sixty eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Jian Construction Corp.	P1,314,031.10	Bond	WGC	010865	120 C.D.	P66,152.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,317,137.58	Bond	LIC	9392	120 C.D.	66,152.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 2-storey Ynares Multi-Purpose Building at DM-5 Subd.,
Brgy. San Andres

Location of Contract: Cainta, Rizal

Approved Budget for the Contract: P2,033,174.58

Duration of Project: One hundred thirty six (136) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 October, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P2,024,183.37	Bond	LIC	9376	120 C.D.	P101,659.00	Sufficient	1st LCB
2. Esguerra Construct	2,026,199.31	Bond	LIC	9377	120 C.D.	101,659.00	Sufficient	2nd LCB
3. CJB Construction and Supplies	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of Ynares School Building & Const. of
Comfort Room at Brgy. Sto. Domingo & Brgy. San Isidro

Location of Contract: Cainta, Rizal

Approved Budget for the Contract: P1,570,769.24

Duration of Project: Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 October, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Esguerra Construct	P1,561,595.28	Bond	CIC	115929	120 C.D.	P78,539.00	Sufficient	1st LCB
2. AHA Construction and Builders	1,564,461.01	Bond	CIC	115930	120 C.D.	78,539.00	Sufficient	2nd LCB
3. CBBJ Construction and Supplies	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 17x30m. Ynares Multi-Purpose Covered Court (Rafter Type) at
Phase 5C, Greenland Executive Village, Brgy. San Juan

Location of Contract: Cainta, Rizal

Approved Budget for the Contract: P3,660,099.03

Duration of Project: One hundred twenty eight (128) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 October, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P3,650,086.69	Bond	LIC	9378	120 C.D.	P183,005.00	Sufficient	1st LCB
2. R.S. Mesa Construction Corp.	3,655,068.39	Bond	LIC	9379	120 C.D.	183,005.00	Sufficient	2nd LCB
3. CJB Construction and Supplies	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 2-storey, 6-rooms Ynares School Building at Bagong Pag-Asa Elementary School, Annex, Brgy. San Juan

Location of Contract: Taytay, Rizal

Approved Budget for the Contract: P8,915,422.38

Duration of Project: Two hundred ten (210) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 October, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P8,887,411.25	Bond	LIC	9380	120 C.D.	P445,772.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	8,894,555.12	Bond	WGC	010867	120 C.D.	445,772.00	Sufficient	2nd LCB
3. Megastructure Builder and Trading Corp.	8,900,685.16	Bond	LIC	9381	120 C.D.	445,772.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 1-storey SPED Building at Casimiro A. Ynares Sr. Memorial National High School, Brgy. Dolores,
 Location of Contract: Taytay, Rizal
 Approved Budget for the Contract: P1,158,722.59
 Duration of Project: Eighty six (86) Calendar Days

Sheet : 1 of 1
 Date Prepared : 28 October, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,151,468.56	Bond	CIC	115931	120 C.D.	P57,937.00	Sufficient	1st LCB
2. Esguerra Construct	1,153,224.43	Bond	LIC	9400	120 C.D.	57,937.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 (Sgd) Provincial Treasurer
 Chairman-BAC

ATTY. ROSELLE RAMILO
 (Sgd) Provincial Legal Officer
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 (Sgd) Provincial Engineer
 Member-BAC

JOSEPH G. CEÑIDOZA
 (Sgd) Provincial Administrator
 Member-BAC

PRISCILLA R. PADUA
 (Sgd) Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 2-seater Comfort Room & Improvement of 17x30m.
Ynares Multi-Purpose Covered Court at Sitio Habitat, Brgy. Pinugay

Location of Contract: Baras, Rizal

Approved Budget for the Contract: P743,355.83

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 October, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. PST Construction	P735,246.65	Bond	PSIC	04580	120 C.D.	P37,168.00	Sufficient	1st LCB
2. JEDBPIL Enterprises	738,259.01	Bond	PSIC	04581	120 C.D.	37,168.00	Sufficient	2nd LCB
3. LARD BUILDERS	738,331.91	Bond	CIC	115926	120 C.D.	37,168.00	Sufficient	3rd LCB
4.xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of Ynares Multi-Purpose Covered court at Brgy. Malanggam - Calubacan & Brgy. Dalig

Location of Contract: Cardona, Rizal

Approved Budget for the Contract: P890,814.57

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 October, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P882,817.85	Bond	LIC	9394	120 C.D.	P44,541.00	Sufficient	1st LCB
2. M. Del Rosario Construction and Trading	884,828.57	Bond	PSIC	04584	120 C.D.	44,541.00	Sufficient	2nd LCB
3. Guiyangco Construction and Supply	885,839.69	Bond	PSIC	04585	120 C.D.	44,541.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting of Medina Extension, Brgy. Special District

Sheet : 1 of 1

Date Prepared : 28 October, 2016

Location of Contract: Jalajala, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,156,549.82

Conference Room

Duration of Project: Sixty eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JEDBPIL Enterprises	P1,147,008.78	Bond	CIC	115932	120 C.D.	P57,828.00	Sufficient	1st LCB
2. M. J. Bevant Corp.	1,149,705.55	Bond	LIC	12852	120 C.D.	57,828.00	Sufficient	2nd LCB
3. xx=xx=xx=xx=xx=xx=xx=xx=xx=xx								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting (Portion) of Road at Sitio Yapak, Brgy. Lagundi,

Sheet : 1 of 1

Location of Contract: Morong, Rizal

Date Prepared : 28 October, 2016

Approved Budget for the Contract: P999,996.83

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project: Eighty (80) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Guiyangco Construction and Supply	P990,000.87	Bond	CIC	115933	120 C.D.	P50,000.00	Sufficient	1st LCB
2. JEDBPIL Enterprises	992,735.46	Bond	LIC	9395	120 C.D.	50,000.00	Sufficient	2nd LCB
3. Lard Builders	994,979.19	Bond	CIC	115934	120 C.D.	50,000.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Rehabilitation / Concreting (Portion) of Tabaco Road at Sitio Tabaco, Brgy. Hulo,
 Location of Contract: Pililla, Rizal
 Approved Budget for the Contract: P1,046,296.89
 Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 28 October, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
 Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P1,037,285.14	Bond	CIC	115935	120 C.D.	P52,315.00	Sufficient	1st LCB
2. M.J. Bevant Corp.	1,039,625.04	Bond	LIC	12851	120 C.D.	52,315.00	Sufficient	2nd LCB
3. xx=xx=xx=xx=xx=xx=xx=xx=xx=xx=xx=xx								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of I-storey, 8-rooms Ynares School Bldg. at Quisao
Elementary School, Brgy. Quisao,
Location of Contract: Pililla, Rizal
Approved Budget for the Contract: P841,277.54
Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1
Date Prepared : 28 October, 2016
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P833,293.07	Bond	PSIC	04582	120 C.D.	P42,064.00	Sufficient	1st LCB
2. JEDBPIL Enterprises	835,264.52	Bond	PSIC	04583	120 C.D.	42,064.00	Sufficient	2nd LCB
3. PST Construction	836,270.63	Bond	CIC	115936	120 C.D.	42,064.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd)Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Construction of 2-storey, 6-rooms Ynares School Building at San Jose Elementary School, Brgy. San Jose

Location of Contract: Rodriguez, Rizal

Approved Budget for the Contract: P8,410,660.55

Duration of Project: Two hundred four (204) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 October, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading Corp.	P8,392,102.55	Bond	LIC	9382	120 C.D.	P420,534.00	Sufficient	1st LCB
2. Trancom Engineering Construction	8,394,826.86	Bond	LIC	9383	120 C.D.	420,534.00	Sufficient	2nd LCB
3. JRD-D2 Enterprises	8,397,022.92	Bond	WGC	010869	120 C.D.	420,534.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Repair / Repainting / Installation of Electrical Lighting System of
Ynares Multi-Purpose Covered Court at Brgy. Guitnang Bayan I & Brgy. Malanday

Location of Contract: San Mateo, Rizal

Approved Budget for the Contract: P1,631,487.88

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 October, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading Corp.	P1,621,196.27	Bond	CIC	115937	120 C.D.	P81,575.00	Sufficient	1st LCB
2. Oliver Aquino Construction	1,625,093.98	Bond	CIC	115941	120 C.D.	81,575.00	Sufficient	2nd LCB
3. Lard Builders	1,626,496.98	Bond	LIC	9396	120 C.D.	81,575.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of Ynares Multi-Purpose Covered Court & Ynares Stage at Brgy. Pintong Bukawe & Brgy. Ampid I

Location of Contract: San Mateo, Rizal

Approved Budget for the Contract: P1,140,345.82

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 October, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P1,131,453.49	Bond	CIC	115938	120 C.D.	P57,018.00	Sufficient	1st LCB
2. Oliver Aquino Construction	1,135,342.87	Bond	LIC	12853	120 C.D.	57,018.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting (portion) of Road at Sitio Samlay, Brgy. San Andres

Location of Contract: Tanay, Rizal

Approved Budget for the Contract: P1,499,873.20

Duration of Project: Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 October, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,486,330.44	Bond	CIC	115939	120 C.D.	P74,994.00	Sufficient	1st LCB
2. V. Bernardo Construction and Trading	1,491,000.42	Bond	LIC	12854	120 C.D.	74,994.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd)Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Construction of 15x24m. Ynares Multi-Purpose Covered Court (Rafter Type)
at Tanay East National High School, Brgy. Plaza Aldea,

Location of Contract: Tanay, Rizal

Approved Budget for the Contract: P3,023,572.61

Duration of Project: One hundred (100) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 October, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P3,012,547.07	Bond	LIC	9384	120 C.D.	P151,179.00	Sufficient	1st LCB
2. Megastructure Builder and Trading	3,014,550.01	Bond	LIC	9385	120 C.D.	151,179.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	3,016,567.28	Bond	WGC	010870	120 C.D.	151,179.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd)Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Repair / Repainting of Ynares Multi-Purpose Covered Court
at Brgy. Kay-Buto & Brgy. San Isidro

Location of Contract: Tanay, Rizal

Approved Budget for the Contract: P1,539,238.96

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 October, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. V. Bernardo Construction and Trading	P1,530,260.93	Bond	CIC	115940	120 C.D.	P76,962.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,532,044.87	Bond	CIC	115942	120 C.D.	76,962.00	Sufficient	2nd LCB
3. M.J. Bevant Corp.	1,534,235.59	Bond	LIC	9397	120 C.D.	76,962.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of YES Reformation Complex, Brgy. San Andres & Brgy. Tinucan

Sheet : 1 of 1

Date Prepared : 28 October, 2016

Location of Contract: Tanay, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P10,290,118.87

Conference Room

Duration of Project: One hundred twenty (120) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P10,271,047.32	Bond	WGC	010871	120 C.D.	P514,506.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	10,274,598.48	Bond	LIC	9386	120 C.D.	514,506.00	Sufficient	2nd LCB
3. Megastructure Builder and Trading Corp.	10,275,369.93	Bond	LIC	9387	120 C.D.	514,506.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of Ynares Multi-Purpose Covered Court, Construction of
Comfort Room & Covered Pathwalk at Teresa and Morong, Rizal

Location of Contract: Teresa and Morong, Rizal

Approved Budget for the Contract: P1,793,730.71

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 October, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. M.J. Bevant Corp.	P1,783,739.92	Bond	WGC	010872	120 C.D.	P89,687.00	Sufficient	1st LCB
2. Guiyangco Construction and Supply	1,785,702.53	Bond	CIC	115943	120 C.D.	89,687.00	Sufficient	2nd LCB
3. V. Bernardo Construction and Trading	1,786,993.59	Bond	LIC	9398	120 C.D.	89,687.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 3-storey Multi-Purpose Building at Ynares Center Compound
Brgy. San Roque

Location of Contract: Antipolo City

Approved Budget for the Contract: P148,999,865.19

Duration of Project: Four hundred ninety six (496) Calendar Days

Sheet : 1 of 1

Date Prepared : 07 November, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AINA Construction	P148,893,400.00	Bond	LIC	12856	120 C.D.	P7,449,993.26	Sufficient	1st LCB
2. A.L. Salazar Construction, Inc.	-	-	-	-	-	-	Insufficient	Disqualified
3. Interbuild Construction	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting of Road & Riprapping / Construction of Grouted Riprap
Slope Protection of Creek at Brgy. Cupang & Brgy. Mambugan

Location of Contract: Antipolo City

Approved Budget for the Contract: P822,317.26

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 November, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mak-Jams Construction	P814,373.63	Bond	LIC	12874	120 C.D.	P41,116.00	Sufficient	1st LCB
2. Mariano M. Maclang Construction and Development	816,956.90	Bond	CIC	116431	120 C.D.	41,116.00	Sufficient	2nd LCB
3. Romasan Ventures Corp.	817,308.98	Bond	CIC	116432	120 C.D.	41,116.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Riprapping for Slope Protection at Pantay Elem. School, Sitio
Pantay, Brgy. San Jose, Antipolo City

Sheet : 1 of 1
Date Prepared : 28 November, 2016

Location of Contract: Antipolo City

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,095,173.01

Conference Room

Duration of Project: Eighty (80) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Camori Builders and Supply	P1,080,000.41	Bond	LIC	12875	120 C.D.	P54,759.00	Sufficient	1st LCB
2. Mariano M. Maclang Construction & Dev't.	1,088,825.94	Bond	CIC	116433	120 C.D.	54,759.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Concreting of Road & Improvement / Repair / Repainting of Ynares Multi-Purpose Covered Court at PCUP-RPG Ville, Brgy. San Jose, Antipolo City

Location of Contract: Antipolo City

Approved Budget for the Contract: P1,398,194.54

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 November, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P1,390,000.08	Bond	LIC	12860	120 C.D.	P69,910.00	Sufficient	1st LCB
2. Mak-Jams Construction	1,391,802.71	Bond	WGC	010993	120 C.D.	69,910.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Drainage System at Road Lot 7, Peace Village 2, Brgy. San Luis,
Antipolo City

Location of Contract: Antipolo City

Approved Budget for the Contract: P885,221.60

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 November, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mariano M. Maclang Construction and Dev't.	P876,616.61	Bond	CIC	116434	120 C.D.	P44,262.00	Sufficient	1st LCB
2. Mak-Jams Construction	878,794.06	Bond	LIC	12876	120 C.D.	44,262.00	Sufficient	2nd LCB
3. Romasan Ventures Corp.	880,056.60	Bond	CIC	116435	120 C.D.	44,262.00	Sufficient	2nd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Riprapping for Slope Protection (portion) of Banaba Creek, UPEHCO
Village, Brgy. San Luis, Antipolo City

Location of Contract: Antipolo City

Approved Budget for the Contract: P1,206,400.32

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 November, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mariano M. Maclang Construction and Dev't.	P1,196,364.25	Bond	WGC	010999	120 C.D.	P60,321.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,200,396.08	Bond	LIC	12870	120 C.D.	60,321.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Concreting & Construction of Drainage Canal of Secondary Road 8
at Sitio Sampalocan, Brgy. San Jose, Antipolo City

Location of Contract: Antipolo City

Approved Budget for the Contract: P800,001.79

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1
Date Prepared : 28 November, 2016
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Romasan Ventures Corp.	P790,920.80	Bond	CIC	116436	120 C.D.	P40,001.00	Sufficient	1st LCB
2. Oliver Aquino Construction	792,366.02	Bond	PSIC	05010	120 C.D.	40,001.00	Sufficient	2nd LCB
3. Camori Builders and Supply	795,072.72	Bond	CIC	116437	120 C.D.	40,001.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of ACG School Building & Const. of Steel Barrier of Pathwalk at Brgy. San Jose & Brgy. Inarawan, Antipolo City

Sheet : 1 of 1

Date Prepared : 28 November, 2016

Location of Contract: Antipolo City

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P800,021.13

Conference Room

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P792,084.84	Bond	LIC	12873	120 C.D.	P40,002.00	Sufficient	1st LCB
2. Oliver Aquino Construction	793,123.46	Bond	CIC	116438	120 C.D.	40,002.00	Sufficient	2nd LCB
3. Mariano M. Maclang Construction & Dev't.	795,026.14	Bond	CIC	116439	120 C.D.	40,002.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Riprapping for Slope Protection of Creek & Construction of Footbridge
at Atis Road, Unit 4, Pagrai Hills, Brgy. Mayamot, Antipolo City

Location of Contract: Antipolo City

Approved Budget for the Contract: P1,126,136.84

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 November, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P1,117,417.57	Bond	LIC	17871	120 C.D.	P56,307.00	Sufficient	1st LCB
2. Mariano M. Maclang Construction & Dev't.	1,119,092.08	Bond	WGC	011000	120 C.D.	56,307.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of I-storey Ynares Multi-Purpose Building at Purok Mainit,
Sitio San Joseph, Brgy. San Jose, Antipolo City

Location of Contract: Antipolo City

Approved Budget for the Contract: P2,063,500.96

Duration of Project: Eighty Six (86) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 November, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P2,053,150.45	Bond	LIC	12858	120 C.D.	P103,176.00	Sufficient	1st LCB
2. Trancom Engineering Construction	2,056,759.87	Bond	LIC	12859	120 C.D.	103,176.00	Sufficient	2nd LCB
3. AHA Construction and Builders	2,058,672.78	Bond	WGC	010992	120 C.D.	103,176.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Installation of Water Distribution System / Water Line & Dismantling of Water Elevated Steel Tank at Brgy. Inarawan & Brgy. Dalig

Location of Contract: Antipolo City

Approved Budget for the Contract: P601,116.94

Duration of Project: Forty eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 November, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P593,062.36	Bond	LIC	12877	120 C.D.	P30,056.00	Sufficient	1st LCB
2. Oliver Aquino Construction	595,106.91	Bond	PSIC	05001	120 C.D.	30,056.00	Sufficient	2nd LCB
3. Mariano M. Maclang Construction and Dev't.	596,098.88	Bond	PSIC	05002	120 C.D.	30,056.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of School Building & Construction of Perimeter Fence of
Open Space at Brgy. Mahabang Parang, Angono, Rizal

Location of Contract: Angono, Rizal

Approved Budget for the Contract: P1,320,422.46

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1
Date Prepared : 28 November, 2016
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AHA Construction and Builders	P1,311,776.10	Bond	LIC	12861	120 C.D.	P66,022.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,314,191.44	Bond	WGC	010994	120 C.D.	66,022.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED (After the Opening of Bids)

Name of Contract & ID: Construction of Playground Facilities & 3-Seater Comfort Room with Urinal at Duraville Homes Phase II, Brgy. Mahabang Parang, Angono, Rizal

Location of Contract: Angono, Rizal

Approved Budget for the Contract: P655,528.55

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 November, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. G-3 Construction	P647,392.57	Bond	PSIC	05003	120 C.D.	P32,777.00	Sufficient	1st LCB
2. Mak-Jams Construction	649,155.35	Bond	LIC	12878	120 C.D.	32,777.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of Various Ynares School Bldg. at Don Jose
Ynares Sr. Mem. National High School, Brgy. San Carlos

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P889,713.70

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 November, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P881,230.92	Bond	LIC	12879	120 C.D.	P44,486.00	Sufficient	1st LCB
2. L.L. Marron Construction and Trading	883,607.23	Bond	CIC	116440	120 C.D.	44,486.00	Sufficient	2nd LCB
3. G-3 Construction	885,118.26	Bond	CIC	116441	120 C.D.	44,486.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Construction of Drainage Canal at Sampalok St.
(Road Lot 13) Sta. Ursula, Brgy. Batingan, Binangonan, Rizal

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P1,199,974.70

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 November, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,189,255.89	Bond	LIC	12863	120 C.D.	P59,999.00	Sufficient	1st LCB
2. AHA Construction and Builders	1,192,904.37	Bond	WGC	010995	120 C.D.	59,999.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of 1-storey, 4-rooms Ynares School Bldg.
at Bangad Elem. School, Brgy. Bangad, Binangonan, Rizal

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P567,136.75

Duration of Project: Forty eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 November, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mak-Jams Construction	P560,172.20	Bond	PSIC	05004	120 C.D.	P28,357.00	Sufficient	1st LCB
2. L.L. Marron Construction and Trading	562,823.86	Bond	CIC	116442	120 C.D.	28,357.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Fence & Improvement of 17x30m. Ynares Multi-Purpose Covered Court at Brgy. Gulod, Binangonan, Rizal

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P677,387.05

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 November, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. L.L. Marron Construction and Trading	P669,393.18	Bond	CIC	116443	120 C.D.	P33,870.00	Sufficient	1st LCB
2. Mak-Jams Construction	671,389.32	Bond	PSIC	05005	120 C.D.	33,870.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Rubberized Paint (Flooring) of Various Ynares Multi-Purpose Covered
Court & Construction of Comfort Room at Brgy. San Andres & Brgy. San Isidro

Location of Contract: Cainta, Rizal

Approved Budget for the Contract: P950,474.61

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 November, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P942,750.01	Bond	LIC	12880	120 C.D.	P47,524.00	Sufficient	1st LCB
2. Oliver Aquino Construction	943,032.82	Bond	CIC	116444	120 C.D.	47,524.00	Sufficient	2nd LCB
3. G-3 Construction	945,285.70	Bond	CIC	116445	120 C.D.	47,524.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting of Road & School Ground at Antipolo City & Taytay, Rizal

Location of Contract: Antipolo City and Taytay, Rizal

Approved Budget for the Contract: P807,539.00

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 November, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P799,775.30	Bond	LIC	12881	120 C.D.	P40,377.00	Sufficient	1st LCB
2. Trancom Engineering Construction	801,539.24	Bond	CIC	116446	120 C.D.	40,377.00	Sufficient	2nd LCB
3. CBBJ Construction and Supplies	802,465.31	Bond	LIC	12891	120 C.D.	40,377.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting & Construction of Drainage Canal at
Block 60, Sitio Panghulo, Brgy. San Juan, Taytay, Rizal

Location of Contract: Taytay, Rizal

Approved Budget for the Contract: P886,209.64

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1
Date Prepared : 28 November, 2016
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. CBBJ Construction and Supplies	P878,316.24	Bond	CIC	116448	120 C.D.	P44,311.00	Sufficient	1st LCB
2. Oliver Aquino Construction	879,178.22	Bond	LIC	12892	120 C.D.	44,311.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	881,261.64	Bond	LIC	12882	120 C.D.	44,311.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting & Construction of Drainage Canal at
Block 69, Sitio Panghulo, Brgy. San Juan, Taytay, Rizal

Location of Contract: Taytay, Rizal

Approved Budget for the Contract: P758,979.18

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 November, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P750,980.11	Bond	LIC	12883	120 C.D.	P37,949.00	Sufficient	1st LCB
2. Trancom Engineering Construction	751,888.85	Bond	PSIC	05006	120 C.D.	37,949.00	Sufficient	2nd LCB
3. CBBJ Construction and Supplies	753,685.85	Bond	PSIC	05007	120 C.D.	37,949.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting of Road & Alleys at Habitat Ynares Village
Brgy. Pinugay, Baras, Rizal

Location of Contract: Baras, Rizal

Approved Budget for the Contract: P1,019,678.94

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 November, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,010,021.22	Bond	WGC	011001	120 C.D.	P50,984.00	Sufficient	1st LCB
2. Lard Builders	1,012,693.98	Bond	LIC	12872	120 C.D.	50,984.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting / Improvement of Ynares School Buildings & Ynares
Multi-Purpose Covered Court at Bagumbong Elementary School, Brgy. Bagumbong

Location of Contract: Jalajala, Rizal

Approved Budget for the Contract: P1,525,805.96

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 November, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P1,516,534.55	Bond	LIC	12864	120 C.D.	P76,291.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,518,239.50	Bond	LIC	12865	120 C.D.	76,291.00	Sufficient	2nd LCB
3. JEDBPIL Enterprises	1,520,777.87	Bond	WGC	010996	120 C.D.	76,291.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting of Road & Construction of Drainage Canal at Ynares
Multi-Purpose Covered Court at Brgy. Special District & Brgy. Sipsipin,

Location of Contract: Jalajala, Rizal

Approved Budget for the Contract: P806,007.19

Duration of Project: Sixty Eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 November, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JEDBPIL Enterprises	P798,219.17	Bond	LIC	12890	120 C.D.	P40,301.00	Sufficient	1st LCB
2. Camori Builders and Supply	799,013.49	Bond	LIC	12884	120 C.D.	40,301.00	Sufficient	2nd LCB
3. L.D.L. Espiritu Builders and Supply	800,896.70	Bond	WGC	011005	120 C.D.	40,301.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Construction of Drainage Canal (portion) of Natividad St.
Sitio Hulo, Brgy. San Pedro,

Location of Contract: Morong, Rizal

Approved Budget for the Contract: P2,415,769.37

Duration of Project: Seventy Six (76) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 November, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. L.D.L. Espiritu Builders and Supply	P2,405,562.62	Bond	LIC	12866	120 C.D.	P120,789.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	2,407,595.11	Bond	LIC	12867	120 C.D.	120,789.00	Sufficient	2nd LCB
3. Camori Builders and Supply	2,409,555.41	Bond	WGC	010997	120 C.D.	120,789.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of 25x36m. Ynares Multi-Purpose Covered Court & School Buildings at Pililla National High School, Brgy. Bagumbayan

Sheet : 1 of 1

Date Prepared : 28 November, 2016

Location of Contract: Pililla, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P2,155,824.49

Conference Room

Duration of Project: Eighty (80) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P2,144,824.68	Bond	LIC	12868	120 C.D.	P107,792.00	Sufficient	1st LCB
2. JEDBPIL Enterprises	2,147,615.39	Bond	LIC	12869	120 C.D.	107,792.00	Sufficient	2nd LCB
3. L.D.L. Espiritu Builders and Supply	2,149,824.67	Bond	WGC	010998	120 C.D.	107,792.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of Ynares School Building at Brgy. Manggahan & Brgy. San Isidro

Location of Contract: Rodriguez, Rizal

Approved Budget for the Contract: P822,793.14

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 November, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mak-Jams Construction	P814,428.10	Bond	CIC	116449	120 C.D.	P41,140.00	Sufficient	1st LCB
2. Lard Builders	816,765.92	Bond	LIC	12886	120 C.D.	41,140.00	Sufficient	2nd LCB
3. GKB Builders	818,372.68	Bond	WGC	011004	120 C.D.	41,140.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of Ynares School Building at Rodriguez
& San Mateo, Rizal

Location of Contract: Rodriguez and San Mateo, Rizal

Approved Budget for the Contract: P761,794.62

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1
Date Prepared : 28 November, 2016
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mak-Jams Construction	P753,598.92	Bond	PSIC	05008	120 C.D.	P38,090.00	Sufficient	1st LCB
2. GKB Builders	755,139.42	Bond	PSIC	05009	120 C.D.	38,090.00	Sufficient	2nd LCB
3. Lard Builders	756,923.63	Bond	LIC	12885	120 C.D.	38,090.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of I-storey Ynares Multi-Purpose Building (Operation Center /
Tanod Office) at Brgy. San Andres, Tanay, Rizal

Location of Contract: Tanay, Rizal

Approved Budget for the Contract: P852,501.35

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1
Date Prepared : 28 November, 2016
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P845,453.49	Bond	LIC	12887	120 C.D.	P42,626.00	Sufficient	1st LCB
2. GKB Builders	846,494.99	Bond	WGC	011003	120 C.D.	42,626.00	Sufficient	2nd LCB
3. JEDBPIL Enterprises	847,631.04	Bond	LIC	12893	120 C.D.	42,626.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of Ynares Multi-Purpose Covered Court & Improvement/
Construction of Drainage Canal of Road at Teresa and Morong, Rizal

Location of Contract: Teresa and Morong, Rizal

Approved Budget for the Contract: P1,170,485.71

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 November, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. GKB Builders	P1,161,430.71	Bond	CIC	12887	120 C.D.	P58,525.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,165,928.57	Bond	LIC	12889	120 C.D.	58,525.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Concreting of P. Santiago Extension, Brgy. Poblacion, Teresa, Rizal

Sheet : 1 of 1Date Prepared : 28 November, 2016

Location of Contract: Teresa, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'I.Capitol

Approved Budget for the Contract: P994,745.20

: Conference Room

Duration of Project: Forty eight (48) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. GKB Builders	P986,594.58	Bond	WGC	011002	120 C.D.	P49,738.00	Sufficient	1st LCB
2. L.D.L. Espiritu Builders and Supply	988,750.25	Bond	CIC	116450	120 C.D.	49,738.00	Sufficient	2nd LCB
3. JRD-D2 Enterprises	989,750.22	Bond	LIC	12888	120 C.D.	49,738.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Rehabilitation of Drainage Canal & Concrete Reblocking of Alley 6, Peace Village 2.
Brgy. San Luis, Antipolo City

Location of Contract: Antipolo City

Approved Budget for the Contract: P961,078.58

Duration of Project: Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 6 December, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P953,007.93	Bond	LIC	15301	120 C.D.	P48,054.00	Sufficient	1st LCB
2. GKB Builders	954,497.80	Bond	CIC	115946	120 C.D.	48,054.00	Sufficient	2nd LCB
3. Lard Builders	957,652.43	Bond	LIC	15302	120 C.D.	48,054.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Concreting of School Entrance & Ground at Antipolo National High School -
Kaysakat Ext., Brgy. San Jose, Antipolo City

Location of Contract: Antipolo City

Approved Budget for the Contract: P834,082.16

Duration of Project: Sixty (60) Calendar Days

Sheet
Date Prepared
Time & Place of
Bid Opening

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security
1. GKB Builders	P826,805.94	Bond	CIC	115947	120 C.D.	P41,705.00
2. Oliver Aquino Construction	827,009.12	Bond	LIC	15303	120 C.D.	41,705.00
3. R.F.G.M. Construction	829,070.05	Bond	WGC	011304	120 C.D.	41,705.00
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x						
5.						

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

ATTY. ROSELLE RAMILO

ENGR. LUISITO G. MUNSOD

JOSEPH G. CEÑIDOZA

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Multi-Purpose Building & Improvement / Repainting of
Basketball Court at Brgy. San Jose

Sheet : 1 of 1

Date Prepared : 6 December, 2016

Location of Contract: Antipolo City

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,301,261.01

Conference Room

Duration of Project: Eighty six (86) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,292,334.63	Bond	LIC	15304	120 C.D.	P65,064.00	Sufficient	1st LCB
2. R.F.G.M. Construction	1,295,786.93	Bond	CIC	115948	120 C.D.	65,064.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Multi-Purpose Building & Repair / Repainting of Ynares Multi-Purpose Covered Court & Ynares Stage at Brgy. Dalig & Brgy. Muntindilaw

Location of Contract: Antipolo City

Approved Budget for the Contract: P2,096,640.19

Duration of Project: One hundred thirty six (136) Calendar Days

Sheet : 1 of 1

Date Prepared : 6 December, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. R.F.G.M. Construction	P2,087,219.45	Bond	LIC	12894	120 C.D.	P104,833.00	Sufficient	1st LCB
2. Megastructure Builder & Trading Corp.	2,087,622.83	Bond	CIC	115949	120 C.D.	104,833.00	Sufficient	2nd LCB
3. Lard Builders	2,088,442.65	Bond	LIC	12895	120 C.D.	104,833.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Rehabilitation / Construction of Drainage System at Ligtasan St., Brgy. San Roque

Sheet : 1 of 1

Location of Contract: Antipolo City

Date Prepared : 6 December, 2016

Approved Budget for the Contract: P2,959,189.17

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project: One hundred (100) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder & Trading Corp.	P2,948,017.85	Bond	CIC	115950	120 C.D.	P147,960.00	Sufficient	1st LCB
2. Trancom Engineering Construction	2,951,307.31	Bond	LIC	12896	120 C.D.	147,960.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	2,952,484.73	Bond	LIC	12897	120 C.D.	147,960.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of 17x30m. Gatlabayan Multi-Purpose Covered Court at Sitio Epheta, Brgy. San Isidro,
 Location of Contract: Antipolo City
 Approved Budget for the Contract: P994,483.20
 Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 6 December, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P986,507.61	Bond	LIC	15305	120 C.D.	P49,725.00	Sufficient	1st LCB
2. R.F.G.M. Construction	988,468.86	Bond	AISCI	208651	120 C.D.	49,725.00	Sufficient	2nd LCB
3. Romasan Ventures Corp.	989,737.69	Bond	LIC	15306	120 C.D.	49,725.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting / Improvement of 17x30m. Ynares Multi-Purpose Covered Court (Rafter Type) at Sitio Kaila II, Brgy. San Roque

Location of Contract: Antipolo City

Approved Budget for the Contract: P738,019.97

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 6 December, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P729,969.40	Bond	PSIC	05027	120 C.D.	P36,901.00	Sufficient	1st LCB
2. Romasan Ventures Corp.	732,024.89	Bond	PSIC	05028	120 C.D.	36,901.00	Sufficient	2nd LCB
3. CJB Construction and Supplies	733,040.39	Bond	AISCI	208652	120 C.D.	36,901.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Repair / Repainting of Multi-Purpose Covered Court at Brgy. San Isidro & Brgy. Dalig

Location of Contract: Antipolo City

Approved Budget for the Contract: P644,132.40

Duration of Project: Forty eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 6 December, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. CJB Construction and Supplies	P636,342.00	Bond	PSIC	05029	120 C.D.	P32,207.00	Sufficient	1st LCB
2. Romasan Ventures Corp.	638,098.73	Bond	AISCI	208653	120 C.D.	32,207.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Rehabilitation of Pathwalk, Drainage System, Riprapping for Slope
Protection of Creek & Construction of Welcome Arc at Brgy. San Isidro

Location of Contract: Antipolo City

Approved Budget for the Contract: P545,313.93

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 6 December, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Romasan Ventures Corp.	P537,933.42	Bond	PSIC	05030	120 C.D.	P27,266.00	Sufficient	1st LCB
2. GKB Builders	540,722.36	Bond	AISCI	208654	120 C.D.	27,266.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd)Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Rehabilitation / Concreting (portion) of Col. Guido Extension, Brgy.
San Roque, Angono, Rizal

Sheet : 1 of 1
Date Prepared : 6 December, 2016

Location of Contract: Angono, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Approved Budget for the Contract: P1,338,591.45

Duration of Project: Sixty eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,329,000.26	Bond	LIC	12898	120 C.D.	P66,930.00	Sufficient	1st LCB
2. L.D.L. Espiritu Builders and Supply	1,334,339.10	Bond	AISCI	208655	120 C.D.	66,930.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd)Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Rubberized Painting of Ynares Multi-Purpose Covered Court
Flooring & Repair / Repainting / Improvement of Ynares Multi-Purpose Bldg. &
Perimeter Fence at Angono and Binangonan, Rizal

Sheet : 1 of 1
Date Prepared : 6 December, 2016

Location of Contract: Angono and Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Approved Budget for the Contract: P920,919.03

Duration of Project: Fifty two (52) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P912,931.74	Bond	LIC	15307	120 C.D.	P46,046.00	Sufficient	1st LCB
2. M.Del Rosario Construction and Trading	913,970.72	Bond	AISCI	208656	120 C.D.	46,046.00	Sufficient	2nd LCB
3. GKB Builders	915,349.44	Bond	LIC	15308	120 C.D.	46,046.00	Sufficient	3rd LCB
4. xx=xx=xx=xx=xx=xx=xx=xx=xx=xx=xx								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Concrete Overlay with Drainage Canal at Floodway St.,
Purok I, Brgy. Janosa

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P1,032,497.85

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 6 December, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,023,100.22	Bond	LIC	15309	120 C.D.	P51,625.00	Sufficient	1st LCB
2. M.Del Rosario Construction and Trading	1,027,342.99	Bond	AISCI	208657	120 C.D.	51,625.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Waiting Shed, Repair / Repainting of Holy Cross & Rehabilitation of Electrical Lighting System of Ynares Multi-Purpose Covered Court at Brgy. Limbon-Limbon, Brgy. Libid & Brgy. Tabon

Sheet : 1 of 1
Date Prepared : 6 December, 2016

Location of Contract: Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Approved Budget for the Contract: P699,087.49

Duration of Project: Seventy two (72) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. M.Del Rosario Construction and Trading	P691,230.49	Bond	PSIC	05031	120 C.D.	P34,955.00	Sufficient	1st LCB
2. Oliver Aquino Construction	693,077.08	Bond	PSIC	05032	120 C.D.	34,955.00	Sufficient	2nd LCB
3. KRSJ Construction and Gen. Services	694,077.70	Bond	WGC	011305	120 C.D.	34,955.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd)Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Construction of 6-units Artesian Well at Binangonan and Pililla, Rizal
 Location of Contract: Binangonan and Pililla, Rizal
 Approved Budget for the Contract: P1,198,231.52
 Duration of Project: Eighty (80) Calendar Days

Sheet : 1 of 1
 Date Prepared : 6 December, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,189,086.57	Bond	LIC	15310	120 C.D.	P59,912.00	Sufficient	1st LCB
2. Oliver Aquino Construction	1,190,796.27	Bond	AISCI	208658	120 C.D.	59,912.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd)Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Construction of Drainage System at Road Lot 3,4,7 & 8, COD Compound,
Brgy. Tayuman
Location of Contract: Binangonan, Rizal
Approved Budget for the Contract: P2,279,371.05
Duration of Project: Eighty (80) Calendar Days

Sheet : 1 of 1
Date Prepared : 6 December, 2016
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. L. Eusebio Ace Development Corp.	P2,264,000.99	Bond	WGC	011306	120 C.D.	P113,969.00	Sufficient	1st LCB
2. Trancom Engineering Construction	2,271,659.54	Bond	LIC	12899	120 C.D.	113,969.00	Sufficient	2nd LCB
3. Kit Ubiadas Constructio	2,274,055.37	Bond	LIC	12900	120 C.D.	113,969.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator

PRISCILLA R. PADUA
(Sgd)Provincial Budget Officer

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting of Road with Drainage Canal at Martinez Compound,
Brgy. Darangan

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P613,473.46

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 6 December, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P605,000.44	Bond	PSIC	05033	120 C.D.	P30,674.00	Sufficient	1st LCB
2. Oliver Aquino Construction	608,477.79	Bond	AISCI	208659	120 C.D.	30,674.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA

(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA

(Sgd)Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Improvement / Repair / Repainting of Ynares Multi-Purpose Bldgs. At
Brgy. Sto. Domingo
Location of Contract: Cainta, Rizal
Approved Budget for the Contract: P531,094.45
Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1
Date Prepared : 6 December, 2016
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P523,708.46	Bond	PSIC	05034	120 C.D.	P26,555.00	Sufficient	1st LCB
2. CBBJ Construction and Supplies	526,093.97	Bond	WGC	011307	120 C.D.	26,555.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA

(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA

(Sgd)Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of 17x30m. Ynares Multi-Purpose Covered Court at Cainta
Greenland Executive Village, Phase IV, Brgy. San Juan, Cainta, Rizal

Location of Contract: Cainta, Rizal

Approved Budget for the Contract: P626,588.19

Duration of Project: Forty eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 6 December, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P618,821.88	Bond	PSIC	05035	120 C.D.	P31,330.00	Sufficient	1st LCB
2. CBJJ Construction and Supplies	622,243.03	Bond	LIC	15324	120 C.D.	31,330.00	Sufficient	2nd LCB
3. xx=xx=xx=xx=xx=xx=xx=xx=xx=xx								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGOMember
(Sgd) BAC-TWG for Civil Works**ENGR. DANILO P. SISON**Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**PRISCILLA R. PADUA**(Sgd)Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Riprapping for Slope Protection (portion) of Mapandan Creek at Simona
Subd., Brgy. San Isidro,
Location of Contract: Taytay, Rizal
Approved Budget for the Contract: P985,536.46
Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1
Date Prepared : 6 December, 2016
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. CBBJ Construction and Supplies	P976,256.10	Bond	WGC	011378	120 C.D.	P49,277.00	Sufficient	1st LCB
2. Trancom Engineering Construction	978,661.65	Bond	LIC	15311	120 C.D.	49,277.00	Sufficient	2nd LCB
3. L. Eusebio Ace Development Corp.	980,403.92	Bond	LIC	15312	120 C.D.	49,277.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGOMember
(Sgd) BAC-TWG for Civil Works**ENGR. DANILO P. SISON**Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**PRISCILLA R. PADUA**(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of Ynares School Buildings & Construction of Materials Recovery Facility (MRF) at Brgy. Dolores & Brgy. Sta. Ana,
 Location of Contract: Taytay, Rizal
 Approved Budget for the Contract: P912,381.16
 Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 6 December, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P903,452.59	Bond	LIC	15313	120 C.D.	P45,620.00	Sufficient	1st LCB
2. Trancom Engineering Construction	905,296.63	Bond	LIC	15316	120 C.D.	45,620.00	Sufficient	2nd LCB
3. CJB Construction and Supplies	906,647.14	Bond	WGC	011309	120 C.D.	45,620.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of Ynares Multi-Purpose Covered Court (Rafter Type) & Construction of Ynares Stage at URS-Cardona, Brgy. Dalig, Cardona, Rizal

Location of Contract: Cardona, Rizal

Approved Budget for the Contract: P1,396,730.06

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 6 December, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,387,577.38	Bond	LIC	15315	120 C.D.	P69,837.00	Sufficient	1st LCB
2. M. Del Rosario Construction and Trading	1,391,367.49	Bond	AISCI	208660	120 C.D.	69,837.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA

(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA

(Sgd)Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Construction of Fence at the new Barangay Hall & Site Development
of vacant space at Barangay Hall Compound, Brgy. Bagumbong

Location of Contract: Jalajala, Rizal

Approved Budget for the Contract: P1,145,274.83

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 6 December, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,136,250.61	Bond	WGC	011310	120 C.D.	P57,264.00	Sufficient	1st LCB
2. Lard Builders	1,139,982.40	Bond	LIC	15323	120 C.D.	57,264.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA

(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA

(Sgd)Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting of Pulong Monico Road, Sitio Pulong
 Monico, Brgy. Bagumbong,
 Location of Contract: Jalajala, Rizal
 Approved Budget for the Contract: P662,354.18
 Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1
 Date Prepared : 6 December, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
 Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. GKB Builders	P653,000.58	Bond	WGC	011311	120 C.D.	P33,118.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	657,358.96	Bond	PSIC	05036	120 C.D.	33,118.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA

(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA

(Sgd)Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Repair / Improvement / Repainting of Ynares Multi-Purpose Covered Court
at Brgy. San Jose & Brgy.Burgos

Location of Contract: Rodriguez, Rizal

Approved Budget for the Contract: P561,719.14

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 6 December, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. R.F.G.M. Construction	P553,589.27	Bond	PSIC	05037	120 C.D.	P28,086.00	Sufficient	1st LCB
2. Lard Builders	556,791.78	Bond	WGC	011312	120 C.D.	28,086.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA

(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA

(Sgd)Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of Ynares School Building & Construction of Comfort Room at Brgy. San Jose and Brgy. Burgos
 Location of Contract: Rodriguez, Rizal
 Approved Budget for the Contract: P715,344.87
 Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1
 Date Prepared : 6 December, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P707,337.44	Bond	PSIC	05038	120 C.D.	P35,768.00	Sufficient	1st LCB
2. R.F.G.M. Construction	710,034.01	Bond	LIC	15317	120 C.D.	35,768.00	Sufficient	2nd LCB
3. KRSJ Construction and General Services	710,290.56	Bond	PSIC	05039	120 C.D.	35,768.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA

(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA

(Sgd)Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Construction of Deepwell with Jetmatic Pump / Motor & Pressure Tank at Brgy. Guinayang
 Location of Contract: San Mateo, Rizal
 Approved Budget for the Contract: P313,500.02
 Duration of Project: Fifty two (52) Calendar Days

Sheet : 1 of 1
 Date Prepared : 6 December, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P305,634.03	Bond	PSIC	05040	120 C.D.	P15,676.00	Sufficient	1st LCB
2. R.F.G.M. Construction	307,646.30	Bond	LIC	15318	120 C.D.	15,676.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA

(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA

(Sgd)Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Improvement / Construction of Drainage Canal (portion) at Balayong St.
Purok 5, Brgy. Sampaloc
Location of Contract: Tanay, Rizal
Approved Budget for the Contract: P999,892.68
Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1
Date Prepared : 6 December, 2016
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.F. Trinidad Construction & Supplies Corp.	P989,000.14	Bond	WGC	011313	120 C.D.	P49,995.00	Sufficient	1st LCB
2. GKB Builders	993,423.05	Bond	WGC	011314	120 C.D.	49,995.00	Sufficient	2nd LCB
3. JRD-D2 Enterprises	994,800.69	Bond	LIC	15319	120 C.D.	49,995.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA

(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA

(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Construction of Drainage Canal (portion) at Dagang St.
Purok 5, Brgy. Sampaloc

Location of Contract: Tanay, Rizal

Approved Budget for the Contract: P999,893.68

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 6 December, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. KRSJ Construction and General Services	P988,000.20	Bond	WGC	011315	120 C.D.	P49,995.00	Sufficient	1st LCB
2. C.F. Trinidad Construction & Supplies Corp.	993,789.40	Bond	WGC	011316	120 C.D.	49,995.00	Sufficient	2nd LCB
3. JRD-D2 Enterprises	994,908.62	Bond	LIC	15320	120 C.D.	49,995.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGOMember
(Sgd) BAC-TWG for Civil Works**ENGR. DANILO P. SISON**Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**PRISCILLA R. PADUA**(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of 15x24m. Ynares Multi-Purpose Covered Court & Construction of
Covered Pathwalk at Abuyod National High School, Brgy. Dalig,
Location of Contract: Teresa, Rizal
Approved Budget for the Contract: P724,923.33
Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1
Date Prepared : 6 December, 2016
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. L.D.L. Espiritu Builders and Supply	P716,957.39	Bond	WGC	011317	120 C.D.	P36,247.00	Sufficient	1st LCB
2. KRSJ Construction and General Services	718,599.00	Bond	LIC	15322	120 C.D.	36,247.00	Sufficient	2nd LCB
3. C.F. Trinidad Construction & Supplies Corp.	719,909.64	Bond	WGC	011318	120 C.D.	36,247.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGOMember
(Sgd) BAC-TWG for Civil Works**ENGR. DANILO P. SISON**Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**PRISCILLA R. PADUA**(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Concreting of Pathway & School Ground at Abuyod National High School, Brgy. Dalig, Teresa, Rizal

Location of Contract: Teresa, Rizal

Approved Budget for the Contract: P451,856.35

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 6 December, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. GKB Builders	P444,170.20	Bond	PSIC	05041	120 C.D.	P22,593.00	Sufficient	1st LCB
2. L.D.L. Espiritu Builders and Supply	447,821.57	Bond	LIC	15321	120 C.D.	22,593.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGOMember
(Sgd) BAC-TWG for Civil Works**ENGR. DANILO P. SISON**Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**PRISCILLA R. PADUA**(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of Multi-Purpose Building at Muslim Cultural Center,
Bagong Nayon II, Phase IV-B, Brgy. Dela Paz, Antipolo City

Location of Contract: Antipolo City

Approved Budget for the Contract: P1,506,115.21

Duration of Project: One hundred thirty two (132) Calendar Days

Sheet : 1 of 1
Date Prepared : 19 December, 2016
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading Corp.	P1,496,085.34	Bond	LIC	15346	120 C.D.	P75,306.00	Sufficient	1st LCB
2. PST Construction	1,499,019.79	Bond	WGC	011458	120 C.D.	75,306.00	Sufficient	2nd LCB
3. Mariano M. Maclang Construction and Dev't.	1,501,021.66	Bond	PSIC	04986	120 C.D.	75,306.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Multi-Purpose Building & Rehabilitation of Damaged Riprap
Wall of Creek at Brgy. San Isidro & Brgy. San Roque

Location of Contract: Antipolo City

Approved Budget for the Contract: P1,658,210.56

Duration of Project: One hundred thirty six (136) Calendar Days

Sheet : 1 of 1

Date Prepared : 19 December, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mariano M. Maclang Construction and Dev't.	P1,648,201.15	Bond	LIC	15325	120 C.D.	P82,911.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corp.	1,650,206.07	Bond	LIC	15327	120 C.D.	82,911.00	Sufficient	2nd LCB
3. PST Construction	1,652,141.52	Bond	PSIC	04986	120 C.D.	82,911.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Construction of 9.80 x 11m. Ynares Multi-Purpose Covered Court at Pulong Banal
Brgy. San Jose, Antipolo City

Location of Contract: Antipolo City

Approved Budget for the Contract: P1,425,131.27

Duration of Project: Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 19 December, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Romasan Ventures Corp.	P1,415,187.67	Bond	LIC	15328	120 C.D.	P71,257.00	Sufficient	1st LCB
2. PST Construction	1,419,794.19	Bond	WGC	011459	120 C.D.	71,257.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd)Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of School Building, Fence, Covered Pathwalk, Welcome Arcs, Const, of Concrete Marker & Rehabilitation of Riprap Slope Protection of Creek at Brgy. San Jose & Brgy. Mambugan,

Sheet : 1 of 1
Date Prepared : 19 December, 2016

Location of Contract: Antipolo City

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Approved Budget for the Contract: P977,527.68

Duration of Project: Seventy six (76) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P969,237.02	Bond	PSIC	04987	120 C.D.	P48,877.00	Sufficient	1st LCB
2. Mariano M. Maclang Construction & Dev't.	971,203.36	Bond	PSIC	04988	120 C.D.	48,877.00	Sufficient	2nd LCB
3. Romasan Ventures Corp.	972,110.56	Bond	LIC	15347	120 C.D.	48,877.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Concreting (portion) of Road 6 at Purok Sampaguita,
Brgy. Sta. Cruz, Antipolo City

Location of Contract: Antipolo City

Approved Budget for the Contract: P2,264,491.93

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 19 December, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. PST Construction	P2,254,149.72	Bond	LIC	15329	120 C.D.	P113,225.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corp.	2,257,310.40	Bond	LIC	15330	120 C.D.	113,225.00	Sufficient	2nd LCB
3. Romasan Ventures Corp.	2,258,270.54	Bond	WGC	011449	120 C.D.	113,225.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting of Road 9 at Arveemar Homes Subd., Brgy. San Isidro,
 Location of Contract: Angono, Rizal
 Approved Budget for the Contract: P1,218,164.75
 Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1
 Date Prepared : 19 December, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,208,195.23	Bond	WGC	011460	120 C.D.	P60,909.00	Sufficient	1st LCB
2. PST Construction	1,212,995.99	Bond	LIC	15331	120 C.D.	60,909.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Construction of Drainage Canal & Concreting of Roads
at Binangonan and Angono, Rizal

Location of Contract: Binangonan and Angono, Rizal

Approved Budget for the Contract: P837,170.84

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 19 December, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading Corp.	P829,285.99	Bond	AISCI	208701	120 C.D.	P41,859.00	Sufficient	1st LCB
2. Lard Builders	830,075.33	Bond	LIC	15348	120 C.D.	41,859.00	Sufficient	2nd LCB
3. Mariano M. Macalang Construction & Dev't.	832,174.84	Bond	AISCI	208702	120 C.D.	41,859.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Perimeter fence & Children's Playground & Rehabilitation of Electrical Lighting System of Ynares Multi-Purpose Covered Court at Angono and Binangonan, Rizal

Sheet : 1 of 1
Date Prepared : 19 December, 2016

Location of Contract: Angono and Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Approved Budget for the Contract: P970,732.58

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P962,662.06	Bond	LIC	15349	120 C.D.	P48,537.00	Sufficient	1st LCB
2. Lard Builders	964,728.95	Bond	PSIC	04989	120 C.D.	48,537.00	Sufficient	2nd LCB
3. Megastructure Builder and Trading Corp.	965,646.94	Bond	PSIC	04990	120 C.D.	48,537.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Repair / Repainting of Ynares Multi-Purpose Covered Court,
Ynares Multi-Purpose Bldg. & School Bldg. at Brgy. Tayuman & Brgy. Tagpos,

Sheet : 1 of 1
Date Prepared : 19 December, 2016

Location of Contract: Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Approved Budget for the Contract: P901,518.67

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P893,650.96	Bond	AISCI	208710	120 C.D.	P45,076.00	Sufficient	1st LCB
2. Oliver Aquino Construction	894,775.13	Bond	PSIC	04991	120 C.D.	45,076.00	Sufficient	2nd LCB
3. Lard Builders	896,499.92	Bond	LIC	15350	120 C.D.	45,076.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting / Construction of Drainage Canal at Road Lot 5
(Lansones St), Vocalan Compound, Brgy. Pag-Asa

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P1,168,551.87

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 19 December, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P1,158,128.72	Bond	LIC	15251	120 C.D.	P58,428.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,161,112.86	Bond	PSIC	04992	120 C.D.	58,428.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Improvement / Asphalt Overlay (portion) of Paralejas St., & Rehabilitation /
Concreting (portion) of Sitio Hulo Road, Brgy. Pilapila,
Location of Contract: Binangonan, Rizal
Approved Budget for the Contract: P1,472,624.70
Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1
Date Prepared : 19 December, 2016
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,462,709.00	Bond	WGC	011450	120 C.D.	P73,632.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,465,600.08	Bond	LIC	15332	120 C.D.	73,632.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of Ynares School Bldgs. at Brgy. Rayap & Brgy. Batingan

Sheet : 1 of 1

Location of Contract: Binangonan, Rizal

Date Prepared : 19 December, 2016

Approved Budget for the Contract: P1,326,130.60

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project: Eighty (80) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,317,130.55	Bond	LIC	15255	120 C.D.	P66,307.00	Sufficient	1st LCB
2. Oliver Aquino Construction	1,319,194.20	Bond	PSIC	04993	120 C.D.	66,307.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of 2-storey, 6-rooms Ynares School Bldg. at Francisco P. Felix Elementary School, West Bank Floodway B, Brgy. San Andres

Location of Contract: Cainta, Rizal

Approved Budget for the Contract: P352,632.71

Duration of Project: Forty four (44) Calendar Days

Sheet : 1 of 1

Date Prepared : 19 December, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Esguerra Construct	P344,589.00	Bond	AISCI	208703	120 C.D.	P17,632.00	Sufficient	1st LCB
2. FLS Construction and Builders	346,805.14	Bond	PSIC	04994	120 C.D.	17,632.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Improvement /Repair / Repainting of Ynares Multi-Purpose Covered Court & Construction of Guard House with Barrier & Provision of Steel Gate at Brgy. Sta. Ana & Brgy. San Juan, Taytay, Rizal

Sheet : 1 of 1
Date Prepared : 19 December, 2016

Location of Contract: Taytay, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Approved Budget for the Contract: P1,313,805.97

Duration of Project: Sixty eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P1,305,635.25	Bond	PSIC	04995	120 C.D.	P65,691.00	Sufficient	1st LCB
2. FLS Construction and Builders	1,308.751.73	Bond	LIC	15333	120 C.D.	65,691.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd)Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of 17x30m. Ynares Multi-Purpose Covered Court (Arc Type)
at Golden City Subd., Brgy. Dolores,

Location of Contract: Taytay, Rizal

Approved Budget for the Contract: P919,963.60

Duration of Project: Fifty two (52) Calendar Days

Sheet : 1 of 1

Date Prepared : 19 December, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P911,685.09	Bond	PSIC	04996	120 C.D.	P45,999.00	Sufficient	1st LCB
2. Oliver Aquino Construction	913,458.45	Bond	WGC	011461	120 C.D.	45,999.00	Sufficient	2nd LCB
3. J.G. Nora Builders	914,627.59	Bond	PSIC	04997	120 C.D.	45,999.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
3								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Upgrading of Electrical Lighting System of School, Installation of Lighting System of Ynares Multi-Purpose Covered Court & Repair of School Bldg. at Taytay and Cainta, Rizal

Sheet : 1 of 1
Date Prepared : 19 December, 2016

Location of Contract: Taytay and Cainta, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Approved Budget for the Contract: P780,418.44

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P771,726.03	Bond	LIC	15252	120 C.D.	P39,021.00	Sufficient	1st LCB
2. FLS Construction and Builders	773,678.21	Bond	AISCI	208704	120 C.D.	39,021.00	Sufficient	2nd LCB
3. Esguerra Construct	775,405.87	Bond	AISCI	208705	120 C.D.	39,021.00	Sufficient	3rd LCB
4. xx=xx=xx=xx=xx=xx=xx=xx=xx=xx								
3								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of Ynares School Bldgs. at Brgy. San Isidro
and Brgy. San Juan

Location of Contract: Taytay, Rizal

Approved Budget for the Contract: P2,012,858.33

Duration of Project: Eighty (80) Calendar Days

Sheet : 1 of 1
Date Prepared : 19 December, 2016
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction and Builders	P2,000,876.93	Bond	WGC	011451	120 C.D.	P100,643.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	2,005,740.21	Bond	AISCI	208704	120 C.D.	100,643.00	Sufficient	2nd LCB
3. Lard Builders	2,006,169.88	Bond	LIC	15335	120 C.D.	100,643.00	Sufficient	3rd LCB
4. xx=xx=xx=xx=xx=xx=xx=xx=xx=xx								
3								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Asphalt Overlaying at Dr. Bayani Estacio Boulevard,
Brgy. San Roque and Brgy. Dalig,

Location of Contract: Cardona, Rizal

Approved Budget for the Contract: P2,179,170.59

Duration of Project: Thirty six (36) Calendar Days

Sheet : 1 of 1

Date Prepared : 19 December, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P2,163,000.42	Bond	LIC	15336	120 C.D.	P108,959.00	Sufficient	1st LCB
2. C.P.F. Construction	2,168,250.20	Bond	WGC	011452	120 C.D.	108,959.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	2,171,902.60	Bond	LIC	15337	120 C.D.	108,959.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
3								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting of Alley / Road & Construction of Drainage
 Canal at Baras and Antipolo City

Location of Contract: Baras and Antipolo City

Approved Budget for the Contract: P735,511.92

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 19 December, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P727,665.33	Bond	AISCI	208706	120 C.D.	P36,776.00	Sufficient	1st LCB
2. GKB Builders	727,976.94	Bond	LIC	15253	120 C.D.	36,776.00	Sufficient	2nd LCB
3. Oliver Aquino Construction	730,494.48	Bond	AISCI	208707	120 C.D.	36,776.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
3								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 (Sgd) Provincial Treasurer
 Chairman-BAC

ATTY. ROSELLE RAMILO
 (Sgd) Provincial Legal Officer
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 (Sgd) Provincial Engineer
 Member-BAC

JOSEPH G. CEÑIDOZA
 (Sgd) Provincial Administrator
 Member-BAC

PRISCILLA R. PADUA
 (Sgd) Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Construction of Drainage Canal at
Cardona and Jalajala, Rizal

Location of Contract: Cardona and Jalajala, Rizal

Approved Budget for the Contract: P892,515.88

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1
Date Prepared : 19 December, 2016
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. RSS Construction and Supplies	P883,868.86	Bond	LIC	15259	120 C.D.	P44,626.00	Sufficient	1st LCB
2. Oliver Aquino Construction	884,790.74	Bond	AISCI	208708	120 C.D.	44,626.00	Sufficient	2nd LCB
3. GKB Builders	886,961.73	Bond	PSIC	04998	120 C.D.	44,626.00	Sufficient	3rd LCB
4. C.P.F. Construction	887,517.33	Bond	AISCI	208709	120 C.D.	44,626.00	Sufficient	4th LCB
5. xx=x=x=x=x=x=x=x=x=x=x=x								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Construction of Drainage Canal of Road, Pathwalk & Concreting of Pathway at Jalajala and Tanay, Rizal

Location of Contract: Jalajala and Tanay, Rizal

Approved Budget for the Contract: P1,029,539.19

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 19 December, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,020,509.23	Bond	WGC	011457	120 C.D.	P51,477.00	Sufficient	1st LCB
2. J.G. Nora Builders	1,022,527.17	Bond	LIC	15338	120 C.D.	51,477.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd)Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED (After the Opening of Bids)

Name of Contract & ID: Rehabilitation / Riprapping for Slope Protection at Morong and Tanay, Rizal

Location of Contract: Morong and Tanay, Rizal

Approved Budget for the Contract: P1,024,163.34

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 19 December, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. J.G. Nora Builders	P1,015,010.08	Bond	PSIC	04999	120 C.D.	P51,209.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,017,154.62	Bond	WGC	011462	120 C.D.	51,209.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of Ynares School Bldgs. at Brgy. Lagundi & Brgy. CCL,

Sheet : 1 of 1

Date Prepared : 19 December, 2016

Location of Contract: Morong, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P900,081.16

Conference Room

Duration of Project: Sixty eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P892,135.23	Bond	LIC	15254	120 C.D.	P45,005.00	Sufficient	1st LCB
2. GKB Builders	894,997.83	Bond	PSIC	05000	120 C.D.	45,005.00	Sufficient	2nd LCB
3. Lansang Construction	895,048.73	Bond	LIC	15256	120 C.D.	45,005.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of Ynares School Bldgs., Ynares Mlti-Purpose Bldg. & Improvement of Stage at Pililla & Jalajala, Rizal

Location of Contract: Pililla and Jalajala, Rizal

Approved Budget for the Contract: P1,670,458.52

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 19 December, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lansang Construction	P1,661,116.56	Bond	WGC	011453	120 C.D.	P83,523.00	Sufficient	1st LCB
2. J.G. Nora Builders	1,662,205.44	Bond	LIC	15339	120 C.D.	83,523.00	Sufficient	2nd LCB
3. JRD-D2 Enterprises	1,665,371.18	Bond	LIC	15340	120 C.D.	83,523.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Improvement / Repainting of Ynares Multi-Purpose Covered Court,
Covered Pathwalk & Wharf Lamp Post at Teresa, Morong and Cardona, Rizal

Sheet : 1 of 1

Date Prepared : 19 December, 2016

Location of Contract: Teresa, Morong and Cardona, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P997,939.35

Conference Room

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. GKB Builders	P990,495.07	Bond	LIC	15257	120 C.D.	P49,897.00	Sufficient	1st LCB
2. C.P.F. Construction	991,540.17	Bond	LIC	15341	120 C.D.	49,897.00	Sufficient	2nd LCB
3. Lansang Construction	992,968.73	Bond	LIC	15258	120 C.D.	49,897.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of Rizal Provincial Hospital System - Angono
Annex, Brgy. San Isidro,

Location of Contract: Angono, Rizal

Approved Budget for the Contract: P2,518,359.62

Duration of Project: One hundred twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 19 December, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P2,507,360.56	Bond	LIC	15342	120 C.D.	P125,918.00	Sufficient	1st LCB
2. Trancom Engineering Construction	2,511,875.63	Bond	WGC	011454	120 C.D.	125,918.00	Sufficient	2nd LCB
3. JRD-D2 Enterprises	2,512,279.93	Bond	LIC	15343	120 C.D.	125,918.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repainting of Rizal Provincial Hospital System - Morong
Main, Brgy. San Juan

Location of Contract: Morong, Rizal

Approved Budget for the Contract: P2,884,376.25

Duration of Project: One hundred sixty (160) Calendar Days

Sheet : 1 of 1

Date Prepared : 19 December, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P2,873,162.59	Bond	LIC	15345	120 C.D.	P144,219.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	2,875,148.14	Bond	LIC	15344	120 C.D.	144,219.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	2,877,560.44	Bond	WGC	011455	120 C.D.	144,219.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Provision of Concrete Cover of CHB Canal, Repair of Concrete Footbridge
& Construction of Drainage Canal / Sidewalk of Roads at Brgy. San Luis & Brgy. Dalig

Location of Contract: Antipolo City

Approved Budget for the Contract: P797,769.08

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 December, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mariano M. Maclang Construction and Dev't.	P789,743.33	Bond	WGC	011595	120 C.D.	P39,889.00	Sufficient	1st LCB
2. Taluds Enterprises	791,734.34	Bond	LIC	15278	120 C.D.	39,889.00	Sufficient	2nd LCB
3. Camori Builders and Supply	792,732.93	Bond	LIC	15279	120 C.D.	39,889.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Spillway at Sitio Igiban, Zone 7A, Brgy. Cupang,
 Location of Contract: Antipolo City
 Approved Budget for the Contract: P9,740,309.80
 Duration of Project: One hundred fifty (150) Calendar Days

Sheet : 1 of 1
 Date Prepared : 26 December, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
 Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P9,715,320.91	Bond	CGAC	36048	120 C.D.	P487,016.00	Sufficient	1st LCB
2. L. Eusebio Ace Development Corp.	9,720,303.07	Bond	LIC	15260	120 C.D.	487,016.00	Sufficient	2nd LCB
3. Megastructure Builder and Trading Corp.	9,723,001.16	Bond	WGC	011587	120 C.D.	487,016.00	Sufficient	3rd LCB
4. Kit Ubiadas Construction	9,726,914.54	Bond	LIC	15261	120 C.D.	487,016.00	Sufficient	4th LCB
5. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 (Sgd) Provincial Treasurer
 Chairman-BAC

ATTY. ROSELLE RAMILO
 (Sgd) Provincial Legal Officer
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 (Sgd) Provincial Engineer
 Member-BAC

JOSEPH G. CEÑIDOZA
 (Sgd) Provincial Administrator
 Member-BAC

PRISCILLA R. PADUA
 (Sgd) Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Multi-Purpose Building (Public Funeral Hall) at Kingsville Subd.,
Brgy. Mayamot

Location of Contract: Antipolo City

Approved Budget for the Contract: P1,576,713.60

Duration of Project: One hundred thirty six (136) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 December, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,566,826.14	Bond	LIC	15272	120 C.D.	P78,836.00	Sufficient	1st LCB
2. Camori Builders and Supply	1,568,714.77	Bond	LIC	15278	120 C.D.	78,836.00	Sufficient	2nd LCB
3. L. Eusebio Ace Development Corp.	1,570,452.65	Bond	WGC	011593	120 C.D.	78,836.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement & Rehabilitation of Electrical Lighting System of Multi-Purpose Covered Court at Brgy. San Luis & Brgy. Dela Paz
 Location of Contract: Antipolo City
 Approved Budget for the Contract: P1,393,413.81
 Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 26 December, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P1,384,390.32	Bond	WGC	011596	120 C.D.	P69,671.00	Sufficient	1st LCB
2. Camori Builders and Supply	1,386,489.37	Bond	LIC	15275	120 C.D.	69,671.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 (Sgd) Provincial Treasurer
 Chairman-BAC

ATTY. ROSELLE RAMILO
 (Sgd) Provincial Legal Officer
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 (Sgd) Provincial Engineer
 Member-BAC

JOSEPH G. CEÑIDOZA
 (Sgd) Provincial Administrator
 Member-BAC

PRISCILLA R. PADUA
 (Sgd)Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of Rizal Provincial Hospital System - Angono Annex,
Brgy. San Isidro

Location of Contract: Angono, Rizal

Approved Budget for the Contract: P1,578,528.54

Duration of Project: Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 December, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,568,564.97	Bond	LIC	15274	120 C.D.	P78,927.00	Sufficient	1st LCB
2. AHA Construction and Builders	1,571,509.62	Bond	WGC	011594	120 C.D.	78,927.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement/ Concreting / Construction of Drainage Canal at Road Lot 3
(Rambutan St.), Vocalan Compound, Brgy. Pag-Asa,

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P950,991.02

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 December, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P941,874.12	Bond	WGC	011601	120 C.D.	P47,550.00	Sufficient	1st LCB
2. Mariano M. Maclang Construction & Development	943,972.68	Bond	LIC	15280	120 C.D.	47,550.00	Sufficient	2nd LCB
3. Taluds Enterprises	945,947.23	Bond	LIC	15281	120 C.D.	47,550.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement/ Concreting / Construction of Drainage Canal at Road Lot 8
(Macopa St.) (portion), Vocalan Compound, Brgy. Pag-Asa,

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P717,646.41

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 December, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P709,086.53	Bond	PSIC	04983	120 C.D.	P35,883.00	Sufficient	1st LCB
2. Mariano M. Maclang Construction & Development	710,572.33	Bond	AISCI	208711	120 C.D.	35,883.00	Sufficient	2nd LCB
3. Taluds Enterprises	712,663.34	Bond	AISCI	208712	120 C.D.	35,883.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Rehabilitation of Wharf & Concreting of Pathwalk at Brgy. Kasile

Sheet : 1 of 1

Date Prepared : 26 December, 2016

Location of Contract: Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,790,424.92

Conference Room

Duration of Project: Eighty (80) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,780,713.06	Bond	LIC	15270	120 C.D.	P89,522.00	Sufficient	1st LCB
2. AHA Construction and Builders	1,783,440.24	Bond	LIC	15271	120 C.D.	89,522.00	Sufficient	2nd LCB
3. Taluds Enterprises	1,784,394.91	Bond	WGC	011592	120 C.D.	89,522.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Construction of Waiting Shed at Purok 2 & Rehabilitation / Improvement of Waiting Shed at Purok I, Brgy. Habagatan,
 Location of Contract: Binangonan, Rizal
 Approved Budget for the Contract: P656,130.89
 Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1
 Date Prepared : 26 December, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P648,130.89	Bond	WGC	011600	120 C.D.	P32,807.00	Sufficient	1st LCB
2. Taluds Enterprises	651,217.99	Bond	PSIC	04980	120 C.D.	32,807.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 1-storey, 2-rooms Ynares School Bldg. at Libis Elementary School, Brgy. Libis,
 Location of Contract: Binangonan, Rizal
 Approved Budget for the Contract: P2,174,885.36
 Duration of Project: Ninety six (96) Calendar Days

Sheet : 1 of 1
 Date Prepared : 26 December, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
 Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AHA Construction and Builders	P2,163,021.82	Bond	LIC	15262	120 C.D.	P108,745.00	Sufficient	1st LCB
2. Megastructure Builder & Trading Corp.	2,166,438.84	Bond	LIC	15263	120 C.D.	108,745.00	Sufficient	2nd LCB
3. Lard Builders	2,168,859.20	Bond	WGC	011588	120 C.D.	108,745.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 (Sgd) Provincial Treasurer
 Chairman-BAC

ATTY. ROSELLE RAMILO
 (Sgd) Provincial Legal Officer
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 (Sgd) Provincial Engineer
 Member-BAC

JOSEPH G. CEÑIDOZA
 (Sgd) Provincial Administrator
 Member-BAC

PRISCILLA R. PADUA
 (Sgd) Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repainting / Improvement of 15x30m. Ynares Multi-Purpose Covered Court
at Brgy. Pipindan

Sheet : 1 of 1

Date Prepared : 26 December, 2016

Location of Contract: Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P772,458.38

Conference Room

Duration of Project: Fifty two (52) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P764,487.91	Bond	AISCI	208718	120 C.D.	P38,623.00	Sufficient	1st LCB
2. Taluds Enterprises	766,265.23	Bond	AISCI	208719	120 C.D.	38,623.00	Sufficient	2nd LCB
3. Lard Builders	767,412.65	Bond	PSIC	04984	120 C.D.	38,623.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of Ynares School Bldg., Ynares Multi-Purpose Covered Court,
Stage & Ynares Multi-Purpose Bldg. at Brgy. Ithan & Brgy. Palangoy,

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P1,252,475.15

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 December, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,242,938.11	Bond	PSIC	04985	120 C.D.	P62,624.00	Sufficient	1st LCB
2. AHA Construction and Builders	1,246,463.87	Bond	LIC	15282	120 C.D.	62,624.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Rehabilitation / Concreting with Drainage Canal at Katapangan St.,
Karangalan Village, Brgy. San Isidro,
Location of Contract: Cainta, Rizal
Approved Budget for the Contract: P540,348.47
Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1
Date Prepared : 26 December, 2016
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P532,783.40	Bond	PSIC	04977	120 C.D.	P27,018.00	Sufficient	1st LCB
2. C.P.F. Construction	535,608.44	Bond	AISCI	208713	120 C.D.	27,018.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Construction of 2-units Artesian Well at Brgy. San Jose,
 Location of Contract: Baras, Rizal
 Approved Budget for the Contract: P396,387.44
 Duration of Project: Forty eight (48) Calendar Days

Sheet : 1 of 1
 Date Prepared : 26 December, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. GKB Builders	P388,241.54	Bond	PSIC	04976	120 C.D.	P19,820.00	Sufficient	1st LCB
2. C.P.F. Construction	390,323.96	Bond	AISCI	208714	120 C.D.	19,820.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Concreting of Roads at Sitio Ik-Ik, Brgy. Lubo,

Sheet : 1 of 1

Date Prepared : 26 December, 2016

Location of Contract: Jalajala, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P759,289.49

Conference Room

Duration of Project: Sixty eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P751,333.50	Bond	PSIC	04981	120 C.D.	P37,965.00	Sufficient	1st LCB
2. GKB Builders	752,067.42	Bond	PSIC	04982	120 C.D.	37,965.00	Sufficient	2nd LCB
3. DJL Robles Builders	754,628.20	Bond	AISCI	208715	120 C.D.	37,965.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Ynares Stage at Brgy. Sipsipin,
 Location of Contract: Jalajala, Rizal
 Approved Budget for the Contract: P767,044.05
 Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1
 Date Prepared : 26 December, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
 Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. L.D.L. Espiritu Builders and Supply	P760,349.89	Bond	WGC	011599	120 C.D.	P38,353.00	Sufficient	1st LCB
2. GKB Builders	761,384.16	Bond	LIC	15283	120 C.D.	38,353.00	Sufficient	2nd LCB
3. DJL Robles Builders	761,977.31	Bond	AISCI	208720	120 C.D.	38,353.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 (Sgd) Provincial Treasurer
 Chairman-BAC

ATTY. ROSELLE RAMILO
 (Sgd) Provincial Legal Officer
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 (Sgd) Provincial Engineer
 Member-BAC

JOSEPH G. CEÑIDOZA
 (Sgd) Provincial Administrator
 Member-BAC

PRISCILLA R. PADUA
 (Sgd) Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Improvement of Drainage Canal at Garrovillas Extension, Sitio Balante,
Brgy. San Jose

Location of Contract: Morong, Rizal

Approved Budget for the Contract: P633,399.80

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 December, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. DJL Robles Builders	P625,385.87	Bond	AISCI	208716	120 C.D.	P31,670.00	Sufficient	1st LCB
2. S.B. Soriano Construction	627,388.90	Bond	PSIC	04978	120 C.D.	31,670.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Riprapping for Slope Protection (portion) of Mango River, Block 6,
Doña Maria Subd., Brgy. Burgos,
Location of Contract: Rodriguez, Rizal
Approved Budget for the Contract: P1,206,035.24
Duration of Project: Seventy six (76) Calendar Days

Sheet : 1 of 1
Date Prepared : 26 December, 2016
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P1,196,897.86	Bond	LIC	15276	120 C.D.	P60,302.00	Sufficient	1st LCB
2. R.F.G.M. Construction	1,198,500.45	Bond	WGC	011597	120 C.D.	60,302.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 2-storey, 4-rooms Ynares School Bldg. at San Isidro Labrador Elementary School, Brgy. San Isidro,
 Location of Contract: Rodriguez, Rizal
 Approved Budget for the Contract: P5,150,020.07
 Duration of Project: One hundred fifty six (156) Calendar Days

Sheet : 1 of 1
 Date Prepared : 26 December, 2016
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. R.F.G.M. Construction	P5,133,571.25	Bond	WGC	011589	120 C.D.	P257,502.00	Sufficient	1st LCB
2. M.J. Bevant Corp.	5,136,444.00	Bond	LIC	15265	120 C.D.	257,502.00	Sufficient	2nd LCB
3. Megastructure Builder and Trading Corp.	5,139,705.71	Bond	LIC	15264	120 C.D.	257,502.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 (Sgd) Provincial Treasurer
 Chairman-BAC

ATTY. ROSELLE RAMILO
 (Sgd) Provincial Legal Officer
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 (Sgd) Provincial Engineer
 Member-BAC

JOSEPH G. CEÑIDOZA
 (Sgd) Provincial Administrator
 Member-BAC

PRISCILLA R. PADUA
 (Sgd)Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Repair of 15x30m. Ynares Multi-Purpose Covered Court
at Bankers Village V, Phase 9-1, Brgy. Guitnang Bayan I

Sheet : 1 of 1

Date Prepared : 26 December, 2016

Location of Contract: San Mateo, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P996,088.71

Conference Room

Duration of Project: Sixty eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P988,075.65	Bond	LIC	15277	120 C.D.	P49,805.00	Sufficient	1st LCB
2. R.F.G.M. Construction	990,084.19	Bond	WGC	011598	120 C.D.	49,805.00	Sufficient	2nd LCB
3. S.B. Soriano Construction	991,082.51	Bond	LIC	15284	120 C.D.	49,805.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Riprapping for Side Protection (portion) of Lanatin River, Brgy. St. Niño

Location of Contract: Tanay, Rizal

Approved Budget for the Contract: P2,199,248.98

Duration of Project: Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 December, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Camori Builders and Supply	P2,188,552.83	Bond	LIC	15266	120 C.D.	P109,963.00	Sufficient	1st LCB
2. Lard Builders	2,190,241.05	Bond	LIC	15267	120 C.D.	109,963.00	Sufficient	2nd LCB
3. R.F.G.M. Construction	2,192,729.50	Bond	WGC	011590	120 C.D.	109,963.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 2-storey, 4-rooms Ynares School Bldg. at Abuyod Elementary School, Sitio Abuyod, Brgy. Dalig

Location of Contract: Teresa, Rizal

Approved Budget for the Contract: P6,407,719.22

Duration of Project: One hundred sixty eight (168) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 December, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading Corp.	P6,391,907.81	Bond	LIC	15268	120 C.D.	P320,386.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	6,394,505.37	Bond	LIC	15269	120 C.D.	320,386.00	Sufficient	2nd LCB
3. L.Eusebio Ace Development Corp.	6,396,950.91	Bond	WGC	011591	120 C.D.	320,386.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Concreting of Braza St. at Sitio Naglabas, Brgy. Pagkalinawan

Location of Contract: Jalajala, Rizal

Approved Budget for the Contract: P508,264.29

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 December, 2016

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. S.B. Soriano Construction	P501,810.43	Bond	AISCI	208717	120 C.D.	P25,414.00	Sufficient	1st LCB
2. Camori Builders and Supply	503,190.85	Bond	PSIC	04979	120 C.D.	25,414.00	Sufficient	2nd LCB
3.xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

PRISCILLA R. PADUA
(Sgd) Provincial Budget Officer
Member-BAC