



Republic of the Philippines
RIZAL PROVINCIAL GOVERNMENT
Antipolo City

RIZAL PROVINCIAL BIDS AND AWARDS COMMITTEE

NOTICE OF POSTPONEMENT

NOTICE IS HEREBY GIVEN THAT THE PUBLIC BIDDING OF THE
RIZAL PROVINCIAL GOVERNMENT FOR PROVINCIAL
INFRASTRUCTURE PROJECTS AND DEADLINE OF SUBMISSION OF
BIDS **SCHEDULED ON 25 JULY 2025 IS POSTPONED AND MOVED
TO 30 JULY 2025 OR THE NEXT WORKING DATE IF THERE WILL
BE WORK SUSPENSION ON 30 JULY 2025**

For information and guidance.

25 July 2025. Rizal Provincial Capitol, Antipolo City, Province of Rizal


LUISITO G. MUNSOD
RPBAC Chairman



Republic of the Philippines
RIZAL PROVINCIAL GOVERNMENT
Antipolo City

BIDS AND AWARDS COMMITTEE

RESOLUTION NO. CW 411-2025

**RESOLUTION POSTPONING THE PUBLIC BIDDING OF THE PROVINCIAL
INFRASTRUCTURE PROJECTS SCHEDULED ON 25 JULY 2025 AND
MOVING THE DEADLINE OF SUBMISSION OF BIDS AND
OPENING OF BIDS TO 30 JULY 2025 OR THE NEXT WORKING DAY IF
THERE WILL BE WORK SUSPENSION**

WHEREAS, the Rizal Provincial Government, through the Rizal Provincial Bids and Awards Committee (RPBAC), advertised an Invitation to Bid (ITB) for the procurement of provincial infrastructure projects from the period of 8 July to 14 July 2025;

WHEREAS, the publication covers thirty-five (35) provincial infrastructure projects with schedule of bid opening/public bidding on 25 July 2025;

WHEREAS, in the Invitation to Bid (ITB) for the said public bidding, deadline of submission of bids was set at eleven o'clock in the morning (11:00 a.m.) on 25 July 2025;

WHEREAS, Memorandum Circular No. 93 was issued by the Office of the President on 24 July 2025 providing for a declaration of cancellation or suspension of work in government offices as determined by the local chief executive in several provinces including the Province of Rizal;

WHEREAS, due to the inclement weather and the declaration of Hon. Nina Ricci A. Ynares, Governor, Province of Rizal, on 24 July 2025 to suspend work in government offices pursuant to *Memorandum Circular No. 93*, it is deemed best to postpone the public bidding of the aforementioned infrastructure projects and move the deadline of submission of bids and opening of bids to 30 July 2025;

NOW THEREFORE, We the members of the Rizal Provincial Bids and Awards Committee (RPBAC) for and in consideration of the foregoing, hereby resolved, as it is hereby **RESOLVED**, to postpone the public bidding and deadline of submission of bids of the aforementioned infrastructure projects scheduled on 25 July 2025, be moved to 30 July 2025 at 1:00 p.m. and 11:00 a.m. respectively or the next working day if there will be work suspension on the said date;

RESOLVED FURTHER, that copies of this Resolution be furnished to the Philippine Government Electronic Procurement System (PhilGEPS), and to the State Auditor, Commission on Audit (COA) of this Province, and be published at the Province of Rizal website and bulletin board.

RESOLVED this 25th day of July 2025 at the City of Antipolo, Province of Rizal.

RIZAL PROVINCIAL BIDS AND AWARDS COMMITTEE



Atty. GEORGE MATTHEW T. HABACON

Provincial Legal Officer

Member - BAC



JOSEPH G. CENIDOZA

Provincial Assessor

Member - BAC



Arch. HERBERT V. JOSE, EnP.

OIC - PPDO

Member - BAC

Atty. ERICA T. GATAN

Provincial Administrator

Vice Chairman - BAC



Eng'r. LUISITO G. MUNSOD

Chairman - BAC