Duration of the Project

Forty Four (44)

calendar days

671,286.71

Approved Budget for the Contract

ocation of Contract Name of Contract & ID

## ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Impr./Conc. of Road at Barangay Lagundi & Const. of CHB Irrigation canal at Brgy. CCL, Morong, Rizal

Date Prepared

Time & Place of Bid Opening

Hall, Capitol Bldg., Antipolo City

1:00 PM, Confe

11. November 20.

1 of 1

RIZAL-8 November 2011-26

	CPF CONSTRUCTION 667,294.84 -do-	MR BUILDERS & SUPPLY 666,209.72 -do-	E.S. CONDEZ CONSTRUCTION   ₱ 664,784.72 Surety	Name of Bidders Total Amount of Bid Security
	PSIC	SICI	FESICI	d Issuing Bank / Company
A STATE OF THE PARTY OF THE PAR	19005	351952	9586	No. of Bid Security
	-do-	-do-	120 C.D.	Mg. of Bid Validity Period Required Bid Sufficient / Security pas 120 cd.) Required Bid Sufficient
	33,564.33	33,564.33	£33,564.33	Required Bid Security
	-do-	-do-	₹33,564.33 Sufficient lst ICB	Sufficient / Insufficient
	3rd "	2nd "	1st LCB	Remarks / Ranking

ENGR. ANDRES TO C. GONZAL

REPARED BY:

Engineer - III
Head, BAC-TWS for Civil Works

RUSSEL GUILLER C. YNARES

rovincial Legal Officer

Provincial Administrator

Vice Chalfman-BAC

Profident-Rizal Federation of Irrigators Association Inc. engr. Edgardo f. Balajadia

Observer

OKANDO P. RIVERA

BAC-TWG for Civl Works Member

BAC-TWG for Civi Works

PRISCILLA R. PADUA

Provincial Budget Officer

**ARCH. AUGUSTO N. AGUILAR** M ember - BAC

Provincial Treasurer

**EUGENE P. DURUSAN** 

ENGR. JESUS S GONZAGA

Asst. Provil. Engineer Member-BAC

Prov'l Gov't, Dep't Head-HRMO Member-BAC

ANTIONIO B. BACOLCOL

**Provincial Auditor** Observer

UAP-PCA Observer