

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting of pathwalk with drainage canal at Block 3,
 Sitio Phase 2, Bagong Nayon 2, Brgy. San Isidro

Location of Contract : Antipolo City

Approved Budget for the Contract : P489,399.10

Duration of Project : Thirty Six (36) Calendar Days

Sheet : 1 of 1

Date Prepared : 03 July 2012

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,
 Capitol Bldg., Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Rodgat Construction	P482,483.40	Surety	FESICI	010640	120 C.D.	P24,469.95	Sufficient	1st LCB
2. Kit Ubiadas Construction	484,949.45	Surety	CGAC	21576	120 C.D.	24,469.95	Sufficient	2nd LCB
3. RRCS Construction	487,408.74	Surety	PHILFIRE	03968	120 C.D.	24,469.95	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA (sgd) ENGR ARNEL M. KALINGO (sgd) ENGR. ANDRESITO C. GONZAL (sgd)ENGR. DANILO P. SISON

Assistant Provincial Engineer Member Member Member

Head, BAC-TWG for Civil Works BAC-TWG for Civil Works BAC-TWG for Civil Works BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY (sgd) ATTY. ROSELLE RAMILO (sgd) ENGR. LUISITO G. MUNSOD (sgd) RUSSEL GUILLER C. YNARES (sgd) PONCIANO CHITO ESTACIO (sgd) PRISCILLA R. PADUA (sgd) EUGENE P. DURUSAN

Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Prov'l. Gov't. Dep't. Head-PGSO Provincial Budget Officer Prov'l. Gov't. Dep't Head-HRMO

Chairman-BAC Vice Chairman-BAC Member-BAC Member Member-BAC Member-BAC Member-BAC

