

ABSTRACT OF BIDS AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair/Repainting of Ynares School Buildings and Ynares Multi Purpose Covered Court at Regional Sheet 1 of 1

Location of Contract: Angono, Rizal

Date Prepared: 02 February 2021

Approved Budget for the Contract: PHP1,999,309.67

Location of Project: Angono, Rizal

Time & Place of Bid Opening: 1:00 P.M., Provincial Capitol, Angono City

Duration of Project: Ninety (90) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (as Prescribed in Code + 120 d.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 KILIBRADAS Construction Corporation	Php1 994,031.79	BOND	AISCI	233256	120 CD	PHP89,816.00	SUFFICIENT	1st LCB
2 JIRO-U2 Enterprises	1,989,761.80	BOND	PUIC	691001	120 CD	99,816.00	SUFFICIENT	2nd LCB
3 LARD Builders	1,988,523.02	BOND	BGISC	0011151	120 CD	99,816.00	SUFFICIENT	3rd LCB
4 -XXXXXXXXXXXXXX								
5								

PREPARED BY

ENGR. ANDRES M. O. GONZAL
Head, BAC-TWG for Civil Works

ENGR. MICHELLE R. SALAMAT
Member
BAC-TWG for Civil Works

ENGR. GALLEO CUSTODIO
Member
BAC-TWG for Civil Works

APPROVED BY:

ENGR. RENATO M. MONSOD
Provincial Engineer
Chairman-BAC

ATTY. ROSELLE A. ALKINO
Provincial Legal Officer
Vice Chairman-BAC

EUGENE P. DURUSAN
PGDH HRMO
Member-BAC

JOSEPH S. SENOBOSA
Provincial Administrator
Member-BAC

ENGR. BONIFACIO T. MASLANG, JR.
PGDH, PGSO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 2-Storey 3-Store Multi Purpose Building (Sen or Citizen's Building) at Medville Hills

Location of Contract: Village, Phase 11, Brgy. San Isidro, Angono, Rizal

Approved Budget for the Contract: Php3,711,698.03

Duration of Project: One Hundred Thirty Six (136) calendar days

Sheet

Date Prepared

Time & Place of Bid Opening

Antipolo City

1 of 1

02 February, 2021

1:00 P.M. Prov'l Capitol

Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Presented or - Doc - 12c ed.)	Required Bid Security	Sufficiency of Insufficiency	Remarks / Ranking
1. A.M. GOLD Construction Corporation	Php3,699,979.20	BOND	AISCI	233257	120 CD	Php195,535.00	SUFFICIENT	1st LCB
2. KIT URIADAS Construction Corporation	3,699,427.71	BOND	BGISC	2011192	120 CD	195,535.00	SUFFICIENT	2nd LCB
3. L. EUSEBIO ACH. Development Corporation	3,699,505.79	BOND	PUC	68302	120 CD	195,535.00	SUFFICIENT	3rd LCB
4 - *-*-*-*-*-*-*-*-*-*								
5								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

ENGR. MICHELLE R. SALAMMAT
 Member
 BAC-TWG for Civil Works

ENGR. GATELY V. CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY:

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Chairman, BAC

MR. ROSELLE A. RAMKO
 Provincial Legal Officer
 Vice Chairman-BAC

EUGENE P. DURUSAN
 PGDH, HRMO
 Member BAC

JOSEPH G. SEMBRERA
 Provincial Administrator
 Member-BAC


ENGR. BONIFACIO T. MASILANG, JR.
 PGDH, PGSO
 Member-BAC


ABSTRACT OF BID AS CALCULATED


(After the Opening of Bids)


Name of Contract & ID. Repairing/Rehabilitation of Ynaros Multi-Purpose Covered Court at Peace Village Phase 3, Brgy. San Luis, Antipolo City Sheet 1 of 1
 Location of Contract: Antipolo City Date Prepared 02 February, 2021
 Approved Budget for the Contract Phps\$7,551,888 Time & Place of Bid Opening 1:00 P.M., Provincial Capitol, Antipolo City
 Duration of Project: Forty Five (45) calendar days


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	Am't of Bid Security	Validity Period (as prescribed or = COB + 120 odd)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 YAKALER Construction & Supplies	Phps\$6,561,94	BOND	AISCI	233258	120 CD	Phps\$2,878,00	SUFFICIENT	1st LCB
2 STEELBEND Construction, Inc.	Phps\$4,132,31	BOND	PUIC	68003	120 CD	Phps\$2,878,00	SUFFICIENT	2nd LCB
3 IRANCOM Engineering Construction	Phps\$5,094,57	BOND	BGISC	0011153	120 CD	Phps\$2,878,00	SUFFICIENT	3rd LCB
4 - x-x-xxx-xxx-x-xx-xx-xx-xx-								
5								


PREPARED BY:

ENGR. ANDREITO C. GONZAL
 Head, BAC-TWG for Civil Works


APPROVED BY:

ENGR. TITO S. MUNSO
 Provincial Engineer
 Chairman, BAC



ENGR. MICHELLE R. SALAMMAT
 Member
 BAC-TWG for Civil Works


ENGR. GATELY CUSTODIO
 Member
 BAC-TWG for Civil Works


ATTY. ROSELLE A. RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC


EUGENIO P. DURUSAN
 P.DH, HRMO
 Member-BAC


JOSEPH S. CENIDOZA
 Provincial Administrator
 Member-BAC


ENGR. BONIFACIO T. MASILANG, JR.
 PGDI, PGSO
 Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Construction of 17x30m Trarres Multi Purpose Covered Court (Ratier Type) at Sitio Tagumpay, Brgy. Bagong Nayon, Antipolo, City

Location of Contract: Antipolo City

Approved Budget for the Contract: Pnp4,345,972.93


Duration of Project: One Hundred Forty Eight (148) calendar days


Sheet: 1 of 1


Date Prepared: 02 February, 2021


Time & Place of Bid Opening: 1:00 P.M., Provl Capitol Antipolo City


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (as Provided or = DDB + 120 e.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 EUSEBIO ACE Development Corporation	Php4,326,032.47	BOND	AISCI	233255	120 CD	Php217,295.00	SUFFICIENT	1st LCB
2 YAKALER Construction & Supplies	4,329,512.08	BOND	PVIC	68004	120 CD	217,295.00	SUFFICIENT	2nd LCB
3 DIAMOND BLESSED Construction	4,330,869.77	BOND	BGISC	0011154	120 CD	217,295.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								


PREPARED BY: 
ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works



ENGR. MICHELLE R. SALAMMAT
 Member
 BAC-TWG for Civil Works



ENGR. GATED V. CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY: 
ENGR. LURISTO G. MUNSOD
 Provincial Engineer
 Chairman-BAC


ATTY. ROSEALE A. FANIILD
 Provincial Legal Officer
 Vice Chairman-BAC


EUGENE P. DURUSAN
 PGCH, HRMO
 Member-BAC



JOSEVIC REMBOZA
 Provincial Administrator
 Member-BAC



ENGR. BONIFACIO T. MASLANG, JR.
 PGCH, PGSO
 Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Construction/Provision of Wash Facilities (Water, Sanitation & Hygiene) at Menes II Ph-1, Brgy Mayamal, Antipolo City Sheet 1 of 1
 Location of Contract: Antipolo City Date Prepared: 02 February, 2021
 Approved Budget for the Contract: Php938,478.09 Time & Place of Bid: 1:30 P.M., Provincial Capitol
 Duration of Project: Sixty Four (64) calendar days Opening: Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Weekly Period for Presentation - 009 - 120 cal. 1	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. TRANCON Engineering Construction	9,992,585.37	BOND	AISCI	233260	120 CD	Php16,924.00	SUFFICIENT	1st LCB
2. KIT UBIADAS Construction Corporation	927,583.43	BOND	PJIC	59005	120 CD	46,924.00	SUFFICIENT	2nd LCB
3. PA PASAY Construction	829,547.61	BOND	BGISC	0011155	120 CD	46,924.00	SUFFICIENT	3rd LCB
4. -XXXXXXXXXXXX-XXXXXX-								
5								

PREPARED BY:

ENGR. ANDRESINO C. GONZAL
 Head, BAC TWG for Civil Works

APPROVED BY:

ENGR. EDULITO M. MONSOD
 Provincial Engineer
 Chairman, BAC

ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works

ENGR. GATLEO Y. CUSTODIO
 Member
 BAC-TWG for Civil Works

ENGR. ROSELE A. RAMILLO
 Provincial Legal Officer
 Vice Chairman, BAC

EUGENE P. DURUSAN
 PGDH, HRMO
 Member-BAC


JOSEPH G. CENDOSA
 Provincial Administrator
 Member-BAC


ENGR. BONIFACIO T. MASILANG, JR.
 PGDH, PCSO
 Member-BAC


ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)


Name of Contract & ID: Repair/Repairing/Improvement of Various Multi-Purpose Covered Court at Brgy. Kaytoro, Biringoran, Sual 1 of 1
 Location of Contract: Biringoran, Rizal Date Proposed: 02 February, 2021
 Approved Budget for the Contract: Php1,209,892.31 Time & Place of Bid Opening: 1:00 P.M., Provincial Capitol
 Duration of Project: Sixty Four (64) calendar days Anupolo City


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or - DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 KIT UBADAS Construction Corporation	Php1,196,522.34	BOND	AISCI	233261	120 CD	Php60,485.00	SUFFICIENT	1st LCB
2 STEELBEND Construction, Inc	1,199,943.84	BOND	PLJC	69005	120 CD	60,485.00	SUFFICIENT	2nd LCB
3 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
4								
5								


PREPARED BY: 
ENGR. ADDRESSIO C. GONZAL
 Head, BAC-TWG for Civil Works


APPROVED BY: 
ENGR. EUGENE P. DURUSAN
 Provincial Engineer
 Chairman-BAC



ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works


ENGR. GALLEO CUSTODIO
 Member
 BAC-TWG for Civil Works


ATTY. ROSELLE A. RAMILLA
 Provincial Legal Officer
 Vice Chairman-BAC


EUGENE P. DURUSAN
 PGDH, HRMO
 Member-BAC


JOSEPHUS GEMBATOZA
 Provincial Administrator
 Member-BAC



ENGR. BONIFACIO T. MASLANG, JR.
 PGDI, PGSO
 Member BAC


ABSTRACT OF BID AS CALCULATED


(After the Opening of Bids)


Name of Contract & ID: Repair/Repainting of Ynaris School Buildings at Mabuhay Homes 2000 Elem. School, Brgy. Darangan, Sheet 1 of 1
 Location of Contract: Binangonan, Rizal Date Prepared: 02 February, 2021
 Approved Budget for the Contract: Php5,509,400.17 Time & Place of Bid Opening: 1:00 P.M., Province, Capital
 Duration of Project: Ninety (90) calendar days Antipolo City


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (as Prescribed or - DOB - 120 cal. d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
YAKALER Construction & Supplies	Php5,484,415.95	BOND	AISCI	233382	120 CD	Php275,471.00	SUFFICIENT	1st LCB
1. EUSEBIO ACP. Development Corporation	5,489,775.60	BOND	PULIC	65007	120 CD	275,471.00	SUFFICIENT	2nd LCB
CSGFR Construction Corporation	5,491,359.79	BOND	BRISC	001145	120 CD	275,471.00	SUFFICIENT	3rd LCB
4 - XXX-XX-XXXX-XXXX-XXXX-XXXX								
5								


PREPARED BY: 
ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works


APPROVED BY: 
ENGR. LUISITO S. MUNSON
 Provincial Engineer
 Chairman-BAC



ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works


ENGR. GATLEOY CUSTODIO
 Member
 BAC-TWG for Civil Works


ENGR. BONIFACIO T. MASLANG, JR.
 PGDM, PGSO
 Member-BAC


ENGR. ROSELLE A. RAMICO
 Provincial Legal Officer
 Vice Chairman-BAC


EUGENE P. DURUSAN
 PGDH, HRMO
 Member-BAC


JOSEPITO C. CENDOYA
 Province Administrator
 Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Construction of 3-Seater Comfort Room with Urinal at Nuwes Village, Bigy Parok, Binangaran, Rizal

Sheet

1 of 1

Location of Contract: Binangaran, Rizal

Date Prepared

02 February 2021

Approved Budget for the Contract: P8819,253.13


Time & Place of Bid Opening


1:00 P.M., Prov'l Capitol Antipolo City

Duration of Project: Forty (40) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or + 120 cal.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 KIT UBADAS Construction Corporation	Php809,245.20	BOND	AISCI	233363	120 CD	Php40,553.00	SUFFICIENT	1st. CB
2 TRANCOM Engineering Construction	811,352.31	BOND	PJIC	68008	120 CD	40,953.00	SUFFICIENT	2nd LCB
3 YAKALER Construction & Supplies	813,392.22	BOND	BGISC	0011157	120 CD	40,953.00	SUFFICIENT	3rd LCB
4 - X-X-X-X X-X-X-X-X-X-X-X-X-X-								
5								


PREPARED BY


ENGR. ANDRESITO C. GONZAL
Head, BAC-TWIG for Civil Works


ENGR. MICHELLE R. SALAMAT
Member
BAC-TWIG for Civil Works



ENGR. GATELO V. CUSTODIO
Member
BAC-TWIG for Civil Works

APPROVED BY


ENGR. CONRADO V. MONSOD
Provincial Engineer
Chairman-BAC


ENGR. ROSELLE A. RAINOLD
Provincial Legal Officer
Vice Chairman-BAC


EUGENE P. DURUSAN
PGOH, HRMO
Member-BAC


JOSEPH V. ENRIQUEZ
Provincial Administrator
Member-BAC


ENGR. BONIFACIO T. MASLANG, JR.
PGOH, PGSO
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: **Repair/Repainting of Ynares Multi-Purpose Covered Court, Ynares Multi Purpose Building and Perimeter Fence at Brgy. Pags-Asa, Binangonan, Rizal**

Sheet : 2 of 1

Location of Contract: **Binangonan 1, Rizal**

Date Prepared : 02 February 2021

Approved Budget for the Contract: **Php879,243.08**

Time & Place of Bid Opening : 4:00 P.M., Provl Capitol, Antipolo City

Duration of Project: **Forty-Five (45) calendar days**

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Valid Period (as Prescribed or = DCB - 120 cal.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 KIT UBADAS Construction Corporation	Php886,149.71	BOND	AISCI	233384	120 CD	Php43,963.00	SUFFICIENT	1st LCB
2 A.M. GOLO Construction	889,052.35	BOND	PUIC	66309	120 CD	43,963.00	SUFFICIENT	2nd LCB
3 JRD-D2 Enterprises	869,102.98	BOND	BGISC	0011158	120 CD	43,963.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								

PREPARED BY

ENGR. ANDRESINO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR. MICHELLE R. SALAMAT
Member
BAC-TWG for Civil Works

ENGR. GATELY V. CUSTODIO
Member
BAC-TWG for Civil Works

APPROVED BY

ENGR. LUISITO G. MUNSON
Provincial Engineer
Chairman-BAC

ATTY. ROSELLE A. RAIMBO
Provincial Legal Officer
Vice Chairman-BAC

EUGENE P. DURUSAN
PGDH, HRMD
Member-BAC

JOSEPH G. CENTOZA
Provincial Administrator
Member-BAC


ENGR. BONIFACIO T. MASLANG, JR.
PGDI, PGSO
Member BAC


ABSTRACT OF BID AS CALCULATED


{ After the Opening of Bids }


Name of Contract & ID: Repair/Repainting/Improvement of Grades Multi-Purpose Covered Court at Talate Elem School, Brgy. Talate Pangasinan, Rizal Sheet 1 of 1
 Location of Contract: Binayonan, Rizal Date Prepared 02 February, 2021
 Approved Budget for the Contract: Php997,757.13 Time & Place of 1:00 P.M., Provincial Capitol
 Duration of Project: Fifty Six (56) calendar days Bid Opening Autpoko City


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (as Pleaced or - DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 KIT UBIAQUAS Construction Corporation	PH983,956.43	BOND	AISCI	233385	120 CD	PH49,888.00	SUFFICIENT	1st LCB
2 JRD 02 Enterprises	986,815.98	BOND	PUIC	54150	120 CD	49,888.00	SUFFICIENT	2nd LCB
3 CSGER Construction Corporation	928,103.34	BOND	BGISC	0011:59	120 CD	49,888.00	SUFFICIENT	3rd LCB
4 * * * * *								
5								

PREPARED BY: 
ENGR. ANDRESINO C. GONZAL
 Head BAC-TWIG for Civil Works

APPROVED BY: 
ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Chairman-BAC



ENGR. MICHELLE R. SALAMIAT
 Member
 BAC-TWIG for Civil Works


ENGR. GATTELO V. CUSTODIO
 Member
 BAC-TWIG for Civil Works


ATTY. ROSELLE M. RAMON
 Provincial Legal Officer
 Vice Chairman-BAC

EUGENE P. DURUSAN
 PGDH, HRMO
 Member-BAC

JOSEPH R. CENDIZA
 Provincial Administrator
 Member-BAC


ENGR. BONIFACIO T. MASLANG, JR.
 PGDH, PGSD
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID Repair/Reparting/Improvement of Ynares Multi-Purpose Covered Court at Brgy. Kinagatan, Binangonan, Rizal

Binangonan, Rizal

Location of Contract Binangonan, Rizal

Binangonan, Rizal

Approved Budget for the Contract: Php1,731,947.44

Binangonan, Rizal

Duration of Project Sixty (60) calendar days

Sheet 1 of 1

Date Prepared 02 February 2021

Time & Place of Bid Opening 1:00 P.M., Provincial Capitol Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (as Provided or - DOB + 120 c.d.)	Required B/D Security	Sufficient / Insufficient	Remarks / Ranking
1 KIT URIADAS Construction Corporation	Php1,711,034.64	BOND	AISCI	233388	120 CD	Php96,598.00	SUFFICIENT	1st CB
2 LARD Builders	1,721,570.17	BOND	PUIC	59980	120 CD	86,598.00	SUFFICIENT	2nd CB
3 L. EUSEBIO ACE (Development Corporation)	1,724,085.35	BOND	BGISC	001160	120 CD	86,598.00	SUFFICIENT	3rd CB
4 -X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-								
5								

PREPARED BY

ENGR. ANDRESS OTO GONZAL
Head, BAC-TWG for Civil Works

ENGR. MICHELE R. SALAMAT
Member

BAC-TWG for Civil Works

ENGR. GATLEO V. CUSTODIO
Member

BAC-TWG for Civil Works

APPROVED BY

ENGR. LUISITO S. MONSOD
Provincial Engineer
Chairman-BAC

ENGR. ROSELLE A. RAMON
Provincial Legal Officer
Vice Chairman-BAC

EUGENE P. CURUSAN
PGPH, HRMO
Member-BAC

JOSHY G. CENIDOZA
Provincial Admin.istrator
Member-BAC

ENGR. BONIFACIO T. MASELANG, JR.
PGDH, PGSO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 10x24m Ynares Multi-Purpose Covered Court and Ynares Stage at Baras San or High School, Silo-lobaw, Brgy. San Juan Baras Rizal

Name of Contract: Baras Rizal

Approved Budget for the Contract: P=3,540,341.25


Duration of Project: One Hundred (120) calendar days


Sheet: 1 of 1


Date Prepared: 02 February, 2021


Time & Place of Bid Opening: 1:00 P.M., Provincial Capitol, Antaojo City


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (as Prescribed in - DOB + 120 cal. d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 EUSEBIO ACE Development Corporation	Php3,524,257.50	GOND	AISC1	233387	120 CU	Php177 018 00	SUFFICIENT	1st LCB
2 YAKALER Construction & Supplies	3,527,917.00	HOND	PJJC	59301	120 CD	177 018 00	SUFFICIENT	2nd LCB
3 DIAMOND BLESSED Construction	3,529,508.45	BUND	BGISC	0011461	120 CD	177,018 00	SUFFICIENT	3rd LCB
4 - X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-								
5								


PREPARED BY

ENGR. ANDRES P. O. GONZAL
 Head BAC-TWG for Civil Works


APPROVED BY

ENGR. LUISITO MUNSON
 Provincial Engineer
 Chairman-BAC



ENGR. MICHAEL R. SALAMAT
 Member
 BAC-TWG for Civil Works


ENGR. GALLEO CUSTODIO
 Member
 BAC-TWG for Civil Works


ENGR. BONIFACIO T. MASILANG, JR.
 PGDH, PCSO
 Member-BAC


ENGR. ROSELLE A. RAMON
 Provincial Legal Officer
 Vice Chairman-BAC


EUGENE P. DURUSAN
 PGDH, HRMO
 Member-BAC


JOSE A. CERIDOZA
 Provincial Administrator
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Perimeter Fence and Covered Path-walk at Pinugay Elem. School, Bgy Pinugay, Baras, Rizal Sheet: 1 of 1

Location of Contract: Baras, Rizal Date Prepared: 02 February, 2021

Approved Budget for the Contract: Pnp2,546,153.35 Time & Place of Bid Opening: 1:00 P.M., Provincial Capitol, Antipolo City

Duration of Project: Seventy Nine (79) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or - LCGB - 120 e.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 RSS Construction & Supplies	Pnp2 530,228.89	BOND	AISCI	233388	120 CD	Pnp127 308.00	SUFFICIENT	1 st LCB
2 TRANCOM Engineering Construction	2,532,928.49	HOND	PUIC	50982	120 CD	127 308.00	SUFFICIENT	2 nd LCB
3 STEELBEND Construction, Inc.	2,536,744.35	BOND	HGISC	081162	120 CD	127 308.00	SUFFICIENT	3 rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								


PREPARED BY


ENGR. ANDRESINO C. GONZAL
 Head, BAC-TWG for Civil Works



ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works



ENGR. GATLEO C. CUSTODIO
 Member
 BAC-TWG for Civil Works


APPROVED BY


ENGR. LUISITO Q. MUNSOD
 Provincial Engineer
 Chairman-BAC


ATTY. ROSELLE A. RAMILLO
 Provincial Legal Officer
 Vice Chairman-BAC


EUGENE P. DURUSAN
 PGDM, HRMO
 Member-BAC


JOSEPH G. CEMEDA
 Provincial Administrator
 Member BAC


ENGR. BONIFACIO T. MASILANG, JR.
 PGDH, PGSO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 2-Storey Yreres Mill -Purpose Building at D.M. Sued. Brgy. San Andres, Carina, Rizal

Sheet

1 of 1

Date Prepared

07 February 2021

Time & Place of Bid Opening

1:00 P.M., Provincial Capitol
Anirpelo City

Location of Contract: Carina, Rizal

Approved Budget for the Contract: Pphp3,359,637.43

Duration of Project: One Hundred Thirty Six (136) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (as prescribed by DOB + 20 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 STEELBEND Construction, Inc.	Pphp3,337,217.40	BOND	MISCI	233389	120 CD	Pphp167,982.00	SUFFICIENT	1st LCB
2 DIAMOND BLESSED Construction	3,340,720.04	BOND	PUIC	59803	120 CD	167,982.00	SUFFICIENT	2nd LCB
3 CS&H Construction Corporation	3,345,354.93	BOND	BCISC	0011163	120 CD	167,982.00	SUFFICIENT	3rd LCB
4 xxx-xxx-xxx-xxx-xxx-xxx								
5								

PREPARED BY:

ENGR. ANDRESIVO C. GONZAL
Head BAC-TWG for Civil Works

ENGR. MICHELLE R. SALAMAT
Member
BAC-TWG for Civil Works

ENGR. GATELY V. CUSTODIO
Member
BAC-TWG for Civil Works

APPROVED BY:

ENGR. LUISITO B. MUNSDO
Provincial Engineer
Chairman-BAC

AD. ROBERTO A. RAMILO
Provincial Legal Officer
Vice Chairman-BAC

EUGENE B. DURUSAN
PGDI, HRMD
Member-BAC

JOSEPH D. CERIDOZA
Provincial Administrator
Member-BAC

ENGR. BONIFACIO T. MASILANG, JR.
PGDI, PGSO
Member BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids.)

Name of Contract & ID: Repair/Improvement of Ynares Multi-Purpose Covered Court at Brgy. San Andres, Cainta, Rizal

Sheet : 1 of 1

Location of Contract: Cainta, Rizal

Date Prepared

02 February, 2021

Approved Budget for the Contract: P=₱1,275,958.21

Time & Place of Bid Opening

1:00 P.M., Provincial Capitol Antipolo City

Duration of Project: Sixty (60) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank/ Company	No. of Bid Security	Validity Period (as provided in BOE - 120 cal.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 TRANCOM Engineering Construction	₱1,262,858.66	BOND	AISCI	233390	120 CD	₱63,798.00	SUFFICIENT	1st LCB
2 LARD Builders	₱,264,777.42	BOND	PLUC	59984	120 CD	₱3,798.00	SUFFICIENT	2nd LCB
3 -X-X-X-X-X-X-X-X-X-X-X-X-								
4								
5								

PREPARED BY:

ENGR. ANDRESITO G. GONZAL

Head, BAC-TWG for Civil Works

ENGR. MICHELLE R. SALAMAT

Member
BAC-TWG for Civil Works

ENGR. GATLEO J. CUSTODIO

Member
BAC-TWG for Civil Works

APPROVED BY:

ENGR. EDISITO Q. MUNSOND

Provincial Engineer
Chairman-BAC

ENGR. ROSELLE X. RAMIRO

Provincial Legal Officer
Vice Chairman-BAC

EUGENE R. DURUSAN

PGDH, HRMO
Member-BAC

JOSEPH B. CERINOZA

Provincial Administrator
Member-BAC

ENGR. BONIFACIO T. MASILANG, JR.

PGDH, PGSD
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: **Repair/Repainting of School Buildings at Boor Barrio Elem. School, Brgy. Boor, Caraga, Rizal**

Sheet

1 of 1

Location of Contract: **Cardona, Rizal**

Date Prepared

02 February, 2021

Approved Budget for the Contract: **Php2,205,695.36**

Time & Place of Bid Opening

1:00 P.M., Provincial Capitol, Antipolo City

Duration of Project: **Sixty (60) calendar days**

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (as Prescribed or - GOCS + 120 + 0)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 PA PASAY Construction	Php2,192,781.11	BOND	AISCI	233391	120 CD	Php110,335.00	SUFFICIENT	1st LCB
2 A.M. GOTO Construction	2,194,327.52	BOND	PLIC	59985	120 CD	*10,335.00	SUFFICIENT	2nd LCB
3 KIT UBIADAS Construction Corporation	2,197,593.48	BOND	BISIC	001171	120 CD	110,335.00	SUFFICIENT	3rd LCB
4 -X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X								
5								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, RAC-TWG for Civil Works

W. Performance
ENGR. NICHELE R. SALAMAT

Member
RAC-TWG for Civil Works

Confer
ENGR. GATLEOY CUSTODIO

Member
RAC-TWG for Civil Works

APPROVED BY:

ENGR. CONSITO G. MUNSON

Provincial Engineer

Chairman-BAC

W. Performance
ENGR. ROSELLE A. RAMILO

Provincial Legal Officer

Vice Chairman-BAC

W. Performance
EUGENE P. DURUSAN

Member-BAC

Member-BAC

W. Performance
JOSAPRYL G. ENRIBOZA

Provincial Administrator

Member-BAC

W. Performance
ENGR. BONIFACIO T. MASILANG, JR.

Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of Cardona Diversion Road Cardona, Rizal
 Location of Contract: Cardona, Rizal
 Approved Budget for the Contract: P=9,949,994.28
 Duration of Project: One Hundred Twenty (120) calendar days

Sheet : 1 of 1
 Date Prepared : 02 February, 2021
 Time & Place of Bid Opening : 1:00 P.M., Provincial Capitol, Antipolo City

Name of Bidder's Corporation	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (in Calendar or = 000 + 120 cal.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. EUSEBIO ACE Development Corporation	P=9,944,144.00	BOND	AISCI	233397	120 CD	P=500,000.00	SUFFICIENT	1st LCB
2. LARD Builders	9,954,767.78	BOND	PUIC	59986	120 CD	500,000.00	SUFFICIENT	2nd LCB
3. TRANCOM Engineering Construction	9,969,994.25	BOND	BGISC	001170	120 CD	500,000.00	SUFFICIENT	3rd LCB
4 - XXX-XXXXX-XXXX-XXXXX								
5								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWGS for Civil Works

ENGR. MICHELLE R. SALAMMAT
 Member
 BAC-TWGS for Civil Works

ENGR. GALLEO V. CUSTODIO
 Member
 BAC-TWGS for Civil Works

APPROVED BY:

ENGR. EUSEBIO ACE
 Provincial Engineer
 Chairman-BAC

MR. ROSELLE A. RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

EUGENE P. DURUSAN
 PCDH HRMO
 Member-BAC

JOSEPH S. GENDOZA
 Provincial Administrator
 Member-BAC

ENGR. BONIFACIO T. MASILANG, JR.
 PCDH PGSO
 Member-BAC


ABSTRACT OF BID AS CALCULATED


(After the Opening of Bids)


Name of Contract & ID: Construction of Ynares Stage and Improvement of Ynares Multi-Purpose Covered Court at Cardona
 Location of Contract: Cardona, Rizal
 Government and Eccentric Center, Brgy San Roque, Cardona Rizal
 Approved Budget for the Contract: P/ps, 199,946.54
 Duration of Project: One Hundred Sixty Eight (168) calendar days


Sheet: 1 of 1
 Date Prepared: 02 February, 2021
 Time & Place of Bid Opening: 1:00 P.M., Provincial Capitol Antipala City


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or - DCE + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 YAKALFR Construction & Supplies	P/ps, 170,842.05	BOND	AISCI	233393	120 CIJ	P/ps, 998.00	SUFFICIENT	1st LCB
2 OSGER Construction Corporation	3,181,482.85	BOND	PLUC	56967	120 CD	159,998.00	SUFFICIENT	2nd LCB
3 JRD-D2 Enterprises	3,189,217.67	HOND	BCISC	001172	120 CD	159,998.00	SUFFICIENT	3rd LCB
4 - X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X								
5								

PREPARED BY

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works



ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works



ENGR. GATELY CUSTODIO
 Member
 BAC TWG for Civil Works


ENGR. BONIFACIO T. MASILANG, JR.
 Member, BAC

APPROVED BY

ENGR. LUISITO O. MUNSON
 Provincial Engineer
 Chairman-BAC


ENGR. ROSELLE A. KAMILLO
 Provincial Legal Officer
 Vice Chairman-BAC


ENGR. P. DURUSAN
 PGDH, HRMO
 Member BAC


JOPARTE C. CENIDOZA
 Provincial Administrator
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Asphalt Overlaying/Concrete Resurfacing (portion) of J. Delos Santos St., Brgy. Bagumbong, Jalajala, Rizal
 Sheet: 1 of 1
 Date Prepared: 07 February 2021
 Location of Contract: Jalajala, Rizal.
 Approved Budget for the Contract: Pnp14 9/1,574 13
 Time & Place of Bid Opening: 00 P.M., Provl Capitol
 Duration of Project: One Hundred Twenty (120) calendar days
 Antipolo City

Memo of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (Days Prescribed or +003 + 120 or +1)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. EUSEBIO ACF Development Corporation	Pnp14,898,934 10	BOND	AISCI	233394	120 CD	Pnp748,579.00	SUFFICIENT	1st LCB
2. YAKALER Construction & Supplies	14,891,653 36	HOND	PUIIC	59986	120 CD	748,579.00	SUFFICIENT	2nd LCB
3. KIT UHADAS Construction Corporation	14,899,269 19	BOND	BGISC	0011173	+20 CD	748,579 00	SUFFICIENT	3rd LCB
4. x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								

PREPARED BY

 ENGR. ANDRES P. C. GONZAL
 Head, BAC-TWGC for Civil Works

ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWGC for Civil Works

ENGR. GATEO CUSTODIO
 Member
 BAC-TWGC for Civil Works

APPROVED BY

 ENGR. LUISITA G. MUNSDOD
 Provincial Engineer
 Chairman-BAC

ENGR. ROSELLE A. RAMON
 Provincial Legal Officer
 Vice Chairman-BAC

EUGENE P. DURUSAN
 PGDH, HRMO
 Member-BAC

J. P. G. ESTROZA
 Provincial Administrator
 Member-BAC

ENGR. BONIFACIO T. MASLANG, JR.
 PGDM, PGSO
 Member-BAC


ABSTRACT OF BIDAS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Asphalt Overlaying/Concrete Rehabilitation of Road at Sitio Bagong Silang, Brgy. Bagumbong, JalaJala, Rizal Sheet: 1 of 1
 Location of Contract: JalaJala, Rizal Date Prepared: 02 February 2021
 Approved Budget for the Contract: Php2,695,342.15 Time & Place of Bid Opening: 1:00 P.M., Provincial Capitol, Antipolo City
 Duration of Project: Sixty Eight (68) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or a Bidder - 120 cal.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. EUSEBIO ACE Development Corporation	Php2,670,955.81	BOND	AISCI	233395	120 CD	Php134,320.00	SUFFICIENT	1st LCB
2. CSGER Construction Corporation	2,674,032.86	BOND	PUIC	59989	120 CD	134,320.00	SUFFICIENT	2nd CB
3. TRANCOM Engineering Construction	2,677,028.58	BOND	BGIJSC	0011777	120 CD	134,320.00	SUFFICIENT	3rd LCB
4. -X-X-X-X-X-X-X-X-X-X-X-X-X-X-								
5								

PREPARED BY


ENGR. ANDRESINO C. GONZAL

Head, BAC-TWIG for Civil Works


ENGR. MICHELE R. SALAMAT
Member
BAC-TWIG for Civil Works


ENGR. GAUDIO CUSTODIO
Member
BAC-TWIG for Civil Works

APPROVED BY:


ENGR. LUISITO S. MUNSOD
Provincial Engineer
Chairman-BAC

ATTY. ROSELLE A. RAMILO
Provincial Legal Officer
Vice Chairman-BAC

EUGENE P. DURUSAN
PGDH, HRMO
Member-BAC

JOSEPH V. CERNIDOZA
Provincial Administrator
Member-BAC

ENGR. BONIFACIO T. MASLANG, JR.
PGDH, PCSO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID Asphalt Overlaying (portion) of Garrovillas St. Brgy. San Jose Morong, Rizal

Sheet

1 of 1

Date Prepared

02 February, 2021

Time & Place of Bid Opening

1:00 P.M., Provincial Capitol

Antipolo City

Location of Contract: Morong, Rizal

Approved Budget for the Contract Ph2,408,508.28

Duration of Project: --+source file#11-22

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Valid Period (As Prescribed or DOB + 120 d d 1)	Required Bid Security	Sufficiency / Insufficient	Remarks / Ranking
1 JRD-02 Enterprises	Ph2,393,374.88	BOND	AISCI	233397	120 CD	Ph2,426,000	SUFFICIENT	1st. CB
2 KIT UBIAO'S Construction Corporation	2,397,335.86	BOND	PUIC	599*	120 CD	120,426.00	SUFFICIENT	2nd LCB
3 L FUSEBIO ACE Development Corporation	2,389,370.12	BOND	LGISC	0011175	120 CD	120,426.00	SUFFICIENT	3rd LCB
4 * * * * *								
5								

PREPARED BY:

[Signature]
ENGR. ANDRES M. C. GONZAL
Head, BAC-TWIG for Civil Works

[Signature]
ENGR. MICHELE R. SALAMAT
Member
BAC-TWIG for Civil Works

[Signature]
ENGR. GATEOY CUSTODIO
Member
BAC-TWIG for Civil Works

APPROVED BY:

[Signature]
ENGR. LUZFER T. MUNSONO
Provincial Engineer
Chairman-BAC

[Signature]
ENYTY ROSALBA A. RAMBORA
Provincial Legal Officer
Vice Chairman-BAC

[Signature]
EUGENE H. DURUSAN
PGDY, HRMO
Member-BAC

[Signature]
JOSEPA G. VERIDOZA
Provincial Administrator
Member-BAC

[Signature]
ENGR. BENIFACIO T. MABILANG, JR.
PGDH, PGSO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: **Improvement/Concreting of Various Roads at Sitio Talaga, Brgy. Maybansal, Marong Rizal**

Sheet: **1 of 1**

Location of Contract: **Marong, Rizal**

Date Prepared: **02 February 2021**

Approved Budget for the Contract: **Php2,304,199.54**


Time & Place of Bid Opening: **1:00 P.M., Provincial Capitol, Antipolo City**

Duration of Project: **Eighty (80) calendar days**

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	Mc of Bid Security	Validity Period (As Prescribed or - DOB + 120 cal.d.)	Required Bid Security	Sufficiency / Insufficiency	Remarks / Ranking
1 S.B. SORIANO Construction	Php2,376,091.22	BOND	AISCI	233398	120 CD	Php119,710.00	SUFFICIENT	1st CB
2 TRANCOM Engineering Construction	2,380,433.69	BOND	PIUC	59592	120 CD	119,710.00	SUFFICIENT	2nd CB
3 AM GOTO Construction	2,383,556.42	BONDI	BGISC	1011174	120 CD	119,710.00	SUFFICIENT	3rd CB
4 -X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-								
5								

PREPARED BY


ENGR. ANDRESITO C. GONZAL
 Head BAC-TWG for Civil Works


ENGR. MICHELLE R. SALAMANT
 Member
 BAC-TWG for Civil Works



ENGR. GATTELO Y. CUSTODIO
 Member
 BAC-TWG for Civil Works


APPROVED BY

ENGR. ROSELLE A. RAMICO
 Provincial Engineer
 Chairman-BAC


ATTY. ROSELLE A. RAMICO
 Provincial Legal Officer
 Vice Chairman-BAC


EUGENE P. DURUSAN
 PGDH, HRAAO
 Member-BAC


JOSEPH A. CERVENTES
 Provincial Administrator
 Member-BAC


ENGR. BONIFACIO T. MASLANG, JR.
 PGDH, PGSO
 Member-BAC


ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ITR Construction/Provision of Wash Facilities (Water, Sanitation) & Hygiene) at Malaya National High School, Prgy Malaya, Piliila, Rizal
 Location of Contract. Piliila, Rizal
 Approved Budget for the Contract Pnp855,112.81
 Duration of Project Sixty Four (64) calendar days

Sheet 1 of 1
 Date Prepared 02 February 2021
 Time & Place of Bid Opening 1:00 P.M., Provl. Capitol Antipolo City


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No of Bid Security	Validity Period (as Provided or - DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. LARD Builders	Pnp855,102.89	BOND	AISCI	233388	120 CD	Pnp43,256.00	SUFFICIENT	1st LCB
2. PA PASAY Constructor	857,061.10	BOND	PUIC	59993	120 CD	43,256.00	SUFFICIENT	2nd LCB
3. YAKALER Construction & Supplies	859,053.14	BOND	BGISC	(011169	120 CD	43,256.00	SUFFICIENT	3rd LCB
4. -X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-								
5								

PREPARED BY

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

Allyson
ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works

Constantino
ENGR. GALEOY CUSTODIO
 Member
 BAC-TWG for Civil Works

Bernardo
ENGR. BONIFACIO T. MASILANG, JR.
 Member-BAC

APPROVED BY:

ENGR. LUISITO Q. MUNSDO
 Provincial Engineer
 Chairman-BAC

Rosalie R. Ramillo
ENGR. ROSALIE R. RAMILLO
 Provincial Legal Officer
 Vice Chairman-BAC

Eugene P. Durusan
EUGENE P. DURUSAN
 PGDH, HRMD
 Member-BAC

Joseph G. Cernidoza
ENGR. JOSEPH G. CERNIDOZA
 Provincial Administrator
 Member-BAC

ABSTRACT OF BID AS CALCULATED


(After the Opening of Bids)

Name of Contract & ID: Construction of 2-storey Yharas Multi-Purpose Building at Fastwada Residences Phase 6, Brgy. San Isidro, Rodriguez, Rizal Sheet : 1 of 1
 Location of Contract: Rodriguez, Rizal Date Prepared : 02 February, 2021
 Approved Budget for the Contract: P=₱3,569,946.54 Time & Place of Bid Opening : 1:00 P.M., Provincial Capitol Building, Anipolo City
 Duration of Project: One Hundred Thirty Seven (137) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed in - DOB + 120 (or 90))	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 DIAMOND BLESSED Construction	₱₱₱3,392,039.30	BOND	AISCI	283430	120 CD	₱₱₱70,000.00	SUFFICIENT	1st LCB
2 L. EUSEBIO ACE Development Corporation	3,385,872.87	BOND	PUIC	59594	120 CD	170,800.00	SUFFICIENT	2nd LCB
3 LARD Builders	3,387,348.80	BOND	HGISC	2011168	120 CD	170,000.00	SUFFICIENT	3rd LCB
4 - X-X-X-X-X-X-X-X-X-X-X-X-X-X								
5								


PREPARED BY

ENGR. ANDRES P. O. GONZAL
 Head, BAC-TWIG for Civil Works



ENGR. GATLEO D. CUSTODIO
 Member
 BAC-TWIG for Civil Works

APPROVED BY

ENGR. LUISITO M. MUNSOD
 Provincial Engineer
 Chairman-BAC


ATTY. ROSELLE A. RAMIREZ
 Provincial Legal Officer
 Vice Chairman-BAC


EUGENE P. DURUSAN
 P.D.II, HRMO
 Member-BAC


ROSENDO G. SERRANOZA
 Provincial Administrator
 Member-BAC


ENGR. BONIFACIO T. MASLANG, JR.
 PGDI, PGSO
 Member BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 2 Storey Ynares Multi-Purpose Building at Eastwood Residences Ph4 Block 26, 6rty San Isidro, Rodriguez, Rizal

Sheet: 1 of 1

Date Prepared: 02 February 2021

Time & Place of Bid Opening: 1:00 P.M., Provincial Capitol Antipala City

Location of Contract: Rodriguez, Rizal

Approved Budget for the Contract: Phps.321,506.02

Duration of Project: One Hundred Forty Seven (147) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (as Presented or - DOB + 120 e.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 OSSGLR Construction Corporation	Phps.303,058.70	BOND	AISCI	233261	120 CD	Phps165,076.00	SUFFICIENT	1st LCB
2 STEELBEND Construction, Inc	3,306,431.89	BOND	PUIC	5986	120 CD	165,076.00	SUFFICIENT	2nd LCB
3 JIRD-02 Enterprises	3,308,367.09	BOND	HGISC	0011167	120 CD	166,076.00	SUFFICIENT	3rd LCB
4 -X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X								
5								

PREPARED BY:

[Signature]
ENGR. ANDRES P. C. GONZAL

Head, BAC-1TWG for Civil Works

[Signature]
ENGR. MICHAEL R. SACAMAT

Member

BAC-1TWG for Civil Works

[Signature]
ENGR. GATLEON D. CUSTODIO

Member

BAC-1TWG for Civil Works

APPROVED BY:

[Signature]
ENGR. LUISITO Q. MUNSOD

Provincial Engineer

Chairman BAC

[Signature]
ENGR. ROSELLE A. RAIMON

Provincial Legal Officer

Vice-Chairman BAC

[Signature]
EUGENE P. OURUSAN

PGDH, HRMO

Member-BAC

[Signature]
JOSEPH G. CENIDOZA

Provincial Administrator

Member-BAC

[Signature]
ENGR. BONIFACIO T. MASLANG, JR.

PGDH, PGSSO

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Multi-Purpose Building at New San Mateo Suid, Phase 7, Bgy. Gulwang Bayan 1, San Mateo, Rizal
 Location of Contract: San Mateo, Rizal
 Approved Budget for the Contract: Php3,049,983.73
 Duration of Project: Lightly Minor (89) calendar days

Date Prepared: 07 February, 2021
 Time & Place of Bid Opening: 1:00 P.M., Prov'l Capitol
 Anticipate City:

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Valid Period (As Prescribed or = 008 + 120 e.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 LARD Builders	Php3,029,420.50	BOND	AISCI	233252	120 CD	Php152 500.00	SUFFICIENT	1st CB
2 DIAMOND BLESSED Construction	3,031,649.42	ROUND	PUIC	59996	120 CD	152 500.00	SUFFICIENT	2nd LCB
3 PA PASAY Construction	3,034,841.47	BOND	HGISC	001188	120 CD	152 500.00	SUFFICIENT	3rd LCB
4 -X-X-X-X-X-X-X-X-X-X-X-X-X-								
5								

PREPARED BY:

 ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works

ENGR. GALLEJO CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY:

 ENGR. LUISITO QUINSOD
 Provincial Engineer
 Chairman-BAC

ATTY. ROSELLE A. ROMILLA
 Provincial Legal Officer
 Vice Chairman-BAC

EUGENE P. DURUSAN
 PGPM HRMO
 Member-BAC

JOSEFA G. CENTOZA
 Provincial Administrator
 Member-BAC

ENGR. BONIFACIO T. MASILANG, JR.
 PGDH, PGSO
 Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Construction of 2-Storey Ynanes Multi-Purpose & RRFF at Cresta Villa 2 Bldg. San Juan, Taytay, Rizal

Sheet

1 of 1

Date Prepared

02 February, 2021

Time & Place of
Bid Opening1:00 P.M., Prov. Capitol
Antipala City


Location of Contract: Taytay, Rizal


Approved Budget for the Contract: PHP3,049,573.26


Duration of Project: One Hundred Sixty (160) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or - 000 + 120 c. a.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 KIT UBIAJAS Construction Corporation	Php3,033,053.81	BOND	AISCI	233253	120 CD	Php152,479.00	SUFFICIENT	1st LCB
2 A.M. GOTO Construction	3,036,155.06	BOND	BGISC	0011185	120 CD	152,479.00	SUFFICIENT	2nd LCB
3 TRANCOM Engineering Construction	3,037,007.82	BOND	PLUC	58887	120 CD	152,479.00	SUFFICIENT	3rd LCB
4 - *-*-*-*-*-*-*-*-*-*								
5								

PREPARED BY:


ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works



ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works



ENGR. GATTEO V. CUSTODIO
 Member
 BAC-TWG for Civil Works


APPROVED BY:


ENGR. EDSISTO Q. MONDOS
 Provincial Engineer
 Chairman-BAC


ATTY. ROSELLE A. RAMIREZ
 Provincial Legal Officer
 Vice Chairman-BAC


EUGENE F. DURUSAN
 PGDH, HRMO
 Member BAC


JOSEPH G. CERDENZA
 Provincial Administrator
 Member-BAC


ENGR. BONIFACIO T. MABILANG, JR.
 PGDH, PGSO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Senior Citizen Office/ Tribal Hall Brgy. Sto Nino, Tanyag, Rizal

Sheet: 1 of 1
Date Prepared: 02 February, 2021

Location of Contract: Tanyag, Rizal

Time & Place of Bid Opening: 1:00 P.M., Provincial Capitol, Antipolo City

Approved Budget for the Contract: Pnp3,458,585.93

Duration of Project: One Hundred Thirty Six (136) calendar days

Name or Bidder's	Total Amount of Bid	Form of Bid Security	Issuing Bank/ Company	No. of Bid Security	Validity Period (As Prescribed or + 120 cal)	Required Bid Security	Sufficient / Insufficient:	Remarks / Ranking
1 LARD Builders	Php3,437,238.76	BOND	AISCI	233254	120 CD	Php172,930.00	SUFFICIENT	1st LCB
2 L. EUSEBIO ACE Development Corporation	3,441,538.32	BOND	PJIC	59998	120 CD	172,930.00	SUFFICIENT	2nd LCB
3 JRD-DY Enterprises	3,445,976.34	BOND	BCISC	0C1164	120 CD	172,930.00	SUFFICIENT	3rd LCB
4 -XXXXXXXXXXXXXXXXXXXX								
5								

PREPARED BY
[Signature]
ENGR. ANDRES TO C. GONZAL
Head, BAC-TWNG for Civil Works

[Signature]
ENGR. MICHELLE R. SALAMAT
Member
BAC-TWNG for Civil Works

[Signature]
ENGR. GATLEO G. CUSTODIO
Member
BAC-TWNG for Civil Works

APPROVED BY:
[Signature]
ENGR. LUISITO J. MUNSOD
Provincial Engineer
Chairman-BAC

[Signature]
ATY. ROSELLE A. RAMILDA
Provincial Legal Officer
Vice Chairman-BAC

[Signature]
EUGENE P. DURUSAN
PGDH, HRMO
Member-BAC

[Signature]
JOSEPH G. CENODZA
Provincial Administrator
Member BAC

[Signature]
ENGR. BONIFACIO T. MASILANG, JR.
PGDH, PGSO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 17x30m Yrines Multi-Purpose Covered Court at Carisse Homes East II Subdivision, Sheet : 1 of 1
 Brgy. San Gabriel, Tennes Rizal Date Prepared : 02 February, 2021
 Location of Contract: Tennes, Rizal Time & Place of Bid Opening : 1:00 P.M., Provil,Carissal
 Approved Budget for the Contract: Php4,129,775.09 Antipolo City
 Duration of Project: One Hundred Forty (40) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed w/ + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. EUSEBIO ACP (Development Corporation)	Php4,101,339.20	BOND	AISCI	2333265	120 CD	Php206,339.00	SUFFICIENT	1st LCB
2. KIT UBIDAS Construction Corporation	4,04,894.53	BOND	PUIC	59999	120 CD	206,339.00	SUFFICIENT	2nd LCB
3. CSGCR Construction Corporation	4,09,247.71	BOND	BGISC	0011178	120 CD	206,339.00	SUFFICIENT	3rd LCB
4. * * * * *								
5								

PREPARED BY

ENGR. ANDRES M. C. GONZAL
 Head, BAC-TWG for Civil Works

ENGR. MICHAEL R. SALAMAT
 Member
 BAC-TWG for Civil Works

ENGR. GATLEO Y. CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY

ENGR. LUISITO Q. MONSOD
 Provincial Engineer
 Chairman BAC

ENGR. ROSELLE A. RAMOSO
 Provincial Legal Officer
 Vice Chairman-BAC

EUGENE P. KURUSAN
 PGDH, HRMO
 Member-BAC

JOSEPA A. VERDIZZA
 Provincial Administrator
 Member-BAC

ENGR. BONIFACIO T. MASLANG, JR.
 PGDH, PGSO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)


Name of Contract & ID: Repairing/Improvement of Ynares Multi Purpose Covered Court at Brgy. San Isidro, Angono, Rizal Sheet 1 of 1
 Location of Contract: Angono, Rizal Date Prepared 10 February, 2021
 Approved Budget for the Contract: Php846 169.12 Time & Place of Bid Opening 1:00 P.M., Prov'l Capitol
 Duration of Project: Eighty (80) calendar days Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed in BOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 A.M GOTO Construction	Php834 046.34	BOND	AISC1	233278	120 CD	Php42,309.00	SUFFICIENT	1st LCB
2 LARD Builders	837,920.62	BOND	PUIC	68010	120 CD	42,309.00	SUFFICIENT	2nd LCB
3 KIT UBIADAS Construction Corporation	839 001.03	BOND	KGISC	0011179	120 CD	42,309.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								

PREPARED BY:

ENGR. ANDRES O. GONZAL

Head, BAC-TWG for Civil Works


ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works
ENGR. GATLEO V. CUSTODIOMember
BAC-TWG for Civil Works

APPROVED BY:

ENGR. LIBERTO Q. MUNSONProvincial Engineer
Chairman-BAC

WITTY ROSELLE A. CAMILO
 Provincial Legal Officer
 Vice Chairman-BAC
EUGENE P. DURUSANPGDH, HRMO
Member-BAC**JOSEPH G. CENIDOZA**Provincial Administrator
Member-BAC**ENGR. BONIFACIO T. MASILANG, JR.**PGDH, PGSO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of Volleyball Court at Grand Valley Subd., Phase 1, Brgy. Marabang Parang, Angono, Rizal Sheet 1 of 1

Location of Contract: Angono, Rizal Date Prepared: 10 February, 2021

Approved Budget for the Contract: Php997,710.53 Time & Place of Bid Opening: 1:00 P.M. Provl. Capitol


Duration of Project: Sixty (60) calendar days Location: Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = GOB - 120 d.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 G-3 Construction	Php82,274.14	BOND	AISCI	233279	120 GD	Php49,886.00	SUFFICIENT	1st LCB
2 MARROX Trading and Construction	888,024.02	BOND	PIHC	65011	120 GD	49,886.00	SUFFICIENT	2nd LCB
3 LARD Builders	990,731.43	BOND	BCISC	00111B0	120 GD	49,886.00	SUFFICIENT	3rd LCB
4 - X-X X-X-X-X-X-X-X-X-X-X								
5								


PREPARED BY



ENGR. ANDRESITO C. GONZAL
 -Head BAC-TWG for Civil Works



ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works



ENGR. GATUBO V. CUSTODIO
 Member
 BAC-TWG for Civil Works


APPROVED BY


ENGR. EVARISTO FRANCISCO
 Provincial Engineer
 Chairman-BAC


ATTY. ROSELLE A. RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC


EUGENE P. DURUSAN
 PGDH, HRMO
 Member-BAC


JOSEPH G. CENTENOZA
 Provincial Administrator
 Member-BAC



ENGR. BONIFACIO T. MASILANG, JR.
 PGDH, PGSO
 Member-BAC


ABSTRACT OF BID AS CALCULATED


(After the Opening of Bids)

Name of Contract & ID. Construction of 2-Storey Ynares Multi-Purpose Building at Doña Justa Guada Mem. School, Brgy San Roque, Angono, Rizal Sheet 1 of 1
 Location of Contract. Angono, Rizal Date Prepared 10 February, 2021
 Approved Budget for the Contract. Php2,798,128.69 Time & Place of Bid Opening 1:03 P.M., Provincial Capitol Antipala City
 Duration of Project One Hundred Sixty (160) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed in UOS + 170 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 KIT UBIADAS Construction Corporation	Php2,778,090.21	BOND	AISCI	233285	120 CD	Php139,907.00	SUFFICIENT	1st LCB
2 TRANCOM Engineering Construction	2,781,859.72	BOND	PUIC	66012	120 CD	139,907.00	SUFFICIENT	2nd LCB
3 FLAG Construction Corporation	2,765,837.69	BOND	BOISC	001183	120 CD	139,907.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 Head BAC-TWG for Civil Works


ENGR. MICHELLE R. SALAMIAT
 Member
 BAC-TWG for Civil Works



ENGR. GALLEO V. CUSTODIO
 Member
 BAC-TWG for Civil Works


APPROVED BY:

ENGR. EDMUNDO P. RAMOS
 Provincial Engineer
 Chairman-BAC


ATTY. ROSELLE A. RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC


EUGENE P. DURUSAN
 PGDH, IRMO
 Member BAC


JOSEPH G. CENIDOZA
 Provincial Administrator
 Member-BAC


ENGR. BONIFACIO T. MASILANG, JR.
 PGDH, PGSO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 2-Storey Ynares Multi-Purpose Building (Sen or Citizen's Building) at Valleyview Executive Village Phase 1, Brgy. Mnyamot, Antipolo, City

Location of Contract: Antipolo City

Approved Budget for the Contract: Pnp3 523 697.34

Duration of Project: One Hundred Sixty (160) calendar days

Sheet: 1 of 1

Date Prepared: 10 February, 2021

Time & Place of Bid Opening: 1:00 P.M., Provl. Capitol Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed in ITCB) (120 days)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 MARROX Trading and Construction	Php3,508 631.55	BOND	AISCI	233250	120 CD	Php178,435.00	SUFFICIENT	1st LCB
2 GKB Builders	3,509,09, 69	BOND	PLUC	68013	120 CD	176,435.00	SUFFICIENT	2nd LCB
3 LARD Builders	3,515,424.67	BOND	BCJSC	001182	120 CD	176,435.00	SUFFICIENT	3rd LCB
4 -x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								

PREPARED BY:


ENGR. ANDRES D. C. GONZAL
 Head, BAC-TWG for Civil Works


ENGR. MICHEL R. SALAMAT
 Member


BAC-TWG for Civil Works



ENGR. GATELEY CUSTODIO
 Member


BAC-TWG for Civil Works


APPROVED BY:


ENGR. LUISITO S. MUNSON
 Provincial Engineer
 Chairman-BAC


ATTY. ROSELLE A. RAMIREZ
 Provincial Legal Officer
 Vice Chairman-BAC


EUGENE P. DURUSAN
 PGDH, HRMO
 Member-BAC


JOSEPH G. BENHOSA
 Provincial Administrator
 Member-BAC



ENGR. SONIFACIO T. MABILANG, JR.
 PGDH, PGSO
 Member-BAC


ABSTRACT OF BID AS CALCULATED


(After the Opening of Bids)


Name of Contract & ID : Improvement of Ynares Multi-Purpose Covered Court at Singalar, Pgy San Roque, Antipolo, City Sheet : 1 of 1
 Location of Contract : Antipolo, City Date Prepared : 10 February, 2021
 Approved Budget for the Contract : Pp937,567 D1 Time & Place of Bid : 1:00 P.M., Prov' Capitol
 Duration of Project : Sixty (60) calendar days Opening : Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or COB + 120 cal.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 CAMORI Builders and Supply	Pp926,721.17	BOND	AISCI	233272	120 CD	Pp916,000.00	SUFFICIENT	1st LCB
2 KIT UBIADAS Construction Corporation	928 939.31	BOND	PUIC	09014	120 CD	46,880.00	SUFFICIENT	2nd LCB
3 LARID Builders	930 080.35	BOND	BGISC	0011181	120 CD	46,880.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								

PREPARED BY:

ENGR. ANDRESITO G. GONZAL
 Head BAC-TWG for Civil Works



ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works



ENGR. GALLEO V. CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY:

ENGR. LUISITO AMIONSO
 Provincial Engineer
 Chairman-BAC


ATTY. ROSELE A. ROMILLO
 Provincial Legal Officer
 Vice Chairman-BAC


EUGENIO DURUSAN
 PGDH HRMO
 Member-BAC


JOSEPH G. CERINOZA
 Provincial Administrator
 Member-BAC


ENGR. BONIFACIO T. MASILANG, JR.
 PGDH, PGSO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)


Name of Contract & ID: Repair and Repainting of Ynares Multi-Purpose Covered Court at Maries Village II, Phase 1, Brgy. Mayamat, Antipolo, City Sheet : 1 of 1


Location of Contract: Antipolo, City Date Prepared : 10 February, 2021


Approved Budget for the Contract: Php1,260,902.83 Time & Place of Bid Opening : 1:00 P.M. Provincial Capitol


Duration of Project: Fifty Four (54) calendar days Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed in DCB - 170.00.1)	Required Bid Security	Sufficient / Insuff. amt.	Remarks / Ranking
1. KIL URIADAS Construction Corporation	Php 2,245,841.20	BOND	AISI	233270	120 CD	Php 53,045.00	SUFFICIENT	1st LCB
2. DIAZ AQUINO Construction Corporation	2,252,200.39	BOND	PUIC	68015	120 CD	63,346.00	SUFFICIENT	2nd LCB
3. -x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-								
4.								
5.								


PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works



ENGR. NICHOLAS R. SALAMAT
 Member
 BAC-TWG for Civil Works


ENGR. GATLEY V. CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY:

ENGR. JUSTO JIMENEZ
 Provincial Engineer
 Chairman BAC


ATTY. ROSELLE A. ROSILLO
 Provincial Legal Officer
 Vice Chairman BAC


EUGENE P. DURUSAN
 PGDH, HRMIO
 Member BAC


ENGR. BONIFACIO T. MASILANG, JR.
 PGDH, PGSO
 Member BAC


ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)


Name of Contract: & ID: Repair/Repainting of Multi-Purpose Building and Construction of Fence at Voloriaville Homes, Upper Lucban Brgy. Sta. Cruz, Antipolo, City Sheet 1 of 1
 Location of Contract: Antipolo, City Date Prepared 10 February, 2021
 Approved Budget for the Contract: Php995,209.17 Time & Place of Bid Opening 1:00 P.M., Prov't Capitol, Antipolo City
 Duration of Project: Sixty (60) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or - DOB + 120 cal)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 <u>IRANCOM Engineering Construction</u>	<u>Php963,397.62</u>	<u>BOND</u>	<u>AISCI</u>	<u>233274</u>	<u>120 CD</u>	<u>Php49,811.00</u>	<u>SUFFICIENT</u>	<u>1st LCB</u>
2 <u>MJP Construction & Development Corporation</u>	<u>988,278.77</u>	<u>BOND</u>	<u>PLUC</u>	<u>68016</u>	<u>120 CD</u>	<u>49,811.00</u>	<u>SUFFICIENT</u>	<u>2nd LCB</u>
3 <u>CSGER Construction Corporation</u>	<u>990,421.89</u>	<u>BOND</u>	<u>BGISC</u>	<u>001184</u>	<u>120 CD</u>	<u>49,811.00</u>	<u>SUFFICIENT</u>	<u>3rd LCB</u>
4 <u>-x-x-x-x-x-x-x-x-x-x-x-</u>								
5								

PREPARED BY:


ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

APPROVED BY:



ENGR. LUISITO C. MUNSON
 Provincial Engineer
 Chairman-BAC


ENGR. MICHELLE R. SALAMAT
 Member


BAC-TWG for Civil Works



ENGR. GATLEY V. CUSTODIO
 Member

BAC-TWG for Civil Works


ATTY. ROSELLE A. RAINO
 Provincial Legal Officer
 Vice Chairman-BAC


EUGENE P. DURUSAN
 PGDH, HRMO
 Member-BAC


JOSEPH G. CENIDOZA
 Provincial Administrator
 Member-BAC


ENGR. BONIFACIO T. MASILANG, JR.
 PGDH, PGSO
 Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)


Name of Contract & ID: Repair/Repainting/Improvement of Ynares Multi-Purpose Covered Court at Ynares Village Brgy. Pantak, Birangonan, Rizal Sheet: 1 of 1


Location of Contract: Birangonan 7, Rizal Date Prepared: 10 February, 2021


Approved Budget for the Contract: Php 1,236,821.07 Time & Place of Bid Opening: 1:00 P.M., Provl Capitol, Antipolo City


Duration of Project: Seventy (70) calendar days


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or DOB + 120 e.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 FLAG Constructor Corporation	Php 1,272,854.65	BOND	AISCI	233275	120 CD	Php 61,842.00	SUFFICIENT	1st LCB
2 G. ANCRE Construction	1,228,336.27	BOND	PUIC	68017	120 CD	61,842.00	SUFFICIENT	2nd LCB
3								
4								
5								


PREPARED BY

ENGR. ANDRESITO G. GONZAL
Head, BAC-TWG for Civil Works


ENGR. MICHELLE R. SALAMAT
Member
BAC-TWG for Civil Works


ENGR. ROSELLE A. RAMICO
Provincial Legal Officer
Vice Chairman-BAC


ENGR. GATELY CUSTODIO
Member
BAC-TWG for Civil Works


EUGENE P. DURUSAN
PGDH, HRMO
Member-BAC


ENGR. BONIFACIO T. MASILANG, JR.
PGDH, PGSO
Member-BAC

APPROVED BY

ENGR. LUIS B. MONSOD
Provincial Engineer
Chairman-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Repair/Repainting of Ynares Multi-Purpose Covered Court, Brgy. Bambong, Binangonan, Rizal Sheet: 1 of 1

Location of Contract: Binangonan Rizal


Approved Budget for the Contract: Php646,234.36

Duration of Project: Sixty (60) calendar days


Date Prepared: 10 February, 2021


Time & Place of Bid Opening: 1:00 P.M., Prov'l Capitol Antipolo City

Name of Bidders	Total Amount of Bid	Furn of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Presented or = DOB + 120 e.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 KIT UB ADAS Construction Corporation	Php535,980.41	BOND	AISCI	233276	120 CD	Php32,302.00	SUFFICIENT	1st LCB
2 A M GOTO Construction	639,095.15	BOND	PUIC	68078	120 CD	32,302.00	SUFFICIENT	2nd LCB
3 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-								
4								
5								


PREPARED BY

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works



ENGR. MICHELLE R. SALAMAT
Member
BAC-TWG for Civil Works


ENGR. GATELY CUSTODIO
Member
BAC-TWG for Civil Works

APPROVED BY

ENGR. LITO MUNSON
Provincial Engineer
Chairman-BAC


ATTY. ROSELLE A. RAMBO
Provincial Legal Officer
Vice Chairman-BAC


EUGENE P. DURUSAN
PGDI, HRMO
Member-BAC



JOSEPH B. GENIOSA
Provincial Administrator
Member-BAC



ENGR. BONIFACIO T. MASILANG, JR.
PGDI, PGSO
Member-BAC


ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)


Name of Contract & ID : Repair/Repainting/Improvement of Ynares Multi-Purpose Covered Court and Repair/Repainting of Stage at Pinugay Elem. School, Brgy. Pinugay, Baras, Rizal Sheet : 1 of 1
 Date Prepared : 10 February, 2021
 Location of Contract : Baras, Riza
 Approved Budget for the Contract : Php970,556.07
 Duration of Project : Forty (40) calendar days
 Time & Place of Bid Opening : 5:00 P.M., Provl Capitol Antipolo City


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No of Bid Security	Validity Period (As prescribed or - DOR + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 S B SORIANO Construction	Php856,054.83	BOND	AISCI	233277	120 CD	PHp48,504.00	SUFFICIENT	1st LCB
2 G-3 Construction	968,753.89	BOND	PUIIC	68019	120 CD	48,504.00	SUFFICIENT	2nd LCB
3 KIT UBIADAS Construction Corporation	960,752.20	BOND	BGISC	001190	120 CD	48,504.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								


PREPARED BY: 
ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works


APPROVED BY: 
ENGR. EUSEBIO J. RAMOS
 Provincial Engineer
 Chairman-BAC


ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works


ENGR. GATLEOY CUSTODIO
 Member
 BAC-TWG for Civil Works


EUGENE P. DURUSAN
 PGDH, HRMO
 Member-BAC



JOSEPH G. CERDENZA
 Provincial Administrator
 Member BAC



ENGR. BONIFACIO T. MASILANG, JR.
 PGDH, PGSO
 Member-BAC


ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)


Name of Contract & ID: Repair/Repainting/Improvement of Ynares Multi-Purpose Covered Court and Repair/Repainting of Ynares Stage at Habitat Ynares Village, Brgy. Pinagay, Baras, Rizal Sheet : 1 of 1
 Location of Contract: Baras, Rizal Date Prepared : 10 February, 2021
 Approved Budget for the Contract: Php 1,089,157.08 Time & Place of Bid Opening : 1:00 P.M., Provincial Capitol
 Duration of Project: Seventy (70) calendar days Bid Opening : Antipolo City


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DCS + 20 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 S. B SORIANO Construction	Php 1,075,084.72	BOND	AISCI	233283	120 CD	Php 54,458.00	SUFFICIENT	1st LCB
2 LARD Builders	1,075,994.37	BOND	PUIC	68170	120 CD	54,458.00	SUFFICIENT	2nd LCB
3 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
4								
5								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works


ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works



ENGR. GATLED CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY:

ENGR. JESUS B. MANSOD
 Provincial Engineer
 Chairman-BAC


ATTY. ROSELLE A. RAINILO
 Provincial Legal Officer
 Vice Chairmen-BAC


EUGENE P. DURUSAN
 PGDH, HRMO
 Member-BAC


JOSEPH G. BENIDOZA
 Provincial Administrator
 Member-BAC


ENGR. BONIFACIO T. MASILANG, JR.
 PGDH, PGSO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID Improvement of Ynares Multi Purpose Covered Court and Construction of Stage at Adelina Homes,
Brgy. San Isidro, Cainta Rizal

Location of Contract Cainta, Rizal

Approved Budget for the Contract P=2,751,571.06

Duration of Project Eighty (80) calendar days


Sheet 1 of 1

Date Prepared 10 February, 2021

Time & Place of Bid Opening 1:00 P.M., Prov'l Capitol
Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or 120 (120) days)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 TRAMCOM Engineering Construction	Php2,734,520.56	BOND	AISCI	233282	120 CD	PHP 37,579.00	SUFFICIENT	1st LCB
2 KIT UBADAS Construction Corporation	2,739,554.79	BOND	PUIC	68021	120 CD	137,579.00	SUFFICIENT	2nd LCB
3 CSGER Construction Corporation	2,743,526.88	BOND	HCISC	001125	120 CD	137,579.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-								
5								

PREPARED BY


ENGR. ANDRESITO C. GONZAL
Head, BAC TWG for Civil Works

APPROVED BY



ENGR. LUISITO P. MONSOD
Provincial Engineer
Chairman-BAC



ENGR. MICHELLE R. SALAMAT
Member


BAC-TWG for Civil Works


ENGR. GATLEIV. CUSTODIO
Member

BAC-TWG for Civil Works


EUGENE P. BURUSAN
PGDH, HRMO
Member-BAC


JOSEPH G. SEMDOZA
Provincial Administrator
Member-BAC


ENGR. BONIFACIO T. MASILANG, JR.
PGDII, PGSO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids.)

Name of Contract & ID. Construction of 8x24m Ynares Multi-Purpose Covered Court & Stage at Francisco P. Ixix Mem. National High School, Brgy. Sto Domingo, Cainta, Rizal


Location of Contract: Cainta, Rizal


Approved Budget for the Contract Php2,996,039.09

Duration of Project One Hundred Twenty (120) calendar days

Sheet 1 of 1
Date Prepared 10 February, 2021
Time & Place of Bid Opening 1:00 P.M., Provincial Capitol, Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Presented) - DOB (120 cal.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 TRANCO M Engineering Construction	Php2,968,021.63	BOND	AISCI	233281	120 CD	Php149,302.00	SUFFICIENT	1st LCB
2 FLAG Construction Corporation	2,973,976.17	BOND	PUIC	68072	120 CD	149,302.00	SUFFICIENT	2nd LCB
3 GKB Builders	2,977,722.70	BOND	BGISC	001185	120 CD	149,302.00	SUFFICIENT	3rd LCB
4 - X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-								
5								

PREPARED BY

ENGR. ANDRESITO C. GONZAL
 Head, SAC-TWVG for Civil Works

APPROVED BY

ENGR. ROSELLE A. RAMIRO
 Provincial Legal Officer
 Vice Chairman-BAC

ENGR. MICHELLE R. SALAMAT
 Member
 SAC-TWVG for Civil Works

ENGR. GATLEO J. CUSTODIO
 Member
 SAC-TWVG for Civil Works

ENGR. EUGENE P. DURUSAN
 PGDH, HRMO
 Member-BAC

ENGR. JOSEPH G. GENIBOZA
 Provincial Administrator
 Member-BAC

ENGR. BONIFACIO T. MASILANG, JR.
 PGDH, PGSO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Rehabilitation of Existing Stage, Brgy. Balibago, Cardona, Rizal

Location of Contract: Cardona, Rizal

Approved Budget for the Contract: P=2,026,984.74

Duration of Project: Eighty Four (84) calendar days

Sheet : 1 of 1

Date Prepared: 10 February, 2021

Time & Place of Bid Opening: 1:00 P.M., Prov'l. Capitol

Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Presented or - DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. KIT UBIADAS Construction Corporation	Php2,023,348.52	BOND	AISCI	233280	120 CD	Php101,850.00	SUFFICIENT	1st LCB
2. LAHO Builders	2,026,217.40	BOND	FLUC	68023	120 CD	101,850.00	SUFFICIENT	2nd LCB
3. JEDBPI, Enterpr ses	2,028,512.48	BOND	BGISC	0D11196	120 CD	101,850.00	SUFFICIENT	3rd LCB
4. - X - X - X - X - X - X - X - X - X - X -								
5								

PREPARED BY:


ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

APPROVED BY:


ENGR. ERISITO CAMUNSON

Provincial Engineer

Chairman-BAC


ENGR. MICHELLE R. SALAMAT


Member

BAC-TWG for Civil Works


ENGR. GATLEY G. CUSTODIO

Member

BAC-TWG for Civil Works


EUGENE P. DURUSAN

PGDH, IRMO

Member BAC


JOSEPH G. CENIDOZA

Provincial Administrator

Member-BAC


ENGR. BONIFACIO T. MASILANG, JR.

PGDH, PGSO

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of Ynares Multi-Purpose Covered Court at Dalig Elem. School, Brgy Dalig, Cardona, Rizal Sheet: 1 of 1

Location of Contract: Cardona, Rizal Date Prepared: 04 February, 2021

Approved Budget for the Contract: Php1,221,497.30

Duration of Project: Seventy Six (76) calendar days

Time & Place of Bid Opening: 1:00 P.M., Prov's Capitol, Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No of Bid Security	Validity Period (As Prescribed or + 1003 + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 GKB Builders	Php1,209,326.24	BOND	AISCI	233284	120 CD	Php1,075.00	SUFFICIENT	1st LCB
2 A SUELLA Construction	1,213,298.92	BOND	PUIC	68024	120 CD	61,075.00	SUFFICIENT	2nd LCB
3 - XXXXX-XXXX-XXXX-XXXX								
4								
5								


PREPARED BY:


ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works


APPROVED BY:



ENGR. JESUS P. RAMOS
 Provincial Engineer
 Chairman-BAC



ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works


ATTY. ROSELLE A. RAMIRO
 Provincial Legal Officer
 Vice Chairman-BAC


ENGR. GALLEO V. CUSTODIO
 Member
 BAC-TWG for Civil Works


JOSEPH G. CENIDOZA
 Provincial Administrator
 Member-BAC


EUGENE P. DURUSAN
 PSOH HRMO
 Member-BAC


ENGR. BONIFACIO T. MASILANG, JR.
 PGDH, PGSSO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction/Provision of Wash Facilities (Water, Sanitation & Hygiene) at Pagkalinauwan Elem School Sheet : 1 of 1
 Brgy. Pagkalinauwan Jajajala, Rizal Date Prepared : 10 February, 2021

Location of Contract: Jajajala Rizal Time & Place of Bid Opening : 1:00 P.M., Prov' Capitol
 Approved Budget for the Contract: Php962,270.32 Anticipate City: _____
 Duration of Project: Sixty Four (64) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed in EOB + 120 r.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. LARD Builders	Php978,288.43	BOND	AISCI	233265	120 CD	Php47,114.00	SUFFICIENT	1st LCB
2. DIAZ AQUINO Construction Corporation	933,612.92	BOND	PIIC	68025	123 CD	47,114.00	SUFFICIENT	2nd LCB
3. TRANCOM Engineering Construction	937,541.78	BOND	BGISC	00-1189	120 CD	47,114.00	SUFFICIENT	3rd LCB
4. -x-x-x-x-x-x-x-x-x-x-x-x-								
5								

PREPARED BY:

ENGR. ANDRESTO C. GONZAL

Head BAC-TWG for Civil Works


 ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works


 ENGR. GATLEO B. CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY:


ENGR. MURIEL M. MONSOD


Provincial Engineer

Chairman-BAC


 AMARY ROSELLE A. RAMILLO
 Provincial Legal Officer
 Vice Chairman-BAC


 EUGENE P. DURUSAN
 PGDH, IRMO
 Member-BAC


 JOSEPH G. GENIDOZA
 Provincial Administrator
 Member BAC


 ENGR. BONIFACIO T. MASILANG, JR.
 PGDH, PCSU
 Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)


Name of Contract & ID: Construction/Provision of Wash Facilities (Water, Sanitation & Hygiene) at Punta Clem. School, Brgy. Punta Jalajala, Rizal. Sheet: 1 of 1
 Date Prepared: 10 February, 2021
 Location of Contract: Jalajala, Rizal. Firm & Place of Bid Opening: 1:00 P.M., Provl. Capitol Antipolo City
 Approved Budget for the Contract: Pnp972,764.94
 Duration of Project: Sixty Four (64) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed for Bids + 120 cal)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 JEDBPLE Enterprises	Php958,734.04	BOND	AISCI	233264	120 CD	Php48,639.00	SUFFICIENT	1st LCB
2 FLAG Construction Corporation	964,335.64	BOND	PUIC	68026	120 CD	48,639.00	SUFFICIENT	2nd LCB
3 CKB Builders	967,720.53	BOND	BGISC	003068	120 CD	48,639.00	SUFFICIENT	3rd LCB
4 -XXXXXXXXXXXXXXX								
5								

PREPARED BY:

ENGR. ANDRENTITO C. GONZAL
 Head, BAC-TWG for Civil Works


ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works



ENGR. GATELY V. CUSTODIO
 Member
 BAC-TWG for Civil Works


APPROVED BY:

ENGR. LORISITO B. MUNSOY
 Provincial Engineer
 Chairman, BAC


ENGR. ROSELLE A. ROMULO
 Provincial Legal Officer
 Vice Chairman, BAC


EUGENE P. DURUSAN
 PGDH, HRMD
 Member-BAC


JOSEPH G. CENTOZA
 Provincial Administrator
 Member, BAC


ENGR. BONIFACIO T. MASILANG, JR.
 PGDH, PGSO
 Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)


Name of Contract & ID: Construction/Provision of Wash Facilities (Water, Sanitation & Hygiene) at Luba Elem. School, Brgy. Luba Jalajala, Rizal
 Location of Contract: Jalajala, Rizal
 Approved Budget for the Contract: Php970,927.44
 Duration of Project: Sixty Four (64) calendar days


Sheet: 1 of 1
 Date Prepared: 10 February, 2021
 Time & Place of Bid Opening: 1:00 P.M., Provincial Capitol, Antipolo City


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No of Bid Security	Validity Period (As Prescribed or + / - 20 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 JEDBPIL Enterprises	Php950,644.66	BOND	AISCI	233293	120 CD	Php48,547.00	SUFFICIENT	1st LCB
2 LARD Builders	960,969.74	BOND	PUIC	68027	120 CD	48,547.00	SUFFICIENT	2nd LCB
3 KIT UBADAS Construction Corporation	964,776.32	BOND	BGISC	003066	120 CD	48,547.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								

PREPARED BY

ENGR. ANDRENITO C. GONZAL
 Head, BAC-TWG for Civil Works



ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works



ENGR. GATLEO CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY:

ENGR. LUISITO MUNSON
 Provincial Engineer
 Chairman-BAC


ATTY. ROSELLE A. RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC


EUGENE P. DURUSAN
 PGDI, HRMO
 Member-BAC


JOSE PA. G. CENIDOZA
 Provincial Administrator
 Member-BAC



ENGR. BONIFACIO T. MASILANG, JR.
 PGDI, PGSO
 Member-BAC


ABSTRACT OF BID AS CALCULATED


(After the Opening of Bids)

Name of Contract & ID: Construction/Provision of Wash Facilities (Water, Sanitation & Hygiene) at Palaypalay Elem School, Brgy. Palaypalay, Jalajala, Rizal Sheet : 1 of 1
 Date Prepared : 10 February, 2021
 Location of Contract : Jalajala, Rizal
 Time & Place of Bid Opening : 1:00 P.M., Provincial Capitol, Antipolo City
 Approved Budget for the Contract : Php368,302.44
 Duration of Project : Sixty Four (64) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or + 120 cal.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. LARD Builders	Php954,997.87	BOND	AISCI	233262	120 CD	Php48,416.00	SUFFICIENT	* 1st LCB
2. A SUFULA Construction	955,329.00	BOND	PUJC	6802B	120 CD	48,416.00	SUFFICIENT	2nd LCB
3. G-3 Construction	958,124.90	BOND	BGISC	003065	120 CD	48,416.00	SUFFICIENT	3rd LCB
4. * * * * *								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works


ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works



ENGR. GATELY V. CUSTODIO
 Member
 BAC-TWG for Civil Works


APPROVED BY:

ENGR. LUISITO V. MANSOD
 Provincial Engineer
 Chairman-BAC


ATTY. ROSELLE A. RAMILLO
 Provincial Legal Officer
 Vice Chairman-BAC


EUGENE P. DURUSAN
 PGDH, HRMO
 Member-BAC


JOSEPH G. GENIBOSA
 Provincial Administrator
 Member-BAC


ENGR. BONIFACIO T. MASILANG, JR.
 PGDH, PGSO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)


Name of Contract & ID: Construction/Provision of Wash Facilities (Water, Sanitation & Hygiene) at Bagumbong National High School, Brgy Bagumbong, Jajajala, Rizal Sheet : 1 of 1

Location of Contract: Jajajala, Rizal Date Prepared : 10 February, 2021


Approved Budget for the Contract: Pnp968,302.44 Time & Place of Bid Opening : 1:00 P.M., Provincial Capitol Antipolo City

Duration of Project: Sixty Four (64) calendar days


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed in L1019 + 120 s.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 A SUELLA Construction	Pnp955,279.39	BOND	AISC1	233209	120 CD	Pnp48,416.00	SUFFICIENT	1 st LCB
2 KIT UBIADAS Construction Corporation	957,311.89	BOND	PUIC	05025	120 CD	48,416.00	SUFFICIENT	2 nd LCB
3 MARROX Trading and Construction	960,286.81	BOND	BGISC	003084	120 CD	48,416.00	SUFFICIENT	3 rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-								
5								

PREPARED BY: 
ENGR. ANDRES M.C. GONZAL
 Head BAC-TWG for Civil Works



ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works


ENGR. GATELY V. CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY: 
ENGR. J. B. BUMBONG
 Provincial Engineer
 Chairman-BAC


ATTY. ROSELLE A. FARNILO
 Provincial Legal Officer
 Vice Chairman-BAC


EUGENE P. DURUSAN
 PGDH, HRMO
 Member-BAC


JOSEPH G. GENIDOZA
 Provincial Administrator
 Member-BAC


ENGR. BONIFACIO T. MASILANG, JR.
 PGDH, PGSO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Stone Masonry for Slope Protection (portion) of Tampungco Creek, Sitio Tambungco, Sheet: 1 of 1
 Brgy. San Guillermo, Morong, Rizal Date Prepared: 10 February, 2021

Location of Contract: Morong, Rizal Time & Place of Bid Opening: 10 P.M., Prov'l. Capitol
 Approved Budget for the Contract: P11,196,404.25 Antipolo City

Duration of Project: Sixty (60) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	Nb. of Bid Security	Validity Period (As Provided or = 000 + 120 cald.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 CAMORI Builders and Supply	Php1,181,531.91	BOND	AISCI	233267	120 CD	Php59,621.00	SUFFICIENT	1st LCB
2 TRANCOM Engineering Construction	1,186,045.93	BOND	PUIC	68030	120 CD	59,621.00	SUFFICIENT	2nd LCB
3 * * * * *								
4								
5								

PREPARED BY

ENGR. ANDRESTO C. GONZAL

Head, BAC-TWG for Civil Works

APPROVED BY

ENGR. LOUISITO B. MUNSOD

Provincial Engineer
Chairman-BAC

ENGR. MICHELLE R. SALAMAT

Member

BAC-TWG for Civil Works

Michelle R. Salamata

ATTY. ROSELLE A. RAMILO

Provincial Legal Officer
Vice Chairman-BAC*Roselle A. Ramilo*

EUGENE P. OJURUSAN

PGDH, HRMO
Member-BAC

ENGR. GATLEO Y. CUSTODIO

Member

BAC-TWG for Civil Works

Gatleo Y. Custodio

JOSEPH G. CENIDOZA

Provincial Administrator
Member-BAC*Joseph G. Cenidoza*

ENGR. BONIFACIO T. MASILANG, JR.

PGDH, PGSO
Member-BAC*Bonifacio T. Masilang, Jr.*

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)


Name of Contract & ID : Consistencies/Provision of Wash Facilities (Water, Sanitation & Hygiene) at Virgilio Malabridres Mem. Elem. School, Brgy. Takungan, Pili'a Rizal Sheet : 1 of 1


Location of Contract : Pili'a, Rizal Date Prepared : 10 February, 2021


Approved Budget for the Contract : Php961,826.55 Time & Place of Bid Opening : 1:00 P.M. Prov'l Capitol Antipola City

Duration of Project : Sixty Four (64) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or +120 cal.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 DIAZ AQUINO Construction Corporation	Php949,751.49	BOND	AISQUI	233268	120 CD	Php48,092.00	SUFFICIENT	1st LCB
2 LARD Builders	952,241.62	BOND	PUIC	68031	120 CD	48,092.00	SUFFICIENT	2nd LCB
3 GKB Builders	955,666.34	BOND	BGISC	003053	120 CD	48,092.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								


PREPARED BY

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works



ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works


ENGR. GALLEO CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY

ENGR. LORISITO M. MANSOD
 Provincial Engineer
 Chairman-BAC


ATTY. ROSELLE A. PINALO
 Provincial Legal Officer
 Vice Chairman-BAC


EUGENE P. DURUSAN
 PGDH, HRMO
 Member-BAC


ENGR. BONIFACIO T. MASILANG, JR.
 PGDH PGSO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)


Name of Contract & ID: Construction/Provision of Wash Facilities (Water, Sanitation & Hygiene) at Sitio Libis, Orgz. Quisao, Piliia Rizal Street: 1 of 1


Location of Contract: Piliin, Rizal Date Prepared: 10 February, 2021


Approved Budget for the Contract: Php548,370.48 Time & Place of Bid Opening: 1:00 P.M., Provl. Capitol Antipolo City


Duration of Project: Sixty Four (64) calendar days


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Valid by Period (As Prescribed or - DOH + 120 cal.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 LARD BUILDERS	PHP904,194.88	BOND	AISCI	283269	120 CD	PHP47,419.00	SUFFICIENT	1st LCB
2 JEDBP L Enterprises	935,954.93	BOND	PUIC	68032	120 CD	47,419.00	SUFFICIENT	2nd LCB
3 A. SUE-ILA Construction	988,172.79	BOND	BGISC	003055	120 CD	47,419.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								


PREPARED BY:  **ENGR. ANDRESITO C. GONZAL**
Head BAC-TWG for Civil Works

APPROVED BY:  **ENGR. LUISITO G. MUNSON**
Provincial Engineer
Chairman-BAC

 **ENGR. GATLEY CUSTODIO**
Member
BAC-TWG for Civil Works

 **EUGENE P. DURUSAN**
PJDH, HRMO
Member-BAC

 **JOSEPH G. CENCIOZA**
Provincial Administrator
Member-BAC

 **ENGR. BONIFACIO T. MASILANG, JR.**
PJDH, PGSO
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Repair & Improvement of Ynezres Multi-Purpose Covered Court at Morlaiban Heights National High School, Brgy San Jose Rodriguez, Rizal **Sheet** : 1 of 1
Location of Contract: Rodriguez, Rizal **Date Prepared** : 10 February 2021
Approved Budget for the Contract: P=2,980,935.98 **Time & Place of Bid Opening** : 1.00 P.M., Prov'l Capitol
(Duration of Project) One Hundred Six (106) calendar days **Antipolo City**

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No of Bid Security	Voted by Panelist (As Presented or - DCS +129 cd)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 LARD Builders	P=2,962,700.28	BOND	AISCI	230270	120 CD	Php149,047.00	SUFFICIENT	1st LCB
2 DIAZ AQUINO Construction Corporation	2,968,149.13	BOND	PUIIC	68033	120 CD	149,047.00	SUFFICIENT	2nd LCB
3 G ANDRE Construction	2,973,957.74	BOND	BGISC	003052	120 CD	149,047.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								

PREPARED BY: **ENGR. ANDRESITO C. GONZAL**
 Head, BAC-TWG for Civil Works

APPROVED BY: **ENGR. LUISITO E. MUNSO**
 Provincial Engineer
 Chairman-BAC

ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works

ENGR. GATLEY V. CUSTODIO
 Member
 BAC-TWG for Civil Works

EUGENIE P. DURUSAN
 PGDH, HRMO
 Member-BAC

JOSEPH O. CENIBOSA
 Provincial Administrator
 Member-BAC

ENGR. BONIFACIO T. MABILANG, JR.
 PGDH, PGSO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: **Repair/Repainting of Ynares Multi-Purpose Covered Court & Ynares Multi-Purpose Building at**
 Montavilla 2 Subdivision, Brgy. Burgos, Rodriguez, Rizal


Location of Contract: **Rodriguez, Rizal**


Approved Budget for the Contract: **Php1,686,214.65**


Duration of Project: **Seventy Two (72) calendar days**

Sheet: **1 of 1**
 Date Prepared: **10 February, 2021**
 Time & Place of Bid Opening: **1 03 P.M., Provl. Capitol, Antipolo C. y.**

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No of Bid Security	Validity Period (As Prescribed or - DOH + 120 c.a.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 GKB Builders	Php1,672,230.53	BOND	AISCI	233271	120 CD	Php84,311.00	SUFFICIENT	1st LCB
2 A.M. GOTO Construction	1,576,542.65	BOND	PLUC	68034	120 CD	84,311.00	SUFFICIENT	2nd LCB
3 FLAC Construction Corporation	1,679,132.73	BOND	BGISC	003061	120 CD	84,311.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-								
5								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works


ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works


ENGR. GATLERY CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY:

ENGR. ERNESTO B. MUNSON
 Provincial Engineer
 Chairman BAC


ATTY. ROSELLE A. RAMALLO
 Provincial Legal Officer
 Vice Chairman BAC


EUGENE P. DURUSAN
 PGDH, HRMO
 Member-BAC


JOSEPH G. CENIDOZA
 Provincial Administrator
 Member-BAC


ENGR. BONIFACIO T. MASILANG, JR.
 PGDH, PGSO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair of 3-Units Multi-Purpose Building, Brgy. Silnagan, San Mateo, Rizal

Location of Contract: San Mateo, Rizal

Approved Budget for the Contract: Php3,469,822.05

Duration of Project: One Hundred Seventy (170) calendar days


Sheet: 1 of 7
 Date Prepared: 10 February, 2021
 Time & Place of Bid Opening: 1:00 P.M., Prov'l Capitol Antipole City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No of Bid Security	Validity Period (As Prescribed or + OOH + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 CSGER Construction Corporation	Php3,449,526.52	BOND	AISCI	233289	120 CD	Php 73,492.00	SUFFICIENT	1st LCB
2 LARD Builders	3,453,864.14	BOND	PUIC	6803E	120 CD	173,492.00	SUFFICIENT	2nd LCR
3 MAHROX Trading and Construction	3,458,820.75	BOND	BGISC	003390	120 CD	173,492.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								


PREPARED BY:


ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works


APPROVED BY:



ENGR. LUISITO M. MANSOD
 Provincial Engineer
 Chairman-BAC


ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works


ATTY. ROSELLE A. RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC


ENGR. GALLEO V. CUSTODIO
 Member
 BAC-TWG for Civil Works


JOSEPH G. CENDOSA
 Provincial Administrator
 Member-BAC


ENGR. BONIFACIO T. MASILANG, JR.
 PGDH, PGSO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID. : Repair of Ynares Multi-Purpose Covered Court at Barkers Village V, Phase 1, Brgy. Guininyang Boyen I, San Mateo, Rizal : Sheet : 1 of 1
Date Prepared : 10 February, 2021
Location of Contract: San Mateo, Rizal
Approved Budget for the Contract : P=1 652,483.52
Time & Place of Bid Opening : 1:00 P.M. Prov'l Capital
Duration of Project: One Hundred Ninety two (192) calendar days
Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No of Bid Security	Validity Period (As Prescribed or - DOH + 120 cal.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 CSGER Construction Corporation	Php1,678,228.05	BOND	AISCI	236288	120 CD	Php84,625.00	SUFFICIENT	1st LCB
2 JE-DBPA Enterprises	1 682,466.82	BOND	PUIC	28035	170 CD	84,625.00	SUFFICIENT	2nd LCB
3 KIT UBANDAS Construction Corporation	1,686,699.64	BOND	DGISC	003053	120 CD	84,625.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								

PREPARED BY:
[Signature]
ENGR. ANDRES P. C. GONZAL
Head, BAC-TWG for Civil Works

APPROVED BY:
[Signature]
~~ENGR. ENRIQUE B. MONSOD~~
Provincial Engineer,
Chairman-BAC

[Signature]
ENGR. MICHELLE R. SALAMAT
Member
BAC-TWG for Civil Works

[Signature]
MR. ROSELLE A. RAMIREZ, III
Provincial Legal Officer
Vice Chairman-BAC

[Signature]
ENGR. GATELYN CUSTODIO
Member
BAC-TWG for Civil Works

[Signature]
JOSEPH G. CENIDOZA
Provincial Administrator
Member BAC

[Signature]
ENGR. BONIFACIO T. MASILANG, JR.
PGDH, PGSO
Member-BAC

ABSTRACT OF BID AS CALCULATED


(After the Opening of Bids)


Name of Contract & ID: Improvement/Concreteing of Road at Block 11 Pinar / at Lupang Avenida, Hrgy Sta. Ana, Taytay, Rizal Sheet 1 of 1
 Date Prepared 10 February, 2021
 Location of Contract Taytay, Rizal
 Approved Budget for the Contract Php3,547,743.40
 Duration of Project One Hundred (100) calendar days
 Time & Place of Bid Opening 1:00 P.M., Provincial Capital Antipolo City


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No of Bid Security	Validity Period (As Prescribed - DOB + 120 cal)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 G. ANORE Construction	Php3,525,758.28	BOND	AISCI	233287	120 CD	Php177,388.00	SUFFICIENT	1st LCB
2 CSGER Construction Corporation	3,529,762.05	BOND	PUIC	88037	120 CD	177,388.00	SUFFICIENT	2nd LCB
3 JEDBPI Enterprises	3,533,622.81	BOND	BGISC	003058	120 CD	177,388.00	SUFFICIENT	3rd LCB
4 -x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-								
5								


PREPARED BY

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWVG for Civil Works



ENGR. MICHELLE R. SALAMMAT
 Member
 BAC-TWVG for Civil Works



ENGR. GATLIB V. CUSTODIO
 Member
 BAC-TWVG for Civil Works

APPROVED BY

ENGR. EBERTO A. RAMOS
 Provincial Engineer
 Chairman-BAC


ATTY. ROBELLE A. RAMOS
 Provincial Legal Officer
 Vice Chairman-BAC


EUGENE P. QUIRUSAN
 PGDH, JRMO
 Member-BAC


JOSEPH G. CENIDOZA
 Provincial Administrator
 Member BAC


ENGR. BONIFACIO T. MASILANG, JR.
 PGDH, PGSO
 Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: **Concrete of Maysava Road, Brgy. Cuyambay, Tanay, Rizal**

Location of Contract: **Tanay, Rizal**

Approved Budget for the Contract: **Php4,934,345.83**

Duration of Project: **One Hundred Twenty (120) calendar days**

Sheet : **1 of 1**
Date Prepared : **10 February, 2021**
Time & Place of Bid Opening : **1:00 P.M., Prov'l Capitol Antipio City**

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No of Bid Security	Validity Period (As Prescribed or DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 MJP Construction & Development Corporation	Php4,970,260.50	BOND	AISCI	233286	120 CD	Php249,718.00	SUFFICIENT	1st LCB
2 G-B Construction	4,975,087.45	BOND	PUGC	68038	120 CD	249,718.00	SUFFICIENT	2nd LCB
3 KIT UB ADAS Construction Corporation	4,980,500.68	BOND	BGISC	033057	120 CD	249,718.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-								
5								

PREPARED BY:
ENGR. ANDRES POC. GONZAL
Head, SAC-TWG for Civil Works

Michelle R. Salamant
ENGR. MICHELLE R. SALAMANT
Member
BAC-TWG for Civil Works

Engr. Gato Custodio
ENGR. GATLEO CUSTODIO
Member
BAC-TWG for Civil Works

APPROVED BY:
ENGR. LUISITO G. MUNSON
Provincial Engineer
Chairman-BAC

Atty. Roselua A. Ramiloso
ATTY. ROSELUA A. RAMILOSO
Provincial Legal Officer
Vice Chairman-BAC

Eugene P. Durusan
EUGENE P. DURUSAN
PGDH, HRMO
Member-BAC

Josefa C. Centoza
JOSEFA C. CENTOZA
Provincial Administrator
Member-BAC

Engr. Bonifacio T. Masilang, Jr.
ENGR. BONIFACIO T. MASILANG, JR.
PGDH, PGSO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)


Name of Contract & ID : Improvement of Yngres Multi-Purpose Covered Court at Haven for the Elderly, Brgy. Sampaloc, Tandang, Rizal : 1 of 1


Location of Contract : Tandang, Rizal : 10 February, 2021


Approved Budget for the Contract : Php2,721,665.34 : 1:00 P.M., Prov'l Capitol


Duration of Project : One Hundred Twenty Eight (128) calendar days : Arroyo, City


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 cal.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 LARD Builders	Php2,705,213.66	BOND	AISCI	233291	120 CD	Php136,085.00	SUFFICIENT	1st LCB
2 G. ANORE Construction	2,710,942.62	BOND	PUJC	68039	120 CD	36,085.00	SUFFICIENT	2nd LCB
3 USGER Construction Corporation	2,712,704.79	BOND	BGISC	003056	120 CD	136,085.00	SUFFICIENT	3rd LCB
4 -X-X-X-X-X-X-X-X-X-X-X-X-								
5								


PREPARED BY:  **ENGR. MICHELLE R. SALAMAT**
Member
BAC-TWG for Civil Works

APPROVED BY:  **ENGR. ROBERTO A. RAMOS**
Provincial Legal Officer
Vice Chairman-BAC

 **ENGR. GATLEO CUSTODIO**
Member
BAC-TWG for Civil Works

 **EUGENE P. DURUSAN**
PGDH, HRMO
Member-BAC

 **ENGR. BONIFACIO T. MASILANG, JR.**
PGDH, PGSO
Member BAC

 **ENGR. LITO QUINSOD**
Provincial Engineer
Chairman-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID. : Improvement of 2-storey, 6-rooms Ynanes School Bldg. at Evangelista Elem. School. Droy Evangelista, Street Baras, Rizal : 1 of 1


Location of Contract. : Baras, Rizal : Date Prepared : 23 February 2021

Approved Budget for the Contract: Pnp469,672.04 : Time & Place of Bid Opening : 1:00 p.m. Provincial Capitol Antipolo City

Duration of Project: Forty Five (45) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Presented or = OCs + 120.c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 GKB Builders	Php161,665.24	BOND	AISCI	232940	120 CD	Php23,484.00	SUFFICIENT	1st LCR
2 KIT UBIADAS Construction Corporation	484,740.08	BOND	PLUC	64490	120 CD	23,484.00	SUFFICIENT	2nd LCR
3 - x-x-x-x-x-x-x-x-x-x-x-x-								
4								
5								


PREPARED BY:



ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works


ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works



ENGR. GALLEO V. CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY:


ENGR. EUSEBIO P. DURUSAN
 Provincial Engineer
 Chairman-BAC


ATTY. ROSELLE A. RAMICO
 Provincial Legal Officer
 Vice Chairmen-BAC


EUGENE P. DURUSAN
 PGDH, HRMO
 Member-BAC



JOSEPH S. CENIDOZA
 Provincial Administrator
 Member-BAC



ENGR. CAMILA R. COLLANTES, En.P.
 OK-PPDO
 Member - BAC


ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)


Name of Contract & ID: Repair/Repointing of Ynares Multi-Purpose Covered Court & Stage and Improvement of Ynares Multi-Purpose Covered Court and Fence at Brgy. San Isidro, Cainta, Rizal Sheet 3 of 4
 Location of Contract: Cainta, Rizal Date Prepared 23 February, 2021
 Approved Budget for the Contract: Php2,162,969.62 Time & Place of Bid Opening 1:00 p.m. Provincial Capitol, Antipolo City
 Duration of Project: Ninety (90) calendar days

Name of Bidder's	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed: 180 + 120 c.a.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 STEELBEND Construction, Inc.	Php2,147,454.80	BOND	AISC1	232939	120 CD	Php108,149.00	SUFFICIENT	1st LCB
2 NICKERSON Construction	2,149,984.42	BOND	PUIC	64469	120 CD	108,149.00	SUFFICIENT	2nd LCB
3 LARD Builders	2,154,206.96	BOND	BGISC	03074	120 CD	108,149.00	SUFFICIENT	3rd LCB
4 - X-X-X-X-X-X-X-X-X-X-X-X								
5								

PREPARED BY

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works



ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works


ENGR. GATLED V. CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY:

ENGR. LORISITO G. MUNSON
 Provincial Engineer
 Chairman-BAC


ATTY. ROSELLE A. RAMIREZ
 Provincial Legal Officer
 Vice Chairman-BAC


EUGENE V. DURUSAN
 GOV. HRMO
 Member-BAC


JOSEPH G. CENTIDOZA
 Provincial Adm.istrator
 Member-BAC


ENGR. CAMILA R. COLLANTES, EN.P.
 OIC-PPDO
 Member BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of Ynares Multi-Purpose Building and Repairing/Improvement of Ynares Multi-Purpose Covered Court & Ynares Stage at Brgy. San Isidro & Brgy. San Juan, Cainta, Rizal Sheet: 1 of 1

Location of Contract: Cainta, Rizal Date Prepared: 23 February, 2021


Approved Budget for the Contract: Php777,718.68 Time & Place of Bid Opening: 1:00 p.m. Provincial Capitol Antipala City


Duration of Project: Ninety (90) calendar days


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed in ITOB - ITC, etc.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 TRANCOM Engineering Construction	Php767,613.93	BOND	AISCI	232933	120 CD	Php38,886.00	SUFFICIENT	1st LCB
2 LARD Builders	769,043.09	BOND	PLHC	64488	120 CD	38,886.00	SUFFICIENT	2nd LCB
3 CSGER Construction Corporation	771,053.70	BOND	BCISC	03076	120 CD	38,886.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								

PREPARED BY

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works



ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works


ENGR. GATEO J. CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY

ENGR. LUISITO JIMUNSO
 Provincial Engineer
 Chairman - BAC


ENGR. ROSELLE A. RAMIREZ
 Provincial Legal Officer
 Vice Chairman - BAC


EUGENIO DURUSAN
 P.E.DH, HRMO
 Member - BAC


JOSEPH G. SERIDOZA
 Provincial Administrator
 Member - BAC


ENGR. CAMILA F. COLLANTES, En.P.
 OIC-PPDO
 Member - BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)


Name of Contract & ID: Repair of Senior Citizen's Hall & Improvement of Ynares Multi-Purpose Covered Court at Brig. San Andres, Cainta, Rizal Sheet : 1 of 1


Location of Contract: Cainta, Rizal Date Prepared : 23 February, 2021


Approved Budget for the Contract: Php895 056.48 Time & Place of Bid Opening : 1:00 p.m. Provincial Capitol Antipolo City


Duration of Project: Sixty (60) calendar days


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Presented or - DOB + 120 days)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FERMINDOZA Builders and Constructors Construction Enterprises	Php883,496.15	BOND	AISCI	232905	120 CD	Php44,753.00	SUFFICIENT	1st LCB
2. A.M. GOTO Construction	886,904.29	BOND	PUIC	64487	120 CD	44,753.00	SUFFICIENT	2nd LCB
3. GUIYANGCO Construction & Supply	889,661.52	BOND	GGISC	03075	120 CD	44,753.00	SUFFICIENT	3rd LCB
4. - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5.								


PREPARED BY

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works


APPROVED BY

ENGR. LUISITO B. MUNSOND
 Provincial Eng. near Chairman-BAC


ENGR. MICHELLE R. SALAMANT
 Member
 BAC-TWG for Civil Works


ENGR. GATLEY V. CUSTODIO
 Member
 BAC-TWG for Civil Works


EUGENE P. DURUSAN
 PADD, HRMC
 Member-BAC


JOSEPA G. CENDONA
 Provincial Administrator
 Member-BAC


ENGR. CAMILA R. COLLANTES, En.P.
 OIC-PPUC
 Member - BAC


ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Rehabilitation and Concreting of School Ground & Improvement of Ynaries Multi-Purpose Building at Bigy Dalig & Bigy San Roque, Carcara, Rizal Sheet : 1 of 1
 Location of Contract : Carcara Rizal Date Prepared : 23 February, 2021
 Approved Budget for the Contract : Php1,190,503.32 Time & Place of Bid Opening : 1:00 p.m. Provincial Capitol, Antipolo City
 Duration of Project: Sixty (60) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As stated or + DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A. M. GOTO Construction	Php1,176,555.42	BOND	AISCI	232937	120 CD	Php59,526.00	SUFFICIENT	1st LCB
2. J.G. NCRA Builders	1,182,554.86	BOND	PIJIC	64486	120 CD	59,526.00	SUFFICIENT	2nd LCB
3. - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-								
4.								
5.								


PREPARED BY:

ENGR. ANDRENTITO C. GONZAL
 Hbaq, BAC-TWWS for Civil Works


APPROVED BY:

ENGR. LUISITO Q. MUNSOOD
 Provincial Engineer
 Chairman-BAC


ENGR. MICHELLE R. SALAMMAT
 Member
 BAC-TWG for Civil Works


ATTY. ROSELLE A. RAMIREZ
 Provincial Legal Officer
 Vice Chairman-BAC


ENGR. GATLEO V. CUSTODIO
 Member
 BAC-TWG for Civil Works


EUGENE V. DURUSAN
 HSDH, HRMO
 Member-BAC


JOSEPA G. CENTOZAR
 Provincial Administrator
 Member-BAC



ENGR. CAMILA P. COLLANTES, En.P.
 OIC-PPDO
 Member - BAC


ABSTRACT OF BID AS CALCULATED


(After the Opening of Bids)

Name of Contract & ID: Repair/Repainting/Improvement of Ynares Multi-Purpose Covered Court, Brgy. Balabago, Cardona, Rizal Sheet : 1 of 1
 Location of Contract: Cardona, Rizal Date Prepared: 23 February, 2021
 Approved Budget for the Contract: Php 1,762,288.17 Time & Place of Bid Opening: 1:00 p.m. Provincial Capitol Antipolo City
 Duration of Project: Ninety (90) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or + DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 KIT URIADAS Construction Corporation	Php 1,746,348.59	BOND	AISCI	232836	120 CD	Php 88,115.00	SUFFICIENT	1st LCB
2 LARD Builders	1,750,031.66	BOND	PLUC	64485	120 CD	88,115.00	SUFFICIENT	2nd LCB
3 YAKALER Construction & Supplies	1,754,788.77	BOND	BGISC	03078	120 CD	88,115.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								

PREPARED BY

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works


ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works



ENGR. GATTELO V. CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY:

ENGR. LUISITO S. MUNSON
 Provincial Engineer
 Chairman-BAC


ATTY. ROSELLE A. RAMIREZ
 Provincial Legal Officer
 Vice Chairmen-BAC


EUGENE P. DURUSAN
 PGDH, IRMO
 Member BAC


JOSEPH G. GENIDOZA
 Provincial Administrator
 Member-BAC


ENGR. CAMILA R. COLLANTES, En.P.
 OIC-PPDO
 Member - BAC


ABSTRACT OF BID AS CALCULATED


(After the Opening of Bids)


Name of Contract & ID Concreting (portion) of Farm to Market Road going to VJS Farm, Brgy. Pagkalinawan, JalaJala, Rizal
 Location of Contract JalaJala, Rizal
 Approved Budget for the Contract: Php1,049,315.59
 Duration of Project: Sixty Four (64) calendar days


Sheet 1 of 1
 Date Prepared 23 February, 2021
 Time & Place of Bid Opening 1:00 p.m. Provincial Capitol Antipolo City


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed in COB + 120 cal)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 GUIYANGCO Construction & Supply	Php1,037,501.00	BOND	AISCI	232003	120 CD	Php52,466.00	SUFFICIENT	1st LCB
2 DARCY & ANNA Bidders and Trading	1,040,728.97	BOND	PUIC	64484	120 CD	52,466.00	SUFFICIENT	2nd LCB
3 - X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X								
4								
5								


PREPARED BY

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works


ENGR. MICHELLE R. SALAMIAT
 Member
 BAC-TWG for Civil Works


ENGR. GATELY V. CUSTODIO
 Member
 BAC-TWG for Civil Works


ENGR. CAMILA R. COLLANTES, En.P.
 OAC-PPDO
 Member - BAC

APPROVED BY

ENGR. ROSEMARIE RAMOS
 Provincial Engineer
 Chairman-BAC


EUGENE P. DURUSAN
 PSD11, HRMO
 Member BAC


JOSEPH S. CERIDOZA
 Provincial Administrator
 Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Construction of Storage Room at Bombongan Elem. School Brgy Bombongan, Morong, Rizal Sheet : 1 of 1

Location of Contract: Morong, Rizal

Approved Budget for the Contract: Php57,836.83

Duration of Project: Sixty (60) calendar days

Date Prepared: 23 February, 2021

Time & Place of Bid Opening: 1:00 p.m. Provincial Capitol Antipolo City


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or + DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. GKB Builders	Php509,142.33	HOND	AISCI	232532	120 CD	Php25,692.00	SUFFICIENT	1st LCB
2. TRANCOM Engineering Construction	511,145.50	BOND	PUIC	64482	120 CD	25,692.00	SUFFICIENT	2nd LCB
3. * * * * *								
4								
5								

PREPARED BY


ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works


APPROVED BY


ENGR. LUISITO A. MUNSOD
Provincial Engineer
Chairman-BAC



ENGR. MICHELE R. SALAMAT
Member
BAC-TWG for Civil Works


ENGR. ROSELLE A. RAMILO
Provincial Legal Officer
Vice Chairman-BAC


ENGR. GATTELO V. CUSTODIO
Member
BAC-TWG for Civil Works


EUGENE P. DURUSAN
RACDH, HRMO
Member-BAC


JOSEPA S. CENIDOZA
Provincial Administrator
Member BAC


ENGR. CAMILA R. COLLANTES, EN.P.
OIC-PPDO
Member - BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)


Name of Contract & ID : Repair/Repainting/Improvement of Ynares Mu'1 Purpose Building, Brig. Maybancal Morong, Rizal Sheet : 1 of 1


Location of Contract: Morong, Rizal Date Prepared : 23 February, 2021


Approved Budget for the Contract: Php1,011,930.25 Time & Place of Bid Opening : 1:00 p.m. Provincial Capitol


Duration of Project: Seventy (70) calendar days Bid Opening : Antipolo City


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or - DOB - 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 J.G NORA Builders	PHp998,913.80	BOND	AISCI	232934	120 CD	PHp50,597.00	SUFFICIENT	1st LCB
2 LANSANG Construction	1,002,146.34	BOND	PUIC	64481	120 CD	50,597.00	SUFFICIENT	2nd LCB
3 XXXXXXXXXXXXXXXXXXXX								
4								
5								


PREPARED BY: 
ENGR. ANDREITO C. GONZAL
 Head, BAC-TWG for Civil Works


APPROVED BY: 
ENGR. LUISITO SINSOD
 Provincial Engineer
 Chairman-BAC


ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works


ENGR. GATLEO V. CUSTODIO
 Member
 BAC-TWG for Civil Works


EUGENE P. DURUSAN
 PSDH, HRMO
 Member-BAC


JOSEPH G. SERFIDOZA
 Provincial Administrator
 Member-BAC


ENGR. CANILA R. COLLANTES, En.P.
 OIC-PPDO
 Member - BAC


ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)


Name of Contract & ID: **Repair/Repainting of 3-units, 2-storey Ynares Multi Purpose Bldg. (Health Center, Brgy. Hall, RICC & BHW Office), Brgy. San Pedro, Morong, Rizal** Sheet: **1 of 1**
 Date Prepared: **23 February, 2021**
 Location of Contract: **Morong, Rizal** Time & Place of Bid Opening: **1:00 p.m. Provincial Capitol Antipolo City**
 Approved Budget for the Contract: **Php1,047,180.54**
 Duration of Project: **Ninety (90) calendar days**

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	Nd. of Bid Security	Validity Period (As Prescribed or = 000 * 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 S.B. SORIANO Construction	Php1,032,172.10	BOND	AISCI	233820	120 CD	Php52,360.00	SUFFICIENT	1st LOB
2 LARD Builders	1,036,095.17	BOND	FUIC	64480	120 CD	52,360.00	SUFFICIENT	2nd LOB
3 * * * * *								
4								
5								


PREPARED BY


ENGR. ANDRETTO C. GONZAL
 Head, BAC-TWG for Civil Works


APPROVED BY



ENGR. EDITH B. MUNSD
 Provincial Engineer
 Chairman BAC


ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works


ENGR. GATLEY V. CUSTODIO
 Member
 BAC-TWG for Civil Works


EUGENIO P. DURUSAN
 P.D.H. HRMO
 Member-BAC


ATTY. ROSELLE A. RAMLO
 Provincial Legal Officer
 Vice Chairman BAC


JOSEPH S. GENIDOZA
 Provincial Administrator
 Member-BAC










ENGR. CAMILA P. COLLANTES, En.P.
 CIC-PPDO
 Member - BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID.	Repair/Repaaming of Ynares School Buildings at Quisao National High School, Hrgy Quisao, Piliila, Rizal	Sheet	1 of 1
Location of Contract:	Piliila, Rizal	Date Prepared	23 February, 2021
Approved Budget for the Contract	Php1,554,057.79	Time & Place of Bid Opening	1.00 p.m. Provincial Capitol Antipolo City
Duration of Project	Eighty Six (86) calendar days		

No.	Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No of Bid Security	Validity Period (As Prescribed or + 30% + 120 c.d.t)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1	LARD Builders	Php1,539,017.20	BOND	AISCI	233819	120 CD	Php77,703.00	SUFFICIENT	1st LCB
2	CSGER Construction Corporation	1,547,047.20	BOND	PUIC	64479	120 CD	77,703.00	SUFFICIENT	2nd LCB
3	X-X-X-X-X-X-X-X-X-X-X-X								
4									
5									

<p>PREPARED BY  ENGR. ANDRESITO C. GONZAL Head, BAC-TWG for Civil Works</p>	<p> ENGR. MICHELE R. SALAMAT Member BAC-TWG for Civil Works</p>	<p> ENGR. GATLEY V. CUSTODIO Member BAC-TWG for Civil Works</p>
<p>APPROVED BY  ENGR. LUISITO MUNSON Province Engineer Chairman BAC</p>	<p> ATTY. ROSELLE A. RAMILO Provincial Legal Officer Vice Chairman BAC</p>	<p> EUGENE P. DURUSAN RDH, HRMO Member BAC</p>
	<p> JOSEFA S. CERIDOZA Provincial Administrator Member-BAC</p>	<p> ENGR. CAMILA R. COLLANATES, En.P. OIC-PPDO Member - BAC</p>

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID. : Construction/Concreting of Portion of Masanlot Feeder Road, at Brgy. Quisao, Piliilla, Rizal

Sheet : 1 of 1

Location of Contract. : Piliilla, Rizal

Date Prepared : 23 February, 2021

Approved Budget for the Contract. : Php2,858,597.50

Time & Place of Bid Opening : 1.00 p.m. Provincial Capitol

Duration of Project : Eighty (80) calendar days

Anticipo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or DOB + 120 = d)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 LARD BUILDERS	Php2,839,488.04	BOND	AISCI	23381B	120 CD	Php142,930.00	SUFFICIENT	1st LCB
2 NICKERSON CONSTRUCTION	2,844,954.00	BOND	PUIC	6447B	120 CD	142,930.00	SUFFICIENT	2nd LCB
3 STEELSEND CONSTRUCTION, INC.	2,848,671.73	BOND	BGISC	03077	120 CD	142,930.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-								
5								

PREPARED BY


ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works


ENGR. MICHEL E. R. SALAMAT

Member

BAC-TWG for Civil Works


ENGR. GATLEQ. CUSTODIO

Member

BAC-TWG for Civil Works

APPROVED BY:


ENGR. LUISITO MUNSD

Provincial Engineer

Chairman-BAC


EUGEEN P. DURUSAN

PGOH, HRMO

Member-BAC


JOSE W. CENTODORA

Provincial Administrator

Member-BAC


ENGR. CAMILA R. COLLANTES, EN.P.

OIC-PPDO

Member - BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID. Construction/Concreting of Portion of Upper Dama Street at B'gy. Niogan, Pililla, Rizal

Location of Contract. Pililla, Rizal

Approved Budget for the Contract. Php 1,159,195.72

Duration of Project. Sixty (60) calendar days


Sheet 1 of 1

Date Prepared 23 February, 2021


Time & Place of Bid Opening 1:00 p.m. Provincial Capitol Antipolo City


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or + 120 e.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 DANCY & ANNA Bidders and Trading	Php 1,146,091.27	BOND	AISCI	233817	120 CD	Php 57,960.00	SUFFICIENT	1st LCB
2 YAKALER Construction & Supplies	1,149,043.37	BOND	PUIC	64477	120 CD	57,960.00	SUFFICIENT	2nd LCB
3 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
4								
5								


PREPARED BY:


 **ENGR. ANDRESITO C. GONZAL**
Head BAC-TWG for Civil Works


APPROVED BY:

 **ENGR. LUISITO S. MUNSON**
Provincial Engineer
Chairman - BAC

 **ENGR. MICHAEL R. SALAMMAT**
Member
BAC-TWG for Civil Works

 **ENGR. ROSELLE A. RAMON**
Provincial Legal Officer
Vice Chairman - BAC

 **ENGR. GATELY V. CUSTODIO**
Member
BAC-TWG for Civil Works

 **EUGENE Y. DURUSAN**
PGDH, HRMO
Member - BAC

 **ENGR. CAMILA R. COLLANTES, EN.P.**
CIC-PPDO
Member - BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Concreting of Portion of E Tibay Street (Pulo), at Brgy. Wawa, Piliña, Rizal

Location of Contract: Piliña, Rizal


Approved Budget for the Contract: Php999,698.14

Duration of Project: Sixty (60) calendar days


Sheet: 1 of 1
Date Prepared: 23 February, 2021
Time & Place of Bid Opening: 1:00 p.m. Provincial Capitol, Anticipo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed in JOB - 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 LARD Builders	Php997,712.94	HOND	AISCI	232925	120 CD	Php49,985.00	SUFFICIENT	1st LCB
2 NICKERSON Construction	989,683.44	BOND	PUIC	84476	120 CD	49,985.00	SUFFICIENT	2nd LCB
3 KIT UBIADAS Construction Corporation	992,165.81	BOND	BGISC	03069	120 CD	49,985.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								


PREPARED BY:


ENGR. ANDRISTO C. GONZAL
Head, BAC-TWG for Civil Works


APPROVED BY:



ENGR. ANDRISTO C. MUNSD
Provincial Engineer
Chairman-BAC



ENGR. MICHELE R. SALAMAT
Member
BAC-TWG for Civil Works


ENGR. ROSELLE A. RAMILLA
Provincial Legal Officer
Vice Chairman-BAC


ENGR. GATELY CUSTODIO
Member
BAC-TWG for Civil Works


EUGENE P. DURUSAN
PGDH, HRMO
Member-BAC


JOSEFA B. GEMBOZA
Provincial Administrator
Member-BAC


ENGR. CAMILA R. BOLLANTES, En.P.
OIC-PPDO
Member - BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Repair/Improvement of Ynares Multi-Purpose Bldg. Brgy. San Rafael, Rodriguez, Rizal

Sheet : 1 of 1

Location of Contract : Rodriguez, Rizal

Date Prepared : 23 February, 2021

Approved Budget for the Contract : Pnp1,081,373.63


Time & Place of Bid Opening : 1:03 p.m. Provincial Capitol

Duration of Project : Eighty (80) calendar days


Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or + DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 LARD Builders	Pnp1,057,047.85	BOND	AISCI	233823	120 CD	Pnp64,069.00	SUFFICIENT	1st LCB
2 FERMINDOZA Builders and Construction Enterprises	1,075,346.97	BOND	PLMC	61461	20 CD	54,069.00	SUFFICIENT	2nd LCB
3 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
4								
5								


PREPARED BY:



ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works



ENGR. MICHELLE R. SALAMAT
Member
BAC-TWG for Civil Works



ENGR. GATELEY CUSTODIO
Member
BAC-TWG for Civil Works


APPROVED BY:


ENGR. LUISITO G. MUNSON
Provincial Engineer
Chairman-BAC


ATTY. ROSELLE A. RAMILOS
Provincial Legal Officer
Vice Chairman-BAC


EUGENE PURUSAN
PGDH, HRMO
Member-BAC


JOSEPH G. CENTOZA
Provincial Administrator
Member-BAC


ENGR. CAMILA R. COLLANTES, En.P.
OIC-PPDO
Member - BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair of Waiting Shed & Ynares Multi-Purpose Bldg. at Brgy. Puroy, Rodriguez, Rizal Sheet: 1 of 1


Location of Contract: Rodriguez, Rizal Date Prepared: 23 February, 2021

Approved Budget for the Contract: Php1,014,252.71 Time & Place of Bid Opening: 1:00 p.m. Provincial Capitol Antipolo City


Duration of Project: Seventy (70) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed in - DBE + 120 i.c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 CSGER Constructor Corporation	Php998,089.71	BOND	AISC	232931	120 CD	Php50,713.00	SUFFICIENT	1st LCB
2 A. M. GOTO Constructor	1,005,855.51	BOND	PUIC	64462	120 CD	50,713.00	SUFFICIENT	2nd LCB
3 -x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-								
4								
5								

PREPARED BY:


ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works


ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works



ENGR. GATELY CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY:


ENGR. LUISITO E. MUNSO
 Provincial Engineer
 Chairman - BAC


ATTY. ROSELLE A. RAMKO
 Provincial Legal Officer
 Vice Chairman - BAC


EUGENE P. DURUSAN
 RSDH, HRMO
 Member - BAC


JOSEPH G. CERIDOZA
 Provincial Administrator
 Member - BAC


ENGR. CAMILA R. COLLANTES, En.P.
 OIC-IPDO
 Member - BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Fence & Improvement of Yards Multi-Purpose Covered Court at Brgy. San Isidro, Rodriguez, Rizal Sheet : 1 of 1

Location of Contract : Rodriguez, Rizal Date Prepared : 23 February, 2021

Approved Budget for the Contract : P=1,922,977.18 Time & Place of Bid Opening : 1:00 p.m. Provincial Capitol Antipala City


Duration of Project : Ninety (90) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (as Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. NICKERSON Construction	Php1,902,588.85	HOND	AISCI	233900	120 CD	Pho86,149.00	SUFFICIENT	1st LCB
2. K/T UBAYANS Construction Corporation	1,908,659.59	BOND	BGISC	03071	120 CD	96,149.00	SUFFICIENT	2nd LCB
3. GUIYANGCO Construction & Supply	1,912,726.72	BOND	PUIC	64463	120 CD	96,149.00	SUFFICIENT	3rd LCB
4. -x-x-x-x-x-x-x-x-x-x-x-x-								
5								

PREPARED BY:

ENGR. ANDRES TO C. GONZAL

Head, BAC-TWIG for Civil Works


ENGR. MICHELLE R. SALAMAT

Member

BAC-TWIG for Civil Works


ENGR. GALLEO V. CUSTODIO

Member

BAC-TWIG for Civil Works

APPROVED BY:

ENGR. LUISITO GUMONSOD

Provincial Engineer

Chairman-BAC


ATTY. ROSELLE A. RAMILLO

Provincial Legal Officer

Vice Chairman-BAC


EUGENE P. DURUSAN

PCOH, HRMO

Member-BAC


JOSE H. G. CERIDOZA

Provincial Administrator

Member-BAC


ENGR. CAMILA R. COLLANTES, En.P.

OIC-PPDO

Member - BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Welcome Arc Improvement/Repair (Repainting of Ynares Multi-Purpose Covered Court, Sheet
and Stage at Brgy. San Isidro and Brgy. Burgos, Rodriguez, Rizal : : 1 of 7
Date Prepared : 23 February, 2021

Location of Contract : Rodriguez, Rizal : : 1 00 p.m. Provincial Capitol
Approved Budget for the Contract : P11,975,671.93 : : Antipolo City
Duration of Project : Eighty (80) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed - DOB + 120 calendar days)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 LARD Builders	Php1,090,617.61	BOND	AISI	233828	120 CD	Php93,834.00	SUFFICIENT	1st LCB
2 J G NCRA Builders	1,063,971.30	BOND	PUIC	64467	120 CD	93,834.00	SUFFICIENT	2nd LCB
3 KIT UBIDAS Construction Corporation	1,067,283.13	BOND	BGISC	03072	120 CD	93,834.00	SUFFICIENT	3rd LCB
4 XXXXXXXXXXXXXXXXXXXX								
5								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR. MICHAEL R. SALAMAT
Member
BAC-TWG for Civil Works

ENGR. GATLEY V. CUSTODIO
Member
BAC-TWG for Civil Works

APPROVED BY:
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Chairman-BAC

ATTY. ROSELLE A. RAMIREZ
Provincial Legal Officer
Vice Chairman-BAC

EUGENE DURUSAN
PGHT, HRMO
Member-BAC

JOSEPH G. CENTOZA
Provincial Administrator
Member-BAC

ENGR. GAMILA R. COLLANTES, En.P.
OIC PPDO
Member - BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Construction/Provision of Wash Facilities (Water Sanitation & Hygiene) Tierra Monte Subd., Brgy. Sitaigan, San Mateo, Rizal Sheet : 1 of 1

Location of Contract: San Mateo, Rizal Date Prepared : 23 February, 2021

Approved Budget for the Contract: Pp1,389,420.04 Time & Place of Bid Opening : 1:00 p.m. Provincial Capitol

Duration of Project: Eighty (80) calendar days Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or - DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 LARD Builders	Php1,375,031.46	BOND	AISCI	233830	120 CD	PP69,472.00	SUFFICIENT	1st LCB
2 LANSANG Construction	1,378,431.77	BOND	PUIC	64468	120 CD	69,472.00	SUFFICIENT	2nd LCB
3 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
4								
5								

PREPARED BY:

ENGR. ANDRENITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR. MICHELLE R. SALAMAT
Member
BAC-TWG for Civil Works

ENGR. GALLEON CUSTODIO
Member
BAC-TWG for Civil Works

APPROVED BY:

ENGR. LUISITO B. MUNSD
Provincial Engineer
Chairman-BAC

ATTY. ROSELEE A. RAMICO
Provincial Legal Officer
Vice Chairman-BAC

EUGENE P. DURUSAN
POSH, HRMO
Member-BAC

JOSEPH A. BENITOZA
Provincial Administrator
Member-BAC

ENGR. CAMILA R. COLLANTES, En.P.
OIC-PPDO
Member - BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID. : Repair/Repainting of Ynares School Buildings at Dulongbayan Elem. School, Brgy Dulongbayan I, San Mateo, Rizal Sheet : 1 of 1
 Location of Contract: San Mateo, Rize Date Prepared : 23 February, 2021
 Approved Budget for the Contract. : Php2,799,216.24 Time & Place of Bid Opening : 1:00 p.m. Provincial Capitol
 Duration of Project : Seventy Two (72) calendar days : Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (as Prescribed or - POB - + -30 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 CSGEN Construction Corporation	Php2,780,185.41	BOND	AISCI	233829	120 CD	Php199,911.00	SUFFICIENT	1st LCB
2 KIT UBIADAS Construction Corporation	2,785,739.76	BOND	FUIC	64459	120 CD	199,911.00	SUFFICIENT	2nd LCB
3 NICKERSON Construction	2,789,115.33	BOND	BGISC	50073	120 CD	199,911.00	SUFFICIENT	3rd LCB
4 * * * * *								
5								

PREPARED BY

ENGR. ANDRETO C. GONZAL

Head, BAC-TWG for Civil Works


ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works


ENGR. GATLIB V. CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY

ENGR. LUISO G. MUNSOND

Provincial Engineer

Chairman-BAC


EUGENE P. DURUSAN
 PSDH, HRMO
 Member-BAC


JOSEPH G. GENDOCZA
 Provincial Administrator
 Member-BAC


ENGR. CAMILA R. SOLMANTES, En.P.
 OIC-PPDO
 Member BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & (s) Repainting/Improvement of Ynares Multi-Purpose Covered Court & Construction of Comfort Room at Brgy. Ampid I, San Mateo, Rizal Sheet 1 of 1
 Date Prepared 23 February, 2021
 Location of Contract San Mateo, Rizal Time & Place of Bid Opening 1:00 p.m., Provincial Capitol Antipolo City
 Approved Budget for the Contract: Php 1,018,657.51
 Duration of Project: Sixty (60) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or 120 c.d. or 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 CSGER Constructor Corporation	Php1,005,581.75	BOND	AISCI	233827	120 CD	Php50,933.00	SUFFICIENT	1st LCB
2 YAKALIER Construction & Supplies	1,009,930.18	BOND	PUIC	64470	120 CD	50,933.00	SUFFICIENT	2nd LCB
3 GKB Builders	1,011,762.87	BOND	AISCI	233822	120 CD	50,933.00	SUFFICIENT	3rd LCB
4 -XXXXXXXXXXXXXXXXXX								
5								

PREPARED BY

ENGR. ANDRES T. C. GONZAL

Head, BAC-TWG for Civil Works

APPROVED BY:

ENGR. LUIS TORRES MUNSOD

Provincal Engineer

Chairman - BAC

ENGR. MICHELLE R. SALAMAT

Member

BAC-TWG for Civil Works

ENGR. GATLEO V. CUSTODIO

Member

BAC-TWG for Civil Works

EUGENE P. DURUSAN

PGDH, HRMO

Member-BAC

JOSEPH A. CENIDOZA

Provincal Administrator

Member-BAC

ENGR. CAMILA R. COLLANTES, En.P.

OIC-PPDO

Member - BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids.)

Name of Contract & ID. : Improvement of Depiled School Buildings at San Mateo Sen or High School, Sta. Cecilia Subd., Brgy. Sheet : 1 of 1
 Guinang Bayan I, San Mateo, Rizal Date Prepared : 23 February, 2021


Location of Contract: San Mateo, Rizal Time & Place of Bid Opening : 1:00 p.m. Provincial Capitol
 Approved Budget for the Contract. Php741,935.05 Antipolo City
 Duration of Project: Fully Eight (8) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed - DOG - 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 LARD Builders	Php730,774.95	BOND	AISCI	233828	120 CD	Php37,092.00	SUFFICIENT	1st LCB
2 TRANCOM Engineering Construction.	735,544.49	BOND	PUIC	61471	120 CD	37,092.00	SUFFICIENT	2nd LCB
3 FERMINOZA Builders and Construction Enterprises	735,765.51	BOND	AISCI	233821	120 CD	37,092.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								


PREPARED BY


ENGR. ANDRENITO C. GONZAL
 Head, BAC-TWG for Civil Works


APPROVED BY



ENGR. LUALABA C. MUNSON
 Provincial Engineer
 Chairman-BAC



ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works


EUGENE P. OURUSAN
 PGDH, HRMO
 Member-BAC


ENGR. GATLEG V. CUSTODIO
 Member
 BAC-TWG for Civil Works


JOSEPH G. CENTOZA
 Provincial Administrator
 Member-BAC


ENGR. CAMILA R. COLLANTES, En.P.
 OIC-PPDO
 Member - BAC


ATTY. ROSELLE A. RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids.)

Name of Contract & ID. Repair/Repairing/Improvement of Ynares Multi-Purpose Covered Court & Construction of Demountable Stages at Brgy. San Juan & Brgy. Dolores, Taytay, Rizal

Location of Contract. Taytay, Rizal


Approved Budget for the Contract. Php 734,433.67

Duration of Project Ninety (90) calendar days

Sheet 1 of 1
 Date Prepared 23 February, 2021
 Time & Place of Bid Opening 1:00 p.m. Provincial Capitol Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No of Bid Security	Validity Period (As Prescribed or = DDB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 K/I LUBIDAS Construction Corporation	Php 1,719,031.41	BOND	AISC	233811	120 CD	Php 86,722.00	SUFFICIENT	1st LCB
2 A.M. GOTO Construction	1,725,971.32	BOND	PUIC	84472	120 CD	86,722.00	SUFFICIENT	2nd LCB
3 CSGER Construction Corporation	1,728,513.05	BOND	PUIC	84454	170 CD	86,722.00	SUFFICIENT	3rd LCB
4 - x x x x x x x x x x x x x x x x								
5								


PREPARED BY


ENGR. ANDRES M. C. GONZAL
 Head, BAC-TWG for Civil Works

APPROVED BY



ENGR. LUIS M. MUNSO
 Provincial Engineer
 Chairman-BAC



ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works



ENGR. GATELO V. CUSTODIO
 Member
 BAC-TWG for Civil Works

BAC-TWG for Civil Works


ATTY. ROSALINDA ROMULO
 Provincial Legal Officer
 Vice Chairman-BAC


EUGENE P. DURUSAN
 PDDH, HRMO
 Member-BAC


JOSEPH G. GENDOZA
 Provincial Administrator
 Member-BAC


ENGR. CAMILA R. GOLLANTES, En.P.
 OIC-PPDO
 Member - BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair/Repainting of Ynares School Buildings at Brgy. Plaza Akon, Tanay, Rizal

Sheet: 1 of 1

Location of Contract: Tanay, Rizal

Date Prepared: 23 February, 2021

Approved Budget for the Contract: P101,862,033.65


Time & Place of Bid Opening: 1:00 p.m. Provincial Capitol

Duration of Project: Ninety (90) calendar days

Auisolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period/As Presented in a DOB (120 c.d.)	Required Bid Security	Sufficient / Insufficient:	Remarks / Ranking
1 LARD Builders	Php1,857,659.68	BOND	AISCI	233812	120 CD	Php94,102.00	SUFFICIENT	1st LCB
2 GUIYANGCO Construction & Supply	1,866,348.47	BOND	PUIC	64478	120 CD	94,102.00	SUFFICIENT	2nd LCB
3 J G NORA Builders	1,672,755.49	BOND	PUIC	64483	120 CD	94,102.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								


PREPARED BY:


ENGR. ANDRES M. C. GONZAL
 Head, BAC-TWG for Civil Works


APPROVED BY:



ENGR. LUISITO M. SANTOS
 Provincial Engineer
 Chairman-BAC


ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works


EUGENE P. DURUSAN
 P.D.H. HRMO
 Member-BAC


ENGR. GATLEG V. CUSTODIO
 Member
 BAC-TWG for Civil Works


JOSEMAR G. GEMDOZA
 Provincial Administrator
 Member-BAC


ENGR. CAMILA R. COLLANTES, En.P.
 OIC, PPOO
 Member - BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Drainage Canal and Soil Embankment at Patricio Jarin Main Elem School, Brgy San Isidro, Tanay, Rizal

Location of Contract: Tanay, Rizal

Approved Budget for the Contract: Php1,590,215.84

Duration of Project: Ninety Six (96) calendar days


Sheet: 1 of 1

Date Prepared: 23 February, 2021


Time & Place of Bid Opening: 1:00 p.m. Provincial Capitol Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or + 1XOB + 120 c d)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 GKB Builders	Php1,573,102.27	BOND	AISCI	233813	120 CD	Php79,511.00	SUFFICIENT	1st LCB
2 IARD Builders	1,579,929.77	BOND	PUIC	64474	120 CD	79,511.00	SUFFICIENT	2nd LCB
3 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
4								
5								

PREPARED BY:



ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works


APPROVED BY:


ENGR. LUISITO G. NUNSOD
 Provincial Engineer
 Chairman-BAC



ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works


BAC-TWG for Civil Works



EUGENE DURUSAN
 PGDH, HRMO
 Member-BAC


ENGR. GATLEY V. CUSTODIO
 Member
 BAC-TWG for Civil Works

BAC-TWG for Civil Works


JOSEFA G. CERIDOZA
 Provincial Administrator
 Member-BAC


ENGR. CAMILA R. POLLANTES, En.P.
 OIC-PPDO
 Member BAC



ADY-ROSELLE A. RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC


ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)


Name of Contract & ID: Construction of Penmeter Fence at Balimbing Elem. School. Brgy. Plaza Aldea, Tanay, Rizal
 Location of Contract: Tanay, Rizal
 Approved Budget for the Contract: Php3,499,145.85
 Duration of Project: One Hundred Thirty Two (132) calendar days


Sheet: 1 of 1
 Date Prepared: 23 February, 2021
 Time & Place of Bid Opening: 1:00 p.m Provincial Capitol Antipolo City


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As prescribed in I-DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. MVH Construction & General Services	Php3,477,105.60	BOND	PLUC	68043	120 CD	Php174,958.00	SUFFICIENT	1st LCB
2. STEEL BEND Construction, Inc	3,481,862.26	BOND	PLUC	68042	120 CD	174,958.00	SUFFICIENT	2nd LCB
3. DARCY & ANNA Builders and Trading	3,486,562.58	BOND	BGISC	11187	120 CD	174,958.00	SUFFICIENT	3rd LCB
4 - x-x-x x-x-x-x-x-x-x-x-x-x								
5								


PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works


APPROVED BY:

ENGR. LUISITO GONZAL
 Provincial Engineer
 Chairman-BAC



ENGR. MICHELLE R. SALAMANT
 Member
 BAC-TWG for Civil Works


ENGR. GATLEY V. CUSTODIO
 Member
 BAC-TWG for Civil Works


EUGENE P. DURUSAN
 P.D.H. HIRMO
 Member-BAC


ROSELLE A. RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC


JOSEPH S. ERIBOSA
 Provincial Administrator
 Member-BAC


ENGR. CAMILA R. COLLANTES, EN.P.
 DIC-PPDO
 Member - BAC


ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)


Name of Contract & ID. Repair/Repainting/Improvement of Ynares Multi-Purpose Covered Court at Balibaring Elem School, Brgy Plaza Aldea Tanay, Rizal Sheet 1 of 1
 Location of Contract Tanay, Rizal Date Prepared 23 February, 2021
 Approved Budget for the Contract. Php 7,549,839.13 Time & Place of Bid Opening 1:00 p.m. Provincial Capitol, Antipolo City
 Duration of Project: Ninety (90) calendar days


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or as DOR + 120 c d)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 LARD Builders	Php 1,533,706.04	BOND	AISCI	233814	120 CD	Php 7,492.00	SUFFICIENT	1st LCB
2 FERMINDOZA Builders and Construction Enterprises	1 538,542.39	BOND	PUIC	64475	120 CD	77,492.00	SUFFICIENT	2nd LCB
3 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
4								
5								

PREPARED BY

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works


ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works



ENGR. GATELY V. CUSTODIO
 Member
 BAC-TWG for Civil Works


ENGR. CAMILA F. COLLANTES, En.P.
 OIC-PPDO
 Member BAC

APPROVED BY

ENGR. LUISITO C. MUNSON
 Provincial Engineer
 Chairman-BAC


EUGENE M. DURUSAN
 PADDH, HRMO
 Member-BAC


JOSEPH G. CERMEZOZA
 Provincial Administrator
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair/Repa nting/Improvement of Ynares Schoo- Building, Ynares Multi-Purpose Covered Court & Stage at Drgy. Bagumbayan & Brgy Prinsa , Teresa Rizal

Location of Contract: Teresa, Rizal

Approved Budget for the Contract: Pnp1,251,849.15


Duration of Project: Seventy (70) calendar days


Sheet : 1 of 1


Date Prepared : 23 February, 2021


Time & Place of Bid Opening : 1:00 p.m. Provincial Capitol Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank/ Company	No. of Bid Security	Validity Period (As Provided or = OCMs + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 YAKALER Construction & Supplies	Php1,235,614.39	BOND	AISCI	233815	120 CD	Php62,593.00	SUFFICIENT	1st LCB
2 DARCY & ANNA Builders and Trading	1,245,647.61	BOND	PUIC	64484	120 CD	62,593.00	SUFFICIENT	2nd LCB
3 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-								
4								
5								


PREPARED BY: 
ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works


ENGR. MICHELLE R. SALAMANT
 Member
 BAC-TWG for Civil Works



ENGR. GALLEO V. CUSTODIO
 Member
 BAC-TWG for Civil Works


ENGR. CAMILA R. COLLANTES, En.P.
 OIC-PPDO
 Member - BAC


EUGENIO P. DURUSAN
 PGDH, HRMO
 Member-BAC


JOSEFA G. BENITOZA
 Provincial Administrator
 Member-BAC


ENGR. ROSELLE A. RAMIRO
 Provincial Legal Officer
 Vice Chairman-BAC


ENGR. CUSTODIO MUNSON
 Provincial Engineer
 Chairman-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID:

Repair/Repainting of 1-storey 8-rooms Ynares School Building at Carlos "Botong" Francisco Memorial High School, Brgy. Manahang Parang, Argono, Rizal

Sheet

1 of 1

Date Prepared

22 March 2021

Time & Place of Bid Opening

1:00 P.M., Provl Cap Antipolo City

Location of Contract:

Argono, Rizal

Approved Budget for the Contract:

Php1,897,458.15

Duration of Project:

Sixty (60) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or DOB + 120 cal.)	Required Bid Security	Sufficient / Insufficient	Remarks
1 KIT UBIADAS Construction Corporation	Php1,084,321.61	BOND	ASCI	233575	120 CD	php94,873.00	SUFFICIENT	1B
2 JRD-D2 Enterprises	1,889,051.43	BOND	PLUC	57179	120 CD	94,873.00	SUFFICIENT	2B
3 -XXXXXXXXXXXXXXXXXXXX								
4								
5								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWIG for Civil Works

ENGR. MICHELLE R. SALAMAT

Member BAC-TWIG for Civil Works

ENGR. GATLBO V. CUSTODIO

Member BAC-TWIG for Civil Works

APPROVED BY:

~~ENGR. ANDRESITO C. GONZAL~~

~~Provincial Engineer
Chairman-BAC~~

ALY ROSELLE A. RAMON

Provincial Legal Officer
Vice Chairman-BAC

EUGENE P. DURUSAN

PGDH HRMO
Member-BAC

ENGR. CAMILLA R. COLLA

OIG-PPDO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Asphalt Overlaying of Various Streets at Victoriaville Subd. Brgy. Sta. Cruz, Antipolo, City

Sheet: 1 of 1
 Date Prepared: 22 March 2021
 Time & Place of Bid Opening: 1:00 P.M., Prov'l Caf Antipolo City

Location of Contract: Antipolo City
 Approved Budget for the Contract: Php2,699,656.94
 Duration of Project: Study Four (04) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = OCS + 120 cal.)	Required Bid Security	Sufficient / Insufficient	Remark
1 JRD-D2 Enterprises	Php2,683,042.27	BOND	ANSCL	233552	120 CD	Php134,553.00	SUFFICIENT	1
2 L. EUSEBIO ACE Development Corporation	2,688,269.60	BOND	PLUC	57178	120 CD	134,553.00	SUFFICIENT	2
3 FRANCOM Engineering Contribution	2,691,157.55	BOND	BQISC	011511	120 CD	134,553.00	SUFFICIENT	3
4 -XXXXXXXXXXXXXXXXXXXX								
5								

PREPARED BY

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWGS for Civil Works


ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWGS for Civil Works



ENGR. GATELDY CUSTODIO
 Member
 BAC-TWGS for Civil Works

APPROVED BY


~~ENGR. LUISITO A. MORALES~~
 Provincial Engineer
 Chairman-BAC


ATTY. ROSELLE A. RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC


EUGENE P. DURUSAN
 PGDH, HRMD
 Member-BAC


JOSEPH G. CERIDOZA
 Provincial Administrator
 Member-BAC


ENGR. CAMILA R. COLLA
 OIC-PPDO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: **Repair/Repairing of Ynares School Buildings at Lurсад Elm School, Brgy. Lurсад Binangonan, Rizal**

Location of Contract: **Binangonan, Rizal**

Approved Budget for the Contract: **Php4,498,177.91**

Duration of Project: **One Hundred Twenty (120) calendar days**

Sheet: **1 of 1**
 Date Prepared: **22 March, 2021**
 Time & Place of Bid Opening: **1:00 P.M., Provincial Capitol, Antipolo City**

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or + 00a + 120 + d.)	Required Bid Security	Sufficient / Insufficient	Remark
1. L. MARRON Construction and Trading	Php4,476,146.88	BOND	AISCI	233569	120 CD	Php224,908.00	SUFFICIENT	1.
2. KIT UBIADAS Construction Corporation	4,481,145.57	BOND	PUIC	57177	120 CD	224,909.00	SUFFICIENT	2.
3. EUSEBIO ACE Development Corporation	4,487,721.19	BOND	BGISC	011509	120 CD	224,909.00	SUFFICIENT	3.
4. -XXXXXXXXXXXX-								
5.								

PREPARED BY

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works

ENGR. GATLEO V. CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY

ENGR. LUISO C. YUWESON
 Provincial Engineer
 Chairman-BAC

ATTY. ROSELLE A. RAMIRO
 Provincial Legal Officer
 Vice Chairman-BAC

EUGENE P. DURUSAN
 GDI, HRMO
 Member-BAC

JOSEFR G. TENIDOZA
 Provincial Administrator
 Member-BAC

ENGR. CAMILA R. COLLA
 OIC-PPDO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 1-Storey Ynares Multi-Purpose Building at Meralco Village, Brgy. Palangco/

Brangonan, Rizal

Sheet: 1 of 1

Date Prepared: 22 March, 2021

Time & Place of Bid Opening: 1:00 P.M., Prov't Caf

Antipolo City

Location of Contract: Brangonan, Rizal

Approved Budget for the Contract: Pnp2,168,190.30

Duration of Project: Ninety (90) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (as Prescribed or = DCA = 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Ranking
1. KIT LIBIACAS Construction Corporation	Pnp2,154,611.49	BOND	AISCI	233553	120 CD	Pnp108,410.00	SUFFICIENT	1
2. L. EUSEBIO ACE Development Corporation	2,158,053.29	BOND	PUIIC	57178	120 CD	108,410.00	SUFFICIENT	2
3. L.L. MARRON Construction and Trading	2,161,073.36	BOND	BGISC	011553	120 CD	108,410.00	SUFFICIENT	3
4. -XXXXXXXXXXXX-								
5								

PREPARED BY

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWGS for Civil Works

ENGR. MICHELLE R. SALAMAT

Member
BAC-TWGS for Civil Works

ENGR. GATLEOY. CUSTODIO

Member
BAC-TWGS for Civil Works

APPROVED BY

ENGR. LISIETA M. MANSO

Provincial Engineer
Chairman-BAC

ATTY. ROSELLE A. RANERO

Provincial Legal Officer
Vice Chairman-BAC

EUGENE P. DURUSAN

PGDH, HRHO
Member-BAC

JOSEPH G. CENIDOZA

Provincial Administrator
Member-BAC

ENGR. CAMILA R. ECEDA

OC-PPDO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 2-Storey Triaxos Multi-Purpose Building at Vocalian Compound, Brgy. Pag-Asa, Binangonan, Rizal

Binangonan, Rizal

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: Pnp3,779,581.12

Duration of Project: One Hundred Thirty Six (136) calendar days

Sheet: 1 of 1
 Date Prepared: 22 March, 2021
 Time & Place of Bid Opening: 1:00 P.M., Provl/Cz Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (as Provided in DOS - 120 cal.)	Required Bid Security	Sufficient / Insufficient	Remarks
1. TRANCOM Engineering Construction	Php3,759,198.55	BOND	AISCI	233574	120 CD	Php188,985.00	SUFFICIENT	
2. JRD-DZ Enterprises	3,753,932.70	BOND	PUIC	57175	120 CD	188,985.00	SUFFICIENT	
3. GKB Builders	3,759,095.28	BOND	EGISC	011512	120 CD	188,985.00	SUFFICIENT	
4. -XXXXXXXXXXXXXXXXXXXX								
5.								

PREPARED BY:



ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

APPROVED BY:


ENGR. LUISITO T. MUNSDOD
 Provincial Engineer
 Chairman-BAC


ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works


ATTY. ROSELLE A. RAMLO
 Provincial Legal Officer
 Vice Chairman-BAC


ENGR. GATELY V. CUSTODIO
 Member
 BAC-TWG for Civil Works


EUGENE P. DURUSAN
 PGDH HRMCO
 Member-BAC


JOSEPH G. CERRUDOZA
 Provincial Administrator
 Member-BAC


ENGR. CAMILA R. COLE
 OIC-PPDO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Yrares Multi-Purpose Building, Jalejala, Rizal

Sheet: 1 of 1

Location of Contract: Jalejala, Rizal

Date Prepared: 22 March, 2021

Approved Budget for the Contract: Php4,010,233.42


Time & Place of Bid Opening: 1:00 P.M., Provl. Cap

Duration of Project: One Hundred Fifty Six (156) calendar days

Antipolo City

Name of Bidders	Total Amount of B/d	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (as Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks
1. FRANCOM Engineering Construction	Php3,994,129.91	BOND	AISCI	233564	120 CD	Php200,512.00	SUFFICIENT	1-
2. K/T UBIADYAS Construction Corporation	3,990,853.37	BOND	PUIC	57174	120 CD	200,512.00	SUFFICIENT	2-
3. FLAG Construction Corporation	4,003,955.44	BOND	BGISC	011510	120 CD	200,512.00	SUFFICIENT	3-
4								
5								

PREPARED BY


 ENGR. ANDRES F. O. GONZAL
 Head, BAC-TWG for Civil Works



 ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works


 ENGR. GATLBO V. CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY


 ENGR. LUISITO A. ANDRES
 Provincial Engineer
 Chairman-BAC


 ATTY. ROSELLE A. RAMIDO
 Provincial Legal Officer
 Vice Chairman-BAC


 EUGENE P. DURUSAN
 CGDH, HRDAO
 Member-BAC


 JOSEPH G. CENDOSA
 Provincial Administrator
 Member-BAC


 ENGR. CAMILLA R. DILLA
 OIG-PPDO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Stone Masonry for Side Protection at Dataga Creek (Bundling of Purok 2 & 3), Brgy. Bayugo, Jalajala, Rizal

Location of Contract: Jalajala, Rizal

Approved Budget for the Contract: P/ps 294,349.10

Duration of Project: One Hundred Twenty (120) calendar days

Sheet: 1 of 1
Date Prepared: 22 March, 2021
Time & Place of Bid Opening: 1:00 P.M., Prov'l Cap Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Presented or + DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remark
1. EUSEBIO ACE Development Corporation	Phps 261,179.46	BOND	ANSCI	233555	120 CD	Phps 14,718.00	SUFFICIENT	1r
2. L.L. MARRON Construction and Trading	8,271,065.67	BOND	PJUC	57179	120 CD	414,718.00	SUFFICIENT	2r
3. LARD Builders	6,260,672.33	BOND	BGISC	011508	120 CD	414,718.00	SUFFICIENT	3r
4. -XXXXXXXXXXXX-								
5								

PREPARED BY: 
ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWIG for Civil Works

APPROVED BY: 
ENGR. ERNESTO M. MUNSON
 Provincial Engineer
 Chairman-BAC


ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWIG for Civil Works


ATTY. ROSELLE A. RAMON
 Provincial Legal Officer
 Vice Chairman-BAC


EUGENE P. DUJUSAN
 BGDH, HRMO
 Member-BAC


ENGR. GATTELO V. CUSTODIO
 Member
 BAC-TWIG for CIVIL WORKS


ENGR. CAMILLA R. COLLA
 OIC/PPDO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)


Name of Contract & ID: Asphalt Overlaying/Concrete Reblocking (portion) of J. Villagas St., Bgy. San Jose, Marong, Rizal Sheet: 1 of 1


Location of Contract: Marong, Rizal Date Prepared: 22 March, 2021

Approved Budget for the Contract: Php4,198,483.66 Time & Place of Bid Opening: 1:00 P.M., Provl. Cap. Antipolo City


Duration of Project: Sixty (60) calendar days


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Presented or + DOB + 12% e.t.)	Required Bid Security	Sufficient / Insufficient	Remarks
1. EUSEBIO AGE Development Corporation	Php4,177,905.67	BOND	AISCI	233596	120 CD	Php209,925.00	SUFFICIENT	11
2. FRANCOM Engineering Construction	4,182,792.08	BOND	PUIC	57172	120 CD	209,925.00	SUFFICIENT	27
3. CSGER Construction Corporation	4,186,877.98	BOND	BGISC	011507	120 CD	209,925.00	SUFFICIENT	36
4. X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X								
5.								


PREPARED BY: 
ENGR. ANDRESITO O. GONZAL
 Head, BAC-TWG for Civil Works

APPROVED BY: 
ENGR. LUISITO A. MUNSON
 Provincial Engineer
 Chairman-BAC


ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works


ATTY. ROSELLE A. RIANO
 Provincial Legal Officer
 Vice Chairman-BAC


EUGENE P. DBRUSAN
 PDDH, HR/JO
 Member-BAC


ENGR. GALDITO V. CUSTODIO
 Member
 BAC-TWG for Civil Works


JOSEPH G. CENIDOZA
 Provincial Administrator
 Member-BAC


ENGR. CAMILLA R. COLLA
 OIC-PPDO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair/Repairing of Ynares School Building at Legundi CCL National High School, Morong, Rizal

Sheet: 1 of 1

Date Prepared: 22 March 2021
 Time & Place of Bid Opening: 1:00 P.M., Provi/ Cef Antipala City

Location of Contract: Morong, Rizal

Approved Budget for the Contract: Php 1,837,936.91

Duration of Project: Ninety (90) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (in Percent or % PCB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks
1 S.B. SORIANO Construction	Php1,823,364.74	BOND	AISCI	233572	120 CD	Php1,897.00	SUFFICIENT	1
2 GKB Builders	1,829,580.85	BOND	PJUC	57171	120 CD	91,997.00	SUFFICIENT	2
3 -XXXXXXXXXXXXXXXXXX								
4								
5								

PREPARED BY:


ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works


APPROVED BY:


ENGR. LUISITO Q. MUNSOND
 Provincial Engineer
 Chairman-BAC


ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works


ATTY. ROSELLE A. RAMICO
 Provincial Legal Officer
 Vice Chairman-BAC


ENGR. GATLEO V. CUSTODIO
 Member
 BAC-TWG for CIVIL WORKS


EUGENE P. DURUSAN
 PDDH, HRMO
 Member-BAC


JOSEPH G. CERIBODA
 Provincial Administrator
 Member-BAC


ENGR. CAMILLA R. COLLA
 OIC-PPDO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of San Lorenzo Road, Brgy./ Hulo, Pililia, Rizal
 Location of Contract: Pililia, Rizal
 Approved Budget for the Contract: Phps.396,278.08
 Duration of Project: Ninely (90) calendar days

Sheet: 1 of 1
 Date Prepared: 23 March, 2021
 Time & Place of Bid Opening: 1:00 P.M., Prov'l Cap
 Antipola City

Name of Bidder	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (as Prescribed or = DOB + 120 c.a.)	Required Bid Security	Sufficient / Insufficient	Remark
1 L EUSEBIO ACE Development Corporation	Phps.371,538.04	BOND	AISCI	233588	120 CD	Php269,814.00	SUFFICIENT	1
2 FLAG Construction Corporation	5,378,464.99	BOND	PLUC	57170	120 CD	269,814.00	SUFFICIENT	2
3 TRANCOM Engineering Construction	5,382,755.08	BOND	BOJSC	011506	120 CD	269,814.00	SUFFICIENT	3
4 - X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X								
5								

PREPARED BY

 ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

ENGR. MICHELLE R. SALAMANT
 Member
 BAC-TWG for Civil Works

ENGR. GALLE V. CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY

 ENGR. CESARINO MONSOD
 Provincial Engineer
 Chairman-BAC

ATTY. ROSELLE A. RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

EUGENE P. DURUSAN
 PDDH HRMO
 Member-BAC

JOSEPH G. CERBOZA
 Provincial Administrator
 Member-BAC

ENGR. CAMILAR R. COLLA
 OIC-PPDO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: **Concreting of Road at Sitio Liguia, Brgy. Huro, Piliña, Rizal**

Location of Contract: **Piliña, Rizal**

Approved Budget for the Contract: **Php1,066,955.71**

Duration of Project: **Start (50) calendar days**


Sheet: **1 of 1**
 Date Prepared: **22 March, 2021**
 Time & Place of Bid Opening: **1:00 P.M., Prov'l Cap Antipolo City**

Names of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DCS + 120 cal.)	Required Bid Security	Sufficient / Insufficient	Remarks
1. DJL ROBLES BUILDERS	Php1,089,192.78	BOND	AIBCI	233561	120 CD	Php54,948.00	SUFFICIENT	1
2. A. SUELLIA CONSTRUCTION	1,091,822.48	BOND	PUBIC	57169	120 CD	54,948.00	SUFFICIENT	2
3. -	-	BOND	-	-	120 CD	54,948.00	SUFFICIENT	3
4. -	-	-	-	-	-	-	-	-
5. -	-	-	-	-	-	-	-	-

PREPARED BY



ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWIG for Civil Works


ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWIG for Civil Works


ENGR. GATTELO V. CUSTODIO
 Member
 BAC-TWIG for Civil Works

APPROVED BY


ENGR. EUGENE P. DURUSAN
 Provincial Engineer
 Chairman-BAC


ATTY. ROSELLE A. RANA
 Provincial Legal Officer
 Vice Chairman-BAC


EUGENE P. DURUSAN
 PSE/DH, HR/MO
 Member-BAC


JOSEPHINE GENIDOZA
 Provincial Administrator
 Member-BAC


ENGR. CAMILLA R. COLLA
 OIC-PPDO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Stone Masonry for Slope Protection (portion) of Creek at Sitio Matagbok, Brgy. Bagumbayan, Piliia, Rizal

Location of Contract: Piliia, Rizal

Approved Budget for the Contract: P104,198,795.94

Duration of Project: Niney Two (92) calendar days

Sheet: 1 of 1

Date Prepared: 22 March 2021

Time & Place of Bid Opening: 1:00 P.M., Provl Cap Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (in Period or = 00% + 120 CA.)	Required Bid Security	Sufficient / Insufficient	Remarks
1. EUSEBIO ACE Development Corporation	PHP4,177,115.84	BOND	AISCI	233560	120 CD	PHP209,940.00	SUFFICIENT	1
2. LARD Builders	4,195,344.68	BOND	PUIC	57168	120 CD	209,940.00	SUFFICIENT	2
3. KJT LIBIADAS Construction Corporation	4,191,274.56	BOND	BGISC	011505	120 CD	209,940.00	SUFFICIENT	3
4. -XXXXXXXXXXXXXXX-								
5								

PREPARED BY

ENGR. ANDRESTRO C. GONZAL
 Head, BAC-TW3 for Civil Works

APPROVED BY

ENGR. LUSINGO MUNGOD
 Provincial Engineer
 Chairman, BAC

ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TW3 for Civil Works

AMY ROSELLE X. RAMON
 Provincial Legal Officer
 Vice Chairman, BAC

EUGENE P. DURUSAN
 PjCDH, HRMO
 Member-BAC

ENGR. GATIBO V. CUSTODIO
 Member
 BAC-TW3 for Civil Works

ENGR. CAMILA R. COLLA
 OIC-PPDO
 Member-BAC

JOSEPH G. CENIDOZA
 Provincial Administrator
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Rehabilitation of Matigbak Feeder Road, Sitio Paliparan, Brgy. Sagumbayan, Pililla, Rizal

Location of Contract: Pililla, Rizal

Approved Budget for the Contract: PHP4,498,272.01

Duration of Project: Forty Two (42) calendar days


Sheet: 1 of 1

Date Prepared: 22 March, 2021

Time & Place of Bid Opening: 1:00 P.M., Provincial CAFE, Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Presented or * 120 e.d.)	Required Bid Security	Sufficient / Insufficient	Remark
1. EUSEBIO ACE Development Corporation	PHP4,474,617.29	BOND	AISCI	233557	120 CD	PHP224,914.00	SUFFICIENT	1
2. KIT UBIADAS Construction Corporation	4,482,373.74	BOND	PUIC	57167	120 CD	224,914.00	SUFFICIENT	2
3. FLAG Construction Corporation	4,488,319.05	BOND	BGISC	011917	120 CD	224,914.00	SUFFICIENT	3
4. -X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-								
5								

PREPARED BY


ENGR. ANDRES P. O. GONZAL
 Head, BAC-TWG for Civil Works

APPROVED BY


ENGR. LUISITO S. MUNSON
 Provincial Engineer
 Chairman-BAC


ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works


ATTY. ROSELLE A. RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC


ENGR. GAETANO V. CUSTODIO
 Member
 BAC-TWG for Civil Works


EUGENE P. DDRUSAN
 PDDH, HRMO
 Member-BAC


JOSEPH S. TENBOZA
 Provincial Administrator
 Member-BAC


ENGR. CAMILA R. COLLA
 OIC-PPDO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: **Asphalt Overlaying and Concreting (portion) of Sino Cantala Feeder Road, Brgy. Quisao, Piliña, Rizal**

Location of Contract: **Piliña, Rizal**

Approved Budget for the Contract: **PHP2,438,528.00**

Duration of Project: **Eighty (80) calendar days**

Sheet: **1 of 1**

Date Prepared: **22 March 2021**

Time & Place of Bid Opening: **1:00 P.M. P'ov'nl C'of Antipolo City**

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 e.d.)	Required Bid Security	Sufficient / Insufficient	Remarks
1. EUSEBIO AGE Development Corporation	PHP2,422,158.52	BOND	AISCI	233558	120 CD	PHP121,927.00	SUFFICIENT	1
2. A. SUELLA Construction	2,426,651.50	BOND	PUIC	57166	120 CD	121,927.00	SUFFICIENT	2
3. KIT UBIADAS Construction Corporation	2,431,842.59	BOND	BGISC	011504	120 CD	121,927.00	SUFFICIENT	3
4. - - - - -								
5.								

PREPARED BY

ENGR. ANDRES NO C. GONZAL
 Head, BAC-TWQ for Civil Works

APPROVED BY

ENGR. LIBERTO ATAMBROSOD
 Provincial Engineer
 Chairman-BAC

ENGR. MICHAEL R. SALAMAT
 Member
 BAC-TWQ for Civil Works

ATTY. ROSELLE A. RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC

ENGR. GALED V. CUSTODIO
 Member
 BAC-TWQ for Civil Works

EUGENE P. DURUSAN
 PGOH, HRMO
 Member-BAC

JOSEPH G. CENIDOZA
 Provincial Administrator
 Member-BAC

ENGR. CAMILA R. DOLA
 OIC-PPDO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Asphalt Overlaying of Angler Paz St., Brgy. Bagumbayan, Piliña, Rizal

Sheet: 1 of 1

Location of Contract: Piliña, Rizal

Date Prepared: 22 March, 2021


Approved Budget for the Contract: Pnpt.727,859.00

Time & Place of Bid Opening: 1:00 P.M., Prov'nl Ctr Antipolo City

Duration of Project: Thirty Two (32) calendar days

Name of Bidder's	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (as Prescribed or * 125 cal.)	Required Bid Security	Sufficient / Insufficient	Remark
1 JRD-D2 Enterprises	Pnpt.712,819.54	BOND	ANSCI	233573	120 CD	Pnps8,393.00	SUFFICIENT	1
2 LARD Builders	1,718,998.74	BOND	PJUC	57165	120 CD	89,293.00	SUFFICIENT	2
3 -XXXXXXXXXXXX								
4								
5								

PREPARED BY


ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works


ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works



ENGR. GATLEO V. CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY


ENGR. LUISITO G. GUNSONG
 Provincial Engineer
 Chairman-BAC


ENGR. ROSELLE A. RAMON
 Provincial Legal Officer
 Vice Chairman-BAC


EUGENE P. BURUSAN
 PDDH, HRMO
 Member-BAC


JOSEPH G. CENIDOZA
 Provincial Administrator
 Member-BAC


ENGR. CAMILA R. COLL
 OIC, PPDO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair/Repainting of Yearas School Buildings at Halarayayin Ejam School, Brgy. Halarayayin, Piliila, Rizal Sheet: 1 of 1

Location of Contract: Piliila, Rizal Date Prepared: 22 March 2021

Approved Budget for the Contract: Php2,395,595.40 Time & Place of Bid Opening: 1:00 P.M., Prov'l Cap Antipolo City

Duration of Project: Eighty Four (84) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or + DOB + 120 cal.)	Required Bid Security	Sufficient / Insufficient	Remarks
1 KIT UBIADIAS Construction Corporation	Php2,379,159.28	BOND	AISCI	233567	120 CD	Php119,830.00	SUFFICIENT	1)
2 L EUSEBIO ACE Development Corporation	2,385,184.98	BOND	PUIC	57164	120 CD	119,830.00	SUFFICIENT	2)
3 LARD BUILDERS	2,389,598.41	BOND	BGISC	11503	120 CD	119,830.00	SUFFICIENT	3)
4 -XXXXXXXXXXXXXXXXXXXX								
5								

PREPARED BY

ENGR. ANDRESTITO C. GONZAL
 Head, BAC-TWG for Civil Works


ENGR. GATELEY C. CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY

ENGR. CUSTODIO
 Provincial Engineer
 Chairman, BAC


ENGR. MICHELLE R. SALAMANT
 Member
 BAC-TWG for Civil Works


EUGENIO P. DURUSAN
 PGDH, HRMO
 Member, BAC


JOSE P. CERDONA
 Provincial Administrator
 Member, BAC


ENGR. CAMILLA R. GOLLA
 OIC-PPDO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 14x24m Yraees Multi-Purpose Covered Court at Eastwood Residences Phase 6A, 8th Flr. Sheet 1 of 1
 San Isidro, Rodriguez, Rizal
 Location of Contract: Rodriguez, Rizal Date Prepared: 22 March, 2021
 Approved Budget for the Contract: Php3,411,318.00 Time & Place of Bid Opening: 1:00 P.M., Prov'l Caf Antipolo City
 Duration of Project: Ninely Six (96) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 ca.)	Required Bid Security	Sufficient / Insufficient	Remarks
1 CGGER Construction Corporation	Php3,392,064.51	BOND	AISCI	233595	120 CD	Php170,596.00	SUFFICIENT	11
2 EGF Enterprises and Construction	3,397,823.87	BOND	PUNIC	57163	120 CD	170,596.00	SUFFICIENT	21
3 FRANCOM Engineering Construction	3,402,105.25	BOND	BGISC	011502	120 CD	170,596.00	SUFFICIENT	31
4 - X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X								
5								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works

ENGR. GATELY CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY:

ENGR. EMARDO P. RAMOS
 Provincial Engineer
 Chairman-BAC

ATTY. ROSELLE A. RAMITO
 Provincial Legal Officer
 Vice Chairman-BAC

EUGENE B. DURUSAN
 PGPH, HRMO
 Member-BAC

JOSEPH C. CERNOBEA
 Provincial Administrator
 Member-BAC

ENGR. CAMILLA R. COLLA
 OIC-PPDO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 17x30m Yarnies Multi-Purpose Covered Court at Villa San Mateo 2, Brgy. Quinang, Bayan II, San Mateo, Rizal

Location of Contract: San Mateo, Rizal

Approved Budget for the Contract: Php4,758,716.79

Duration of Project: One Hundred Twenty Eight (128) calendar days

Sheet: 1 of 1
Date Prepared: 22 March 2021
Time & Place of Bid Opening: 1:00 P.M., Provl. Cap. Antidolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or + 120 cal.)	Required Bid Security	Sufficient / Insufficient	Remark
1. EUSEBIO ACE Development Corporation	Php4,238,523.57	BOND	ANSCI	233559	120 CD	Php212,936.00	SUFFICIENT	1
2. CSGER Construction Corporation	4,242,416.47	BOND	PUNIC	57162	120 CD	212,936.00	SUFFICIENT	2
3. KOT UBIADAS Construction Corporation	4,247,825.92	BOND	BGISC	011199	120 CD	212,936.00	SUFFICIENT	3
4. -XXXXXXXXXXXX-XXXX-XXXX-								
5.								

PREPARED BY

ENGR. ANDRES P. GONZAL
Head, BAC-TWG for Civil Works

APPROVED BY:

~~ENGR. ERIC M. MONSOD~~
Provincial Engineer
Chairman, BAC

ENGR. MICHELLE R. SALAMAT
Member
BAC-TWG for Civil Works

ATTY. BOSETTE A. ROSARIO
Provincial Legal Officer
Vice Chairman-BAC

ENGR. GATILDO V. CUSTODIO
Member
BAC-TWG for Civil Works

EUGENE P. DURUSAN
EGDH HRMO
Member-BAC

JOSEPH R. CERDOSA
Provincial Administrator
Member-BAC

ENGR. CAMILA R. COLLA
OIC-PPDO
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Improvement of Viarles Multi-Purpose Covered Court at Tierra Monte Subd., Brgy. Silangin, San Mateo, Rizal Sheet: 1 of 1

Location of Contract: San Mateo, Rizal Date Prepared: 22 March, 2021

Approved Budget for the Contract: Php3,306,626.01 Time & Place of Bid Opening: 1:00 P.M., Prov'l. Caf., Antipolo City

Duration of Project: Seventy One (71) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = 008 + 120 Cal.)	Required Bid Security	Sufficient / Insufficient	Remark
1. JRO-D2 Enterprises	Php3,288,420.94	BOND	AISCI	233546	120 CD	Php165,332.00	SUFFICIENT	1
2. TRANCOM Engineering (Construction)	3,293,192.17	BOND	PUIC	57161	120 CD	165,332.00	SUFFICIENT	2
3. L. EUSEBIO ACE Development Corporation	3,298,923.67	BOND	BGISC	011501	120 CD	165,332.00	SUFFICIENT	3
4. - - - - -								
5								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 Head, BAC TWG for Civil Works

APPROVED BY:

ENGR. LUISITO L. MUNSDO
 Provincial Engineer
 Chairman, BAC

ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWCG for Civil Works

ATTY. ROSELLE A. RAMIRO
 Provincial Legal Officer
 Vice Chairman, BAC

ENGR. GALLEY V. CUSTODIO
 Member
 BAC-TWCG for Civil Works

EUGENE P. DURUSAN
 PGDH HRDO
 Member-BAC

JOSEPH G. CENIDOZA
 Provincial Administrator
 Member-BAC

ENGR. CAMILLA R. BOLLA
 DIC-PPDO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Ynares Stage at Haven for the Elderly, Brgy. Sampaloc, Tanay, Rizal

Sheet: 1 of 1

Location of Contract: Tanay, Rizal

Date Prepared: 22 March, 2021

Approved Budget for the Contract: Pnp1,398,805.04

Time & Place of Bid Opening: 1:00 P.M., Prov'l Cap Antipolo City


Duration of Project: Sixty (60) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (in Prescribed or + DOB + 120 out.)	Required Bid Security	Sufficient / Insufficient	Remarks
1 ECF Enterprises and Construction	Pnp1,386,056.53	BOND	ANSCI	233578	120 CD	Pnp65,941.00	SUFFICIENT	11
2 MIT UBIADAS Construction Corporation	1,392,851.27	BOND	PUIC	57160	120 CD	69,941.00	SUFFICIENT	2r
3 -XXXXXXXXXXXXXX-								
4								
5								

PREPARED BY


ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works



ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works



ENGR. GALLEO CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY


ENGR. ERNESTO S. MUNSOD
 Provincial Engineer
 Chairman-BAC


ATTY. ROSELLE A. RAINILO
 Provincial Legal Officer
 Vice Chairman-BAC


EUGENE P. DURUSAN
 ECDH, HRMD
 Member-BAC


JOSEPH R. C. GERARDO
 Provincial Administrator
 Member-BAC


ENGR. CAMILLA R. COLLA
 OIC-PPDO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: **Repair/Repainting of Yreres Multi-Purpose Covered Court at Brgy. Tandang Kuyo and Brgy. San Isidro, Tanay, Rizal**

Location of Contract: **Tanay, Rizal**

Approved Budget for the Contract: **Php979,758.40**

Duration of Project: **Eighty (80) calendar days**

Sheet: **1 of 1**

Date Prepared: **22 March, 2021**

Time & Place of Bid Opening: **1:00 P.M., Prov'l. Caf Antipolo City**

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 e.d.)	Required Bid Security	Sufficient / Insufficient	Remarks
1 LARD Builders	PH969,675.10	BOND	AUSCI	233571	120 CD	PH969,998.00	SUFFICIENT	1
2 KT UBIADAS Construction Corporation	971,722.39	BOND	PLUC	57159	120 CD	46,998.00	SUFFICIENT	2
3 A. SUELLA Construction	973,215.57	BOND	BGISC	011198	120 CD	46,998.00	SUFFICIENT	3
4 -XXXXXXXXXXXXXXX								
5								

PREPARED BY

ENGR. ANDRESINO C. GONZAL
 Head, BAC-TWIG for Civil Works

ENGR. MICHELLE R. SALAMMAT
 Member
 BAC-TWIG for Civil Works

ENGR. GATLEO V. CUSTODIO
 Member
 BAC-TWIG for Civil Works

APPROVED BY

ENGR. EDNARDO MUNSOD
 Provincial Engineer
 Chairman-BAC

ATTY. ROSELLE A. RAMIREZ
 Provincial Legal Officer
 Vice Chairman-BAC

EUGENE P. DURUSAN
 BSCM, HRMO
 Member-BAC

JOSEPH G. CERDOZA
 Provincial Administrator
 Member-BAC

ENGR. CAMILLA P. COLLA
 OIC-PPDO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of Yriseses Multi-Purpose Covered Court and Const. of Comfort Room at Sitio Bukal, Brgy. Tandang Kulyo, Tanay, Rizal

Location of Contract: Tanay, Rizal

Approved Budget for the Contract: P12,658,957.22

Duration of Project: One Hundred Thirty Six (136) calendar days

Sheet: 1 of 1
Date Prepared: 22 March, 2021
Time & Place of Bid Opening: 1:00 P.M., Prov't Caf Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed in DOB + 126 e.d.)	Required Bid Security	Sufficient / Insufficient	Remarks
1. A. SUELILA Construction	Php2,652,004.57	BOND	AISCI	233576	120 CD	Php133,404.00	SUFFICIENT	1
2. JRO-D2 Enterprises	2,858,748.97	BOND	PJUC	57158	120 CD	133,404.00	SUFFICIENT	2
3. CSGER Construction Corporation	2,661,842.45	BOND	BGISC	011514	120 CD	133,404.00	SUFFICIENT	3
4. -X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-								
5								

PREPARED BY

ENGR. ANDRES F. O. GONZAL
Head, BAC-TWG for Civil Works

APPROVED BY

ENGR. EUGENIO R. MUNSON
Provincial Engineer
Chairman, BAC

ENGR. MICHELLE R. SALAMAT
Member
BAC-TWG for Civil Works

ATTY. ROSELLE R. RAMIRO
Provincial Legal Officer
Vice Chairman, BAC

ENGR. GATELY CUSTODIO
Member
BAC-TWG for Civil Works

EUGENE P. DURUSAN
PDOH, HRD/O
Member, BAC

JOSEPH G. CENIDOZA
Provincial Administrator
Member, BAC

ENGR. CAMILLA R. COLLA
OIC-PPDO
Member, BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)


Name of Contract & ID: Repair/Repainting of 2-storey, 8-rooms, Yrares School Building at Tanay North National High School, Brgy/ Tardang Kulyo, Tanay, Rizal Sheet: 1 of 1
 Location of Contract: Tanay, Rizal Date Prepared: 22 March, 2021
 Approved Budget for the Contract: Php1,999,973.01 Time & Place of Bid Opening: 1:00 P.M., Provincial Capitol, Antipolo City
 Duration of Project: Sixty Five (65) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Bidding Bank / Company	No. of Bid Security	Validity Period (as Prescribed in + DCS + TDS c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks
1. S.B. SORIANO Construction	Php1,985,943.35	BOND	AISCI	233577	120 CD	Php99,999.00	SUFFICIENT	11
2. L. EUSEBIO ACE Development Corporation	1,989,211.21	BOND	PLUC	57157	120 CD	99,999.00	SUFFICIENT	21
3. -X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-								
4								
5								

PREPARED BY


ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works



ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works


ENGR. GATELY CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY


ENGR. CONRADO MUNSDO
 Provincial Engineer
 Chairman-BAC


ATTY. ROSELLE A. RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC


EUGENE P. DURUSAN
 PSDH, HRMO
 Member-BAC


JOSEPH G. CENIDOZA
 Provincial Administrator
 Member-BAC


ENGR. CAMILLA F. COLLA
 OIG-PPDO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: **Repair/Repairing of 2-storey, 6-rooms Ynases School Building at Tanay West National High School, Brgy. Wawa, Tanay, Rizal**

Location of Contract: **Tanay, Rizal**

Approved Budget for the Contract: **Php2,199,839.57**

Duration of Project: **Seventy Two (72) calendar days**

Sheet: **1 of 1**

Date Prepared: **22 March, 2021**

Time & Place of Bid Opening: **1:00 P.M., Prov'l Cap Antipolo City**

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or * 120 cal.)	Required Bid Security	Sufficient / Insufficient	Remarks
1. KIT UBIADAS Construction Corporation	Php2,194,841.61	BOND	AISCI	277579	120 CD	Php109,992.00	SUFFICIENT	1
2. EUSEBIO ACE Development Corporation	2,189,720.56	BOND	PLUC	57196	120 CD	109,992.00	SUFFICIENT	2
3. JRD-D2 Enterprises	2,192,606.18	BOND	BGISC	011515	120 CD	109,992.00	SUFFICIENT	3
4. XXXXXXXXXXXX								
5.								

PREPARED BY

ENGR. ANDRESTO C. GONZAL
 Head, BAC-TWG for Civil Works

ENGR. MICHELLE R. SALAMMAT
 Member
 BAC-TWG for Civil Works

ENGR. GATLEY CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY

ENGR. EUSTOQUIO S. RAMOS
 Provincial Engineer
 Chairman-BAC

ATTY. ROSELLE A. RAMON
 Provincial Legal Officer
 Vice-Chairman-BAC

EUGENE P. DURUSAN
 PGDH, HRMDO
 Member-BAC

JOSEPH G. TENIDOZA
 Provincial Administrator
 Member-BAC

ENGR. CAMILLA R. COLLA
 OIC-PPDO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of Ynares Multi-Purpose Covered Court, Bgy. San Andres, Tanay, Rizal
 Location of Contract: Tanay, Rizal
 Approved Budget for the Contract: Php2,279,577.19
 Duration of Project: Sixty (60) calendar days

Sheet: 1 of 1
 Date Prepared: 22 March, 2021
 Time & Place of Bid Opening: 1:00 P.M., ProvT Cap Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (in Prescribed or = DCA + 126 cal.)	Required Bid Security	Sufficient / Insufficient	Remarks
1 LARD Builders	Php2,283,617.14	BOND	AISCI	233551	120 CD	Php113,994.00	SUFFICIENT	11
2 CSEGER Construction Corporation	2,268,377.78	BOND	PUNIC	57155	120 CD	113,994.00	SUFFICIENT	21
3 KJT UBIADAS Construction Corporation	2,272,903.28	BOND	BGRSC	011516	120 CD	113,994.00	SUFFICIENT	31
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								

PREPARED BY

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

ENGR. MICHAEL R. SALAMAT
 Member
 BAC-TWG for Civil Works

ENGR. GATLEO D. CUSTODIO
 Member
 BAC-TWG for Civil Works

ENGR. CAMILLA F. COLLA
 OIC-PPDO
 Member-BAC

ENGR. EUGENIE P. DURUSAN
 PGPH, HRMO
 Member-BAC

JOSEFRANCESCO
 Provincial Administrator
 Member-BAC

ENGR. ROSILIE A. RAMOS
 Provincial Legal Officer
 Vice Chairman-BAC

APPROVED BY

ENGR. EDUARDO M. MONSOD
 Provincial Engineer
 Chairman-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 2-Storey Teachers Multi-Purpose Building at Golden City Subd., Brgy. Dolores, Taytay, Rizal

Location of Contract: Taytay, Rizal

Approved Budget for the Contract: P194,167,324.28

Duration of Project: One Hundred Fifty Six (156) calendar days


Sheet: 1 of 1

Date Prepared: 22 March 2021

Time & Place of Bid Opening: 1:00 P.M. Provincial Capitol, Anillo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (as Prescribed or - PDS - 120 cal.)	Required Bid Security	Sufficient / Insufficient	Remarks
1. EGF Enterprises and Construction	Phpd, 144,170.32	BOND	AISCI	233570	120 CD	Php208,367.00	SUFFICIENT	1
2. KIT UBIADAS Construction Corporation	4,148,441.42	BOND	PJIC	57154	120 CD	208,367.00	SUFFICIENT	2
3. L. EUSEBIO ACE Development Corporation	4,156,617.21	BOND	BGISC	011517	120 CD	208,367.00	SUFFICIENT	3
4. -XXXXXXXXXXXX-XXXX-XXXX-XXXX-XXXX								
5								

PREPARED BY


ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works


ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works


ENGR. GATLEO V. CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY


ENGR. LUISITO F. MUNSON
 Provincial Engineer
 Chairman, BAC


ATTY. ROSELLE A. RAMIRO
 Provincial Legal Officer
 Vice Chairman, BAC


EUGENE P. DURUSAN
 PGDH, HRMO
 Member, BAC


JOSE P. G. CERINOSA
 Provincial Administrator
 Member, BAC


ENGR. CAMILLA R. COLLA
 OIC-PPDO
 Member, BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Rehabilitation of Storm Sewerage Wall at Rizal Provincial Jail, Brgy. Dolores, Taytay, Rizal

Sheet: 1 of 1

Location of Contract: Taytay, Rizal

Date Prepared: 22 March, 2021

Approved Budget for the Contract: Pnp1,197,020.42

Time & Place of Bid Opening: 1:00 P.M., Prov'l Cag
Antipolo City

Duration of Project: Sixty (60) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (as Prescribed or = DOB + 120 e.d.)	Required Bid Security	Sufficient / Insufficient	Remarks
1 FLAG Construction Corporation	Pnp1,184,700.48	BOND	AISCI	203566	120 CD	Pnp59,852.00	SUFFICIENT	11
2 JRD-D2 Enterprises	1,190,753.37	BOND	PIUC	57153	120 CD	59,852.00	SUFFICIENT	27
3 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
4								
5								

PREPARED BY



ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works



ENGR. MICHELINE R. SALAMAT
 Member
 BAC-TWG for Civil Works



ENGR. GATLEO CUSTODIO
 Member
 BAC-TWG for Civil Works

APPROVED BY


ENGR. TEODORO S. MUNSOD
 Provincial Engineer
 Chairman-BAC


ATTY. ROSELLE A. GARCIA
 Provincial Legal Officer
 Vice Chairman-BAC


EUGENE P. DURUSAN
 PGCH HRMAD
 Member-BAC


JOSEPH G. CERIDOZA
 Provincial Administrator
 Member-BAC


ENGR. CAMILA R. COLLA
 OIC-PPDO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction/Improvement of Concrete Canal and Perimeter Fence at Bagong Pag-asa Elem. School, Brgy. San Juan, Taytay, Rizal Sheet: 1 of 1

Location of Contract: Taytay, Rizal Date Prepared: 22 March 2021

Approved Budget for the Contract: Php1,799,930.71 Time & Place of Bid Opening: 1:00 P.M., Provincial Capitol, Antipolo City

Duration of Project: Ninety Five (95) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (as Prescribed or = Days + 179 e.d.)	Required Bid Security	Sufficient / Insufficient	Retain
1. KT UBIADAS Construction Corporation	Php1,784,542.54	BOND	AISCI	233563	120 CD	Php89,997.00	SUFFICIENT	1
2. TRANCOM Engineering Construction	1,789,354.09	BOND	PJIC	57152	120 CD	89,997.00	SUFFICIENT	2
3. -XXXXXXXXXXXXXX-								
4.								
5.								

PREPARED BY


ENGR. ANDRES TO C. GONZAL
 Head BAC-TWG for Civil Works



ENGR. MICHELLE R. SALAMAT
 Member BAC-TWG for Civil Works



ENGR. GATLEO CUSTODIO
 Member BAC-TWG for Civil Works

APPROVED BY


ENGR. EDUARDO S. MONSOB
 Provincial Engineer
 Chairman-BAC


ATTOR. ROSELLE A. RAMILO
 Provincial Legal Officer
 Vice Chairman-BAC


EUGENE P. DURUSAN
 PGOH, HRMO
 Member-BAC


JOSEPH G. CERIDOZA
 Provincial Administrator
 Member-BAC


ENGR. CAMILA R. COLLA
 OIC-PPDO
 Member-BAC

ABSTRACT OF BID AS CALCULATED


(After the Opening of Bids.)

Name of Contract & ID: Construction of 10x30m Yarnes Multi-Purpose Covered Court at Carissa Homes East I, Brgy. Pinzola, Teresa, Rizal
 Location of Contract: Teresa, Rizal
 Approved Budget for the Contract: Php3,333,115.34
 Duration of Project: One Hundred (100) calendar days

Sheet: 1 of 1
 Date Prepared: 22 March 2021
 Time & Place of Bid Opening: 1:00 p.m., Provincial Capitol, Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (in Prescribed or * 120 cal.)	Required Bid Security	Sufficient / Insufficient	Remarks
1. GKB Builders	PHP3,316,107.43	BOND	AISCI	233562	120 CD	PHP166,556.00	SUFFICIENT	1r
2. L. EUSEBIO ACE Development Corporation	3,321,079.32	BOND	PUIC	57151	120 CD	166,656.00	SUFFICIENT	2r
3. FRANCOM Engineering Construction	3,326,817.52	BOND	BGISC	011518	120 CD	166,656.00	SUFFICIENT	3r
4. XXXXX-XXXX-XXXX-XXXX-XXXX								
5								

PREPARED BY


ENGR. ANDRES P. C. GONZAL
 Head BAC-TWG for Civil Works

APPROVED BY

ENGR. LUISITO Q. RAMOS
 Provincial Engineer
 Chairman-BAC


ENGR. MICHELLE R. SALAMAT
 Member
 BAC-TWG for Civil Works


ENGR. ROSELLE A. RABITO
 Provincial Legal Officer
 Vice Chairman-BAC


ENGR. GATELYW. CUSTODIO
 Member
 BAC-TWG for Civil Works


EUGENE P. DURUSAN
 PGDH, HRMO
 Member-BAC


JOSEPH S. CERDOZA
 Provincial Administrator
 Member-BAC


ENGR. CAMILLA P. COLLA
 OIC-PPDO
 Member-BAC