

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair of Fence & Construction of Concrete Bleachers of Ynares Multi-Purpose Covered Court & Rehab. / Const. of Additional Height of Riprap of Creek at
 Location of Contract : Brgy. Bagong Nayon, Antipolo, Rizal
 Approved Budget for the Contract : P681,409.62
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 28 April, 2014
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. F.G. Santiago Construction	P673,490.13	Bond	MGAC	2230156	120 C.D.	P34,071.00	Sufficient	1st LCB
2. Triches Construction and Trading	675,493.91	Bond	SICI	384470	120 C.D.	34,071.00	Sufficient	2nd LCB
3. Lansang Construction	677,375.88	Bond	CBIC	303790	120 C.D.	34,071.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL Head, BAC-TWG for Civil Works
 (Sgd) ENGR ARNEL M. KALINGO Member BAC-TWG for Civil Works
 (Sgd) ENGR. DANILO P. SISON Member BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY Provincial Treasurer Chairman-BAC
 (Sgd) ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer Vice Chairman-BAC
 (Sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC
 (Sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member-BAC
 (Sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC
 (Sgd) EUGENE P. DURUSAN Prov'l. Gov't. Dep't Head-HRMO Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 2-seater Comfort Room & Demountable Stage and Impr. / Conc. with
Drainage Canal of Road at Brgy. Cupang and Brgy. San Jose

Location of Contract : Brgy. Cupang and Brgy. San Jose, Antipolo, Rizal

Approved Budget for the Contract : P643,528.82

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 April, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. F.G. Santiago Construction	P635,222.47	Bond	MGAC	2230157	120 C.D.	P32,177.00	Sufficient	1st LCB
2. Triches Construction and Trading	637,923.48	Bond	SICI	384486	120 C.D.	32,177.00	Sufficient	2nd LCB
3. Oliver Aquino Construction	639,500.67	Bond	MGAC	2230148	120 C.D.	32,177.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. of 17x30m Ynares Multi-Purpose Covered Court (Rafter Type) at Piedra Blanca Subd., Brgy. San Luis

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P891,594.04

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 April, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Triches Construction and Trading	P883,335.28	Bond	SICI	384471	120 C.D.	P44,580.00	Sufficient	1st LCB
2. F.G. Santiago Construction	885,177.58	Bond	MGAC	2230158	120 C.D.	44,580.00	Sufficient	2nd LCB
3. Ercobal Construction Corporation	886,593.66	Bond	CBIC	303784	120 C.D.	44,580.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr./ Repair / Repainting of 17x30m Ynares Multi-Purpose Covered Court and Ynares Multi-Purpose Bldg at Brgy. San Isidro and Brgy. Sta. Cruz

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,210,118.14

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 April, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,201,189.40	Bond	CBIC	303766	120 C.D.	P60,506.00	Sufficient	1st LCB
2. F.G. Santiago Construction	1,203,713.56	Bond	MGAC	2230159	120 C.D.	60,506.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Various Ynares Multi-Purpose Covered Court at Brgy. Mayamot
 Location of Contract : Antipolo, Rizal
 Approved Budget for the Contract : P1,186,507.29
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 28 April, 2014
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,177,773.42	Bond	CBIC	302728	120 C.D.	P59,326.00	Sufficient	1st LCB
2. F.G. Santiago Construction	1,179,763.92	Bond	MGAC	2230116	120 C.D.	59,326.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL Head, BAC-TWG for Civil Works	(Sgd) ENGR ARNEL M. KALINGO Member BAC-TWG for Civil Works	(Sgd) ENGR. DANILO P. SISON Member BAC-TWG for Civil Works
---	---	---

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY Provincial Treasurer Chairman-BAC	(Sgd) ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer Vice Chairman-BAC	(Sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC	(Sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member-BAC	(Sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC	(Sgd) EUGENE P. DURUSAN Prov'l. Gov't. Dep't Head-HRMO Member-BAC
---	--	---	---	--	--

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Impr. of Perimeter Fence & Impr. / Conc. of Road at Antipolo and Binangonan, Rizal
 Location of Contract : Antipolo and Binangonan, Rizal
 Approved Budget for the Contract : P690,183.08
 Duration of Project : Fifty two (52) Calendar Days

Sheet : 1 of 1
 Date Prepared : 28 April, 2014
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P684,385.71	Bond	CBIC	303767	120 C.D.	P34,510.00	Sufficient	1st LCB
2. Oliver Aquino Construction	685,617.59	Bond	MGAC	2230145	120 C.D.	34,510.00	Sufficient	2nd LCB
3. AHA Construction and Builders	687,171.44	Bond	SICI	384488	120 C.D.	34,510.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)

PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd)

EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares Multi-Purpose Covered Court at Brgy. San Juan,
Brgy.Mambugan and Brgy. Dalig

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P910,373.56

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 April, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P902,302.26	Bond	CBIC	303771	120 C.D.	P45,519.00	Sufficient	1st LCB
2. Oliver Aquino Construction	904,126.11	Bond	MGAC	2230146	120 C.D.	45,519.00	Sufficient	2nd LCB
3. AHA Construction and Builders	905,360.65	Bond	SICI	384487	120 C.D.	45,519.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Additional 2nd Floor & Rehab. of Ground Floor of Ynares Multi-Purpose Bldg.
(Barangay Hall) at Brgy. Kasile, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P1,977,428.60

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 April, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AHA Construction and Builders	P1,968,403.59	Bond	SICI	384485	120 C.D.	P98,872.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,970,300.32	Bond	CBIC	303777	120 C.D.	98,872.00	Sufficient	2nd LCB
3. Ercobal Construction Corporation	1,972,429.34	Bond	CBIC	303785	120 C.D.	98,872.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 2-storey Ynares Multi-Purpose Bldg. (Day Care / Health Center)
 at Brgy. Ithan, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P2,358,959.79

Duration of Project : One Hundred Thirty (130) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 April, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P2,348,973.00	Bond	CBIC	303772	120 C.D.	P117,948.00	Sufficient	1st LCB
2. AHA Construction and Builders	2,350,711.29	Bond	SICI	384489	120 C.D.	117,948.00	Sufficient	2nd LCB
3. A.L. Salazar Construction, Inc.	2,351,304.66	Bond	SICI	384490	120 C.D.	117,948.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)

PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd)

EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. of Ynares Multi-Purpose Covered Court & Repair / Repainting of Ynares
School Bldg. at Cainta & Taytay, Rizal

Location of Contract : Cainta and Taytay, Rizal

Approved Budget for the Contract : P1,430,014.81

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 April, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,421,589.91	Bond	TRISCO	137237	120 C.D.	P71,501.00	Sufficient	1st LCB
2. F.G. Santiago Construction	1,423,349.75	Bond	MGAC	2230117	120 C.D.	71,501.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Upgrading / Concreting of Blk. 15 & (portion) Blk. 26 at Sitio Lumang Ilog,
Damayan, Floodway B, Brgy. San Juan, Taytay, Rizal

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P863,979.49

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 April, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P854,701.61	Bond	MGAC	2230119	120 C.D.	P43,199.00	Sufficient	1st LCB
2. Oliver Aquino Construction	857,706.99	Bond	MGAC	2230147	120 C.D.	43,199.00	Sufficient	2nd LCB
3. E.S. Condez Construction	858,770.62	Bond	CBIC	303780	120 C.D.	43,199.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Installation of Additional Lighting Posts, Repair / Repainting and Impr. of Ynares
Multi-Purpose Covered Court and Multi-Purpose Bldg. at Taytay, Rizal

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P1,091,864.95

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 April, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,083,662.14	Bond	CBIC	303773	120 C.D.	P54,594.00	Sufficient	1st LCB
2. Lard Builders	1,086,324.25	Bond	MGAC	2230150	120 C.D.	54,594.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Const. of Drainage System, Concreting of Road and Pathwalk at Brgy. Muzon & Brgy. San Juan, Taytay, Rizal

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P1,141,964.07

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 April, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,132,962.44	Bond	TRISCO	137238	120 C.D.	P57,099.00	Sufficient	1st LCB
2. Lard Builders	1,134,685.50	Bond	MGAC	2230151	120 C.D.	57,099.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL Head, BAC-TWG for Civil Works	(Sgd) ENGR ARNEL M. KALINGO Member BAC-TWG for Civil Works	(Sgd) ENGR. DANILO P. SISON Member BAC-TWG for Civil Works
---	---	---

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY Provincial Treasurer Chairman-BAC	(Sgd) ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer Vice Chairman-BAC	(Sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC	(Sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member-BAC	(Sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC	(Sgd) EUGENE P. DURUSAN Prov'l. Gov't. Dep't Head-HRMO Member-BAC
---	--	---	---	--	--

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. (Phase 7) of Road at Sitio Tingting, Brgy. San Salvador,

Sheet : 1 of 1

Location of Contract : Baras, Rizal

Date Prepared : 28 April, 2014

Approved Budget for the Contract : P999,801.10

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Fifty two (52) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P991,800.01	Bond	CBIC	303774	120 C.D.	P49,991.00	Sufficient	1st LCB
2. E. Pascual Construction	993,761.35	Bond	SICI	384497	120 C.D.	49,991.00	Sufficient	2nd LCB
3. L.D.L. Espiritu Builders and Supply	995,000.52	Bond	TRISCO	137246	120 C.D.	49,991.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of 2-storey, 10-rooms Ynares School Bldg. at Baras National High School, Brgy. San Juan

Location of Contract : Baras, Rizal

Approved Budget for the Contract : P674,897.34

Duration of Project : Thirty two (32) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 April, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Pearlcast Construction and Trading	P666,887.78	Bond	SICI	384491	120 C.D.	P33,745.00	Sufficient	1st LCB
2. Lard Builders	669,900.97	Bond	MGAC	2230152	120 C.D.	33,745.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. (portion) of Sitio Aduas - Pawpawan Road, Brgy. Pinugay & Brgy. San Salvador, Baras, Rizal

Location of Contract : Baras, Rizal

Approved Budget for the Contract : P4,498,885.17

Duration of Project : Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 April, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.L. Salazar Construction, Inc.	P4,484,172.77	Bond	SICI	384472	120 C.D.	P224,945.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	4,486,763.93	Bond	TRISCO	137240	120 C.D.	224,945.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	4,488,885.88	Bond	CBIC	303778	120 C.D.	224,945.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 2-storey Ynares Multi-Purpose Bldg. at Brgy. Dalig, Cardona, Rizal

Sheet : 1 of 1

Location of Contract : Cardona, Rizal

Date Prepared : 28 April, 2014

Approved Budget for the Contract : P3,466,301.41

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : One Hundred thirty two (132) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P3,452,158.51	Bond	CBIC	303775	120 C.D.	P173,316.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	3,456,124.49	Bond	TRISCO	137241	120 C.D.	173,316.00	Sufficient	2nd LCB
3. A.L. Salazar Construction, Inc.	3,458,609.29	Bond	SICI	384495	120 C.D.	173,316.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. (portion) of Kuyamba Road at Sitio Pulong Kumanoy, Brgy. Lagundi

Sheet : 1 of 1

Location of Contract : Morong, Rizal

Date Prepared : 28 April, 2014

Approved Budget for the Contract : P1,401,817.27

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. L.D.L. Espiritu Builders and Supply	P1,394,000.10	Bond	TRISCO	137244	120 C.D.	P70,091.00	Sufficient	1st LCB
2. E.S. Condez Construction	1,396,505.55	Bond	CBIC	303769	120 C.D.	70,091.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL Head, BAC-TWG for Civil Works	(Sgd) ENGR ARNEL M. KALINGO Member BAC-TWG for Civil Works	(Sgd) ENGR. DANILO P. SISON Member BAC-TWG for Civil Works
---	---	---

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY Provincial Treasurer Chairman-BAC	(Sgd) ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer Vice Chairman-BAC	(Sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC	(Sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member-BAC	(Sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC	(Sgd) EUGENE P. DURUSAN Prov'l. Gov't. Dep't Head-HRMO Member-BAC
---	--	---	---	--	--

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Const. of Retaining Wall & Riprapping with Railings at Tantiogco St.,
Brgy. San Guillermo, Morong, Rizal

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P802,518.92

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 April, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. L.D.L. Espiritu Builders and Supply	P794,526.42	Bond	TRISCO	137245	120 C.D.	P40,126.00	Sufficient	1st LCB
2. E.S. Condez Construction	796,595.00	Bond	CBIC	303768	120 C.D.	40,126.00	Sufficient	2nd LCB
3. E. Pascual Construction	797,521.20	Bond	SICI	384498	120 C.D.	40,126.00	Sufficient	2nd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL Head, BAC-TWG for Civil Works	(Sgd) ENGR ARNEL M. KALINGO Member BAC-TWG for Civil Works	(Sgd) ENGR. DANILO P. SISON Member BAC-TWG for Civil Works
---	---	---

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY Provincial Treasurer Chairman-BAC	(Sgd) ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer Vice Chairman-BAC	(Sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC	(Sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member-BAC	(Sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC	(Sgd) EUGENE P. DURUSAN Prov'l. Gov't. Dep't Head-HRMO Member-BAC
---	--	---	---	--	--

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Irrigation Canal at U-Ugong Communal Irrigation System, Brgy. San Pedro
 Location of Contract : Morong, Rizal
 Approved Budget for the Contract : P1,258,760.89
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 28 April, 2014
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. E.S. Condez Construction	P1,251,689.31	Bond	CBIC	303779	120 C.D.	P62,939.00	Sufficient	1st LCB
2. L.D.L. Espiritu Builders and Supply	1,253,285.65	Bond	TRISCO	137247	120 C.D.	62,939.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL Head, BAC-TWG for Civil Works
 (Sgd) ENGR ARNEL M. KALINGO Member BAC-TWG for Civil Works
 (Sgd) ENGR. DANILO P. SISON Member BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY Provincial Treasurer Chairman-BAC
 (Sgd) ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer Vice Chairman-BAC
 (Sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC
 (Sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member-BAC
 (Sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC
 (Sgd) EUGENE P. DURUSAN Prov'l. Gov't. Dep't Head-HRMO Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 2-storey Ynares Multi-Purpose Bldg. (Health Center & Day Care Center) at
Brgy. Maybancal, Morong, Rizal

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P2,679,857.88

Duration of Project : One hundred twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 April, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Ercobal Construction Corporation	P2,668,880.09	Bond	CBIC	303783	120 C.D.	P133,993.00	Sufficient	1st LCB
2. E.S. Condez Construction	2,670,811.72	Bond	CBIC	303770	120 C.D.	133,993.00	Sufficient	2nd LCB
3. A.L. Salazar Construction, Inc.	2,672,811.72	Bond	SICI	384494	120 C.D.	133,993.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL Head, BAC-TWG for Civil Works	(Sgd) ENGR ARNEL M. KALINGO Member BAC-TWG for Civil Works	(Sgd) ENGR. DANILO P. SISON Member BAC-TWG for Civil Works
---	---	---

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY Provincial Treasurer Chairman-BAC	(Sgd) ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer Vice Chairman-BAC	(Sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC	(Sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member-BAC	(Sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC	(Sgd) EUGENE P. DURUSAN Prov'l. Gov't. Dep't Head-HRMO Member-BAC
---	--	---	---	--	--

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Const. of Single Barrel Box Culvert at V. Javier St. , Sitio Pulong Kumunoy,
Brgy. Lagundi, Morong, Rizal

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P749,982.21

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 April, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. E. Pascual Construction	P740,000.02	Bond	SICI	384496	120 C.D.	P37,500.00	Sufficient	1st LCB
2. L.D.L. Espiritu Builders and Supply	743,836.23	Bond	TRISCO	137248	120 C.D.	37,500.00	Sufficient	2nd LCB
3. Ercobal Construction Corporation	744,804.60	Bond	CBIC	303786	120 C.D.	37,500.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Covered Pathwalk at Malaya National High School, Brgy. Malaya
 Location of Contract : Pililla, Rizal
 Approved Budget for the Contract : P1,345,826.44
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 28 April, 2014
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,336,796.13	Bond	TRISCO	137239	120 C.D.	P67,292.00	Sufficient	1st LCB
2. Maguallar Construction Enterprise	1,341,452.63	Bond	MGAC	2230154	120 C.D.	67,292.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL Head, BAC-TWG for Civil Works
 (Sgd) ENGR ARNEL M. KALINGO Member BAC-TWG for Civil Works
 (Sgd) ENGR. DANILO P. SISON Member BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY Provincial Treasurer Chairman-BAC
 (Sgd) ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer Vice Chairman-BAC
 (Sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC
 (Sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member-BAC
 (Sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC
 (Sgd) EUGENE P. DURUSAN Prov'l. Gov't. Dep't Head-HRMO Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Fence at Bugarin Elem. School, Sitio Bugarin, Brgy. Halayhayin
 Location of Contract : Pililla, Rizal
 Approved Budget for the Contract : P885,553.59
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 28 April, 2014
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P877,506.25	Bond	CBIC	303776	120 C.D.	P44,278.00	Sufficient	1st LCB
2. Maguallar Construction Enterprise	879,552.18	Bond	MGAC	2230155	120 C.D.	44,278.00	Sufficient	2nd LCB
3. JRD-D2 Enterprises	881,085.99	Bond	TRISCO	137242	120 C.D.	44,278.00	Sufficient	2nd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:
 (Sgd) ENGR. ANDRESITO C. GONZAL Head, BAC-TWG for Civil Works
 (Sgd) ENGR ARNEL M. KALINGO Member BAC-TWG for Civil Works
 (Sgd) ENGR. DANILO P. SISON Member BAC-TWG for Civil Works

APPROVED BY:
 (Sgd) MA. TERESA E. LASQUETY Provincial Treasurer Chairman-BAC
 (Sgd) ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer Vice Chairman-BAC
 (Sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC
 (Sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member-BAC
 (Sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC
 (Sgd) EUGENE P. DURUSAN Prov'l. Gov't. Dep't Head-HRMO Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares Multi-Purpose Covered Court and Stage at Pililla, Rizal

Sheet : 1 of 1

Location of Contract : Pililla, Rizal

Date Prepared : 28 April, 2014

Approved Budget for the Contract : P1,371,806.44

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Forty Eight (48) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P1,362,995.09	Bond	MGAC	2230144	120 C.D.	P68,591.00	Sufficient	1st LCB
2. M. Del Rosario Construction and Trading	1,363,982.77	Bond	TRISCO	137232	120 C.D.	68,591.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Impr. of Ynares Multi-Purpose Covered Court
at Brgy. Wawa

Location of Contract : Pililla, Rizal

Approved Budget for the Contract : P882,564.46

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 April, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lansang Construction	P874,543.43	Bond	CBIC	303787	120 C.D.	P44,129.00	Sufficient	1st LCB
2. Pearlcast Construction and Trading	876,531.46	Bond	SICI	384492	120 C.D.	44,129.00	Sufficient	2nd LCB
3. M. Del Rosario Construction and Trading	876,533.84	Bond	TRISCO	137235	120 C.D.	44,129.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)	(Sgd)	(Sgd)
ENGR. ANDRESITO C. GONZAL Head, BAC-TWG for Civil Works	ENGR ARNEL M. KALINGO Member BAC-TWG for Civil Works	ENGR. DANILO P. SISON Member BAC-TWG for Civil Works

APPROVED BY:

(Sgd)	(Sgd)	(Sgd)	(Sgd)	(Sgd)	(Sgd)
MA. TERESA E. LASQUETY Provincial Treasurer Chairman-BAC	ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer Vice Chairman-BAC	ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC	RUSSEL GUILLER C. YNARES Provincial Administrator Member-BAC	PRISCILLA R. PADUA Provincial Budget Officer Member-BAC	EUGENE P. DURUSAN Prov'l. Gov't. Dep't Head-HRMO Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of 17x30m Ynares Multi-Purpose Covered Court
at Brgy. Imatong & Brgy. Bagumbayan

Location of Contract : Pililla, Rizal

Approved Budget for the Contract : P818,354.74

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 April, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l. Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. M. Del Rosario Construction and Trading	P810,474.84	Bond	TRISCO	137249	120 C.D.	P40,918.00	Sufficient	1st LCB
2. Lansang Construction	812,241.04	Bond	CBIC	303788	120 C.D.	40,918.00	Sufficient	2nd LCB
3. Pearlcast Construction and Trading	812,356.23	Bond	SICI	384493	120 C.D.	40,918.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Impr. of 17x30m Ynares Multi-Purpose Covered Court (Rafter Type)
at Bendia Subd., Brgy. Maly, San Mateo, Rizal

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P1,050,558.14

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 April, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P1,041,765.85	Bond	MGAC	2230149	120 C.D.	P52,528.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,046,983.64	Bond	TRISCO	137243	120 C.D.	52,528.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Ynares Stage & Impr. / Repair / Repainting of Ynares Multi-Purpose Covered Court at Tanay & Jalajala, Rizal
 Location of Contract : Tanay and Jalajala, Rizal
 Approved Budget for the Contract : P1,556,286.74
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 28 April, 2014
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Maguallar Construction Enterprise	P1,547,515.03	Bond	MGAC	2230092	120 C.D.	P77,815.00	Sufficient	1st LCB
2. M. Del Rosario Construction and Trading	1,550,451.78	Bond	TRISCO	137236	120 C.D.	77,815.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:
 (Sgd) ENGR. ANDRESITO C. GONZAL Head, BAC-TWG for Civil Works
 (Sgd) ENGR ARNEL M. KALINGO Member BAC-TWG for Civil Works
 (Sgd) ENGR. DANILO P. SISON Member BAC-TWG for Civil Works

APPROVED BY:
 (Sgd) MA. TERESA E. LASQUETY Provincial Treasurer Chairman-BAC
 (Sgd) ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer Vice Chairman-BAC
 (Sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC
 (Sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member-BAC
 (Sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC
 (Sgd) EUGENE P. DURUSAN Prov'l. Gov't. Dep't Head-HRMO Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Repair / Repainting of 17x30m Ynares Multi-Purpose Covered Court
(Rafter Type) at Wawa Elem. School, Brgy. Wawa, Tanay, Rizal

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P969,111.69

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 28 April, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. M. Del Rosario Construction and Trading	P961,105.27	Bond	TRISCO	137250	120 C.D.	P48,456.00	Sufficient	1st LCB
2. Maguallar Construction Enterprise	963,178.02	Bond	MGAC	2230087	120 C.D.	48,456.00	Sufficient	2nd LCB
3. Lansang Construction	964,213.00	Bond	CBIC	303789	120 C.D.	48,456.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL Head, BAC-TWG for Civil Works	(Sgd) ENGR ARNEL M. KALINGO Member BAC-TWG for Civil Works	(Sgd) ENGR. DANILO P. SISON Member BAC-TWG for Civil Works
---	---	---

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY Provincial Treasurer Chairman-BAC	(Sgd) ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer Vice Chairman-BAC	(Sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC	(Sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member-BAC	(Sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC	(Sgd) EUGENE P. DURUSAN Prov'l. Gov't. Dep't Head-HRMO Member-BAC
---	--	---	---	--	--

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares Multi-Purpose Covered Court at Brgy. Dela Paz

Sheet : 1 of 1

Location of Contract : Antipolo, Rizal

Date Prepared : 20 May, 2014

Approved Budget for the Contract : P838,055.47

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Forty Eight (48) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P830,260.16	Bond	BF GEN	72951	120 C.D.	P41,903.00	Sufficient	1st LCB
2. Taluds Enterprises	832,037.71	Bond	GDICP	48207	120 C.D.	41,903.00	Sufficient	2nd LCB
3. Oliver Aquino Construction	833,071.51	Bond	MGAC	2230121	120 C.D.	41,903.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repainting of Ynares Multi-Purpose Covered Court at Brgy. San Jose and Brgy. San Luis

Sheet : 1 of 1

Location of Contract : Antipolo, Rizal

Date Prepared : 20 May, 2014

Approved Budget for the Contract : P571,837.71

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Forty (40) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P565,074.03	Bond	BF GEN	72952	120 C.D.	P28,592.00	Sufficient	1st LCB
2. Taluds Enterprises	567,102.46	Bond	GDICP	48208	120 C.D.	28,592.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR. ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares Multi-Purpose Covered Court at Brgy. San Isidro

Sheet : 1 of 1

Location of Contract : Antipolo, Rizal

Date Prepared : 20 May, 2014

Approved Budget for the Contract : P528.890.96

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Forty (40) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P521,267.80	Bond	BF GEN	72953	120 C.D.	P26,445.00	Sufficient	1st LCB
2. Taluds Enterprises	523,988.43	Bond	GDICP	47781	120 C.D.	26,445.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)
EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of 17x30m. Ynares Multi-Purpose Covered Court (Arc Type)
at Sitio Taguete, Brgy. Cupang

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P690,948.56

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 May, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders and Supply	P683,271.53	Bond	GDICP	48202	120 C.D.	P34,548.00	Sufficient	1st LCB
2. Oliver Aquino Construction	685,089.09	Bond	MGAC	2230122	120 C.D.	34,548.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Improvement of 15x24m Ynares Multi-Purpose Covered Court (Rafter Type)
at Francisville Subd., Brgy. Mambugan

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P579,024.71

Duration of Project : Thirty Six (36) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 May, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P571,346.64	Bond	MGAC	2230120	120 C.D.	P28,952.00	Sufficient	1st LCB
2. Hannahziel Builders and Supply	573,730.77	Bond	GDICP	47780	120 C.D.	28,952.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL Head, BAC-TWG for Civil Works	(Sgd) ENGR ARNEL M. KALINGO Member BAC-TWG for Civil Works	(Sgd) ENGR. DANILO P. SISON Member BAC-TWG for Civil Works
---	---	---

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY Provincial Treasurer Chairman-BAC	(Sgd) ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer Vice Chairman-BAC	(Sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC	(Sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member-BAC	(Sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC	(Sgd) EUGENE P. DURUSAN Prov'l. Gov't. Dep't Head-HRMO Member-BAC
---	--	---	---	--	--

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of 17x30m Ynares Multi-Purpose Covered Court (Rafter Type)
at Sitio Tanza I, Brgy. San Jose

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P757,293.04

Duration of Project : Forty Four (44) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 May, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P749,300.96	Bond	BF GEN	72954	120 C.D.	P37,865.00	Sufficient	1st LCB
2. Hannahziel Builders and Supply	751,284.99	Bond	GDICP	47787	120 C.D.	37,865.00	Sufficient	2nd LCB
3. Mariano M. Maclang Construction and Development	752,216.18	Bond	CBIC	303827	120 C.D.	37,865.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)
EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting/ Impr. of Ynares Multi-Purpose Covered Court
at Brgy. San Isidro

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P913,934.06

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 May, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P906,183.84	Bond	BF GEN	72955	120 C.D.	P45,697.00	Sufficient	1st LCB
2. Mariano M. Maclang Construction and Development	907,289.00	Bond	CBIC	303828	120 C.D.	45,697.00	Sufficient	2nd LCB
3. Hannahziel Builders and Supply	908,951.35	Bond	GDICP	47788	120 C.D.	45,697.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Ynares Stage at Exodusville Subd., Brgy. San Vicente

Sheet : 1 of 1

Location of Contract : Angono, Rizal

Date Prepared : 20 May, 2014

Approved Budget for the Contract : P785,465.08

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P777,325.74	Bond	BF GEN	72956	120 C.D.	P39,274.00	Sufficient	1st LCB
2. Mariano M. Maclang Construction and Development	779,383.81	Bond	CBIC	303829	120 C.D.	39,274.00	Sufficient	2nd LCB
3. AHA Construction and Builders	781,182.41	Bond	MGAC	2230125	120 C.D.	39,274.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY

Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO

Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD

Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES

Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA

Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN

Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Riprapping of Creek & Ynares Multi-Purpose Covered Court at Brgy. Macamot and Brgy. Darangan

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P1,768,262.74

Duration of Project : Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 May, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mariano M. Maclang Construction and Development	P1,759,084.73	Bond	CBIC	303826	120 C.D.	P88,414.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,761,048.21	Bond	BF GEN	72129	120 C.D.	88,414.00	Sufficient	2nd LCB
3. AHA Construction and Builders	1,763,205.25	Bond	MGAC	2230126	120 C.D.	88,414.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL Head, BAC-TWG for Civil Works	(Sgd) ENGR ARNEL M. KALINGO Member BAC-TWG for Civil Works	(Sgd) ENGR. DANILO P. SISON Member BAC-TWG for Civil Works
---	---	---

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY Provincial Treasurer Chairman-BAC	(Sgd) ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer Vice Chairman-BAC	(Sgd) ENGR. LUISITO G. MUNSDOD Provincial Engineer Member-BAC	(Sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member-BAC	(Sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC	(Sgd) EUGENE P. DURUSAN Prov'l. Gov't. Dep't Head-HRMO Member-BAC
---	--	--	---	--	--

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Impr. of Ynares Multi-Purpose Covered Court at Brgy. Bombong
& Brgy. Pinagdilawan

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P1,425,147.35

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 May, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,416,110.72	Bond	GDICP	48204	120 C.D.	P71,258.00	Sufficient	1st LCB
2. AHA Construction and Builders	1,418,219.49	Bond	MGAC	2230127	120 C.D.	71,258.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)
EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of I-storey, 4-rooms Ynares School Bldg. at Kinagatan Elem. School
Brgy. Kinagatan, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P4,008,967.98

Duration of Project : One Hundred Ten (110) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 May, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AHA Construction and Builders	P3,996,815.76	Bond	MGAC	2230124	120 C.D.	P200,449.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	3,999,483.34	Bond	BF GEN	72130	120 C.D.	200,449.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	4,000,471.33	Bond	GDICP	47791	120 C.D.	200,449.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)
EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const./ Rehabilitation of 3-units Artesian Well at Binangonan, San Mateo
and Teresa, Rizal

Location of Contract : Binangonan, San Mateo and Teresa, Rizal

Approved Budget for the Contract : P595,736.65

Duration of Project : Forty Four (44) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 May, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P587,468.81	Bond	BF GEN	72957	120 C.D.	P29,787.00	Sufficient	1st LCB
2. C.P.F. Construction	589,387.40	Bond	MGAC	2230136	120 C.D.	29,787.00	Sufficient	2nd LCB
3. Cager Construction and Supply	590,235.80	Bond	GDICP	47779	120 C.D.	29,787.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't.Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. with Canal (portion) of K-80 ST. & Katapangan St., Karangalan Village
Brgy. San Isidro

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P846,774.80

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 May, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction and Builders	P838,116.46	Bond	CBIC	303830	120 C.D.	P42,339.00	Sufficient	1st LCB
2. E.S. Condez Construction	840,177.95	Bond	BF GEN	72131	120 C.D.	42,339.00	Sufficient	2nd LCB
3. AHA Construction and Builders	841,766.76	Bond	MGAC	2230128	120 C.D.	42,339.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. (portion) of Fence at Manuel I. Santos Mem. National High School
Brgy. San Juan

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P1,128,768.70

Duration of Project : Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 May, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,120,630.29	Bond	BF GEN	72958	120 C.D.	P56,439.00	Sufficient	1st LCB
2. FLS Construction and Builders	1,122,765.88	Bond	CBIC	303832	120 C.D.	56,439.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)
EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares Multi-Purpose Covered Court and Const. of Fence
at Morong and Binangonan, Rizal

Location of Contract : Morong and Binangonan, Rizal

Approved Budget for the Contract : P744,715.33

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 May, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P736,356.80	Bond	GDICP	48201	120 C.D.	P37,236.00	Sufficient	1st LCB
2. AHA Construction and Builders	738,067.49	Bond	MGAC	2230129	120 C.D.	37,236.00	Sufficient	2nd LCB
3. FLS Construction and Builders	739,191.44	Bond	CBIC	303833	120 C.D.	37,236.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. (portion) of School Ground & Pathwalk at Morong National High School,
Brgy. San Juan, Morong, Rizal

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P1,104,226.90

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 May, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Guiyangco Construction and Supply	P1,096,000.96	Bond	MGAC	2230130	120 C.D.	P55,212.00	Sufficient	1st LCB
2. L.D.L. Espiritu Builders and Supply	1,100,000.52	Bond	CBIC	303841	120 C.D.	55,212.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)
EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of I-storey, 3-rooms Ynares School Bldg. at Bombongan Elem. School,
Brgy. Bombongan

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P609,904.21

Duration of Project : Thirty Six (36) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 May, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. E.S. Condez Construction	P601,918.40	Bond	BF GEN	72959	120 C.D.	P30,496.00	Sufficient	1st LCB
2. Hannahziel Builders and Supply	603,864.77	Bond	GDICP	47782	120 C.D.	30,496.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)
EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Asphalt Overlay / Conc. Reblocking (portion) of Roads at Brgy. Malaya

Sheet : 1 of 1

Location of Contract : Pililla, Rizal

Date Prepared : 20 May, 2014

Approved Budget for the Contract : P859,517.63

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Forty Four (44) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. E.S. Condez Construction	P852,000.00	Bond	BF GEN	72960	120 C.D.	P42,976.00	Sufficient	1st LCB
2. Guiyangco Construction and Supply	853,400.02	Bond	MGAC	2230131	120 C.D.	42,976.00	Sufficient	2nd LCB
3. C.P.F. Construction	854,915.41	Bond	MGAC	2230137	120 C.D.	42,976.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Double Barrel Box Culvert at Millex Road beside Congressville, Brgy. Manggahan,
 Location of Contract : Montalban, Rizal
 Approved Budget for the Contract : P1,566,213.89
 Duration of Project : Ninety Six (96) Calendar Days

Sheet : 1 of 1
 Date Prepared : 20 May, 2014
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,557,250.83	Bond	GDICP	48205	120 C.D.	P78,311.00	Sufficient	1st LCB
2. Oliver Aquino Construction	1,559,232.90	Bond	MGAC	2230123	120 C.D.	78,311.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)

PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd)

EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Ynares Waiting Shed & Covered Pathwalk at Brgy. Puray & Brgy. San Rafael

Sheet : 1 of 1

Location of Contract : Montalban, Rizal

Date Prepared : 20 May, 2014

Approved Budget for the Contract : P1,079,490.25

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction and Supply	P1,071,580.28	Bond	BF GEN	72126	120 C.D.	P53,975.00	Sufficient	1st LCB
2. We-Build Incorporated	1,073,589.48	Bond	GDICP	47783	120 C.D.	53,975.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)
EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. (portion) of Road & Const. of Concrete Bleacher at Brgy. Ampid I
& Brgy. Guitnang Bayan II

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P1,418,858.85

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 May, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. We- Build Incorporated	P1,409,857.65	Bond	GDICP	48206	120 C.D.	P70,943.00	Sufficient	1st LCB
2. Cager Construction and Supply	1,411,613.65	Bond	BF GEN	72926	120 C.D.	70,943.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	1,412,891.03	Bond	GDICP	47790	120 C.D.	70,943.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 2-storey, 6-rooms Ynares School Bldg. (Type III) at Guitnang Bayan
Elem. School, Brgy. Guitnang Bayan I

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P7,944,190.64

Duration of Project : One Hundred Seventy (170) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 May, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P7,925,166.37	Bond	BF GEN	72930	120 C.D.	P397,210.00	Sufficient	1st LCB
2. Lard Builders	7,932,578.22	Bond	MGAC	2230134	120 C.D.	397,210.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	7,933,293.67	Bond	BF GEN	72929	120 C.D.	397,210.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)
EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Perimeter Fence & Impr. of 15x24m Ynares Multi-Purpose Covered Court
at Divine Mercy Village, Brgy. Guitnang Bayan I

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P904,256.68

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 May, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P896,157.88	Bond	MGAC	2230133	120 C.D.	P45,227.00	Sufficient	1st LCB
2. Cager Construction and Supply	897,868.06	Bond	BF GEN	72931	120 C.D.	45,213.00	Sufficient	2nd LCB
3. We - Build Incorporated	899,273.30	Bond	GDICP	47792	120 C.D.	45,213.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. (portion) of Lalabasin Trail (A. Bonifacio St.), Brgy. Sampaloc

Sheet : 1 of 1

Location of Contract : Tanay, Rizal

Date Prepared : 20 May, 2014

Approved Budget for the Contract : P1,196,921.87

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Forty Eight (48) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. M. Del Rosario Construction and Trading	P1,185,000.00	Bond	CBIC	303835	120 C.D.	P59,847.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,192,730.34	Bond	GDICP	47784	120 C.D.	59,847.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. (portion) of Kamagong St., Purok 5, Brgy. Sampaloc

Sheet : 1 of 1

Location of Contract : Tanay, Rizal

Date Prepared : 20 May, 2014

Approved Budget for the Contract : P899,060.22

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Forty Four (44) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders and Supply	P891,883.85	Bond	GDICP	48203	120 C.D.	P44,954.00	Sufficient	1st LCB
2. Guiyangco Construction and Supply	893,482.44	Bond	MGAC	2230132	120 C.D.	44,954.00	Sufficient	2nd LCB
3. M. Del Rosario Construction and Trading	896,206.16	Bond	CBIC	203887	120 C.D.	44,954.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Drainage Canal (portion) of Yujuico St., Brgy. Tabing Ilog

Sheet : 1 of 1

Location of Contract : Tanay, Rizal

Date Prepared : 20 May, 2014

Approved Budget for the Contract : P633,055.21

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. L.D.L. Espiritu Builders and Supply	P625,000.73	Bond	CBIC	303839	120 C.D.	P31,653.00	Sufficient	1st LCB
2. E.S. Condez Construction	627,584.23	Bond	BF GEN	72927	120 C.D.	31,653.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Conc. (portion) of Narra St., Brgy. Cuyambay

Sheet : 1 of 1

Location of Contract : Tanay, Rizal

Date Prepared : 20 May, 2014

Approved Budget for the Contract : P799,261.32

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P791,574.76	Bond	MGAC	2230135	120 C.D.	P39,964.00	Sufficient	1st LCB
2. E.S. Condez Construction	792,844.43	Bond	BF GEN	72928	120 C.D.	39,964.00	Sufficient	2nd LCB
3. M. Del Rosario Construction and Trading	794,299.17	Bond	CBIC	303838	120 C.D.	39,964.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 8x18m Ynares Multi-Purpose Covered Court (Rafter Type) at Tanay Ville Elem.
School, Brgy. Tandang Kutyo

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P1,630,087.46

Duration of Project : Ninety (90) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 May, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,619,330.75	Bond	BF GEN	72127	120 C.D.	P81,505.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,621,565.48	Bond	GDICP	47786	120 C.D.	81,505.00	Sufficient	2nd LCB
3. FLS Construction and Builders	1,623,000.11	Bond	CBIC	303834	120 C.D.	81,505.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Water System Level II at Materials Recovery Facilities (MRF), Sitio Pantay,
Brgy. Dalig, Teresa, Rizal

Location of Contract : Teresa, Rizal

Approved Budget for the Contract : P1,840,885.73

Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 May, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,832,342.80	Bond	BF GEN	72128	120 C.D.	P92,045.00	Sufficient	1st LCB
2. E.S. Condez Construction	1,834,677.65	Bond	BF GEN	72932	120 C.D.	92,045.00	Sufficient	2nd LCB
3. JRD-D2 Enterprises	1,835,988.71	Bond	GDICP	47793	120 C.D.	92,045.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL Head, BAC-TWG for Civil Works	(Sgd) ENGR ARNEL M. KALINGO Member BAC-TWG for Civil Works	(Sgd) ENGR. DANILO P. SISON Member BAC-TWG for Civil Works
---	---	---

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY Provincial Treasurer Chairman-BAC	(Sgd) ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer Vice Chairman-BAC	(Sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC	(Sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member-BAC	(Sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC	(Sgd) EUGENE P. DURUSAN Prov'l. Gov't. Dep't Head-HRMO Member-BAC
---	--	---	---	--	--

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Repair / Repainting of Ynares Multi-Purpose Covered Court at
Teresa & Antipolo, Rizal

Location of Contract : Teresa & Antipolo, Rizal

Approved Budget for the Contract : P1,403,812.72

Duration of Project : Fifty two (52) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 May, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction and Builders	P1,394,788.13	Bond	CBIC	303831	120 C.D.	P70,191.00	Sufficient	1st LCB
2. Trancom Engineering Construction	1,395,849.50	Bond	GDICP	47789	120 C.D.	70,191.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Impr. of 12x14m Ynares Multi-Purpose Covered Court and Const. of Fence
at Purok Kabute, Brgy. Dela Paz, Antipolo, Rizal

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P703,314.36

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 June, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P695,269.76	Bond	BF GEN	72933	120 C.D.	P35,166.00	Sufficient	1st LCB
2. Taluds Enterprises	696,954.81	Bond	PUICI	48149	120 C.D.	35,166.00	Sufficient	2nd LCB
3. 2H2L Construction	698,059.45	Bond	GDICP	47797	120 C.D.	35,166.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)
EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. of Roads at Brgy. San Jose & Brgy. San Luis

Sheet : 1 of 1

Location of Contract : Antipolo, Rizal

Date Prepared : 10 June, 2014

Approved Budget for the Contract : P1,287,448.44

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Fifty two (52) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders and Supply	P1,278,317.41	Bond	FIBICI	06909	120 C.D.	P64,373.00	Sufficient	1st LCB
2. 2H2L Construction	1,280,430.50	Bond	GDICP	47796	120 C.D.	64,373.00	Sufficient	2nd LCB
3. Taluds Enterprises	1,282,460.80	Bond	PUICI	48150	120 C.D.	64,373.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. of Ynares Multi-Purpose Covered Court, Const. of Comfort Room & Welcome Arc at
Brgy. San Isidro, Brgy. Bagong Nayon & Brgy. San Jose

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,100,881.61

Duration of Project : Sixty four (64) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 June, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P1,092,332.71	Bond	PUICI	48153	120 C.D.	P55,045.00	Sufficient	1st LCB
2. Hannahziel Builders and Supply	1,095,717.31	Bond	FIBICI	06910	120 C.D.	55,045.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Concreting (portion) of Road 2 at Sitio Sampaguita, Brgy. Sta. Cruz

Sheet : 1 of 1

Location of Contract : Antipolo, Rizal

Date Prepared : 10 June, 2014

Approved Budget for the Contract : P1,199,817.26

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Forty four (44) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. 2H2L Construction	P1,187,000.53	Bond	GDICP	47795	120 C.D.	P59,991.00	Sufficient	1st LCB
2. C.P.F. Construction	1,193,665.43	Bond	BF GEN	72936	120 C.D.	59,991.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)
EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Completion of Perimeter Fence, Impr. of Ynares Multi-Purpose Covered Court,
Repair of Ynares Stage and Const. of Welcome Marker at Brgy. Mayamot & Brgy. Dalig

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,139,292.12

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 June, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P1,130,601.72	Bond	PUICI	48154	120 C.D.	P56,965.00	Sufficient	1st LCB
2. Hannahziel Builders and Supply	1,132,683.03	Bond	FIBICI	06991	120 C.D.	56,965.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 3-storey, 21-rooms School Bldg. at URS-Antipolo, Brgy. San Roque

Sheet : 1 of 1

Location of Contract : Antipolo, Rizal

Date Prepared : 10 June, 2014

Approved Budget for the Contract : P38,702,757.78

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Three Hundred Twenty (320) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.L. Salazar Construction, Inc.	P38,601,431.75	Bond	BF GEN	72940	120 C.D.	P1,935,138.00	Sufficient	1st LCB
2. Trancom Engineering Construction	38,641,238.50	Bond	GDICP	47800	120 C.D.	1,935,138.00	Sufficient	2nd LCB
3. Sto. Cristo Construction and Trading								
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 2-storey Ynares Multi-Purpose Bldg. at Constellation Homes,
Phase 2, Brgy. San Isidro, Angono, Rizal

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P2,229,923.12

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 June, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. San Rafael Builders	P2,220,300.46	Bond	BF GEN	72942	120 C.D.	P111,497.00	Sufficient	1st LCB
2. FLS Construction & Builders	2,221,853.85	Bond	FIBICI	06916	120 C.D.	111,497.00	Sufficient	2nd LCB
3. III-C Construction Enterprise	2,222,966.33	Bond	PUICI	48158	120 C.D.	111,497.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. with Drainage System (portion) of Flordeliza St., Brgy. Macamot

Sheet : 1 of 1

Location of Contract : Binangonan, Rizal

Date Prepared : 10 June, 2014

Approved Budget for the Contract : P856,387.55

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Forty Four (44) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P849,000.03	Bond	BF GEN	72943	120 C.D.	P42,820.00	Sufficient	1st LCB
2. Taluds Enterprises	851,032.16	Bond	PUICI	48151	120 C.D.	42,820.00	Sufficient	2nd LCB
3. Oliver Aquino Construction	851,304.56	Bond	PUICI	48155	120 C.D.	42,820.00	Sufficient	3rd LCB
4. xx=xx=xx=xx=xx=xx=xx=xx=xx=xx								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Impr. of 4-storey with Roof Deck Ynares School Bldg.
 at URS-Binangonan, Brgy. Calumpang, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P5,788,924.83

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 June, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. III-C Construction Enterprise	P5,772,205.32	Bond	PUICI	48159	120 C.D.	P289,447.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	5,776,021.74	Bond	BF GEN	72948	120 C.D.	289,447.00	Sufficient	2nd LCB
3. A.L. Salazar Construction, Inc.	5,777,998.15	Bond	GDICP	47798	120 C.D.	289,447.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)
 ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd)
 ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)
 ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
 MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)
 ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)
 ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)
 RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)
 PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd)
 EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of 4-storey with Roof Deck Margarito Duavit School Bldg. at URS-Binangonan, Brgy. Calumpang, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P1,305,224.90

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 June, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,296,172.50	Bond	BF GEN	72944	120 C.D.	P65,262.00	Sufficient	1st LCB
2. Oliver Aquino Construction	1,297,854.54	Bond	PUICI	48156	120 C.D.	65,262.00	Sufficient	2nd LCB
3. FLS Construction and Builders	1,300,104.72	Bond	FIBICI	06917	120 C.D.	65,262.00	Sufficient	3rd LCB
4. xx=xx=xx=xx=xx=xx=xx=xx=xx=xx								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)
EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares School Bldg. / Ynares Multi-Purpose Covered Court
& Extension of Roofing of Stage at Binangonan & Cardona, Rizal

Location of Contract : Binangonan & Cardona, Rizal

Approved Budget for the Contract : P1,108,469.43

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 June, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P1,100,091.23	Bond	PUICI	48152	120 C.D.	P55,424.00	Sufficient	1st LCB
2. Mak - Jams Construction	1,103,101.38	Bond	PUICI	48168	120 C.D.	55,424.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. Overlay / Widening (portion) of Ilang-Ilang St.,
Brgy. Gulod, Binangonan, Rizal

Location of Contract : Binangonan,Rizal

Approved Budget for the Contract : P797,311.84

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 June, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.M. Goto Construction	P789,712.05	Bond	CBIC	303844	120 C.D.	P39,866.00	Sufficient	1st LCB
2. Mak - Jams Construction	790,602.06	Bond	PUICI	48169	120 C.D.	39,866.00	Sufficient	2nd LCB
3. C.P.F. Construction	793,265.82	Bond	BF GEN	72939	120 C.D.	39,866.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. (portion) of Sampaloc St., (Road Lot 13) at
Brgy. Batingan, Binangonan, Rizal

Location of Contract : Binangonan,Rizal

Approved Budget for the Contract : P698,528.36

Duration of Project : Fifty two (52) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 June, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P691,000.01	Bond	BF GEN	72945	120 C.D.	P34,927.00	Sufficient	1st LCB
2. Oliver Aquino Construction	692,500.89	Bond	PUICI	48157	120 C.D.	34,927.00	Sufficient	2nd LCB
3. A.M. Goto Construction	693,544.14	Bond	CBIC	303842	120 C.D.	34,927.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. (portion) of Access Road to Janosa National High School,
Brgy. Janosa, Binangonan, Rizal

Location of Contract : Binangonan,Rizal

Approved Budget for the Contract : P895,206.62

Duration of Project : Sixty four (64) Calendar Days

Sheet : 1 of 1
Date Prepared : 10 June, 2014
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mak - Jams Construction	P887,785.60	Bond	PUICI	48167	120 C.D.	P44,761.00	Sufficient	1st LCB
2. A.M. Goto Construction	889,181.83	Bond	CBIC	303845	120 C.D.	44,761.00	Sufficient	2nd LCB
3. VTCS Construction Enterprises	890,946.15	Bond	FIBICI	06914	120 C.D.	44,761.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation / Concrete Reblocking (portion 2) of Floodway East Embankment,
Cainta - Taytay, Rizal

Location of Contract : Cainta, Taytay, Rizal

Approved Budget for the Contract : P6,794,619.70

Duration of Project : Eighty four (84) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 June, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.L. Salazar Construction, Inc.	P6,778,367.40	Bond	GDICP	47794	120 C.D.	P339,731.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	6,781,431.24	Bond	BF GEN	73088	120 C.D.	339,731.00	Sufficient	2nd LCB
3. F.G. Santiago Construction	6,784,138.40	Bond	BF GEN	73094	120 C.D.	339,731.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const of 15x24m Ynares Multi-Purpose Covered Court (Rafter Type) at Kapalaran Elem.
School, Brgy. San Juan, Taytay, Rizal

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P2,659,934.33

Duration of Project : One Hundred Ten (110) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 June, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P2,648,872.89	Bond	BF GEN	72946	120 C.D.	P132,997.00	Sufficient	1st LCB
2. Diamond Blessed Construction	2,650,679.91	Bond	FIBICI	06923	120 C.D.	132,997.00	Sufficient	2nd LCB
3. III-C Construction Enterprise	2,652,365.31	Bond	PUICI	48160	120 C.D.	132,997.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)
EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Impr. of Various Bldg. and Ynares Multi-Purpose Covered Court at Rizal Police Provincial Office, Camp Ge. Licerio I. Geronimo Brgy. Dolores

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P1,931,530.41

Duration of Project : Seventy Six (76) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 June, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction and Builders	P1,923,265.54	Bond	FIBICI	06915	120 C.D.	P96,577.00	Sufficient	1st LCB
2. III-C Construction Enterprise	1,924,229.47	Bond	PUICI	48161	120 C.D.	96,577.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	1,924,300.70	Bond	BF GEN	72949	120 C.D.	96,577.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Riprapping for Side Protection & Embankment (portion) of Nagsulo Road,
Brgy. Nagsulo

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P999,853.79

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 June, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. VTCS Construction Enterprise	P991,827.48	Bond	FIBICI	06913	120 C.D.	P49,993.00	Sufficient	1st LCB
2. C.P.F. Construction	993,834.04	Bond	BF GEN	72937	120 C.D.	49,993.00	Sufficient	2nd LCB
3. Lard Builders	995,137.37	Bond	PUICI	48164	120 C.D.	49,993.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Const. of Drainage System (portion) at Pasay St.,
Brgy. Del Remedio

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P799,918.09

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 June, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P790,000.20	Bond	BF GEN	72934	120 C.D.	P39,996.00	Sufficient	1st LCB
2. VTCS Construction Enterprise	794,753.62	Bond	FIBICI	06925	120 C.D.	39,996.00	Sufficient	2nd LCB
3. Lard Builders	795,016.07	Bond	PUICI	48165	120 C.D.	39,996.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. / Repair / Repainting of Ynares Waiting Shed at Jalajala, Rizal

Sheet : 1 of 1

Location of Contract : Jalajala, Rizal

Date Prepared : 10 June, 2014

Approved Budget for the Contract : P1,245,808.09

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,236,866.45	Bond	BF GEN	72947	120 C.D.	P62,291.00	Sufficient	1st LCB
2. 3MR Builders and Supply	1,238,123.93	Bond	CBIC	303849	120 C.D.	62,291.00	Sufficient	2nd LCB
3. Diamond Blessed Construction	1,240,729.34	Bond	FIBICI	06924	120 C.D.	62,291.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 2-storey, 4-rooms Ynares School Bldg. at Malaya Elem. School
Brgy. Malaya

Location of Contract : Pililla, Rizal

Approved Budget for the Contract : P6,397,134.99

Duration of Project : One Hundred Fifty (150) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 June, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P6,381,101.91	Bond	GDICP	47799	120 C.D.	P319,857.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	6,388,444.69	Bond	GDICP	48207	120 C.D.	319,857.00	Sufficient	2nd LCB
3. A.L. Salazar Construction, Inc.	6,390,662.95	Bond	BF GEN	72941	120 C.D.	319,857.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. of 20 x 30m Ynares Multi-Purpose Covered Court (Rigid Type) at the New Morong
Municipal Hall Compound, Brgy. San Pedro

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P1,298,369.54

Duration of Project : Fifty Two (52) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 June, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Ercobal Construction Corporation	P1,289,332.34	Bond	FIBICI	06918	120 C.D.	P64,920.00	Sufficient	1st LCB
2. L.D.L. Espiritu Builders and Supply	1,291,385.28	Bond	CBIC	303846	120 C.D.	64,920.00	Sufficient	2nd LCB
3. Diamond Blessed Construction	1,293,069.42	Bond	FIBICI	06926	120 C.D.	64,920.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Ynares Stage at the New Morong Municipal Hall Compound
Brgy. San Pedro

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P2,372,667.63

Duration of Project : One Hundred Eight (108) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 June, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. L.D.L. Espiritu Builders and Supply	P2,362,671.24	Bond	CBIC	303843	120 C.D.	P118,634.00	Sufficient	1st LCB
2. F.G. Santiago Construction	2,364,583.73	Bond	GDICP	48207	120 C.D.	118,634.00	Sufficient	2nd LCB
3. Ercobal Construction Corporation	2,365,400.01	Bond	FIBICI	06920	120 C.D.	118,634.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Asphalt Overlay of Roads at Pililla and Jalajala, Rizal

Sheet : 1 of 1

Location of Contract : Pililla & Jalajala, Rizal

Date Prepared : 10 June, 2014

Approved Budget for the Contract : P3,007,079.11

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Thirty two (32) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P2,996,105.51	Bond	BF GEN	73087	120 C.D.	P150,354.00	Sufficient	1st LCB
2. F.G. Santiago Construction	2,998,125.54	Bond	BF GEN	73093	120 C.D.	150,354.00	Sufficient	2nd LCB
3. Diamond Blessed Construction	3,000,000.02	Bond	FIBICI	06927	120 C.D.	150,354.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

Name of Contract & ID : Const. of 10 x 24m Ynares Multi-Purpose Covered Court (Rafter Type) at
Southville - 8C National High School, Brgy. San Isidro

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P2,113,685.30

Duration of Project : One Hundred Ten (110) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 June, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Diamond Blessed Construction	P2,103,866.80	Bond	FIBICI	06921	120 C.D.	P105,685.00	Sufficient	1st LCB
2. L.D.L. Espiritu Builders and Supply	2,105,641.84	Bond	CBIC	303847	120 C.D.	105,685.00	Sufficient	2nd LCB
3. III-C Construction Enterprise	2,106,944.41	Bond	PUICI	48162	120 C.D.	105,685.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)
EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Impr. of Ynares Multi-Purpose Covered Court at Montalban & San Mateo, Rizal

Location of Contract : Montalban and San Mateo, Rizal

Approved Budget for the Contract : P1,627,192.81

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 June, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Diamond Blessed Construction	P1,617,402.92	Bond	FIBICI	206922	120 C.D.	P81,360.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,620,696.44	Bond	BF GEN	73090	120 C.D.	81,360.00	Sufficient	2nd LCB
3. 3MR Builders and Supply	1,622,077.31	Bond	CBIC	303791	120 C.D.	81,360.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 2-storey, 4-rooms Ynares School Bldg. at Don Domingo Capistrano Mem. Elem.
School, Brgy. Plaza Aldea, Tanay, Rizal

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P6,379,257.01

Duration of Project : One Hundred Fifty (150) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 June, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. F.G. Santiago Construction	P6,363,278.26	Bond	BF GEN	73091	120 C.D.	P318,965.00	Sufficient	1st LCB
2. Hannahziel Builders and Supply	6,366,393.50	Bond	FIBICI	06912	120 C.D.	318,965.00	Sufficient	2nd LCB
3. Daungan Construction Development & Gen. Supplies Co. Inc.								
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. (portion) of Balayong St., Purok 5, Brgy. Sampaloc, Tanay, Rizal

Sheet : 1 of 1

Location of Contract : Tanay, Rizal

Date Prepared : 10 June, 2014

Approved Budget for the Contract : P653,583.60

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Forty Eight (48) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P645,500.67	Bond	BF GEN	72935	120 C.D.	P32,680.00	Sufficient	1st LCB
2. Ercobal Construction Corporation	647,803.94	Bond	FIBICI	06919	120 C.D.	32,680.00	Sufficient	2nd LCB
3. 3MR Builders and Supply	648,601.99	Bond	CBIC	303792	120 C.D.	32,680.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. of Yakal St., Brgy. Cuyambay, Tanay, Rizal

Sheet : 1 of 1

Location of Contract : Tanay, Rizal

Date Prepared : 10 June, 2014

Approved Budget for the Contract : P819,914.79

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Fifty Six (56) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P811,941.68	Bond	PUICI	48163	120 C.D.	P40,996.00	Sufficient	1st LCB
2. C.P.F. Construction	813,788.54	Bond	BF GEN	72938	120 C.D.	40,996.00	Sufficient	2nd LCB
3. L.D.L. Espiritu Builders and Supply	814,950.53	Bond	CBIC	303848	120 C.D.	40,996.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Concreting (portion) of Simbacan Road at Sitio Sambal, Brgy. Plaza Aldea

Sheet : 1 of 1

Location of Contract : Tanay, Rizal

Date Prepared : 10 June, 2014

Approved Budget for the Contract : P1,198,437.10

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,189,380.25	Bond	BF GEN	73089	120 C.D.	P59,922.00	Sufficient	1st LCB
2. Lard Builders	1,191,501.55	Bond	PUICI	48166	120 C.D.	59,922.00	Sufficient	2nd LCB
3. xx=xx=xx=xx=xx=xx=xx=xx=xx=xx								
4.								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)
EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC