

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Construction of 2-storey Ynares Multi-Purpose Building at Phase IV-B, Bagong Nayon II,  
Brgy. Dela Paz, Antipolo, Rizal

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P2,935,885.79

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 April, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Franzcor Trading and Construction	P2,924,999.21	Bond	BF GEN	79152	120 C.D.	P146,795.00	Sufficient	1st LCB
2. Oliver Aquino Construction	2,926,882.78	Bond	BF GEN	79153	120 C.D.	146,795.00	Sufficient	2nd LCB
3. Diamond Blessed Construction	2,930,600.05	Bond	PUICI	0210	120 C.D.	146,795.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Improvement of Multi-Purpose Covered Court at Brgy. San Luis and Brgy.Dalig

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P714,643.93

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 April, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P707,729.49	Bond	BF GEN	78539	120 C.D.	P35,733.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corporation	708,831.81	Bond	AISCI	202265	120 C.D.	35,733.00	Sufficient	2nd LCB
3. E. Pascual Construction	709,631.37	Bond	BF GEN	78947	120 C.D.	35,733.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Improvement / Repair of Ynares Center & Rehabilitation of Public Comfort Room  
at Ynares Center Compound, Brgy. San Roque, Antipolo, Rizal

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P4,173,613.02

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 April, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P4,159,600.00	Bond	BF GEN	78540	120 C.D.	P208,681.00	Sufficient	1st LCB
2. PST Construction	4,161,556.52	Bond	PSIC	03677	120 C.D.	208,681.00	Sufficient	2nd LCB
3. JRD-D2 Enterprises	4,163,800.00	Bond	PSIC	03691	120 C.D.	208,681.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Construction of Water System Level II at Sitio Pinugay, Brgy. San Jose, Antipolo, Rizal

Sheet : 1 of 1

Location of Contract : Antipolo, Rizal

Date Prepared : 20 April, 2015

Approved Budget for the Contract : P1,609,810.59

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Eighty (80) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,599,750.20	Bond	BF GEN	78541	120 C.D.	P80,491.00	Sufficient	1st LCB
2. C.P.F. Construction	1,601,803.06	Bond	AISCI	202260	120 C.D.	80,491.00	Sufficient	2nd LCB
3. Hannahziel Builders and Supply	1,602,742.14	Bond	PSIC	03373	120 C.D.	80,491.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil WorksENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil WorksENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BACATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BACENGR. LUISITO G.  
MUNSOD  
Provincial EngineerRUSSEL GUILLER C.  
YNARES  
Provincial Administrator  
Member-BACPRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BACEUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Rehabilitation / Concreting & Construction of CHB Canal at Road I, Sitio Villa Leyva 2,  
Brgy. Sta. Cruz, Antipolo, Rizal

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P2,105,004.77

Duration of Project : Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 April, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. PST Construction	P2,095,018.18	Bond	PSIC	03676	120 C.D.	P105,251.00	Sufficient	1st LCB
2. Diamond Blessed Construction	2,097,033.27	Bond	PUICI	0211	120 C.D.	105,251.00	Sufficient	2nd LCB
3. Hannahziel Builders and Supply	2,099,225.72	Bond	PSIC	03450	120 C.D.	105,251.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Construction of Ynares Stage & 2-Seater Comfort Room at Baytown Homes, Brgy. Kalayaan

Sheet : 1 of 1

Location of Contract : Angono, Rizal

Date Prepared : 20 April, 2015

Approved Budget for the Contract : P1,064,589.92

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Sixty eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,055,601.99	Bond	PSIC	03689	120 C.D.	P53,230.00	Sufficient	1st LCB
2. V. Bernardo Construction and Trading	1,058,224.08	Bond	BF GEN	79155	120 C.D.	53,230.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Riprapping (portion) of Angono River & Installation of Grille Door of Ynares Multi-Purpose Bldg.  
 at Villa Gloria Subd., Brgy. San Isidro, Angono, Rizal

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P562,530.06

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 April, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mariano M. Maclang Construction and Development	P554,174.42	Bond	PSIC	03682	120 C.D.	P28,127.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corporation	556,267.01	Bond	AISCI	202266	120 C.D.	28,127.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE A. RAMILO  
 Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer

RUSSEL GUILLER C. YNARES  
 Provincial Administrator

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't.Dep't Head-  
 HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Rehabilitation of 2-storey Ynares School Buildings at Don Jose Ynares Sr.  
Memorial Elem. School, Brgy. San Carlos, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P680,822.48

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 April, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P673,822.48	Bond	BF GEN	78542	120 C.D.	P34,042.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corporation	675,826.21	Bond	AISCI	202267	120 C.D.	34,042.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Provision of Collapsible Partition & Impr. of Ynares Multi-Purpose Covered Court  
 at Binangonan and Angono, Rizal

Location of Contract : Binangonan and Angono, Rizal

Approved Budget for the Contract : P729,928.15

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 April, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P722,972.67	Bond	BF GEN	78543	120 C.D.	P36,497.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	724,424.56	Bond	PSIC	03692	120 C.D.	36,497.00	Sufficient	2nd LCB
3. V. Bernardo Construction and Trading	724,852.08	Bond	BF GEN	79156	120 C.D.	36,497.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE A. RAMILO  
 Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer

RUSSEL GUILLER C. YNARES  
 Provincial Administrator

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't.Dep't Head-  
 HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Construction of Artesian Wells & Repainting of Overhead Water Tank & Replacement of Motor at Binangonan and Baras, Rizal

Location of Contract : Binangonan and Baras, Rizal

Approved Budget for the Contract : P990,382.58

Duration of Project : Seventy Six (76) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 April, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P981,861.05	Bond	BF GEN	78544	120 C.D.	P49,520.00	Sufficient	1st LCB
2. C.P.F. Construction	984,355.29	Bond	AISCI	202261	120 C.D.	49,520.00	Sufficient	2nd LCB
3. E. Pascual Construction	985,965.64	Bond	BF GEN	78949	120 C.D.	49,520.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Improvement / Repair / Repainting of 17x30m Ynares Multi-Purpose Covered Court at  
Palmera Hills 6, Brgy. Dolores, Taytay, Rizal

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P1,417,917.00

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 April, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. NAP Construction	P1,408,948.05	Bond	BF GEN	79154	120 C.D.	P70,896.00	Sufficient	1st LCB
2. Lard Builders	1,410,989.80	Bond	PUICI	0215	120 C.D.	70,896.00	Sufficient	2nd LCB
3. Hannahziel Builders and Supply	1,412,622.99	Bond	PSIC	03371	120 C.D.	70,896.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Construction of Fence & Steel Gate at URS-Taytay, Brgy. San Juan, Taytay, Rizal  
 Location of Contract : Taytay, Rizal  
 Approved Budget for the Contract : P1,095,953.15  
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 20 April, 2015  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,087,158.18	Bond	BF GEN	78545	120 C.D.	P54,798.00	Sufficient	1st LCB
2. V. Bernardo Construction and Trading	1,089,074.16	Bond	AISCI	202280	120 C.D.	54,798.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE A. RAMILO  
 Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer

RUSSEL GUILLER C. YNARES  
 Provincial Administrator

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't. Dep't Head-  
 HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Time of Contract & ID : Construction of Ynares Stage at Tuna-Balibago National High School  
 Lambac Extension, Brgy. Lambac, Cardona, Rizal

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P964,711.72

Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 April, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
C.P.F. Construction	P956,778.84	Bond	AISCI	202258	120 C.D.	P48,236.00	Sufficient	1st LCB
Kit Ubiadas Construction	958,937.40	Bond	BF GEN	78546	120 C.D.	48,236.00	Sufficient	2nd LCB
Hannahziel Builders and Supply	960,229.03	Bond	PSIC	03372	120 C.D.	48,236.00	Sufficient	3rd LCB
XX=X=X=X=X=X=X=X=X=X=X=X								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE A. RAMILO  
 Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer

RUSSEL GUILLER C. YNARES  
 Provincial Administrator

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't. Dep't Head-  
 HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Improvement / Concreting (portion) of Panguito St., Purok 6, Brgy. Bayugo  
 Jalajala, Rizal

Location of Contract : Jalajala, Rizal

Approved Budget for the Contract : P721,897.81

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 April, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. KRSJ Construction and General Services	P713,144.30	Bond	BF GEN	78933	120 C.D.	P36,095.00	Sufficient	1st LCB
2. C.P.F. Construction	715,736.96	Bond	AISCI	202262	120 C.D.	36,095.00	Sufficient	2nd LCB
3. Mariano M.Maclang Construction and Development	717,330.77	Bond	PSIC	03681	120 C.D.	36,095.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE A. RAMILO  
 Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer

RUSSEL GUILLER C. YNARES  
 Provincial Administrator

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't.Dep't Head-  
 HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Improvement / Concreting (portion) of Martin St., Sitio Sampalucan  
 Brgy. Pagkalinawan, Jalajala, Rizal

Location of Contract : Jalajala, Rizal

Approved Budget for the Contract : P1,157,550.07

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 April, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. E. Pascual Construction	P1,147,665.56	Bond	PSIC	03678	120 C.D.	P57,878.00	Sufficient	1st LCB
2. KRSJ Construction and General Services	1,151,500.57	Bond	BF GEN	78935	120 C.D.	57,878.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE A. RAMILO  
 Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer

RUSSEL GUILLER C. YNARES  
 Provincial Administrator

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't. Dep't Head-  
 HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Concreting of J.P. Burgos Extension, Sitio Upper Sambungan,  
Brgy. Bagumbong, Jalajala, Rizal

Location of Contract : Jalajala, Rizal

Approved Budget for the Contract : P946,662.83

Duration of Project : Sixty four (64) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 April, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. E. Pascual Construction	P938,639.15	Bond	PSIC	03679	120 C.D.	P47,334.00	Sufficient	1st LCB
2. L.D.L. Espiritu Builders and Supply	940,638.75	Bond	BF GEN	78940	120 C.D.	47,334.00	Sufficient	2nd LCB
3. KRSJ Construction and General Services	941,600.26	Bond	BF GEN	78936	120 C.D.	47,334.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Improvement / Repainting of 17x30m Ynares Multi-Purpose Covered Court  
 (Arc Type) at Brgy. Palaypalay, Jalajala, Rizal

Location of Contract : Jalajala, Rizal

Approved Budget for the Contract : P869,562.56

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 April, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders and Supply	P861,533.52	Bond	PSIC	03635	120 C.D.	P43,479.00	Sufficient	1st LCB
2. KRSJ Construction and General Services	863,587.00	Bond	BF GEN	78937	120 C.D.	43,479.00	Sufficient	2nd LCB
3. C.P.F. Construction	864,628.75	Bond	AISCI	202263	120 C.D.	43,479.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE A. RAMILO  
 Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer

RUSSEL GUILLER C. YNARES  
 Provincial Administrator

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't.Dep't Head-  
 HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Construction of Covered Pathwalk / Waiting Area at Jalajala Elementary School, Brgy. First District, Jalajala, Rizal

Location of Contract : Jalajala, Rizal

Approved Budget for the Contract : P1,101,787.96

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 April, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,092,704.30	Bond	PSIC	03690	120 C.D.	P55,090.00	Sufficient	1st LCB
2. KRSJ Construction and General Services	1,095,901.42	Bond	BF GEN	78938	120 C.D.	55,090.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Improvement / Construction of Drainage System at Tupas St., Sitio Ibaba  
 Brgy. San Pedro, Morong, Rizal

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P1,756,600.77

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 April, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. KRSJ Construction and General Services	P1,748,588.60	Bond	BF GEN	78934	120 C.D.	P87,831.00	Sufficient	1st LCB
2. Trancom Engineering Construction	1,750,638.38	Bond	BF GEN	78548	120 C.D.	87,831.00	Sufficient	2nd LCB
3. NAP Construction	1,751,005.04	Bond	AISCI	202277	120 C.D.	87,831.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE A. RAMILO  
 Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer

RUSSEL GUILLER C. YNARES  
 Provincial Administrator

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't.Dep't Head-  
 HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Improvement of 20x30m Ynares Multi-Purpose Covered Court (Rigid Type) at New Morong  
Municipal Hall Compound, Brgy. San Pedro, Morong, Rizal

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P1,225,709.89

Duration of Project : Sixty Eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 April, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. L.D.L. Espiritu Builders and Supply	P1,216,727.21	Bond	BF GEN	78939	120 C.D.	P61,286.00	Sufficient	1st LCB
2. V. Bernardo Construction and Trading	1,220,639.96	Bond	AISCI	202268	120 C.D.	61,286.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Construction of Covered Pathwalk at Malaya Elementary School, Brgy. Malaya

Sheet : 1 of 1

Location of Contract : Pililla, Rizal

Date Prepared : 20 April, 2015

Approved Budget for the Contract : P1,348,815.53

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty Four (64) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. V. Bernardo Construction and Trading	P1,339,780.20	Bond	AISCI	202278	120 C.D.	P67,441.00	Sufficient	1st LCB
2. Trancom Engineering Construction	1,343,858.63	Bond	BF GEN	78549	120 C.D.	67,441.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil WorksENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil WorksENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BACATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BACENGR. LUISITO G.  
MUNSOD  
Provincial EngineerRUSSEL GUILLER C.  
YNARES  
Provincial AdministratorPRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BACEUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting / Improvement of School Bldg. & Ynares Multi-Purpose Bldg. at  
Pililla and Jalajala, Rizal

Location of Contract : Pililla and Jalajala , Rizal

Approved Budget for the Contract : P1,054,862.43

Duration of Project : Forty Four (44) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 April, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. V. Bernardo Construction and Trading	P1,045,048.96	Bond	AISCI	202279	120 C.D.	P52,744.00	Sufficient	1st LCB
2. Trancom Engineering Construction	1,047,612.47	Bond	BF GEN	78550	120 C.D.	52,744.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Construction / Repair / Repainting of Ynares Stage at Brgy. Malaya and Brgy. Quisao  
 Pililla, Rizal  
 Location of Contract : Pililla, Rizal  
 Approved Budget for the Contract : P845,948.54  
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 20 April, 2015  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders and Supply	P837,855.03	Bond	PSIC	03634	120 C.D.	P42,298.00	Sufficient	1st LCB
2. L.D.L. Espiritu Builders and Supply	839,815.82	Bond	BF GEN	78941	120 C.D.	42,298.00	Sufficient	2nd LCB
3. E. Pascual Construction	840,956.34	Bond	BF GEN	78948	120 C.D.	42,298.00	Sufficient	3rd LCB
4. XX=XX=XX=XX=XX=XX=XX=XX=XX=XX								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE A. RAMILO  
 Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer

RUSSEL GUILLER C. YNARES  
 Provincial Administrator

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't.Dep't Head-  
 HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Construction of Double Barrel Box Culvert & Concreting of Road at Sitio Tanag & Sitio Maislap, Brgy. San Isidro, Montalban, Rizal

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P1,074,129.54

Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 April, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,060,000.96	Bond	BF GEN	78547	120 C.D.	P53,707.00	Sufficient	1st LCB
2. Diamond Blessed Construction	1,063,863.46	Bond	PUICI	0212	120 C.D.	53,707.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting / Improvement of 12x36m Rodriguez Multi-Purpose Covered Court (Rafter Type) at Rodriguez Heights Elem. School, Brgy. San Jose, Montalban, Rizal

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P1,291,036.80

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 April, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Diamond Blessed Construction	P1,281,994.22	Bond	PUICI	0208	120 C.D.	P64,552.00	Sufficient	1st LCB
2. Lard Builders	1,284,161.17	Bond	BF GEN	78943	120 C.D.	64,552.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Rehabilitation / Repainting of Ynares School Bldg. & Ynares  
Multi-Purpose Covered Court at Montalban & San Mateo, Rizal

Location of Contract : Montalban and San Mateo, Rizal

Approved Budget for the Contract : P1,731,277.20

Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 April, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Diamond Blessed Construction	P1,721,393.25	Bond	PUICI	0209	120 C.D.	P86,564.00	Sufficient	1st LCB
2. Lard Builders	1,723,147.24	Bond	PUICI	0216	120 C.D.	86,564.00	Sufficient	2nd LCB
3. GKB Builders	1,725,412.99	Bond	BF GEN	78945	120 C.D.	86,564.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Construction of Ynares Stage & Improvement / Provision of Tiles of Ynares  
Multi-Purpose Building at Brgy. Banaba & Brgy. Guitnang Bayan I

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P944,686.32

Duration of Project : Sixty four (64) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 April, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P936,793.36	Bond	PUICI	0214	120 C.D.	P47,235.00	Sufficient	1st LCB
2. Diamond Blessed Construction	938,652.48	Bond	PUICI	0213	120 C.D.	47,235.00	Sufficient	2nd LCB
3. GKB Builders	939,941.92	Bond	BF GEN	78946	120 C.D.	47,235.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Concreting (portion) of J.M. Catolos Extension St., Brgy. Kaybuto, Tanay, Rizal

Sheet : 1 of 1

Location of Contract : Tanay, Rizal

Date Prepared : 20 April, 2015

Approved Budget for the Contract : P541,465.71

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Forty (40) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. GKB Builders	P535,465.61	Bond	BF GEN	78944	120 C.D.	P27,074.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	537,472.99	Bond	PSIC	03693	120 C.D.	27,074.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil WorksENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil WorksENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BACATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BACENGR. LUISITO G.  
MUNSOD  
Provincial EngineerRUSSEL GUILLER C.  
YNARES  
Provincial AdministratorPRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BACEUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Construction / Improvement of Fence & Installation of Electrical Lighting System for 17x30m  
Ynares Multi-Purpose Covered Court at Brgy. Wawa & Brgy. Tandang Kutyo

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P1,524,859.98

Duration of Project : Sixty Eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 April, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P1,515,844.91	Bond	AISCI	202259	120 C.D.	P76,243.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,517,559.51	Bond	PSIC	03694	120 C.D.	76,243.00	Sufficient	2nd LCB
3. L.D.L. Espiritu Builders and Supply	1,519,640.83	Bond	BF GEN	78942	120 C.D.	76,243.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Improvement / Construction of Drainage System (portion) of F. Gonzales St.,  
Brgy. Prinza

Location of Contract : Teresa, Rizal

Approved Budget for the Contract : P910,747.22

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 20 April, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading Corporation	P900,000.17	Bond	AISCI	202264	120 C.D.	P45,538.00	Sufficient	1st LCB
2. E. Pascual Construction	904,406.40	Bond	BF GEN	78950	120 C.D.	45,538.00	Sufficient	2nd LCB
3. Mariano M. Maclang Construction and Development	905,734.88	Bond	PSIC	03680	120 C.D.	45,538.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Improvement / Concreting with Drainage Canal at Road 6 & 7, Tolosa Ville, Sitio Elaved, Brgy. San Jose, Antipolo, Rizal

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,228,918.42

Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : May 11, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P1,218,000.85	Bond	BF GEN	79157	120 C.D.	P61,446.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,220,912.63	Bond	PSIC	03700	120 C.D.	61,446.00	Sufficient	2nd LCB
3. C.P.F. Construction	1,221,931.47	Bond	PUICI	0220	120 C.D.	61,446.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Improvement / Concreting with Drainage Canal at Road 5,Tolosa Ville, Sitio  
Elaved, Brgy. San Jose, Antipolo, Rizal

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P558,249.42

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : May 11, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P550,000.64	Bond	BF GEN	79158	120 C.D.	P27,913.00	Sufficient	1st LCB
2. C.P.F. Construction	554,236.18	Bond	PUICI	0221	120 C.D.	27,913.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Improvement / Concreting with Drainage Canal at Road 3,Tolosa Ville, Sitio  
Elaved, Brgy. San Jose, Antipolo, Rizal

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P789,979.68

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : May 11, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P780,000.40	Bond	PUICI	0217	120 C.D.	P39,499.00	Sufficient	1st LCB
2. Oliver Aquino Construction	784,010.86	Bond	BF GEN	79160	120 C.D.	39,499.00	Sufficient	2nd LCB
3. Hannahziel Builders and Supply	785,961.10	Bond	BF GEN	79846	120 C.D.	39,499.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Improvement / Concreting with Drainage Canal at Road 2,Tolosa Ville, Sitio Elaved, Brgy. San Jose, Antipolo, Rizal

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P930,878.19

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : May 11, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P922,051.13	Bond	PSIC	03697	120 C.D.	P46,544.00	Sufficient	1st LCB
2. Oliver Aquino Construction	924,204.50	Bond	BF GEN	79161	120 C.D.	46,544.00	Sufficient	2nd LCB
3. C.P.F. Construction	926,027.28	Bond	PUICI	0222	120 C.D.	46,544.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Improvement / Concreting with Drainage Canal at Road 1,Tolosa Ville, Sitio Elaved, Brgy. San Jose, Antipolo, Rizal

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P562,653.46

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : May 11, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders and Supply	P555,749.74	Bond	BF GEN	79845	120 C.D.	P28,133.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	558,639.44	Bond	PSIC	03683	120 C.D.	28,133.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Improvement of Ynares Multi-Purpose Covered Court & Repair / Repainting of Ynares Multi-Purpose Building at Antipolo and Teresa, Rizal

Location of Contract : Antipolo & Teresa, Rizal

Approved Budget for the Contract : P539,619.64

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : May 11, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P531,458.04	Bond	PSIC	03698	120 C.D.	P26,981.00	Sufficient	1st LCB
2. FLS Construction and Builders	534,587.53	Bond	BF GEN	79841	120 C.D.	26,981.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Construction of I-storey Ynares Multi-Purpose Bldg. & Repair / Rehabilitation of  
Waiting Shed at Brgy. Janosa & Brgy. Buhangin, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P1,693,205.96

Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : May 11, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AHA Construction and Builders	P1,683,894.93	Bond	BF GEN	79836	120 C.D.	P84,661.00	Sufficient	1st LCB
2. M. Del Rosario Construction and Trading	1,685,179.12	Bond	AISCI	202271	120 C.D.	84,661.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	1,687,157.79	Bond	PSIC	03684	120 C.D.	84,661.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Improvement of 17x30m Ynares Multi-Purpose Covered Court (Rafter Type) at Cainta  
Greenpark Village, Zone 5, Brgy. San Isidro, Cainta, Rizal

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P851,351.50

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : May 11, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. M. Del Rosario Construction and Trading	P842,986.44	Bond	AISCI	202270	120 C.D.	P42,568.00	Sufficient	1st LCB
2. FLS Construction and Builders	844,795.31	Bond	BF GEN	79842	120 C.D.	42,568.00	Sufficient	2nd LCB
3. Oliver Aquino Construction	846,307.11	Bond	BF GEN	79162	120 C.D.	42,568.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Rehabilitation / Concrete Reblocking (portion 3) of Floodway East Embankment,  
Cainta & Taytay, Rizal

Location of Contract : Cainta & Taytay, Rizal

Approved Budget for the Contract : P7,478,174.66

Duration of Project : Eighty four (84) Calendar Days

Sheet : 1 of 1

Date Prepared : May 11, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.L. Salazar Construction, Inc.	P7,465,555.72	Bond	BF GEN	79164	120 C.D.	P373,909.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	7,467,401.74	Bond	BF GEN	79834	120 C.D.	373,909.00	Sufficient	2nd LCB
3. P.B. Grey Construction	7,469,422.78	Bond	PUICI	0225	120 C.D.	373,909.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of I-storey Bldg. & Construction of Covered Pathwalk & Steel Gate  
 at Cainta / Taytay, Rizal

Location of Contract : Cainta / Taytay, Rizal

Approved Budget for the Contract : P386,525.87

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : May 11, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction and Builders	P379,893.31	Bond	BF GEN	79840	120 C.D.	P19,327.00	Sufficient	1st LCB
2. M. Del Rosario Construction and Trading	381,331.49	Bond	AISCI	202272	120 C.D.	19,327.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE A. RAMILO  
 Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer

RUSSEL GUILLER C. YNARES  
 Provincial Administrator

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't.Dep't Head-  
 HRMO



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Concreting of Kay Rumagit Road, Baras, Rizal

Sheet : 1 of 1Date Prepared : May 11, 2015

Location of Contract : Baras, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P997,661.88

Conference Room

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P987,647.84	Bond	AISCI	202273	120 C.D.	P49,884.00	Sufficient	1st LCB
2. C.P.F. Construction	991,039.41	Bond	PUICI	0223	120 C.D.	49,884.00	Sufficient	2nd LCB
3. Hannahziel Builders and Supply	992,418.66	Bond	BF GEN	79847	120 C.D.	49,884.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil WorksENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil WorksENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BACATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BACENGR. LUISITO G.  
MUNSOD  
Provincial EngineerRUSSEL GUILLER C.  
YNARES  
Provincial AdministratorPRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BACEUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Rehabilitation of Wharf damaged by Typhoon Glenda at Brgy. Subay

Sheet : 1 of 1

Location of Contract : Cardona, Rizal

Date Prepared : May 11, 2015

Approved Budget for the Contract : P595,674.23

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P587,731.34	Bond	PUICI	0218	120 C.D.	P29,784.00	Sufficient	1st LCB
2. L.D.L. Espiritu Builders and Supply	589,142.10	Bond	AISCI	202256	120 C.D.	29,784.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Improvement of 17x30m. Ynares Multi-Purpose Covered Court (Rafter Type)  
 at Brgy. Lambac  
 Location of Contract : Cardona, Rizal  
 Approved Budget for the Contract : P539,574.49  
 Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1  
 Date Prepared : May 11, 2015  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P534,541.16	Bond	PUICI	0219	120 C.D.	P26,979.00	Sufficient	1st LCB
2. L.D.L. Espiritu Builders and Supply	535,658.22	Bond	AISCI	202257	120 C.D.	26,979.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE A. RAMILO  
 Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer

RUSSEL GUILLER C. YNARES  
 Provincial Administrator

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't.Dep't Head-  
 HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Improvement of 17x30m. Ynares Multi-Purpose Covered Court (Rafter Type)  
at Brgy. Pagkalinawan

Location of Contract : Jalajala, Rizal

Approved Budget for the Contract : P1,016,679.62

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : May 11, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lansang Construction	P1,008,673.23	Bond	PSIC	03686	120 C.D.	P50,834.00	Sufficient	1st LCB
2. AHA Construction and Builders	1,010,680.35	Bond	BF GEN	79837	120 C.D.	50,834.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Concreting of Matienzo St., Purok 4, Brgy. Bayugo

Sheet : 1 of 1

Location of Contract : Jalajala, Rizal

Date Prepared : May 11, 2015

Approved Budget for the Contract : P845,338.92

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Forty Eight (48) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading Corporation	P837,325.68	Bond	AISCI	202251	120 C.D.	P42,267.00	Sufficient	1st LCB
2. L.D.L. Espiritu Builders and Supply	839,283.39	Bond	AISCI	202269	120 C.D.	42,267.00	Sufficient	2nd LCB
3. Lansang Construction	840,334.42	Bond	PSIC	03687	120 C.D.	42,267.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil WorksENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil WorksENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BACATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BACENGR. LUISITO G.  
MUNSOD  
Provincial EngineerRUSSEL GUILLER C.  
YNARES  
Provincial AdministratorPRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BACEUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID : Concreting of Exit Road at Morong National High School, Brgy. San Juan  
 Location of Contract : Morong, Rizal  
 Approved Budget for the Contract : P861,790.54  
 Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1  
 Date Prepared : May 11, 2015  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. L.D.L. Espiritu Builders and Supply	P853,778.70	Bond	AISCI	202255	120 C.D.	P43,090.00	Sufficient	1st LCB
2. AHA Construction and Builders	855,810.52	Bond	BF GEN	79838	120 C.D.	43,090.00	Sufficient	2nd LCB
3. Megastructure Builder and Trading Corporation	856,735.77	Bond	AISCI	202253	120 C.D.	43,090.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Improvement of 15x24m. Ynares Multi-Purpose Covered Court at Bugarin National High School, Brgy. Halayhayin

Location of Contract : Pililla, Rizal

Approved Budget for the Contract : P536,673.14

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : May 11, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P529,653.38	Bond	BF GEN	79832	120 C.D.	P26,834.00	Sufficient	1st LCB
2. Lansang Construction	531,668.46	Bond	PSIC	03688	120 C.D.	26,834.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Construction of Drainage Canal at A. Mabini St., Brgy. Hulo

Sheet : 1 of 1

Location of Contract : Pililla, Rizal

Date Prepared : May 11, 2015

Approved Budget for the Contract : P1,700,166.97

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P1,690,454.54	Bond	BF GEN	79159	120 C.D.	P85,009.00	Sufficient	1st LCB
2. Trancom Engineering Construction	1,692,109.51	Bond	AISCI	202274	120 C.D.	85,009.00	Sufficient	2nd LCB
3. AHA Construction and Builders	1,695,788.74	Bond	BF GEN	79839	120 C.D.	85,009.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Construction of 2-units Artesian Well at Brgy. San Isidro,

Sheet : 1 of 1

Location of Contract : Montalban, Rizal

Date Prepared : May 11, 2015

Approved Budget for the Contract : P408,757.82

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Forty four (44) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction and Supply	P400,257.38	Bond	BF GEN	79842	120 C.D.	P20,438.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	402,827.86	Bond	PSIC	03685	120 C.D.	20,438.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil WorksENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil WorksENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BACATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BACENGR. LUISITO G.  
MUNSOD  
Provincial EngineerRUSSEL GUILLER C.  
YNARES  
Provincial AdministratorPRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BACEUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting / Improvement of Ynares School Bldg. & Ynares Multi-Purpose Bldg. at Brgy. Ampid II & Brgy. Dulong Bayan I,  
 Location of Contract : San Mateo, Rizal  
 Approved Budget for the Contract : P1,505,376.41  
 Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1  
 Date Prepared : May 11, 2015  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading Corporation	P1,497,167.66	Bond	AISCI	202252	120 C.D.	P75,269.00	Sufficient	1st LCB
2. Cager Construction and Supply	1,498,614.83	Bond	BF GEN	79844	120 C.D.	75,269.00	Sufficient	2nd LCB
3. Lansang Construction	1,500,621.39	Bond	PSIC	03695	120 C.D.	75,269.00	Sufficient	3rd LCB
XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE A. RAMILO  
 Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer

RUSSEL GUILLER C. YNARES  
 Provincial Administrator

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't.Dep't Head-  
 HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Concrete Reblocking / Asphalt Overlay of Aquarius St. at Bancom Life Subdivision,  
Brgy. Gulod Malaya

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P4,997,178.68

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : May 11, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P4,983,131.80	Bond	BF GEN	79833	120 C.D.	P249,859.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corporation	4,985,163.88	Bond	AISCI	202254	120 C.D.	249,859.00	Sufficient	2nd LCB
3. A.L. Salazar Construction, Inc.	4,989,627.14	Bond	BF GEN	79166	120 C.D.	249,859.00	Sufficient	3rd LCB
xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Riprapping of Creek at Jungle Hills Subdivision, Brgy. Sampaloc

Sheet : 1 of 1Date Prepared : May 11, 2015

Location of Contract : Tanay, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P3,198,106.34

Conference Room

Duration of Project : Eighty (80) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. P.B. Grey Construction	P3,186,117.91	Bond	PUICI	0224	120 C.D.	P159,906.00	Sufficient	1st LCB
2. Anrol Construction	3,188,100.75	Bond	PSIC	03696	120 C.D.	159,906.00	Sufficient	2nd LCB
3. A.L. Salazar Construction, Inc.	3,191,051.67	Bond	BF GEN	79167	120 C.D.	159,906.00	Sufficient	3rd LCB
XX=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil WorksENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil WorksENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BACATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BACENGR. LUISITO G.  
MUNSOD  
Provincial EngineerRUSSEL GUILLER C.  
YNARES  
Provincial AdministratorPRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BACEUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Rehabilitation of Roman Roxas Road, Brgy. May-Iba  
 Location of Contract : Teresa, Rizal  
 Approved Budget for the Contract : P7,049,752.98  
 Duration of Project : One hundred twenty (120) Calendar Days

Sheet : 1 of 1  
 Date Prepared : May 11, 2015  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.L. Salazar Construction, Inc.	P7,030,000.48	Bond	BF GEN	79165	120 C.D.	P352,488.00	Sufficient	1st LCB
2. P.B. Grey Construction	7,037,829.90	Bond	PUICI	0226	120 C.D.	352,488.00	Sufficient	2nd LCB
3. JRD-D2 Enterprises	7,041,449.87	Bond	BF GEN	79835	120 C.D.	352,488.00	Sufficient	3rd LCB
xx=xx=xx=xx=xx=xx=xx=xx=xx=xx								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE A. RAMILO  
 Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer

RUSSEL GUILLER C. YNARES  
 Provincial Administrator

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't. Dep't Head-  
 HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Completion of Calumpang / Sto. Cristo - San Gabriel Road,

Sheet : 1 of 1

Location of Contract : Teresa, Rizal

Date Prepared : May 11, 2015

Approved Budget for the Contract : P1,875,065.17

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Eighty (80) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,865,065.62	Bond	PSIC	03699	120 C.D.	P93,754.00	Sufficient	1st LCB
2. A.L. Salazar Construction, Inc.	1,868,369.72	Bond	BF GEN	79831	120 C.D.	93,754.00	Sufficient	2nd LCB
3. Oliver Aquino Construction	1,870,070.24	Bond	BF GEN	79163	120 C.D.	93,754.00	Sufficient	3rd LCB
XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting / Improvement of 17x30m Ynares Multi-Purpose Covered Court,  
Ynares Stage, Fence & I-storey Ynares Multi-Purpose Bldg. at Sitio Phase II, Bagong  
Nayon II, San Isidro Lower, Brgy. San Isidro, Antipolo, Rizal

Approved Budget for the Contract : P1,111,505.39

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : May 26, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction and Builders	P1,102,240.56	Bond	AISCI	202422	120 C.D.	P55,576.00	Sufficient	1st LCB
2. Fermindoza Builders and Construction Enterprise	1,104,541.80	Bond	BF GEN	79935	120 C.D.	55,576.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of Ynares School Bldgs. & Ynares Multi-Purpose Covered Court  
at Angono Elem. School, Brgy. San Isidro, Angono, Rizal

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P1,181,367.17

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : May 26, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,172,807.60	Bond	BF GEN	79861	120 C.D.	P59,069.00	Sufficient	1st LCB
2. Marrox Trading and Construction	1,174,664.57	Bond	AISCI	202425	120 C.D.	59,069.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Improvement of 17x30m Ynares Multi-Purpose Covered Court  
(Rafter Type) at San Martin Subd., Brgy. San Isidro, Angono, Rizal

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P863,746.53

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : May 26, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P855,969.12	Bond	BF GEN	79863	120 C.D.	P43,188.00	Sufficient	1st LCB
2. Fermindoza Builders and Construction Enterprise	857,882.09	Bond	BF GEN	79936	120 C.D.	43,188.00	Sufficient	2nd LCB
3. Marrox Trading and Construction	858,342.66	Bond	AISCI	202426	120 C.D.	43,188.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of DepEd Bldg. & Improvement of Ynares Multi-Purpose Covered Court at Binangonan & Cardona, Rizal

Location of Contract : Binangonan and Cardona, Rizal

Approved Budget for the Contract : P1,068,433.52

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : May 26, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. VBF Construction	P1,059,967.83	Bond	BF GEN	79934	120 C.D.	P53,422.00	Sufficient	1st LCB
2. Marrox Trading and Construction	1,062,574.85	Bond	AISCI	202427	120 C.D.	53,422.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Construction of 10x18m Ynares Multi-Purpose Covered Court (Rafter Type) at Don Jose Ynares Sr. Memorial Elem. School, Brgy. San Carlos, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P2,013,394.77

Duration of Project : Eighty four (84) Calendar Days

Sheet : 1 of 1

Date Prepared : May 26, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P2,003,348.41	Bond	BF GEN	79864	120 C.D.	P100,670.00	Sufficient	1st LCB
2. AHA Construction and Builders	2,005,390.73	Bond	PUICI	0503	120 C.D.	100,670.00	Sufficient	2nd LCB
3. Marrox Trading and Construction	2,006,338.26	Bond	AISCI	202428	120 C.D.	100,670.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Rehabilitation / Riprapping (portion) of Creek Side Protection at Brgy. Buhangin, Binangonan, Rizal  
 Location of Contract : Binangonan, Rizal  
 Approved Budget for the Contract : P994,851.24  
 Duration of Project : Sixty eight (68) Calendar Days

Sheet : 1 of 1  
 Date Prepared : May 26, 2015  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Dukhea Construction	P986,937.44	Bond	PSIC	03739	120 C.D.	P49,743.00	Sufficient	1st LCB
2. Mak-Jams Construction	988,850.17	Bond	BF GEN	79939	120 C.D.	49,743.00	Sufficient	2nd LCB
3. Taluds Enterprises	989,604.47	Bond	PSIC	03734	120 C.D.	49,743.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE A. RAMILO  
 Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer

RUSSEL GUILLER C. YNARES  
 Provincial Administrator

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't.Dep't Head-  
 HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Improvement / Construction of Drainage Canal at Hernandez St. & Narcicorn St., Brgy. Darangan, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P1,239,826.28

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : May 26, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,230,487.82	Bond	BF GEN	79913	120 C.D.	P61,992.00	Sufficient	1st LCB
2. Taluds Enterprises	1,232,944.11	Bond	PSIC	03733	120 C.D.	61,992.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Riprapping (portion) of Creek at Purok Masagana / Purok Pag-Asa, Brgy. Kalinawan,  
Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P1,044,351.33

Duration of Project : Sixty Eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : May 26, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mak-Jams Construction	P1,035,562.31	Bond	BF GEN	79938	120 C.D.	P52,218.00	Sufficient	1st LCB
2. Taluds Enterprises	1,037,826.92	Bond	PSIC	03749	120 C.D.	52,218.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Rehabilitation / Construction of Drainage System at Fuentes Compound, Brgy.  
Darangan, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P2,693,229.12

Duration of Project : Ninety (90) Calendar Days

Sheet : 1 of 1

Date Prepared : May 26, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. San Igmedio Builders, Inc.	P2,680,754.97	Bond	PSIC	03741	120 C.D.	P134,662.00	Sufficient	1st LCB
2. T.R.A. Builders	2,684,975.20	Bond	AISCI	202430	120 C.D.	134,662.00	Sufficient	2nd LCB
3. AHA Construction and Builders	2,686,017.36	Bond	PUICI	0504	120 C.D.	134,662.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Construction of 1-storey, 3-rooms Ynares School Bldg. at Bangad Elem. School,  
Brgy. Bangad, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P3,349,113.58

Duration of Project : One Hundred Two (102) Calendar Days

Sheet : 1 of 1

Date Prepared : May 26, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AHA Construction and Builders	P3,337,184.06	Bond	PUICI	0502	120 C.D.	P167,456.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	3,339,825.65	Bond	BF GEN	79916	120 C.D.	167,456.00	Sufficient	2nd LCB
3. VBF Construction	3,341,233.78	Bond	PUICI	0507	120 C.D.	167,456.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Extension of Existing Ynares Multi-Purpose Covered Court and Repair / Repainting  
of Ynares School Bldg. at Brgy. San Isidro, Taytay, Rizal

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P1,187,815.07

Duration of Project : Seventy Two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : May 26, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction and Builders	1,178,728.69	Bond	AISCI	202276	120 C.D.	P59,391.00	Sufficient	1st LCB
2. San Rafael Builders	1,180,588.50	Bond	BF GEN	79928	120 C.D.	59,391.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of Various Ynares School Bldg. at Kapalaran Elem. School,  
Brgy. San Juan Taytay, Rizal

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P894,593.49

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : May 26, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction and Builders	P886,757.49	Bond	AISCI	202421	120 C.D.	P44,730.00	Sufficient	1st LCB
2. San Rafael Builders	888,664.05	Bond	BF GEN	79929	120 C.D.	44,730.00	Sufficient	2nd LCB
3. Fermindoza Builders and Construction Enterprise	889,803.50	Bond	BF GEN	79937	120 C.D.	44,730.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting / Improvement of Ynares Multi-Purpose Building at Cardona & Binangonan, Rizal

Location of Contract : Cardona and Binangonan, Rizal

Approved Budget for the Contract : P1,314,091.48

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : May 26, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P1,305,407.62	Bond	PSIC	03736	120 C.D.	P65,705.00	Sufficient	1st LCB
2. Mak - Jams Construction	1,307,209.03	Bond	BF GEN	79940	120 C.D.	65,705.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Construction of 2-storey Ynares Multi-Purpose Bldg. (Sitio Hall & Health Center) at  
Sitio Kuhala, Brgy. Dalig, Cardona, Rizal

Sheet : 1 of 1Date Prepared : May 26, 2015

Location of Contract : Cardona, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P2,742,686.73

Conference Room

Duration of Project : One Hundred Twenty (120) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Marrox Trading and Construction	P2,731,684.07	Bond	PUICI	0508	120 C.D.	P137,135.00	Sufficient	1st LCB
2. AHA Construction and Builders	2,733,720.34	Bond	PUICI	0505	120 C.D.	137,135.00	Sufficient	2nd LCB
3. Camori Builders and Supply	2,735,660.26	Bond	BF GEN	79856	120 C.D.	137,135.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Construction of 12x22m Ynares Multi-Purpose Covered Court (Rafter Type)  
at Calubacan, Brgy. Malanggam-Calubacan, Cardona, Rizal

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P2,463,304.39

Duration of Project : Eighty Eight (88) Calendar Days

Sheet : 1 of 1

Date Prepared : May 26, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AHA Construction and Builders	P2,452,695.60	Bond	PUICI	0227	120 C.D.	P123,166.00	Sufficient	1st LCB
2. C.P.F. Construction	2,454,000.23	Bond	BF GEN	79932	120 C.D.	123,166.00	Sufficient	2nd LCB
3. Taluds Enterprises	2,456,204.19	Bond	PSIC	03748	120 C.D.	123,166.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Improvement / Concreting of Road (portion B) at Cardona Government Center,  
Brgy. San Roque, Cardona, Rizal

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P997,786.91

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : May 26, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders and Supply	P982,000.36	Bond	PSIC	03744	120 C.D.	P49,890.00	Sufficient	1st LCB
2. C.P.F. Construction	991,909.35	Bond	BF GEN	79933	120 C.D.	49,890.00	Sufficient	2nd LCB
3. Dukhea Construction	992,930.04	Bond	PSIC	03738	120 C.D.	49,890.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Asphalt Overlay of Roads at Brgy. Dalig & Brgy. San Roque, Cardona, Rizal

Sheet : 1 of 1

Location of Contract : Cardona, Rizal

Date Prepared : May 26, 2015

Approved Budget for the Contract : P2,942,784.63

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Thirty two (32) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P2,930,957.29	Bond	BF GEN	79921	120 C.D.	P147,140.00	Sufficient	1st LCB
2. San Igmedio Builders Inc.	2,934,127.25	Bond	PSIC	03740	120 C.D.	147,140.00	Sufficient	2nd LCB
3. M.J. Bevant Corporation	2,935,830.88	Bond	BF GEN	79919	120 C.D.	147,140.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of Ynares School Bldg. & Construction of Movable Basketball  
 Goal at Brgy. Navotas, Cardona, Rizal

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P620,712.14

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : May 26, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P612,432.32	Bond	BF GEN	79914	120 C.D.	P31,036.00	Sufficient	1st LCB
2. Dukhea Construction	615,710.52	Bond	CGAC	33112	120 C.D.	31,036.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Construction of I-storey, 5-rooms Ynares School Building at Bayugo National High School, Brgy. Bayugo, Jalajala, Rizal

Location of Contract : Jalajala, Rizal

Approved Budget for the Contract : P4,766,851.08

Duration of Project : One Hundred Twelve (112) Calendar Days

Sheet : 1 of 1

Date Prepared : May 26, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P4,752,875.16	Bond	BF GEN	79931	120 C.D.	P238,343.00	Sufficient	1st LCB
2. Camori Builders and Supply	4,756,299.79	Bond	BF GEN	79857	120 C.D.	238,343.00	Sufficient	2nd LCB
3. JRD-D2 Enterprises	4,759,753.06	Bond	PUICI	0509	120 C.D.	238,343.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of Ynares School Bldg. & Construction of Covered Pathwalk at Morong & Angono, Rizal

Location of Contract : Morong and Angono, Rizal

Approved Budget for the Contract : P804,927.67

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : May 26, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P797,323.04	Bond	BF GEN	79915	120 C.D.	P40,247.00	Sufficient	1st LCB
2. FLS Construction and Builders	798,187.37	Bond	AISCI	202423	120 C.D.	40,247.00	Sufficient	2nd LCB
3. Hannahziel Builders and Supply	799,927.46	Bond	PSIC	03743	120 C.D.	40,247.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Construction of Basketball Court & Site Development & Installation of Electrical Lighting System of Ynares Multi-Purpose Covered Court at Brgy. Lagundi & Brgy. San Pedro

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P1,956,678.77

Duration of Project : Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : May 26, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. M. J. Bevant Corporation	P1,946,655.60	Bond	BF GEN	79918	120 C.D.	P97,834.00	Sufficient	1st LCB
2. FLS Construction and Builders	1,949,633.67	Bond	AISCI	202424	120 C.D.	97,834.00	Sufficient	2nd LCB
3. Diamond Blessed Construction	1,951,705.50	Bond	PSIC	03746	120 C.D.	97,834.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Construction of 2-storey, 4-rooms Ynares School Bldg. at Pulong Kumanoy  
Elem. School, Sitio Pulong Kumanoy, Brgy. Lagundi

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P6,533,097.39

Duration of Project : One Hundred Twenty Eight (128) Calendar Days

Sheet : 1 of 1

Date Prepared : May 26, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Camori Builders and Supply	P6,517,139.45	Bond	BF GEN	79853	120 C.D.	P326,655.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	6,521,444.38	Bond	BF GEN	79917	120 C.D.	326,655.00	Sufficient	2nd LCB
3. AHA Construction and Builders	6,524,977.99	Bond	PUICI	0506	120 C.D.	326,655.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Construction of 10x24m Ynares Multi-Purpose Covered Court (Rafter Type) at Niogan  
Elem. School, Brgy. Niogan, Pililla, Rizal

Location of Contract : Pililla, Rizal

Approved Budget for the Contract : P2,114,707.79

Duration of Project : Eighty four (84) Calendar Days

Sheet : 1 of 1

Date Prepared : May 26, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. T.R.A. Builders	P2,104,541.79	Bond	AISCI	202429	120 C.D.	P105,736.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	2,106,336.45	Bond	BF GEN	79924	120 C.D.	105,736.00	Sufficient	2nd LCB
3. Camori Builders and Supply	2,108,642.87	Bond	BF GEN	79859	120 C.D.	105,736.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Construction of Additional 2nd Floor of I-storey Ynares Multi-Purpose Bldg.(Barangay Hall)  
Brgy. Wawa, Pililla, Rizal

Location of Contract : Pililla, Rizal

Approved Budget for the Contract : P2,543,657.71

Duration of Project : One Hundred twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : May 26, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P2,532,477.58	Bond	AISCI	202432	120 C.D.	P127,183.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	2,534,640.59	Bond	BF GEN	79925	120 C.D.	127,183.00	Sufficient	2nd LCB
3. T.R.A. Builders	2,538,662.82	Bond	AISCI	202431	120 C.D.	127,183.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of Ynares Multi-Purpose Covered Court & Ynares School  
Buildings at Pililla & Jalajala, Rizal

Location of Contract : Pililla and Jalajala, Rizal

Approved Budget for the Contract : P1,215,897.81

Duration of Project : Fifty two (52) Calendar Days

Sheet : 1 of 1

Date Prepared : May 26, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,206,956.95	Bond	BF GEN	79922	120 C.D.	P60,795.00	Sufficient	1st LCB
2. Lard Builders	1,211,088.73	Bond	AISCI	202433	120 C.D.	60,795.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of Ynares School Bldgs. at Hulo National High School, Brgy. Hulo,  
Pililla, Rizal

Location of Contract : Pililla, Rizal

Approved Budget for the Contract : P1,383,023.81

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : May 26, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,373,753.07	Bond	BF GEN	79923	120 C.D.	P69,152.00	Sufficient	1st LCB
2. Lard Builders	1,376,625.85	Bond	AISCI	202434	120 C.D.	69,152.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Improvement / Repair / Repainting of Multi-Purpose Covered Court  
at Brgy. San Rafael, Montalban, Rizal

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P1,950,230.29

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : May 26, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. San Rafael Builders	P1,941,266.76	Bond	BF GEN	79927	120 C.D.	P97,512.00	Sufficient	1st LCB
2. Diamond Blessed Construction	1,942,351.17	Bond	PSIC	03745	120 C.D.	97,512.00	Sufficient	2nd LCB
3. Lard Builders	1,943,667.21	Bond	AISCI	202435	120 C.D.	97,512.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of Various Ynares School Bldg. at Burgos National High School,  
Brgy. Burgos, Montalban, Rizal

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P1,179,953.43

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : May 26, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Diamond Blessed Construction	P1,169,730.50	Bond	PSIC	03747	120 C.D.	P58,998.00	Sufficient	1st LCB
2. San Rafael Builders	1,171,723.93	Bond	BF GEN	79930	120 C.D.	58,998.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of Ynares School Bldg. & Concreting (portion) of School  
Ground at Tanay National High School, Brgy. Plaza Aldea, Tanay, Rizal

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P942,272.03

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : May 26, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Camori Builders and Supply	P934,271.86	Bond	BF GEN	79854	120 C.D.	P47,114.00	Sufficient	1st LCB
2. Hannahziel Builders and Supply	936,270.76	Bond	PSIC	03742	120 C.D.	47,114.00	Sufficient	2nd LCB
3. M.J. Bevant Corporation	937,249.67	Bond	BF GEN	79920	120 C.D.	47,114.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Construction of two (2)-storey, 2-rooms Ynares School Building at Pantay National High School, Teresa, Rizal

Location of Contract : Teresa, Rizal

Approved Budget for the Contract : P2,971,958.33

Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : May 26, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P2,961,209.01	Bond	PSIC	03735	120 C.D.	P148,598.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	2,963,554.13	Bond	BF GEN	79926	120 C.D.	148,598.00	Sufficient	2nd LCB
3. Camori Builders and Supply	2,964,973.75	Bond	BF GEN	79860	120 C.D.	148,598.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Improvement of Ynares Multi-Purpose Covered Court & Installation of Electrical Intermediate Poles at Brgy. San Jose & Brgy. Dalig, Antipolo, Rizal

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,568,134.95

Duration of Project : Forty eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : June 15, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading Corp.	P1,559,893.62	Bond	AISCI	202438	120 C.D.	P78,407.00	Sufficient	1st LCB
2. AHA Construction and Builders	1,561,137.05	Bond	PSIC	03828	120 C.D.	78,407.00	Sufficient	2nd LCB
3. Lard Builders	1,564,123.16	Bond	BF GEN	80262	120 C.D.	78,407.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Improvement of Ynares Multi-Purpose Covered Court at Brgy. San Isidro,  
Antipolo, Rizal

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,321,281.89

Duration of Project : Forty eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : June 15, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading Corp.	P1,312,405.70	Bond	AISCI	202436	120 C.D.	P66,065.00	Sufficient	1st LCB
2. Lard Builders	1,314,291.20	Bond	BF GEN	80267	120 C.D.	66,065.00	Sufficient	2nd LCB
3. Taluds Enterprises	1,316,304.30	Bond	AISCI	202444	120 C.D.	66,065.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Improvement of 17x30m. Ynares Multi-Purpose Covered Court (Rafter Type)  
 at ABA Homes, Brgy. Dalig, Antipolo, Rizal

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P674,448.55

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : June 15, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P666,524.05	Bond	PSIC	03841	120 C.D.	P33,723.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corp.	669,451.48	Bond	AISCI	202439	120 C.D.	33,723.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repainting / Improvement / Repair of Ynares Multi-Purpose Covered Court  
& Ynares Multi-Purpose Bldg. at Angono & Cardona, Rizal

Location of Contract : Angono and Cardona, Rizal

Approved Budget for the Contract : P885,093.80

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : June 15, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P877,220.77	Bond	BF GEN	80254	120 C.D.	P44,255.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corp.	879,429.18	Bond	AISCI	202440	120 C.D.	44,255.00	Sufficient	2nd LCB
3. Taluds Enterprises	880,148.04	Bond	AISCI	202445	120 C.D.	44,255.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Improvement of 15x24m Ynares Multi-Purpose Covered Court (Rafter Type) & Construction  
of Concrete Bleacher at Duraville Homes I, Brgy. Mahabang Parang, Angono, Rizal

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P563,931.66

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : June 15, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading Corp.	P555,532.54	Bond	AISCI	202437	120 C.D.	P28,197.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	559,929.90	Bond	PSIC	03842	120 C.D.	28,197.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Construction of 2-storey, 4-rooms Ynares School Building at Angono Elementary School, Brgy. San Isidro, Angono, Rizal

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P6,699,784.73

Duration of Project : One Hundred Twenty Eight (128) Calendar Days

Sheet : 1 of 1

Date Prepared : June 15, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. San Igmedio Builders, Inc.	P6,683,802.16	Bond	BF GEN	79942	120 C.D.	P334,990.00	Sufficient	1st LCB
2. P.B. Grey Construction	6,686,743.78	Bond	BF GEN	80251	120 C.D.	334,990.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	6,689,661.88	Bond	PUICI	0842	120 C.D.	334,990.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of 17x30m Ynares Multi-Purpose Covered Court (Rigid Type)  
at Brgy. Kinaboogan, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P1,160,952.54

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : June 15, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AHA Construction and Builders	P1,151,992.29	Bond	PSIC	03826	120 C.D.	P58,048.00	Sufficient	1st LCB
2. Taluds Enterprises	1,153,963.07	Bond	AISCI	202446	120 C.D.	58,048.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID : Construction of Perimeter Fence at Brgy. Hall Compound, Brgy. Pag-Asa  
Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P821,640.37

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : June 15, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P813,563.80	Bond	AISCI	202442	120 C.D.	P41,083.00	Sufficient	1st LCB
2. AHA Construction and Builders	814,893.74	Bond	PSIC	03829	120 C.D.	41,083.00	Sufficient	2nd LCB
3. Megastructure Builder and Trading Corp.	817,432.49	Bond	AISCI	202441	120 C.D.	41,083.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Construction of 4-units Artesian Well at Binangonan and Cardona, Rizal

Sheet : 1 of 1

Location of Contract : Binangonan and Cardona, Rizal

Date Prepared : June 15, 2015

Approved Budget for the Contract : P867,344.98

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Seventy six (76) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P859,041.38	Bond	BF GEN	80255	120 C.D.	P43,368.00	Sufficient	1st LCB
2. Taluds Enterprises	861,331.08	Bond	AISCI	202447	120 C.D.	43,368.00	Sufficient	2nd LCB
3. Camori Builders and Supply	862,297.02	Bond	PSIC	03844	120 C.D.	43,368.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil WorksENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil WorksENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BACATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BACENGR. LUISITO G.  
MUNSOD  
Provincial EngineerRUSSEL GUILLER C.  
YNARES  
Provincial AdministratorPRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BACEUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Riprapping and Dredging (portion) of Balanti Creek at the Boundary of Marikina & UE Village, Brgy. San Isidro, Cainta, Rizal

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P4,820,686.19

Duration of Project : One Hundred (100) Calendar Days

Sheet : 1 of 1

Date Prepared : June 15, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. P.B. Grey Construction	P4,806,675.00	Bond	BF GEN	79945	120 C.D.	P241,035.00	Sufficient	1st LCB
2. Anrol Construction	4,808,839.16	Bond	PUICI	0843	120 C.D.	241,035.00	Sufficient	2nd LCB
3. San Igmedio Builders, Inc.	4,812,942.26	Bond	BF GEN	79943	120 C.D.	241,035.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Construction of 2-storey Ynares Multi-Purpose Bldg. at Dupax III,  
Brgy. Sta. Ana, Taytay, Rizal

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P2,452,726.27

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : June 15, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P2,442,894.10	Bond	BF GEN	80256	120 C.D.	P122,637.00	Sufficient	1st LCB
2. AHA Construction and Builders	2,444,035.31	Bond	PSIC	03830	120 C.D.	122,637.00	Sufficient	2nd LCB
3. P.B. Grey Construction	2,446,614.78	Bond	BF GEN	80252	120 C.D.	122,637.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Riprapping (portion) of Baras River damaged by Typhoon Glenda near H. Constantino St.,  
(Magsaysay Boulevard), Brgy. Santiago, Baras, Rizal

Location of Contract : Baras, Rizal

Approved Budget for the Contract : P4,908,986.03

Duration of Project : One Hundred (100) Calendar Days

Sheet : 1 of 1

Date Prepared : June 15, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. P.B. Grey Construction	P4,890,000.46	Bond	BF GEN	79946	120 C.D.	P245,450.00	Sufficient	1st LCB
2. Anrol Construction	4,898,001.96	Bond	PUICI	0844	120 C.D.	245,450.00	Sufficient	2nd LCB
3. San Igmedio Builders, Inc.	4,900,714.06	Bond	BF GEN	79944	120 C.D.	245,450.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of Ynares Multi-Purpose Covered Court, Ynares Multi-Purpose Bldg.,  
Ynares Stage & Ynares Waiting Shed at Brgy. Sampad, Cardona, Rizal

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P1,237,446.76

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : June 15, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P1,227,466.74	Bond	AISCI	202443	120 C.D.	P61,873.00	Sufficient	1st LCB
2. AHA Construction and Builders	1,229,482.52	Bond	PSIC	03831	120 C.D.	61,873.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Construction of Ynares Stage at Niogan Elem.School, Brgy. Niogan,  
 Location of Contract : Pililla, Rizal  
 Approved Budget for the Contract : P789,067.73  
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1  
 Date Prepared : June 15, 2015  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Camori Builders and Supply	P780,883.96	Bond	PSIC	03843	120 C.D.	P39,454.00	Sufficient	1st LCB
2. Lard Builders	783,306.36	Bond	BF GEN	80268	120 C.D.	39,454.00	Sufficient	2nd LCB
3. G-3 Construction	784,759.03	Bond	AISCI	202449	120 C.D.	39,454.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE A. RAMILO  
 Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer

RUSSEL GUILLER C. YNARES  
 Provincial Administrator

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't.Dep't Head-  
 HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Concreting with Drainage System &amp; Construction of Roofing at Jalajala &amp; Pililla, Rizal

Sheet : 1 of 1

Location of Contract : Jalajala and Pililla, Rizal

Date Prepared : June 15, 2015

Approved Budget for the Contract : P982,553.48

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P974,986.97	Bond	BF GEN	80263	120 C.D.	P49,128.00	Sufficient	1st LCB
2. Camori Builders and Supply	976,570.06	Bond	PSIC	03845	120 C.D.	49,128.00	Sufficient	2nd LCB
3. G-3 Construction	977,400.26	Bond	AISCI	202450	120 C.D.	49,128.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil WorksENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil WorksENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BACATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BACENGR. LUISITO G.  
MUNSOD  
Provincial EngineerRUSSEL GUILLER C.  
YNARES  
Provincial AdministratorPRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BACEUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Construction of Ynares Stage at Bugarin National High School, Brgy. Halayhayin  
 Location of Contract : Pililla, Rizal  
 Approved Budget for the Contract : P846,170.07  
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1  
 Date Prepared : June 15, 2015  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P838,188.76	Bond	BF GEN	80264	120 C.D.	P42,309.00	Sufficient	1st LCB
2. Camori Builders and Supply	840,159.34	Bond	PSIC	03846	120 C.D.	42,309.00	Sufficient	2nd LCB
3. AHA Construction and Builders	841,117.65	Bond	PSIC	03832	120 C.D.	42,309.00	Sufficient	3rdLCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE A. RAMILO  
 Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer

RUSSEL GUILLER C. YNARES  
 Provincial Administrator

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't.Dep't Head-  
 HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Construction of 2-storey Ynares Multi-Purpose Building (Senior Citizen & Livelihood Center Bldg.) at Brgy. Bagumbayan, Pililla, Rizal

Location of Contract : Pililla, Rizal

Approved Budget for the Contract : P2,762,505.55

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : June 15, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AHA Construction and Builders	P2,751,538.32	Bond	PSIC	03827	120 C.D.	P138,126.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	2,753,516.68	Bond	PSIC	03837	120 C.D.	138,126.00	Sufficient	2nd LCB
3. P.B. Grey Construction	2,755,884.24	Bond	BF GEN	80253	120 C.D.	138,126.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Improvement / Asphalt Overlay Roads at Brgy. Wawa &amp; Brgy. Niogan, Pililla, Rizal

Sheet : 1 of 1

Location of Contract : Pililla, Rizal

Date Prepared : June 15, 2015

Approved Budget for the Contract : P1,863,160.42

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Thirty two (32) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,853,067.37	Bond	PSIC	03836	120 C.D.	P93,159.00	Sufficient	1st LCB
2. Lard Builders	1,855,030.34	Bond	BF GEN	80269	120 C.D.	93,159.00	Sufficient	2nd LCB
3. G-3 Construction	1,856,000.54	Bond	PUICI	0841	120 C.D.	93,159.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil WorksENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil WorksENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BACATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BACENGR. LUISITO G.  
MUNSOD  
Provincial EngineerRUSSEL GUILLER C.  
YNARES  
Provincial AdministratorPRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BACEUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Rehabilitation / Construction of Open Canal at Quitiong St. &  
Sta. Juana St., Brgy. Takungan, Pililla, Rizal

Location of Contract : Pililla, Rizal

Approved Budget for the Contract : P1,051,819.36

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : June 15, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. G-3 Construction	P1,042,789.77	Bond	AISCI	202448	120 C.D.	P52,591.00	Sufficient	1st LCB
2. M. Del Rosario Construction and Trading	1,044,814.37	Bond	BF GEN	80278	120 C.D.	52,591.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

## PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Construction of Ynares Stage at Montavilla I Subdivision, Brgy. Burgos

Sheet : 1 of 1

Location of Contract : Montalban Rizal

Date Prepared : June 15, 2015

Approved Budget for the Contract : P641,622.73

Time &amp; Place of : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Bid Opening : Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. San Rafael Builders	P634,679.96	Bond	PSIC	03833	120 C.D.	P32,082.00	Sufficient	1st LCB
2. Ale-J Construction and Trading	636,875.64	Bond	BF GEN	80277	120 C.D.	32,082.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil WorksENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil WorksENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BACATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BACENGR. LUISITO G.  
MUNSOD  
Provincial EngineerRUSSEL GUILLER C.  
YNARES  
Provincial AdministratorPRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BACEUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Construction of Concrete Bleacher at 17x30m Ynares Multi-Purpose  
Covered Court at Metro Manila Hills Subd., Brgy. San Jose, Montalban, Rizal

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P1,252,628.68

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : June 15, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P1,243,116.17	Bond	BF GEN	80265	120 C.D.	P62,632.00	Sufficient	1st LCB
2. Ale-J Construction and Trading	1,246,299.26	Bond	PSIC	03847	120 C.D.	62,632.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Improvement / Concreting (portion) of Balagbag Road, Sitio Balagbag  
 Brgy. San Isidro, Montalban, Rizal

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P1,197,084.30

Duration of Project : Fifty two (52) Calendar Days

Sheet : 1 of 1

Date Prepared : June 15, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Ale-J Construction and Trading	P1,188,520.81	Bond	BF GEN	80276	120 C.D.	P59,855.00	Sufficient	1st LCB
2. San Rafael Builders	1,190,173.63	Bond	PSIC	03834	120 C.D.	59,855.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE A. RAMILO  
 Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer

RUSSEL GUILLER C. YNARES  
 Provincial Administrator

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't.Dep't Head-  
 HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Construction of 7.50x28m Ynares Multi-Purpose Covered Court (Rafter Type) at Malanday Elem. School, Brgy. Malanday, San Mateo, Rizal

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P2,141,340.35

Duration of Project : Eighty four (84) Calendar Days

Sheet : 1 of 1

Date Prepared : June 15, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P2,129,876.30	Bond	BF GEN	80266	120 C.D.	P107,068.00	Sufficient	1st LCB
2. San Rafael Builders	2,133,357.08	Bond	PSIC	03835	120 C.D.	107,068.00	Sufficient	2nd LCB
3. Ale-J Construction and Trading	2,133,480.58	Bond	PUICI	0849	120 C.D.	107,068.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Improvement / Concreting of Laiban Road (portion of Site I at DAVID), Brgy. Laiban,  
 Location of Contract : Tanay, Rizal  
 Approved Budget for the Contract : P998,014.90  
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1  
 Date Prepared : June 15, 2015  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. S.B. Soriano Construction	P990,000.30	Bond	BF GEN	80270	120 C.D.	P49,901.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	992,755.77	Bond	PSIC	03838	120 C.D.	49,901.00	Sufficient	2nd LCB
3. Hannahziel Builders and Supply	993,639.38	Bond	PUICI	0846	120 C.D.	49,901.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE A. RAMILO  
 Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer

RUSSEL GUILLER C. YNARES  
 Provincial Administrator

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't.Dep't Head-  
 HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Improvement / Concreting of Laiban Road (portion of Site II at Waiting Shed), Brgy. Laiban,  
 Location of Contract : Tanay, Rizal  
 Approved Budget for the Contract : P998,014.90  
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1  
 Date Prepared : June 15, 2015  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. S.B. Soriano Construction	P990,000.30	Bond	BF GEN	80271	120 C.D.	P49,901.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	992,018.29	Bond	PSIC	03839	120 C.D.	49,901.00	Sufficient	2nd LCB
3. Hannahziel Builders and Supply	992,545.67	Bond	PUICI	0847	120 C.D.	49,901.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Improvement / Concreting (portion) of Narra St., Brgy. Sto. Niño

Sheet : 1 of 1

Location of Contract : Tanay, Rizal

Date Prepared : June 15, 2015

Approved Budget for the Contract : P999,453.34

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Ninety (90) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P991,830.73	Bond	BF GEN	80257	120 C.D.	P49,973.00	Sufficient	1st LCB
2. Hannahziel Builders and Supply	993,479.56	Bond	PUICI	0848	120 C.D.	49,973.00	Sufficient	2nd LCB
3. S.B. Soriano Construction	994,425.21	Bond	BF GEN	80272	120 C.D.	49,973.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil WorksENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil WorksENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BACATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BACENGR. LUISITO G.  
MUNSOD  
Provincial EngineerRUSSEL GUILLER C.  
YNARES  
Provincial AdministratorPRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BACEUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID : Construction of Ynares Stage at Brgy. Sto. Niño, Tanay, Rizal  
 Location of Contract : Tanay, Rizal  
 Approved Budget for the Contract : P963,231.94  
 Duration of Project : Sixty eight (68) Calendar Days

Sheet : 1 of 1  
 Date Prepared : June 15, 2015  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders and Supply	P955,217.70	Bond	PUICI	0845	120 C.D.	P48,162.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	957,334.09	Bond	BF GEN	80261	120 C.D.	48,162.00	Sufficient	2nd LCB
3. S.B. Soriano Construction	958,242.10	Bond	BF GEN	80273	120 C.D.	48,162.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Construction of 1-storey Ynares Multi-Purpose Bldg. (Barangay Action Team / Tanod Headquarters & Botika ng Barangay) at Brgy. Dalig, Teresa, Rizal

Location of Contract : Teresa, Rizal

Approved Budget for the Contract : P1,720,559.83

Duration of Project : Seventy six (76) Calendar Days

Sheet : 1 of 1

Date Prepared : June 15, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,710,584.11	Bond	BF GEN	80258	120 C.D.	P86,028.00	Sufficient	1st LCB
2. M. Del Rosario Construction and Trading	1,712,741.71	Bond	PUICI	0850	120 C.D.	86,028.00	Sufficient	2nd LCB
3. S.B. Soriano Construction	1,715,560.49	Bond	BF GEN	80274	120 C.D.	86,028.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

## PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Rehabilitation / Construction of Additional Height of Riprap (portion) of Teresa River  
at Brgy. San Roque, Teresa, Rizal

Location of Contract : Teresa, Rizal

Approved Budget for the Contract : P1,053,426.08

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : June 15, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. M. Del Rosario Construction and Trading	P1,045,391.01	Bond	PSIC	03848	120 C.D.	P52,672.00	Sufficient	1st LCB
2. S.B. Soriano Construction	1,048,409.04	Bond	BF GEN	80275	120 C.D.	52,672.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Rehabilitation of Riprap of River & Riprapping for Side Protection at Teresa and Baras, Rizal

Location of Contract : Teresa and Baras, Rizal

Approved Budget for the Contract : P1,173,781.32

Duration of Project : Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : June 15, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,164,096.10	Bond	BF GEN	80259	120 C.D.	P58,690.00	Sufficient	1st LCB
2. M. Del Rosario Construction and Trading	1,166,515.25	Bond	PSIC	03849	120 C.D.	58,690.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Upgrading of x-ray room at Provincial Hospital System-Morong Main,  
 Location of Contract : Morong, Rizal  
 Approved Budget for the Contract : P139,953.79  
 Duration of Project : Thirty (30) Calendar Days

Sheet : 1 of 1  
 Date Prepared : June 15, 2015  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P133,776.05	Bond	BF GEN	80260	120 C.D.	P6,998.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	136,504.46	Bond	PSIC	03840	120 C.D.	6,998.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE A. RAMILO  
 Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer

RUSSEL GUILLER C. YNARES  
 Provincial Administrator

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't.Dep't Head-  
 HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of Ynares School Buildings & 17x30m. Ynares Multi-Purpose Covered Court at Antipolo National High School, Brgy. Sta. Cruz, Antipolo, Rizal

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P2,655,847.67

Duration of Project : Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : July 6, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P2,644,880.48	Bond	BF GEN	80561	120 C.D.	P132,793.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	2,646,918.05	Bond	PSIC	03782	120 C.D.	132,793.00	Sufficient	2nd LCB
3. San Igmadio Builders, Inc.	2,648,892.58	Bond	PSIC	03788	120 C.D.	132,793.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Asphalt Overlay of 4th St. & Ipil-ipil St. at Carebi Subd., Brgy. Sto. Niño,  
Angono, Rizal

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P2,134,986.44

Duration of Project : Thirty two (32) Calendar Days

Sheet : 1 of 1

Date Prepared : July 6, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P2,124,992.26	Bond	PSIC	03783	120 C.D.	P106,750.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	2,125,437.56	Bond	BF GEN	80562	120 C.D.	106,750.00	Sufficient	2nd LCB
3. San Igmedio Builders, Inc.	2,127,717.64	Bond	PSIC	03789	120 C.D.	106,750.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Construction of Ynares Stage & 2-seater Comfort Room & Repainting / Improvement of Brgy. Hall at Brgy. Macamot & Brgy. Pantok, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P1,249,675.78

Duration of Project : Sixty four (64) Calendar Days

Sheet : 1 of 1

Date Prepared : July 6, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,240,696.28	Bond	BF GEN	80279	120 C.D.	P62,484.00	Sufficient	1st LCB
2. Mak-Jams Construction	1,243,761.19	Bond	PSIC	03791	120 C.D.	62,484.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Rehabilitation of Electrical Wiring System of I-storey Training Bldg. (PREVAT) at Margarito  
 Duavit Memorial High School, Brgy. Pila-pila, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P1,531,475.34

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : July 6, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. San Igmedio Builders, Inc.	P1,521,524.53	Bond	PSIC	03790	120 C.D.	P76,574.00	Sufficient	1st LCB
2. Trancom Engineering Construction	1,522,787.47	Bond	BF GEN	80470	120 C.D.	76,574.00	Sufficient	2nd LCB
3. JRD-D2 Enterprises	1,524,476.28	Bond	PSIC	03784	120 C.D.	76,574.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE A. RAMILO  
 Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer

RUSSEL GUILLER C. YNARES  
 Provincial Administrator

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't. Dep't Head-  
 HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of Ynares School Bldg. at Janosa Elem. School, Brgy. Janosa  
Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P1,791,917.96

Duration of Project : Forty eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : July 6, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mak-Jams Construction	P1,781,926.16	Bond	PSIC	03792	120 C.D.	P89,596.00	Sufficient	1st LCB
2. Taluds Enterprises	1,783,350.63	Bond	BF GEN	80477	120 C.D.	89,596.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	1,785,943.17	Bond	BF GEN	80280	120 C.D.	89,596.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Construction of 4-units Artesian Well at Binangonan and Pililla, Rizal  
 Binangonan and Pililla, Rizal  
 Location of Contract : Binangonan and Pililla, Rizal  
 Approved Budget for the Contract : P841,717.60  
 Duration of Project : Seventy six (76) Calendar Days

Sheet : 1 of 1  
 Date Prepared : July 6, 2015  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P833,693.10	Bond	BF GEN	80281	120 C.D.	P42,086.00	Sufficient	1st LCB
2. Taluds Enterprises	835,375.62	Bond	AISCI	202790	120 C.D.	42,086.00	Sufficient	2nd LCB
3. Mak-Jams Construction	836,443.22	Bond	PSIC	03793	120 C.D.	42,086.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE A. RAMILO  
 Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer

RUSSEL GUILLER C. YNARES  
 Provincial Administrator

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't.Dep't Head-  
 HRMO

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID : Improvement / Repair / Repainting of 17x 30m. Ynares Multi-Purpose Covered Court (Rigid Type) at Brgy. Kalinawan, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P1,143,158.32

Duration of Project : Forty four (44) Calendar Days

Sheet : 1 of 1

Date Prepared : July 6, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P1,134,442.20	Bond	BF GEN	80478	120 C.D.	P57,158.00	Sufficient	1st LCB
2. Mak - Jams Construction	1,135,995.41	Bond	PSIC	03794	120 C.D.	57,158.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Construction of Fence (Open Space) at I-G Park, Greenwoods Executive Village, Brgy, San Andres, Cainta, Rizal

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P1,730,601.92

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : July 6, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,720,600.97	Bond	BF GEN	80471	120 C.D.	P86,531.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,722,216.15	Bond	BF GEN	80282	120 C.D.	86,531.00	Sufficient	2nd LCB
3. Taluds Enterprises	1,724,756.53	Bond	AISCI	202791	120 C.D.	86,531.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of 2-units Multi-Purpose Covered Court, Ynares School Bldg., Ynares  
 Stage & Fence & Construction of Comfort Room at Taytay & Cainta, Rizal

Location of Contract : Taytay & Cainta, Rizal

Approved Budget for the Contract : P1,647,150.61

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : July 6, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction and Supply	P1,637,174.46	Bond	AISCI	202793	120 C.D.	P82,358.00	Sufficient	1st LCB
2. Manila East Traders & Builders, Inc.	1,639,073.08	Bond	BF GEN	80480	120 C.D.	82,358.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	1,640,065.19	Bond	BF GEN	80472	120 C.D.	82,358.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of Ynares School Buildings & Ynares Multi-Purpose Covered Court  
 at Brgy.Muzon & Brgy. San Juan, Taytay, Rizal

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P816,683.38

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : July 6, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P808,892.53	Bond	BF GEN	80283	120 C.D.	P40,835.00	Sufficient	1st LCB
2. Trancom Engineering Construction	810,493.02	Bond	BF GEN	80473	120 C.D.	40,835.00	Sufficient	2nd LCB
3. FLS Construction and Builders	811,478.53	Bond	AISCI	202799	120 C.D.	40,835.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE A. RAMILO  
 Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer

RUSSEL GUILLER C. YNARES  
 Provincial Administrator

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't.Dep't Head-  
 HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of 1-storey, 4-rooms Ynares School Building. at Antonio C. Esguerra Memorial National High School, Brgy. Sta. Ana, Taytay, Rizal

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P833,825.19

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : July 6, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Manila East Traders and Builders, Inc.	P825,930.31	Bond	BF GEN	80481	120 C.D.	P41,692.00	Sufficient	1st LCB
2. FLS Construction and Builders	827,924.91	Bond	AISCI	202800	120 C.D.	41,692.00	Sufficient	2nd LCB
3. Cager Construction and Supply	828,369.02	Bond	AISCI	202794	120 C.D.	41,692.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of Ynares School Buildings at Casimiro A.Ynares, Sr.  
 Memorial National High School, Brgy. Dolores, Taytay, Rizal

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P1,137,264.95

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : July 6, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,128,428.27	Bond	BF GEN	80284	120 C.D.	P56,864.00	Sufficient	1st LCB
2. Trancom Engineering Construction	1,130,398.45	Bond	BF GEN	80474	120 C.D.	56,864.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
 LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE A. RAMILO  
 Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G.  
 MUNSOD  
 Provincial Engineer

RUSSEL GUILLER C.  
 YNARES  
 Provincial Administrator

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't.Dep't Head-  
 HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of Ynares School Bldgs., Improvement of Ynares Multi-Purpose Covered Court & Repair of Electrical Facilities at Benjamin Esguerra Memorial National High School, Brgy. Sta. Ana, Taytay, Rizal

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P2,289,085.61

Duration of Project : Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : July 6, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P2,279,204.77	Bond	BF GEN	80475	120 C.D.	P114,455.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	2,283,085.68	Bond	BF GEN	80285	120 C.D.	114,455.00	Sufficient	2nd LCB
3. Diamond Blessed Construction	2,283,933.53	Bond	PUICI	1104	120 C.D.	114,455.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer

ENGR. LUISITO G. MUNSOD

RUSSEL GUILLER C. YNARES

PRISCILLA R. PADUA  
Provincial Budget Officer

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Improvement / Repainting of 15x24m Ynares Multi-Purpose Covered Court (Rafter Type) at  
Subay Elem. School, Brgy. Subay, Cardona, Rizal

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P791,338.59

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : July 6, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P783,312.09	Bond	AISCI	202792	120 C.D.	P39,567.00	Sufficient	1st LCB
2. Mak - Jams Construction	785,337.42	Bond	PSIC	03795	120 C.D.	39,567.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	786,319.77	Bond	BF GEN	80468	120 C.D.	39,567.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of Multi-Purpose Covered Courts at Brgy. San Isidro & Brgy. San Jose, Montalban, Rizal

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P876,127.14

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : July 6, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Diamond Blessed Construction	P868,257.83	Bond	PUICI	1105	120 C.D.	P43,807.00	Sufficient	1st LCB
2. San Rafael Builders	870,317.23	Bond	PUICI	1111	120 C.D.	43,807.00	Sufficient	2nd LCB
3. Cager Construction and Supply	871,126.50	Bond	AISCI	202795	120 C.D.	43,807.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Improvement / Repair / Repainting of 17x30m Ynares Multi-Purpose Covered Court (Arc Type)  
& Ynares Stage at Tagumpay National High School, Brgy. San Jose, Montalban, Rizal

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P1,314,872.97

Duration of Project : Sixty four (64) Calendar Days

Sheet : 1 of 1

Date Prepared : July 6, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Diamond Blessed Construction	P1,304,624.96	Bond	PUICI	1106	120 C.D.	P65,744.00	Sufficient	1st LCB
2. San Rafael Builders	1,307,565.69	Bond	PUICI	1112	120 C.D.	65,744.00	Sufficient	2nd LCB
3. Cager Construction and Supply	1,309,900.04	Bond	AISCI	202796	120 C.D.	65,744.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Construction of Covered Shed at Manggahan National High School, Brgy. Manggahan  
 Montalban, Rizal

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P1,379,814.66

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : July 6, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. San Rafael Builders	P1,369,838.24	Bond	PUICI	1113	120 C.D.	P68,991.00	Sufficient	1st LCB
2. Cager Construction and Supply	1,372,221.02	Bond	BF GEN	80479	120 C.D.	68,991.00	Sufficient	2nd LCB
3. Diamond Blessed Construction	1,372,751.79	Bond	PUICI	1107	120 C.D.	68,991.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE A. RAMILO  
 Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer

RUSSEL GUILLER C. YNARES  
 Provincial Administrator

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't. Dep't Head-  
 HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Provision of Roofing of Ramp & Repair of Paraphet Wall at Casimiro A. Ynares Sr.  
 Memorial Hospital, Brgy. Burgos, Montalban, Rizal

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P1,199,400.50

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : July 6, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction and Supply	P1,191,727.38	Bond	AISCI	202797	120 C.D.	P59,971.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,193,377.81	Bond	PSIC	03785	120 C.D.	59,971.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE A. RAMILO  
 Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer

RUSSEL GUILLER C. YNARES  
 Provincial Administrator

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't. Dep't Head-  
 HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting / Improvement of 2-storey, 8-rooms Ynares School Bldg.  
at Silangan Elem. School, Brgy. Silangan, San Mateo, Rizal

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P1,097,670.19

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : July 6, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,088,677.43	Bond	PSIC	03786	120 C.D.	P54,884.00	Sufficient	1st LCB
2. Diamond Blessed Construction	1,090,672.99	Bond	PUICI	1108	120 C.D.	54,884.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Improvement / Repainting of 17x30m Ynares Multi-Purpose Covered Court (Rafter Type)  
 at Moncarlo Village, Brgy. Ampid I, San Mateo, Rizal

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P1,771,787.43

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : July 6, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Diamond Blessed Construction	P1,761,803.69	Bond	PUICI	1109	120 C.D.	P88,590.00	Sufficient	1st LCB
2. Cager Construction and Supply	1,763,364.23	Bond	AISCI	202798	120 C.D.	88,590.00	Sufficient	2nd LCB
3. C.S.L. Construction Corporation	1,764,426.58	Bond	FESICI	016181	120 C.D.	88,589.37	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE A. RAMILO  
 Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer

RUSSEL GUILLER C. YNARES  
 Provincial Administrator

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't.Dep't Head-  
 HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Construction of 17x30m Ynares Multi-Purpose Covered Court (Rafter Type) at Pintong Bukawe National High School, Brgy. Pintong Bukawe, San Mateo, Rizal

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P3,404,766.11

Duration of Project : One hundred twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : July 6, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction and Supply	P3,392,701.39	Bond	BF GEN	80476	120 C.D.	P170,239.00	Sufficient	1st LCB
2. Diamond Blessed Construction	3,395,727.32	Bond	PUICI	1110	120 C.D.	170,239.00	Sufficient	2nd LCB
3. C.S.L. Construction Corporation	3,396,172.11	Bond	FESICI	016182	120 C.D.	170,238.31	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-  
HRMO



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Improvement / Repair / Repainting of 17x30m. Ynares Multi-Purpose Covered Court (Rafter Type) at Don Domingo Capistrano Memorial Elem. School, Brgy. Plaza Aldea, Tanay, Rizal

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P918,096.54

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : July 6, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P909,849.58	Bond	SICI	108027	120 C.D.	P45,904.83	Sufficient	1st LCB
2. C.P.F.Construction	912,454.51	Bond	CGAC	33406	120 C.D.	45,904.83	Sufficient	2nd LCB
3. A. Suelila Construction	913,301.25	Bond	FESICI	016178	120 C.D.	45,904.83	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting / Improvement of Ynares Multi-Purpose Covered Court & Ynares Multi-Purpose Bldg. at Tanay and Pililla, Rizal  
 Location of Contract : Tanay and Pililla, Rizal  
 Approved Budget for the Contract : P1,227,314.38  
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1  
 Date Prepared : July 6, 2015  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period <small>(As Prescribed or = DOB + 120 c.d. )</small>	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P1,217,959.74	Bond	SICI	108028	120 C.D.	P61,365.72	Sufficient	1st LCB
2. A. Suelila Construction	1,220,404.48	Bond	FESICI	016179	120 C.D.	61,365.72	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE A. RAMILO  
 Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer

RUSSEL GUILLER C. YNARES  
 Provincial Administrator

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't.Dep't Head-  
 HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of Various Ynares Bldg. (School Bldg., Multi-Purpose Bldg., Multi-Purpose Covered Court & Stage)at Tinucan Elem. School, Brgy. Tinucan, Tanay, Rizal

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P1,146,740.54

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : July 6, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A. Suelila Construction	P1,137,868.79	Bond	FESICI	016180	120 C.D.	P57,337.03	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,141,645.77	Bond	PSIC	03787	120 C.D.	57,338.00	Sufficient	2nd LCB
3. xx=xx=xx=xx=xx=xx=xx=xx=xx=xx=xx								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID : Improvement / Repair / Repainting of Ynares Multi-Purpose Covered Court  
at Tanay and Morong, Rizal

Location of Contract : Tanay and Morong, Rizal

Approved Budget for the Contract : P1,677,575.25

Duration of Project : Sixty four (64) Calendar Days

Sheet : 1 of 1

Date Prepared : July 6, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period <small>(As Prescribed or = DOB + 120 c.d. )</small>	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. N. Francisco Construction	P1,665,972.72	Bond	CGAC	33410	120 C.D.	P83,878.76	Sufficient	1st LCB
2. Lard Builders	1,669,288.98	Bond	SICI	108029	120 C.D.	83,878.76	Sufficient	2nd LCB
3. C.S.L. Construction Corporation	1,671,610.59	Bond	FESICI	016183	120 C.D.	83,878.76	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
Provincial Engineer

RUSSEL GUILLER C. YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Construction of 2-seater Comfort Room / Repair / Repainting of 17x30m Ynares  
Multi-Purpose Covered Court at Sitio Ibabaw, Brgy. Dulumbayan, Teresa, Rizal

Location of Contract : Teresa, Rizal

Approved Budget for the Contract : P821,864.20

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : July 6, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. L.L. Marron Construction and Trading	P812,881.79	Bond	SICI	108033	120 C.D.	P41,093.21	Sufficient	1st LCB
2. C.P.F. Construction	815,307.95	Bond	CGAC	33407	120 C.D.	41,093.21	Sufficient	2nd LCB
3. N. Francisco Construction	816,686.65	Bond	FESICI	016185	120 C.D.	41,093.21	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of 3-units, 2-storey, 6-rooms Ynares School Bldg.  
 at Teresa Elementary School, Brgy. Dalig,  
 Location of Contract : Teresa, Rizal  
 Approved Budget for the Contract : P1,222,003.74  
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1  
 Date Prepared : July 6, 2015  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P1,212,956.29	Bond	CGAC	33408	120 C.D.	P61,100.19	Sufficient	1st LCB
2. L.L. Marron Construction and Trading	1,215,963.61	Bond	SICI	108031	120 C.D.	61,100.19	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE A. RAMILO  
 Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer

RUSSEL GUILLER C. YNARES  
 Provincial Administrator

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't.Dep't Head-  
 HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of Ynares School Bldgs. & Ynares Stage at Quiterio San Jose  
 Elem. School, Brgy.May-Iba, Teresa, Rizal

Location of Contract : Teresa, Rizal

Approved Budget for the Contract : P1,356,422.72

Duration of Project : Sixty four (64) Calendar Days

Sheet : 1 of 1

Date Prepared : July 6, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,346,395.07	Bond	BF GEN	80469	120 C.D.	P67,822.00	Sufficient	1st LCB
2. C.P.F. Construction	1,349,729.26	Bond	CGAC	33409	120 C.D.	67,821.14	Sufficient	2nd LCB
3. L.L. Marron Construction and Trading	1,351,420.79	Bond	SICI	108032	120 C.D.	67,821.14	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

ATTY. ROSELLE A. RAMILO  
 Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD  
 Provincial Engineer

RUSSEL GUILLER C. YNARES  
 Provincial Administrator

PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

EUGENE P. DURUSAN  
 Prov'l. Gov't.Dep't Head-  
 HRMO

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Construction of Left Wing Extension of Baras Municipal Hall Building,  
Brgy. Santiago, Baras, Rizal

Location of Contract : Baras, Rizal

Approved Budget for the Contract : P4,923,091.89

Duration of Project : One Hundred Forty (140) Calendar Days

Sheet : 1 of 1

Date Prepared : July 6, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.S.L. Construction Corporation	P4,909,112.25	Bond	FESICI	016184	120 C.D.	P246,154.59	Sufficient	1st LCB
2. Lard Builders	4,913,896.28	Bond	SICI	108030	120 C.D.	246,154.59	Sufficient	2nd LCB
3. N. Francisco Construction	4,915,349.11	Bond	CGAC	33411	120 C.D.	246,154.59	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E.  
LASQUETY  
Provincial Treasurer  
Chairman-BAC

ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

ENGR. LUISITO G.  
MUNSOD  
Provincial Engineer

RUSSEL GUILLER C.  
YNARES  
Provincial Administrator

PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-  
HRMO