

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Construction of Welcome Arc, Boundary Marker & Impr. of Principal's Office

Sheet : 1 of 1

Location of Contract : Antipolo City

Date Prepared : 04 September 2012

Approved Budget for the Contract : P539,597.27

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Duration of Project : Forty (40) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P533,458.18	Surety	CGAC	21589	120 C.D.	P26,979.86	Sufficient	1st LCB
2. Trancom Engineering Construction	535,600.22	Surety	PPSII	30185	120 C.D.	P26,979.86	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(sgd)ENGR. JESUS S. GONZAGA  
Assistant Provincial Engineer  
Head, BAC-TWG for Civil Works

(sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL  
Member  
BAC-TWG for Civil Works

(sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(sgd) ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD  
Provincial Engineering  
Member-BAC

(sgd) RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(sgd) PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(sgd) PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Construction of 2-storey Ynares Multi-Purpose Bldg. (Senior Citizen's Center) at Kingsville Subd., Brgy. Mayamot

Location of Contract : Antipolo City

Approved Budget for the Contract : P2,725,904.72

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 04 September 2012

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P2,714,898.81	Surety	PPSII	30186	120 C.D.	P136,295.24	Sufficient	1st LCB
2. Lard Builders	2,716,930.13	Surety	PHILFIRE	04295	120 C.D.	P136,295.24	Sufficient	2nd LCB
3. Kit Ubiadas Construction	2,718,876.14	Surety	CGAC	21591	120 C.D.	P136,295.24	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA  
Assistant Provincial Engineer  
Head, BAC-TWG for Civil Works

(sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL  
Member  
BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(sgd) ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(sgd) RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member

(sgd) PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(sgd) PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID : Provision of Blackboard at URS-Antipolo, Antipolo City and Repair /  
Repainting / Impr. of School Bldg. at Southville 9, Brgy. Pinugay

Location of Contract : Baras, Rizal

Approved Budget for the Contract : P550,632.76

Duration of Project : Thirty Two (32) Calendar Days

Sheet : 1 of 1

Date Prepared : 04 September 2012

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,  
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P547,377.89	Surety	PPSII	30188	120 C.D.	P27,531.64	Sufficient	1st LCB
2. Kit Ubiadas Construction	-	Surety	CGAC	21590	120 C.D.	P27,531.64	Insufficient	Failed
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA  
Assistant Provincial Engineer  
Head, BAC-TWG for Civil Works

(sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL  
Member  
BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(sgd) ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(sgd) RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member

(sgd) PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(sgd) PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr. / Const. of Drainage System at Mechilina St. and Aragoza St.  
 Brgy. Batingan

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P566,361.09

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 04 September 2012

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders and Supply	P561,409.57	Surety	MGAC	6716	120 C.D.	P28,318.05	Sufficient	1st LCB
2. A.M. Goto Construction	563,400.39	Surety	FESICI	010935	120 C.D.	P28,318.05	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA  
 Assistant Provincial Engineer  
 Head, BAC-TWG for Civil Works

(sgd) ENGR ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL  
 Member  
 BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY Provincial Treasurer  
 Chairman-BAC

(sgd) ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer  
 Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer  
 Member-BAC

(sgd) RUSSEL GUILLER C. YNARES Provincial Administrator  
 Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO  
 Member-BAC

(sgd) PRISCILLA R. PADUA Provincial Budget Officer  
 Member-BAC

(sgd) EUGENE P. DURUSAN Prov'l. Gov't. Dep't Head-HRMO  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Construction of Concrete Bleacher at Don Jose Ynares Sr. Mem. National High School, Brgy. San Carlos

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P488,047.21

Duration of Project : Fifty Two (52) Calendar Days

Sheet : 1 of 1

Date Prepared : 04 September 2012

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Maguallar Construction Enterprise	P480,040.24	Surety	BF GEN	056302	120 C.D.	P24,402.36	Sufficient	1st LCB
2. Hannahziel Builders and Supply	482,151.32	Surety	MGAC	6717	120 C.D.	P24,402.36	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA  
Assistant Provincial Engineer  
Head, BAC-TWG for Civil Works

(sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL  
Member  
BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(sgd) ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(sgd) RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member

(sgd) PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(sgd) PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Impr. / Conc. (portion) of Kinagatan-Bombong Road, Brgy. Kinagatan

Sheet : 1 of 1

Location of Contract : Binangonan, Rizal

Date Prepared : 04 September 2012

Approved Budget for the Contract : P799,104.09

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,  
Rizal Prov'l. Capitol Bldg.

Duration of Project : Fifty Six (56) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.M. Goto Construction	P790,827.05	Surety	FESICI	010936	120 C.D.	P39,955.20	Sufficient	1st LCB
2. Maguallar Construction Enterprise	792,717.18	Surety	BF GEN	054577	120 C.D.	P39,955.20	Sufficient	2nd LCB
3.JRD-D2 Enterprises	794,430.96	Surety	PPSII	30189	120 C.D.	P39,955.20	Sufficient	3rd LCB
4.XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

## PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA  
Assistant Provincial Engineer  
Head, BAC-TWG for Civil Works(sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works(sgd) ENGR. ANDRESITO C. GONZAL  
Member  
BAC-TWG for Civil Works(sgd)ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(sgd) MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC(sgd) ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC(sgd) ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC(sgd) RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member(sgd) PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC(sgd) PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC(sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr. / Repair / Repainting of Ynares Multi-Purpose Covered Court at

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P736,887.22

Duration of Project : Twenty Eight (28) Calendar Days

Sheet : 1 of 1

Date Prepared : 04 September 2012

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P728,817.13	Surety	CGAC	21592	120 C.D.	P36,844.36	Sufficient	1st LCB
2. A.M. Goto Construction	729,846.37	Surety	FESICI	010937	120 C.D.	P36,844.36	Sufficient	2nd LCB
3. Maguallar Construction Enterprise	732,004.00	Surety	BF GEN	056301	120 C.D.	P36,844.36	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

## PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA  
Assistant Provincial Engineer  
Head, BAC-TWG for Civil Works

(sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL  
Member  
BAC-TWG for Civil Works

(sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(sgd) MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(sgd) ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(sgd) RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member

(sgd) PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(sgd) PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr. / Conc. Overlay of Road and Rehab. of Electrical Lighting System of  
Ynares Multi-Purpose Covered Court at Brgy. San Andres

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P376,780.25

Duration of Project : Twenty Four (24) Calendar Days

Sheet : 1 of 1

Date Prepared : 04 September 2012

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,  
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P370,769.40	Surety	PPSII	30191	120 C.D.	P18,839.01	Sufficient	1st LCB
2. Hannahziel Builders and Supply	373,802.04	Surety	CGAC	6718	120 C.D.	P18,839.01	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA  
Assistant Provincial Engineer  
Head, BAC-TWG for Civil Works

(sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL  
Member  
BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(sgd) ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(sgd) RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member

(sgd) PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(sgd) PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of Drainage System (portion) of Daang Tubo, Barangay  
Guitnang Bayan I

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P1,482,304.66

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 04 September 2012

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,  
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P1,473,308.60	Surety	PHILFIRE	04296	120 C.D.	P74,115.23	Sufficient	1st LCB
2. Trancom Engineering Construction	1,475,304.50	Surety	PPSII	30187	120 C.D.	P74,115.23	Sufficient	2nd LCB
3. Kit Ubiadas Construction	1,476,000.20	Surety	CGAC	21593	120 C.D.	P74,115.23	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

## PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA  
Assistant Provincial Engineer  
Head, BAC-TWG for Civil Works

(sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL  
Member  
BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(sgd) MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(sgd) ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(sgd) RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member

(sgd) PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(sgd) PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Rehabilitation of Water System Level II at Barangay Pintong Bukawe

Sheet : 1 of 1

Location of Contract : San Mateo, Rizal

Date Prepared : 04 September 2012

Approved Budget for the Contract : P616,375.65

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,  
Rizal Prov'l. Capitol Bldg.

Duration of Project : Twenty Eight (28) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P608,295.99	Surety	CGAC	21594	120 C.D.	P30,818.78	Sufficient	1st LCB
2. Lard Builders	610,243.66	Surety	PHILFIRE	04297	120 C.D.	P30,818.78	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

## PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA  
Assistant Provincial Engineer  
Head, BAC-TWG for Civil Works(sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works(sgd) ENGR. ANDRESITO C. GONZAL  
Member  
BAC-TWG for Civil Works(sgd)ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(sgd) MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC(sgd) ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC(sgd) ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC(sgd) RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member(sgd) PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC(sgd) PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC(sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Rehab./ Riprapping (portion) of Creek at Sitio Sambaville (Mandarin) damaged by Southwest Monsoon (Habagat), Brgy. San Luis

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,375,832.79

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 17 September 2012

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P1,366,842.80	Surety	PHILFIRE	04298	120 C.D.	P68,791.64	Sufficient	1st LCB
2. Rachki Enterprises	1,369,305.91	Surety	FESICI	010938	120 C.D.	P68,791.64	Sufficient	2nd LCB
3. KRSJ Construction & General Services	1,370,301.22	Surety	MGAC	6720	120 C.D.	P68,791.64	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

## PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA  
Assistant Provincial Engineer  
Head, BAC-TWG for Civil Works

(sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL  
Member  
BAC-TWG for Civil Works

(sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(sgd) MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(sgd) ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(sgd) RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member

(sgd) PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(sgd) PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Rehab./ Riprapping of Creek and Slope Protection damaged by Southwest Monsoon (Habagat)  
 at Brgy. Inarawan, Brgy. Dela Paz & Brgy. San Jose,  
 Location of Contract : Antipolo, Rizal  
 Approved Budget for the Contract : P1,575,837.03  
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 17 September 2012  
 Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 . Mariano M. Maclang Construction and Development	P1,566,735.15	Surety	PHILFIRE	30196	120 C.D.	P78,791.85	Sufficient	1st LCB
2. Lard Builders	1,568,492.35	Surety	BF GEN	04299	120 C.D.	P78,791.85	Sufficient	2nd LCB
3. Emaneld Construction & Trading	1,570,761.81	Surety	PPSII	056612	120 C.D.	P78,791.85	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA  
 Assistant Provincial Engineer  
 Head, BAC-TWG for Civil Works

(sgd) ENGR ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL  
 Member  
 BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

(sgd) ATTY. ROSELLE RAMILO  
 Assistant Provincial Legal Officer  
 Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD  
 Provincial Engineer  
 Member-BAC

(sgd) RUSSEL GUILLER C. YNARES  
 Provincial Administrator  
 Member

(sgd) PONCIANO CHITO ESTACIO  
 Prov'l. Gov't. Dep't. Head-PGSO  
 Member-BAC

(sgd) PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

(sgd) EUGENE P. DURUSAN  
 Prov'l. Gov't. Dep't Head-HRMO  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Rehab./ Riprapping of Creek at Sitio Kaybagsik near bridge at Marcos Highway  
damaged by Southwest Monsoon (Habagat), Brgy. San Luis

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P982,434.53

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 17 September 2012

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,  
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 . JRD-D2 Enterprises	P973,000.01	Surety	CGAC	21595	120 C.D.	P49,121.73	Sufficient	1st LCB
2. Kit Ubiadas Construction	976,383.90	Surety	BF GEN	056303	120 C.D.	49,121.73	Sufficient	2nd LCB
3. Mariano M. Maclang Construction & Devopment	977,163.29	Surety	PPSII	30199	120 C.D.	49,121.73	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA  
Assistant Provincial Engineer  
Head, BAC-TWG for Civil Works

(sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL  
Member  
BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY Provincial Treasurer  
Chairman-BAC

(sgd) ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer  
Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer  
Member-BAC

(sgd) RUSSEL GUILLER C. YNARES Provincial Administrator  
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(sgd) PRISCILLA R. PADUA Provincial Budget Officer  
Member-BAC

(sgd) EUGENE P. DURUSAN Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Rehab. of Spillway at Tarias Creek I, Sitio San Joseph damaged by Southwest Monsoon (Habagat), Brgy. San Jose

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,993,510.54

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 17 September 2012

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Rachki Enterprises	P1,983,644.20	Surety	FESICI	010939	120 C.D.	P99,675.53	Sufficient	1st LCB
2. Mariano M. Maclang Construction & Devopment	1,985,554.66	Surety	PPSII	30197	120 C.D.	P99,675.53	Sufficient	2nd LCB
3.JRD-D2 Enterprises	1,986,702.52	Surety	CGAC	21596	120 C.D.	P99,675.53	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x								
5.								

## PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA  
Assistant Provincial Engineer  
Head, BAC-TWG for Civil Works

(sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL  
Member  
BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(sgd) MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(sgd) ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(sgd) RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member

(sgd) PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(sgd) PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Rehab. / Concrete Reblocking of Jade St. & portion of R. Tolentino St.,  
Carebi Subd. damaged by Southwest Monsoon (Habagat), Brgy. San Isidro

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P817,437.83

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 17 September 2012

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 . Kit Ubiadas Construction	P809,437.83	Surety	BF GEN	056304	120 C.D.	P40,871.89	Sufficient	1st LCB
2. J.E.I. Construction	810,739.22	Surety	PPSII	30193	120 C.D.	P40,871.89	Sufficient	2nd LCB
3. Lard Builders	812,408.47	Surety	PHILFIRE	04232	120 C.D.	P40,871.89	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA  
Assistant Provincial Engineer  
Head, BAC-TWG for Civil Works

(sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL  
Member  
BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY Provincial Treasurer  
Chairman-BAC

(sgd) ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer  
Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer  
Member-BAC

(sgd) RUSSEL GUILLER C. YNARES Provincial Administrator  
Member

(sgd) PONCIANO CHITO ESTACIO Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(sgd) PRISCILLA R. PADUA Provincial Budget Officer  
Member-BAC

(sgd) EUGENE P. DURUSAN Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Rehab. / Concrete Reblocking of Main Road at Venus Compound damaged by Southwest Monsoon (Habagat), Brgy. San Isidro

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P1,390,631.06

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 17 September 2012

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 . Lard Builders	P1,381,295.00	Surety	PHILFIRE	04225	120 C.D.	P69,531.55	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,384,807.70	Surety	BF GEN	056611	120 C.D.	P69,531.55	Sufficient	2nd LCB
3. JRD-D2 Enterprises	1,385,534.00	Surety	CGAC	21597	120 C.D.	P69,531.55	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

## PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA  
Assistant Provincial Engineer  
Head, BAC-TWG for Civil Works

(sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL  
Member  
BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(sgd) MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(sgd) ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(sgd) RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member

(sgd) PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(sgd) PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Rehab. / Concrete Reblocking of Main Road at Venus Compound damaged by  
Southwest Monsoon (Habagat), Brgy. San Isidro

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P1,390,631.06

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 17 September 2012

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,  
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P1,381,295.00	Surety	PHILFIRE	04225	120 C.D.	P69,531.55	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,384,807.70	Surety	BF GEN	056611	120 C.D.	P69,531.55	Sufficient	2nd LCB
3. JRD-D2 Enterprises	1,385,534.00	Surety	CGAC	21597	120 C.D.	P69,531.55	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

## PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA  
Assistant Provincial Engineer  
Head, BAC-TWG for Civil Works

(sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL  
Member  
BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(sgd) MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(sgd) ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(sgd) RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member

(sgd) PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(sgd) PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Rehab. / Concrete Overlay (portion) of Rosario St. damaged by  
Southwest Monsoon (Habagat), Brgy. San Juan

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P810,324.36

Duration of Project : Forty Four (44) Calendar Days

Sheet : 1 of 1

Date Prepared : 17 September 2012

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,  
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. J.E.I. Construction	P802,143.00	Surety	PPSII	30192	120 C.D.	P40,516.22	Sufficient	1st LCB
2. Kit Ubiadas Construction	804,026.90	Surety	BF GEN	056611	120 C.D.	P40,516.22	Sufficient	2nd LCB
3. A.L. Cruz Design & Builders Construction	-	-	-	21597	120 C.D.	-	Insufficient	Failed
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

## PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA  
Assistant Provincial Engineer  
Head, BAC-TWG for Civil Works

(sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL  
Member  
BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(sgd) MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(sgd) ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(sgd) RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member

(sgd) PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(sgd) PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Rehab. / Concrete Reblocking (portion) of Tanchoco Ave., El Monte Verde Subd.  
damaged by Southwest Monsoon (Habagat), Brgy. San Juan

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P1,000,000.00

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 17 September 2012

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,  
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 . JRD-D2 Enterprises	P995,046.70	Surety	CGAC	21598	120 C.D.	P50,000.00	Sufficient	1st LCB
2. CPF Construction	-	-	-	-	-	-	Insufficient	Failed
3. A.L. Cruz Design & Builders Construction	-	-	-	-	-	-	Insufficient	Failed
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

## PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA  
Assistant Provincial Engineer  
Head, BAC-TWG for Civil Works

(sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL  
Member  
BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(sgd) MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(sgd) ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(sgd) RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member

(sgd) PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(sgd) PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Rehab. / Concreting w/ grouted riprap side protection at Sitio Ilog Road (Dulo) damaged by Southwest Monsoon (Habagat), Brgy. Punta

Location of Contract : Jalajala, Rizal

Approved Budget for the Contract : P831,258.82

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 17 September 2012

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. R.C. Santiago Construction	P823,239.28	Surety	PPSII	30194	120 C.D.	P41,562.94	Sufficient	1st LCB
2. KRSJ Construction and General Services	824,963.51	Surety	MGAC	6721	120 C.D.	P41,562.94	Sufficient	2nd LCB
3. Vian Builders	826,689.06	Surety	BF GEN	056609	120 C.D.	P41,562.94	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA  
Assistant Provincial Engineer  
Head, BAC-TWG for Civil Works

(sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL  
Member  
BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(sgd) MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(sgd) ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(sgd) RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member

(sgd) PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(sgd) PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Rehab. / Concreting (portion) w/ grouted riprap side protection of Palay-Palay Road  
damaged by Southwest Monsoon (Habagat), Brgy. Palay-Palay

Location of Contract : Jalajala, Rizal

Approved Budget for the Contract : P1,000,000.00

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 17 September 2012

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,  
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 . Vian Builders	P990,900.66	Surety	BF GEN	056608	120 C.D.	P50,000.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	993,222.71	Surety	CGAC	21599	120 C.D.	P50,000.00	Sufficient	2nd LCB
3. J.E.I. Construction	994,996.73	Surety	PPSII	30195	120 C.D.	P50,000.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

## PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA  
Assistant Provincial Engineer  
Head, BAC-TWG for Civil Works

(sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL  
Member  
BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(sgd) MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(sgd) ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(sgd) RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member

(sgd) PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(sgd) PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Rehab. / Rrapping (portion) of Dike at Manggahan River damaged by  
Southwest Monsoon (Habagat), Brgy. 3rd District

Location of Contract : Jalajala, Rizal

Approved Budget for the Contract : P1,000,000.00

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 17 September 2012

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,  
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 . JRD-D2 Enterprises	P990,995.99	Surety	CGAC	21600	120 C.D.	P50,000.00	Sufficient	1st LCB
2. Emaneld Construction and Trading	995,109.81	Surety	BF GEN	056613	120 C.D.	P50,000.00	Sufficient	2nd LCB
3. Edwim Construction & Supply	-	-	-	-	-	-	Insufficient	Failed
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

## PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA  
Assistant Provincial Engineer  
Head, BAC-TWG for Civil Works

(sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL  
Member  
BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(sgd) MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(sgd) ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(sgd) RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member

(sgd) PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(sgd) PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Rehab. / Rprapping of creek connecting Sta. Maria Phase II, Ampac, damaged by Southwest Monsoon (Habagat), Brgy. Banaba

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P1,090,464.75

Duration of Project : Fifty Two (52) Calendar Days

Sheet : 1 of 1

Date Prepared : 17 September 2012

Time & Place of Bid Opening : 1:00 P.M., Conference Hall, Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Emaneld Construction and Trading	P1,082,434.64	Surety	BF GEN	056614	120 C.D.	P54,523.24	Sufficient	1st LCB
2. Rachki Enterprises	1,084,464.59	Surety	FESICI	010940	120 C.D.	P54,523.24	Sufficient	2nd LCB
3. Edwim Construction & Supply	-	-	-	-	-	-	Insufficient	Failed
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

## PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA  
Assistant Provincial Engineer  
Head, BAC-TWG for Civil Works

(sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL  
Member  
BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(sgd) MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(sgd) ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(sgd) RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member

(sgd) PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(sgd) PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Rehab. / Construction of riprap side protection and footbridges at a creek  
inside Sta. Ines Elem. School and National High Sch. Compound  
damaged by Southwest Monsoon (Habagat), Brgy. Sta. Ines

Sheet : 1 of 1Date Prepared : 17 September 2012

Location of Contract : Tanay, Rizal  
Approved Budget for the Contract : P1,393,116.38

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,  
Rizal Prov'l. Capitol Bldg.

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 . JRD-D2 Enterprises	P1,384,172.39	Surety	BF GEN	21601	120 C.D.	P69,655.82	Sufficient	1st LCB
2. Vian Builders	1,386,108.10	Surety	FESICI	056610	120 C.D.	P69,655.82	Sufficient	2nd LCB
3. Lard Builders	1,388,109.48	Surety	PHILFIRE	04231	120 C.D.	P69,655.82	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

## PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA  
Assistant Provincial Engineer  
Head, BAC-TWG for Civil Works

(sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL  
Member  
BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(sgd) MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(sgd) ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(sgd) RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member

(sgd) PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(sgd) PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Rehab. / Riprapping (portion) of creek at Kubambaan going to Teresa River  
damaged by Southwest Monsoon (Habagat), Brgy. Bagumbayan

Location of Contract : Teresa, Rizal

Approved Budget for the Contract : P975,366.27

Duration of Project : Forty Four (44) Calendar Days

Sheet : 1 of 1

Date Prepared : 17 September 2012

Time & Place of Bid Opening : 1:00 P.M., Conference Hall,  
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 . KRSJ Construction & General Services	P969,583.90	Surety	MGAC	6722	120 C.D.	P48,768.31	Sufficient	1st LCB
2. R.C. Santiago Construction	-	Surety	PPSII	30198	120 C.D.	P48,768.31	Insufficient	Failed
3. Edwim Construction & Supply	-	-	-	-	120 C.D.	-	Insufficient	Failed
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

## PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA  
Assistant Provincial Engineer  
Head, BAC-TWG for Civil Works

(sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL  
Member  
BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(sgd) MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(sgd) ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(sgd) RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member

(sgd) PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(sgd) PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Rehab. / Riprapping (portion) of River Dike near F.C. Francisco St.  
damaged by Southwest Monsoon (Habagat), Brgy. San Roque

Location of Contract : Teresa, Rizal  
Approved Budget for the Contract : P1,000,000.00

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1  
Date Prepared : 17 September 2012  
Time & Place of Bid Opening : 1:00 P.M., Conference Hall,  
Rizal Prov'l. Capitol Bldg.

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 . KRSJ Construction & General Services	P991,060.22	Surety	MGAC	6723	120 C.D.	P50,000.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	993,822.26	Surety	CGAC	21602	120 C.D.	P50,000.00	Sufficient	2nd LCB
3. R.C. Santiago Construction	995,090.61	Surety	PPSII	30200	120 C.D.	P50,000.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

## PREPARED BY:

(sgd) ENGR. JESUS S. GONZAGA  
Assistant Provincial Engineer  
Head, BAC-TWG for Civil Works

(sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(sgd) ENGR. ANDRESITO C. GONZAL  
Member  
BAC-TWG for Civil Works

(sgd)ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(sgd) MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(sgd) ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(sgd) ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(sgd) RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member

(sgd) PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(sgd) PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC