

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. of School Ground, Pathwalk with Drainage Canal
and Const. of Welcome Arc at Brgy. San Isidro,
Location of Contract : Antipolo, Rizal
Approved Budget for the Contract : P658,407.72
Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
Date Prepared : 12 August, 2013
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction & Builders	P650,880.81	Bond	Phil Fire	04790	120 C.D.	P32,920.39	Sufficient	1st LCB
2. Kit Ubiadas Construction	652,491.51	Bond	CGAC	26301	120 C.D.	32,920.39	Sufficient	2nd LCB
3. Rachki Enterprises	653,827.70	Bond	LIC	5152	120 C.D.	32,920.39	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD (Sgd)RUSSEL GUILLER C. YNARES
Provincial Engineer Provincial Administrator
Member-BAC Member-BAC

(Sgd)PONCIANO CHITO ESTACIO (Sgd)PRISCILLA R. PADUA
Prov'l. Gov't. Dep't. Head-PGSO Provincial Budget Officer
Member-BAC Member-BAC

(Sgd)EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting of Various Pathwalk, Rehabilitation of Electrical Feeder Wires & Installation of Streetlights at Brgy. Dela Paz

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P628,265.98

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 12 August, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l. Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.L. Cruz Design & Builders Construction	P621,569.00	Bond	MGAC	090292	120 C.D.	P31,413.30	Sufficient	1st LCB
2. FLS Construction & Builders	622,265.50	Bond	Philfire	04791	120 C.D.	31,413.30	Sufficient	2nd LCB
3. Hannahziel Builders & Supply	623,189.34	Bond	TPISC	79601	120 C.D.	31,413.30	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Rehabilitation / Concreting of Road and Pathwalk
with Drainage Canal at Brgy. Dela Paz

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P557,799.23

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 12 August, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l. Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.L. Cruz Design & Builders Construction	P551,694.32	Bond	MGAC	2090296	120 C.D.	P27,889.96	Sufficient	1st LCB
2. Rachki Enterprises	553,779.22	Bond	LIC	5153	120 C.D.	27,889.96	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Drainage Canal at St. Jude St., Our Lady of Fatima Subd.,
Brgy. San Isidro

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P806,209.07

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 12 August, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l. Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. F.G. Santiago Construction	P798,200.25	Bond	BF GEN	62470	120 C.D.	P40,310.45	Sufficient	1st LCB
2. A.L. Cruz Design & Builders Construction	800,224.93	Bond	MGAC	2090283	120 C.D.	40,310.45	Sufficient	2nd LCB
3. Mariano M. Maclang Construction & Development	801,213.79	Bond	TPISC	79604	120 C.D.	40,310.45	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

(Sgd) EUGENE P. DURUSAN
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Construction of 2-units Welcome Arc at Barangay Dela Paz and Concreting of Road / Pathwalk at Brgy. Muntindilaw

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P437,114.97

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 12 August, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l. Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P430,020.26	Bond	CGAC	6202	120 C.D.	P21,855.75	Sufficient	1st LCB
2. FLS Construction & Builders	434,566.82	Bond	Philfire	04792	120 C.D.	21,855.75	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting (portion) of Roads, Construction of Welcome Arc and Construction of Boundary Marker at Brgy. Sta. Cruz

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,105,825.84

Duration of Project : Sixty Four (64) Calendar Days

Sheet : 1 of 1

Date Prepared : 12 August, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l. Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Rachki Enterprises	P1,097,808.75	Bond	LIC	5151	120 C.D.	P55,291.29	Sufficient	1st LCB
2. A.L. Cruz Design & Builders Construction	1,100,712.88	Bond	MGAC	2090295	120 C.D.	55,291.29	Sufficient	2nd LCB
3. Trancom Engineering Construction	1,100,713.51	Bond	Philfire	04797	120 C.D.	55,291.29	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 3-units Artesian Well at Sitio Lumbangan, Brgy. San Juan

Sheet : 1 of 1

Location of Contract : Antipolo, Rizal

Date Prepared : 12 August, 2013

Approved Budget for the Contract : P653,609.97

Time & Place of

Duration of Project : Seventy Six (76) Calendar Days

Bid Opening : 1:00 P.M., Prov'l. Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P645,891.36	Bond	CGAC	26303	120 C.D.	P32,680.50	Sufficient	1st LCB
2. Rachki Enterprises.	647,388.63	Bond	LIC	5154	120 C.D.	32,680.50	Sufficient	2nd LCB
3. Hannahziel Builders & Supply	648,902.55	Bond	TPISC	79602	120 C.D.	32,680.50	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-seater Comfort Room at Brgy. Mambugan and
Improvement of Fence at Brgy. Cupang

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P634,569.12

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 12 August, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l. Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders & Supply	P627,499.96	Bond	LIC	5160	120 C.D.	P31,728.46	Sufficient	1st LCB
2. A.L. Cruz Design & Builders Construction	628,662.83	Bond	MGAC	2090294	120 C.D.	31,728.46	Sufficient	2nd LCB
3. FLS Construction & Builders	629,538.82	Bond	Philfire	04795	120 C.D.	31,728.46	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Suspension Footbridge at Purok Mainit, Sitio San Joseph, Brgy. San Jose,

Sheet : 1 of 1

Location of Contract : Antipolo, Rizal

Date Prepared : 12 August, 2013

Approved Budget for the Contract : P1,070,731.67

Time & Place of Bid Opening : 1:00 P.M., Prov'l. Capitol

Duration of Project : Ninety Six (96) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,060,900.87	Bond	Philfire	04796	120 C.D.	P53,536.58	Sufficient	1st LCB
2. Mariano M. Maclang Construction & Development	1,063,727.10	Bond	TPISC	79605	120 C.D.	53,536.58	Sufficient	2nd LCB
3. Kit Ubiadas Construction	1,065,630.01	Bond	CGAC	26308	120 C.D.	53,536.58	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Riprapping for Side Protection of Creek at Manseta Subd., Purok 3, Zone 8
Brgy. Cupang

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,301,728.80

Duration of Project : Sixty Eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 12 August, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l. Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mariano M. Maclang Construction & Development	P1,292,793.51	Bond	LIC	5158	120 C.D.	P65,086.44	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,294,774.23	Bond	CGAC	26309	120 C.D.	65,086.44	Sufficient	2nd LCB
3. Trancom Engineering Construction	1,296,512.18	Bond	Philfire	04798	120 C.D.	65,086.44	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of I-storey Ynares Multi-Purpose Bldg. at Sitio Tanza I, Phase IV
Brgy. San Jose

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P914,354.83

Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 12 August, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l. Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder & Trading Corporation	P906,354.92	Bond	MGAC	2090289	120 C.D.	P45,717.74	Sufficient	1st LCB
2. Kit Ubiadas Construction	908,450.55	Bond	CGAC	26310	120 C.D.	45,717.74	Sufficient	2nd LCB
3. Hannahziel Builders & Supply	909,329.27	Bond	TPISC	79603	120 C.D.	45,717.74	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO
Provincial Treasurer Assistant Provincial Legal Officer
Chairman-BAC Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD (Sgd)RUSSEL GUILLER C. YNARES
Provincial Engineer Provincial Administrator
Member-BAC Member-BAC

(Sgd)PONCIANO CHITO ESTACIO (Sgd)PRISCILLA R. PADUA (Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't. Head-PGSO Provincial Budget Officer Prov'l. Gov't. Dep't Head-HRMO
Member-BAC Member-BAC Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Various ACG Multi-Purpose Covered Court at
Brgy. Dela Paz, Brgy. Dalig and Brgy. San Jose

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,199,153.32

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 12 August, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l. Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,191,052.78	Bond	CGAC	26304	120 C.D.	P59,957.67	Sufficient	1st LCB
2. Megastructure Builder & Trading Corporation	1,193,075.48	Bond	MGAC	2090290	120 C.D.	59,957.67	Sufficient	2nd LCB
3. F.G. Santiago Construction	1,193,906.36	Bond	BF GEN	62469	120 C.D.	59,957.67	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Repair / Repainting of Various ACG Multi-Purpose Covered Court at
Brgy. Inarawan, Brgy. Mambugan and Brgy. Calawis

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P806,856.33

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 12 August, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l. Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P798,952.39	Bond	CGAC	26305	120 C.D.	P40,342.82	Sufficient	1st LCB
2. Megastructure Builder & Trading Corporation	800,613.09	Bond	MGAC	2090491	120 C.D.	40,342.82	Sufficient	2nd LCB
3. F.G. Santiago Construction	802,451.24	Bond	BF GEN	62471	120 C.D.	40,342.82	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd)PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Multi-Purpose Covered Court and Ynares Waiting Shed at
Brgy. Mayamot, Brgy. Inarawan, Brgy. Munitindilaw and Brgy. San Jose

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P599,382.36

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 12 August, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l. Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P592,025.72	Bond	CGAC	26306	120 C.D.	P29,969.19	Sufficient	1st LCB
2. Lard Builders	595,218.17	Bond	LIC	5156	120 C.D.	29,969.19	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Repair / Improvement of 17x30m Ynares Multi-Purpose Covered Court at
Robinsons Homes East, Brgy. San Jose

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P560,675.39

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 12 August, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l. Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P552,887.05	Bond	LIC	5155	120 C.D.	P28,033.77	Sufficient	1st LCB
2. Kit Ubiadas Construction	554,789.96	Bond	CGAC	26311	120 C.D.	28,033.77	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO (Sgd)ENGR. LUISITO G. MUNSOD (Sgd)RUSSEL GUILLER C. YNARES (Sgd)PONCIANO CHITO ESTACIO (Sgd)PRISCILLA R. PADUA (Sgd) EUGENE P. DURUSAN
Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Prov'l. Gov't. Dep't. Head-PGSO Provincial Budget Officer Prov'l. Gov't. Dep't Head-HRMO
Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC Member-BAC Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation / Improvement of Pintor Road, Brgy. San Isidro

Sheet : 1 of 1

Location of Contract : Rodriguez, Rizal

Date Prepared : 12 August, 2013

Approved Budget for the Contract : P19,999,783.52

Time & Place of Bid Opening : 1:00 P.M., Prov'l. Capitol

Duration of Project : One Hundred Sixty Eight (168) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. D.C. Sandil Construction & Realty Development Inc.	P19,946,600.42	Bond	LIC	5161	120 C.D.	P999,989.18	Sufficient	1st LCB
2. Persan Construction, Inc.	19,957,480.54	Bond	CGAC	26312	120 C.D.	999,989.18	Sufficient	2nd LCB
3. San Rafael Builders	19,966,583.04	Bond	MGAC	2090288	120 C.D.	999,989.18	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC(Sgd) ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC(Sgd) PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Repair / Improvement of Prosecutor's Office Building, Taytay and Ynares Center

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P575,860.32

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 12 August, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l. Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P569,588.06	Bond	CGAC	26313	120 C.D.	P28,793.02	Sufficient	1st LCB
2. Lard Builders	570,310.88	Bond	LIC	5157	120 C.D.	28,793.02	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PONCIANO CHITO ESTACIO
Prov'l. Gov't. Dep't. Head-PGSO
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

(Sgd) EUGENE P. DURUSAN
Member-BAC