

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Road Widening (portion) of East Manggahan Floodway, Brgy. San Juan, Taytay, Rizal

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P14,165,442.43

Duration of Project : One Hundred Eighty (180) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 July, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.L. Salazar Construction, Inc.	P14,144,912.40	Bond	GDICP	48229	120 C.D.	P708,273.00	Sufficient	1st LCB
2. Trancom Engineering Construction	14,152,023.98	Bond	BF GEN	73406	120 C.D.	708,273.00	Sufficient	2nd LCB
3. JRD-D2 Enterprises	14,155,363.92	Bond	PSIC	02999	120 C.D.	708,273.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:
 (Sgd) ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:
 (Sgd) MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd) PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't.Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Repair / Repainting of 15x24m Ynares Multi-Purpose Covered Court (Rafter Type)
 at Dela Paz Elem. School, Brgy. Dela Paz

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P973,291.30

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 July, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders and Supply	P964,955.05	Bond	GDICP	48225	120 C.D.	P48,665.00	Sufficient	1st LCB
2. E.S. Condez Construction	967,472.59	Bond	BF GEN	66009	120 C.D.	48,665.00	Sufficient	2nd LCB
3. JRD-D2 Enterprises	968,908.77	Bond	AISCI	194774	120 C.D.	48,665.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)

PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd)

EUGENE P. DURUSAN
 Prov'l. Gov't.Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. of Alley at Phase 4 & Phase 5, Sitio Cacalog, Brgy. Sta. Cruz

Sheet : 1 of 1

Location of Contract : Antipolo, Rizal

Date Prepared : 14 July, 2014

Approved Budget for the Contract : P954,289.15

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P946,294.26	Bond	AISCI	194775	120 C.D.	P47,715.00	Sufficient	1st LCB
2. Hannahziel Builders and Supply	948,248.73	Bond	GDICP	48535	120 C.D.	47,715.00	Sufficient	2nd LCB
3. F.G. Santiago Construction	949,604.78	Bond	PUICI	48194	120 C.D.	47,715.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't.Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Const. of 6x15m.Ynares Multi-Purpose Covered Court (Rafter Type) at
Sitio Hinapao, Brgy. San Jose

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P962,845.24

Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 July, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders and Supply	P954,857.61	Bond	GDICP	48224	120 C.D.	P48,143.00	Sufficient	1st LCB
2. F.G. Santiago Construction	956,932.35	Bond	PUICI	48192	120 C.D.	48,143.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	957,795.37	Bond	BF GEN	73407	120 C.D.	48,143.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't.Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 2-storey Ynares Multi-Purpose Bldg. at San Martin Subd., Brgy. San Isidro

Sheet : 1 of 1

Location of Contract : Angono, Rizal

Date Prepared : 14 July, 2014

Approved Budget for the Contract : P2,738,486.83

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : One Hundred Twenty (120) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P2,727,377.94	Bond	BF GEN	73404	120 C.D.	P136,925.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	2,729,292.38	Bond	BF GEN	66004	120 C.D.	136,925.00	Sufficient	2nd LCB
3. A.L. Salazar Construction, Inc.	2,731,506.75	Bond	GDICP	48228	120 C.D.	136,925.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Repair / Repainting of Ynares Multi-Purpose Covered Court,
Ynares School Bldg. & Ynares Multi-Purpose Bldg. at Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P807,109.59

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 July, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P798,682.59	Bond	BF GEN	73408	120 C.D.	P40,356.00	Sufficient	1st LCB
2. Hannahziel Builders and Supply	800,806.78	Bond	GDICP	48534	120 C.D.	40,356.00	Sufficient	2nd LCB
3. Fermindoza Builders and Construction Enterprise	803,052.42	Bond	PSIC	02989	120 C.D.	40,356.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Repair / Repainting of Ynares Multi-Purpose Covered Court & Ynares Multi-Purpose Bldg. at Angono and Morong, Rizal

Location of Contract : Angono and Morong, Rizal

Approved Budget for the Contract : P887,472.42

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 July, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Fermindoza Builders and Construction Enterprise	P879,414.23	Bond	PSIC	02986	120 C.D.	P44,374.00	Sufficient	1st LCB
2. Lard Builders	880,773.23	Bond	GDICP	48538	120 C.D.	44,374.00	Sufficient	2nd LCB
3. Hannahziel Builders and Supply	882,706.59	Bond	GDICP	48533	120 C.D.	44,374.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:
(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:
(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)
EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. (portion) of Vital St., Brgy. Mahabang Parang, Binangonan, Rizal

Sheet : 1 of 1

Location of Contract : Binangonan, Rizal

Date Prepared : 14 July, 2014

Approved Budget for the Contract : P664,448.91

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Forty (40) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P657,000.41	Bond	BF GEN	73409	120 C.D.	P33,223.00	Sufficient	1st LCB
2. AHA Construction and Builders	659,000.04	Bond	PUICI	48188	120 C.D.	33,223.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr.of Ynares Multi-Purpose Covered Court at Brgy. Libis & Brgy. Darangan

Sheet : 1 of 1

Location of Contract : Binangonan, Rizal

Date Prepared : 14 July, 2014

Approved Budget for the Contract : P989,800.35

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AHA Construction and Builders	P982,764.79	Bond	PUICI	48201	120 C.D.	P49,491.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	984,800.71	Bond	BF GEN	66005	120 C.D.	49,491.00	Sufficient	2nd LCB
3. Fermindoza Builders and Construction Enterprise	985,799.28	Bond	PSIC	02990	120 C.D.	49,491.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't.Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Drainage Canal & Repair / Repainting of Ynaes Waiting Sheds at Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P969,345.09

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 July, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P961,265.13	Bond	BF GEN	73410	120 C.D.	P48,468.00	Sufficient	1st LCB
2. AHA Construction and Builders	963,152.33	Bond	PUICI	48189	120 C.D.	48,468.00	Sufficient	2nd LCB
3. Hannahziel Builders and Supply	964,303.04	Bond	GDICP	48531	120 C.D.	48,468.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Const. of Drainage System of Road Lot 4, Sitio Sabutan
Brgy. Muzon, Taytay, Rizal

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P867,268.43

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 July, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P859,015.09	Bond	BF GEN	73412	120 C.D.	P43,364.00	Sufficient	1st LCB
2. AHA Construction and Builders	861,239.19	Bond	PUICI	48190	120 C.D.	43,364.00	Sufficient	2nd LCB
3. KRSJ Construction and General Services	862,264.60	Bond	PUICI	48204	120 C.D.	43,364.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of 3-storey, 18-rooms Ynares School Bldg. at Casimiro A. Ynares Sr. Mem.
National High School, Brgy. Dolores, Taytay, Rizal

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P1,006,768.10

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 July, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P998,885.79	Bond	BF GEN	73411	120 C.D.	P50,339.00	Sufficient	1st LCB
2. Fermindoza Builders and Construction Enterprises	1,000,931.60	Bond	PSIC	02988	120 C.D.	50,339.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:
(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't.Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Ynares Stage at Baras - Pinugay National High School, Brgy. Pinugay
 Location of Contract : Baras, Rizal
 Approved Budget for the Contract : P780,522.42
 Duration of Project : Seventy two (72) Calendar Days

Sheet : 1 of 1
 Date Prepared : 14 July, 2014
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. KRSJ Construction and General Services	P772,908.02	Bond	PUICI	48208	120 C.D.	P39,027.00	Sufficient	1st LCB
2. E. Pascual Construction	774,541.45	Bond	PSIC	03000	120 C.D.	39,027.00	Sufficient	2nd LCB
3. V. Bernardo Construction and Trading	775,440.83	Bond	GDICP	48542	120 C.D.	39,027.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)

PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd)

EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Various Ynares School Bldg. at B.F. San Juan National High School, Brgy. San Roque

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P1,393,953.87

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 July, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,384,791.06	Bond	BF GEN	66002	120 C.D.	P69,698.00	Sufficient	1st LCB
2. G-3 Construction	1,386,932.21	Bond	GDICP	48529	120 C.D.	69,698.00	Sufficient	2nd LCB
3. Lansang Construction	1,388,968.55	Bond	AISCI	194770	120 C.D.	69,698.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:
 (Sgd) ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd) PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 2-storey Ynares Multi-Purpose Bldg. at Cardona Government Center,
Brgy. San Roque, Cardona, Rizal

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P3,191,445.12

Duration of Project : One Hundred Twenty Eight (128) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 July, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. G-3 Construction	P3,179,385.57	Bond	GDICP	48530	120 C.D.	P159,573.0	Sufficient	1st LCB
2. Kit Ubiadas Construction	3,181,572.26	Bond	BF GEN	66006	120 C.D.	159,573.00	Sufficient	2nd LCB
3. A.L. Salazar Construction, inc.	3,183,216.44	Bond	GDICP	48227	120 C.D.	159,573.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't.Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Covered Pathwalk at Bayugo Elem. School, Brgy. Bayugo, Jalajala, Rizal

Location of Contract : Jalajala, Rizal

Approved Budget for the Contract : P837,065.95

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 July, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. V. Bernardo Construction and Trading	P830,375.31	Bond	GDICP	48541	120 C.D.	P41,854.00	Sufficient	1st LCB
2. J.G. Nora Builders	832,064.63	Bond	PSIC	02995	120 C.D.	41,854.00	Sufficient	2nd LCB
3. E.S. Condez Construction	832,172.93	Bond	BF GEN	66008	120 C.D.	41,854.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)
EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares Waiting Sheds & Const. of Covered Pathwalk
at Morong, Teresa and Baras, Rizal

Location of Contract : Morong, Teresa and Baras, Rizal

Approved Budget for the Contract : P1,271,281.92

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 July, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. V. Bernardo Construction and Trading	P1,262,252.07	Bond	GDICP	48543	120 C.D.	P63,565.00	Sufficient	1st LCB
2. E.S. Condez Construction	1,264,257.48	Bond	BF GEN	66010	120 C.D.	63,565.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't.Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. (portion) of Inguito St., Sitio Pantok, Brgy. San Guillermo

Sheet : 1 of 1

Location of Contract : Morong, Rizal

Date Prepared : 14 July, 2014

Approved Budget for the Contract : P315,782.29

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. F. G. Santiago Construction	P309,419.78	Bond	PUICI	48191	120 C.D.	P15,790.00	Sufficient	1st LCB
2. E.S. Condez Construction	310,658.12	Bond	BF GEN	66011	120 C.D.	15,790.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Repainting of Ynares Multi-Purpose Covered Court and School Bldg. at Brgy. Hulo, Pililla, Rizal

Location of Contract : Pililla, Rizal

Approved Budget for the Contract : P1,076,626.60

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 July, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lansang Construction	P1,067,623.74	Bond	AISCI	194769	120 C.D.	P53,832.00	Sufficient	1st LCB
2. V. Bernardo Construction and Trading	1,069,821.91	Bond	GDICP	48540	120 C.D.	53,832.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't.Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. of Ramitex St., Litex Village, Brgy. San Jose, Montalban, Rizal

Sheet : 1 of 1

Location of Contract : Montalban, Rizal

Date Prepared : 14 July, 2014

Approved Budget for the Contract : P1,320,999.88

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. San Rafael Builders	P1,310,000.51	Bond	AISCI	194771	120 C.D.	P66,050.00	Sufficient	1st LCB
2. Lard Builders	1,314,250.62	Bond	GDICP	48537	120 C.D.	66,050.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)
EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 10x24m Ynares Multi-Purpose Covered Court (Rafter Type) at Southville - 8
 Elem. School, Brgy. San Isidro, Montalban, Rizal

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P2,442,122.43

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 July, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P2,431,344.60	Bond	BF GEN	73264	120 C.D.	P122,106.12	Sufficient	1st LCB
2. San Rafael Builders	2,433,177.75	Bond	AISCI	194768	120 C.D.	122,106.12	Sufficient	2nd LCB
3. Persan Construction, Inc.	2,435,254.67	Bond	PSIC	02992	120 C.D.	122,106.12	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)

PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd)

EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Const. of Drainage System (portion) of M.H. Del Pilar St.,
Brgy. Guitnang Bayan II, San Mateo, Rizal

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P3,368,280.10

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 July, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Persan Construction, Inc.	P3,356,116.51	Bond	PSIC	02991	120 C.D.	P168,414.00	Sufficient	1st LCB
2. G-3 Construction	3,360,793.58	Bond	GDICP	48544	120 C.D.	168,414.00	Sufficient	2nd LCB
3. San Rafael Builders	3,360,872.44	Bond	AISCI	194767	120 C.D.	168,414.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't.Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 1-storey Ynares Multi-Purpose Bldg. (People's Center) at Brgy.Katipunan-Bayani, Tanay, Rizal

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P1,669,846.44

Duration of Project : Ninety two (92) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 July, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,657,841.41	Bond	BF GEN	73265	120 C.D.	P83,493.00	Sufficient	1st LCB
2. Trancom Engineering Construction	1,659,840.86	Bond	BF GEN	73405	120 C.D.	83,493.00	Sufficient	2nd LCB
3. G-3 Construction	1,661,902.30	Bond	GDICP	48545	120 C.D.	83,493.00	Sufficient	3rd LCB
4. E. Pascual Construction	1,662,845.38	Bond	PSIC	02997	120 C.D.	83,493.00	Sufficient	4th LCB
5.xx=x=x=x=x=x=x=x=x=x=x=x								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't.Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Ynares Stage at Cyambay Elem. School, Brgy. Cuyambay, Tanay, Rizal

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P812,368.08

Duration of Project : Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 July, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. J.G. Nora Builders	P804,359.90	Bond	PSIC	02994	120 C.D.	P40,619.00	Sufficient	1st LCB
2. F.G. Santiago Construction	806,344.69	Bond	PUICI	48193	120 C.D.	40,619.00	Sufficient	2nd LCB
3. Lansang Construction	807,471.77	Bond	AISCI	194772	120 C.D.	40,619.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. (portion) of Mayagay Road at Sitio Mayagay I, Brgy. Sampaloc

Sheet : 1 of 1

Location of Contract : Tanay, Rizal

Date Prepared : 14 July, 2014

Approved Budget for the Contract : P898,741.39

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P891,225.27	Bond	AISCI	194773	120 C.D.	P44,938.00	Sufficient	1st LCB
2. Lard Builders	892,519.37	Bond	GDICP	48536	120 C.D.	44,938.00	Sufficient	2nd LCB
3. J.G. Nora Builders	893,824.06	Bond	BF GEN	66013	120 C.D.	44,938.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't.Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 15x24m Ynares Multi-Purpose Covered Court (Rafter Type) at Tanay West
National High School, Brgy. Wawa, Tanay, Rizal

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P2,791,615.66

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 July, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. E. Pascual Construction	P2,780,618.19	Bond	PSIC	02996	120 C.D.	P139,581.00	Sufficient	1st LCB
2. T.R.A. Builders	2,782,602.87	Bond	PUICI	48196	120 C.D.	139,581.00	Sufficient	2nd LCB
3. A.L. Salazar Construction, Inc.	2,784,683.15	Bond	GDICP	48226	120 C.D.	139,581.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Installation of Water Pipelines & Const.of Welcome Arc at Brgy. Sampaloc

Sheet : 1 of 1

Location of Contract : Tanay, Rizal

Date Prepared : 14 July, 2014

Approved Budget for the Contract : P623,882.35

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Forty Eight (48) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P615,791.24	Bond	GDICP	48539	120 C.D.	P31,195.00	Sufficient	1st LCB
2. E.S. Condez Construction	617,722.45	Bond	BF GEN	66012	120 C.D.	31,195.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)
EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares School Bldgs., Ynares Multi-Purpose Covered Court & Ynares
Stage at Abuyod National High School, Brgy. Dalig, Teresa, Rizal

Location of Contract : Teresa, Rizal

Approved Budget for the Contract : P712,246.77

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 July, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Fermindoza Builders and Construction Enterprise	P703,971.60	Bond	PSIC	02987	120 C.D.	P35,613.00	Sufficient	1st LCB
2. T.R.A. Builders	706,247.26	Bond	PUICI	48197	120 C.D.	35,613.00	Sufficient	2nd LCB
3. J.G. Nora Builders	707,247.52	Bond	BF GEN	66014	120 C.D.	35,613.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't.Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation / Riprapping / Additional Height of Riprap of River Dike & Creek at Teresa and Antipolo, Rizal
 Location of Contract : Teresa and Antipolo, Rizal
 Approved Budget for the Contract : P1,665,598.13
 Duration of Project : Sixty Eight (68) Calendar Days

Sheet : 1 of 1
 Date Prepared : 14 July, 2014
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,656,089.21	Bond	BF GEN	66003	120 C.D.	P83,280.00	Sufficient	1st LCB
2. T.R.A. Builders	1,658,046.31	Bond	PUICI	48202	120 C.D.	83,280.00	Sufficient	2nd LCB
3. E. Pascual Construction	1,661,542.21	Bond	PSIC	02998	120 C.D.	83,280.00	Sufficient	3rd LCB
4. xx=xx=xx=xx=xx=xx=xx=xx=xx=xx								
5.								

PREPARED BY:
 (Sgd) ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:
 (Sgd) MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd) PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation / Riprapping / Additional Height of Riprap of River Dike & Creek at Teresa and Antipolo, Rizal

Location of Contract : Teresa and Antipolo, Rizal

Approved Budget for the Contract : P1,665,598.13

Duration of Project : Sixty Eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 July, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,656,089.21	Bond	BF GEN	66003	120 C.D.	P83,280.00	Sufficient	1st LCB
2. T.R.A. Builders	1,658,046.31	Bond	PUICI	48202	120 C.D.	83,280.00	Sufficient	2nd LCB
3. E. Pascual Construction	1,661,542.21	Bond	PSIC	02998	120 C.D.	83,280.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't.Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 2-storey, 6-rooms Ynares School Bldg. at San Jose Elem. School
 Brgy. San Jose, Montalban, Rizal

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P8,346,793.03

Duration of Project : One Hundred Seventy (170) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 August, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. San Igmedio Builders, Inc.	P8,328,051.24	Bond	BF GEN	73634	120 C.D.	P417,340.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	8,330,504.10	Bond	BF GEN	73642	120 C.D.	417,340.00	Sufficient	2nd LCB
3. P.B. Grey Construction	8,334,284.59	Bond	GDICP	48547	120 C.D.	417,340.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)
 ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd)
 ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)
 ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
 MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)
 ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)
 ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)
 RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)
 PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd)
 EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 3-storey Office / Warehouse Bldg. at Provincial Jail Compound,
Brgy. Dolores, Taytay, Rizal

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P16,952,894.57

Duration of Project : Two Hundred Ten (210) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 August, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. P.B. Grey Construction	P16,914,752.40	Bond	GDICP	48546	120 C.D.	P847,645.00	Sufficient	1st LCB
2. Anrol Construction	16,926,149.78	Bond	PUICI	48237	120 C.D.	847,645.00	Sufficient	2nd LCB
3. San Igmedio Builders, Inc.	16,929,209.68	Bond	BF GEN	73635	120 C.D.	847,645.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)
EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Riprapping / Rehab. of Riprap at Cogeo Village, Brgy. Bagong Nayon
 Location of Contract : Antipolo, Rizal
 Approved Budget for the Contract : P858,317.73
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 11 August, 2014
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders and Supply	P850,273.60	Bond	PSIC	02131	120 C.D.	P42,916.00	Sufficient	1st LCB
2. Oliver Aquino Construction	851,774.18	Bond	AISCI	194783	120 C.D.	42,916.00	Sufficient	2nd LCB
3. C.P.F. Construction	854,335.59	Bond	GDICP	48515	120 C.D.	42,916.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)

PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd)

EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. (portion) of Road at Sitio Upper Kilingan, Brgy. San Jose

Sheet : 1 of 1

Location of Contract : Antipolo, Rizal

Date Prepared : 11 August, 2014

Approved Budget for the Contract : P1,195,760.27

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Thirty Two (32) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. San Rafael Builders	P1,186,659.67	Bond	PUICI	48198	120 C.D.	P59,790.00	Sufficient	1st LCB
2. Hannahziel Builders and Supply	1,189,036.05	Bond	SSIC	02127	120 C.D.	59,790.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)
EUGENE P. DURUSAN
Prov'l. Gov't.Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. of Alley I at Sitio Gumamela I, Brgy. Sta. Cruz

Sheet : 1 of 1

Location of Contract : Antipolo, Rizal

Date Prepared : 11 August, 2014

Approved Budget for the Contract : P513,826.96

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P506,983.89	Bond	GDICP	48508	120 C.D.	P25,692.00	Sufficient	1st LCB
2. Hannahziel Builders and Supply	508,943.20	Bond	PSIC	02129	120 C.D.	25,692.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)
EUGENE P. DURUSAN
Prov'l. Gov't.Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Impr. of Various Ynares Waiting Shed and Ynares Multi-Purpose Covered Court at Antipolo, Rizal
 Location of Contract : Antipolo, Rizal
 Approved Budget for the Contract : P1,400,910.08
 Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1
 Date Prepared : 11 August, 2014
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,391,758.42	Bond	BF GEN	73657	120 C.D.	P70,046.00	Sufficient	1st LCB
2. C.P.F. Construction	1,394,403.13	Bond	GDICP	48511	120 C.D.	70,046.00	Sufficient	2nd LCB
3. San Rafael Builders	1,395,434.65	Bond	PUICI	48199	120 C.D.	70,046.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)

PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd)

EUGENE P. DURUSAN
 Prov'l. Gov't.Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares School Bldg. & Ynares Waiting Sheds
 at Angono, Rizal

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P812,823.54

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 August, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P804,935.98	Bond	BF GEN	73650	120 C.D.	P40,642.00	Sufficient	1st LCB
2. C.P.F. Construction	806,812.47	Bond	GDICP	48512	120 C.D.	40,642.00	Sufficient	2nd LCB
3. FLS Construction and Builders	807,887.38	Bond	PUICI	48233	120 C.D.	40,642.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)

PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd)

EUGENE P. DURUSAN
 Prov'l. Gov't.Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Perimeter Fence (portion) of Open Space at Grandvalley Subd.,
Phase 3, Brgy. Mahabang Parang, Angono, Rizal

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P1,911,236.15

Duration of Project : Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 August, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,901,276.38	Bond	PSIC	02130	120 C.D.	P95,562.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,903,242.01	Bond	BF GEN	73643	120 C.D.	95,562.00	Sufficient	2nd LCB
3. San Rafael Builders	1,905,237.49	Bond	PUICI	48200	120 C.D.	95,562.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Perimeter Fence of Open Space at Marwood Executive Village,
Brgy. Mahabang Parang, Angono, Rizal

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P1,277,608.34

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 August, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.S.M. Francisco Construction and Development Corporation	P1,266,870.12	Bond	GDICP	48520	120 C.D.	P63,881.00	Sufficient	1st LCB
2. FLS Construction and Builders	1,272,080.12	Bond	PUICI	48231	120 C.D.	63,881.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't.Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Upgrading / Conc.(Phase2) of Tanguile St., Brgy. San Vicente, Angono, Rizal

Sheet : 1 of 1

Location of Contract : Angono, Rizal

Date Prepared : 11 August, 2014

Approved Budget for the Contract : P999,769.83

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P991,822.28	Bond	GDICP	4850	120 C.D.	P49,989.00	Sufficient	1st LCB
2. J.E.I. Construction, Trading & Development Corporation	993,768.16	Bond	AISCI	194778	120 C.D.	49,989.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	994,840.53	Bond	BF GEN	73654	120 C.D.	49,989.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)
EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc.(portion) of Main Road at Sulit Compound, Brgy. San Isidro Angono, Rizal

Sheet : 1 of 1

Location of Contract : Angono, Rizal

Date Prepared : 11 August, 2014

Approved Budget for the Contract : P982,148.35

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P974,000.14	Bond	BF GEN	73637	120 C.D.	P49,108.00	Sufficient	1st LCB
2. Hannahziel Builders	976,000.12	Bond	PSIC	02137	120 C.D.	49,108.00	Sufficient	2nd LCB
3. J.E.I. Construction, Trading and Development Corporation	977,008.12	Bond	AISCI	194780	120 C.D.	49,108.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't.Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Repainting of 15x24m Ynares Multi-Purpose Covered Court (Rafters Type)
at Rotaryville, Brgy. Darangan, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P993,671.50

Duration of Project : Thirty Six (36) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 August, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P985,410.79	Bond	BF GEN	73651	120 C.D.	P49,684.00	Sufficient	1st LCB
2. FLS Construction and Builders	987,689.40	Bond	PUICI	48232	120 C.D.	49,684.00	Sufficient	2nd LCB
3. J.E.I. Construction, Trading and Development Corporation	989,306.39	Bond	AISCI	194781	120 C.D.	49,684.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Impr. of Ynares Multi-Purpose Covered Court & Multi-Purpose Bldg. at Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P1,471,442.01

Duration of Project : Forty eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 August, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P1, 462,344.07	Bond	PUICI	48206	120 C.D.	P73,573.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,465,037.15	Bond	BF GEN	73653	120 C.D.	73,573.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Fence at Jansenville Elem. School, Brgy. San Juan

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P540,006.88

Duration of Project : Thirty six (36) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 August, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P533,521.64	Bond	AISCI	194782	120 C.D.	P27,001.00	Sufficient	1st LCB
2. Taluds Enterprises	535,015.48	Bond	PUICI	48207	120 C.D.	27,001.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Const. of Drainage System and Conc. of Road at Brgy. Muzon and Brgy. San Isidro

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P1,010,265.51

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 August, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,003,627.19	Bond	PSIC	02132	120 C.D.	P50,514.00	Sufficient	1st LCB
2. J.E.I. Construction, Trading and Development Corporation	1,005,301.73	Bond	AISCI	194779	120 C.D.	50,514.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares School Bldg. & DepEd School Bldg. at San Juan Elem. School
Brgy. San Juan, Taytay, Rizal

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P1,078,352.22

Duration of Project : Forty Four (44) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 August, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction and Builders	P1,068,070.82	Bond	PUICI	48304	120 C.D.	P53,918.00	Sufficient	1st LCB
2. A.S.M. Francisco Construction and Development Corporation	1,073,306.11	Bond	GDICP	48521	120 C.D.	53,918.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Extension of Existing 17x30m Ynares Multi-Purpose Covered Court (Rafter Type)
at Manuel I. Santos Mem. National High School, Brgy. San Juan,

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P1,917,756.62

Duration of Project : Ninety Six (96) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 August, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. J.E.I. Construction, Trading and Development Corporation	P1,907,801.81	Bond	AISCI	194776	120 C.D.	P95,888.00	Sufficient	1st LCB
2. Trancom Engineering Construction	1,910,324.63	Bond	PSIC	02133	120 C.D.	95,888.00	Sufficient	2nd LCB
3. San Rafael Builders	1,911,760.28	Bond	PUICI	48205	120 C.D.	95,888.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Right Wing Extension of Baras Municipal Hall Bldg.
Brgy. Santiago, Baras, Rizal

Location of Contract : Baras, Rizal

Approved Budget for the Contract : P4,714,175.04

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 August, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading Corporation	P4,700,174.05	Bond	GDICP	48516	120 C.D.	P235,709.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	4,702,376.51	Bond	BF GEN	73644	120 C.D.	235,709.00	Sufficient	2nd LCB
3. P.B. Grey Construction	4,704,179.66	Bond	GDICP	48505	120 C.D.	235,709.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 1-storey Ynares Multi-Purpose Bldg. (Day Care Center), Brgy. Concepcion
 .Baras, Rizal

Location of Contract : Baras, Rizal

Approved Budget for the Contract : P1,663,287.72

Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 August, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction and Builders	P1,653,240.64	Bond	PUICI	48230	120 C.D.	P83,165.00	Sufficient	1st LCB
2. A.S.M. Francisco Construction & Development Corporation	1,655,254.24	Bond	GDICP	48522	120 C.D.	83,165.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	1,656,329.99	Bond	BF GEN	73656	120 C.D.	83,165.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)

PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd)

EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. (portion) of Road from Dr. B. Estacio Blvd. going to Hunters ROTC Road,
Brgy. San Roque, Cardona, Rizal

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P999,908.38

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 August, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. J.E.I. Construction, Trading and Development Corporation	P990,000.81	Bond	AISCI	194777	120 C.D.	P49,996.00	Sufficient	1st LCB
2. C.P.F. Construction	994,017.37	Bond	GDICP	48513	120 C.D.	49,996.00	Sufficient	2nd LCB
3. Taluds Enterprises	994,939.67	Bond	PUICI	48302	120 C.D.	49,996.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Asphalt Overlay (portion) of Isaac D. Julian St., Sitio Ampukaw, Brgy. Iglesia, Cardona, Rizal
 Location of Contract : Cardona, Rizal
 Approved Budget for the Contract : P3,976,041.36
 Duration of Project : Thirty two (32) Calendar Days

Sheet : 1 of 1
 Date Prepared : 11 August, 2014
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P3,960,000.45	Bond	BF GEN	73638	120 C.D.	P198,803.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corporation	3,967,712.87	Bond	GDICP	48517	120 C.D.	198,803.00	Sufficient	2nd LCB
3. San Igmedio Builders, Inc.	3,968,836.25	Bond	BF GEN	73636	120 C.D.	198,803.00	Sufficient	3rd LCB
4. xx=xx=xx=xx=xx=xx=xx=xx=xx=xx								
5.								

PREPARED BY:

(Sgd)
 ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd)
 ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)
 ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
 MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)
 ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)
 ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)
 RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)
 PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd)
 EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Conc. of Roads at Brgy. Bagumbong, Jalajala, Rizal

Sheet : 1 of 1

Location of Contract : Jalajala, Rizal

Date Prepared : 11 August, 2014

Approved Budget for the Contract : P677,404.90

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P670,447.14	Bond	BF GEN	73639	120 C.D.	P33,871.00	Sufficient	1st LCB
2. Taluds Enterprises	671,329.83	Bond	PUICI	48301	120 C.D.	33,871.00	Sufficient	2nd LCB
3. Oliver Aquino Construction	672,316.87	Bond	AISCI	194765	120 C.D.	33,871.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Various Ynares School Bldgs. at Tagumpay National High School, Brgy. San Jose

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P2,056,183.52

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 August, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction and Supply	P2,046,763.61	Bond	BF GEN	73645	120 C.D.	P102,810.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corporation	2,048,512.95	Bond	GDICP	48518	120 C.D.	102,810.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	2,051,182.22	Bond	PSIC	02136	120 C.D.	102,810.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Ynares Stage, Repainting of Ynares School Bldg., Ynares Multi-Purpose Covered Court & Ynares Stage at Brgy. San Jose & Brgy. San Isidro

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P1,547,961.11

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 August, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Diamond Blessed Construction	P1,538,965.83	Bond	PUICI	48235	120 C.D.	P77,399.00	Sufficient	1st LCB
2. Cager Construction and Supply	1,540,954.38	Bond	BF GEN	73646	120 C.D.	77,399.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	1,541,971.59	Bond	PSIC	02128	120 C.D.	77,399.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 17x30m Ynares Multi-Purpose Covered Court (Rafter Type) at Greenland
 Newtown Executive Village, Phase 2, Brgy. Ampid I-Banaba, San Mateo, Rizal

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P3,520,350,96

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 August, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P3,506,650.25	Bond	BF GEN	73640	120 C.D.	P176,018.00	Sufficient	1st LCB
2. Trancom Engineering Construction	3,512,058.85	Bond	PSIC	02134	120 C.D.	176,018.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)

PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd)

EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of 2-storey Ynares Multi-Purpose Bldg. at Graceland Subd., Brgy. Ampid II,
San Mateo, Rizal

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P2,743,952.43

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 August, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction and Supply	P2,734,098.76	Bond	BF GEN	73647	120 C.D.	P137,198.00	Sufficient	1st LCB
2. San Rafael Builders	2,734,611.23	Bond	GDICP	48523	120 C.D.	137,198.00	Sufficient	2nd LCB
3. Diamond Blessed Construction	2,736,800.00	Bond	PUICI	48236	120 C.D.	137,198.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Artesian Well & Rehab. / Re-Piping of Water Supply Line at San Mateo and Morong, Rizal
 Location of Contract : San Mateo and Morong, Rizal
 Approved Budget for the Contract : P659,517.66
 Duration of Project : Thirty two (32) Calendar Days

Sheet : 1 of 1
 Date Prepared : 11 August, 2014
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P651,247.70	Bond	BF GEN	73652	120 C.D.	P32,976.00	Sufficient	1st LCB
2. C.P.F. Construction	653,036.49	Bond	GDICP	48514	120 C.D.	32,976.00	Sufficient	2nd LCB
3. Cager Construction and Supply	654,491.94	Bond	BF GEN	73648	120 C.D.	32,976.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)

PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd)

EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Additional 2nd Floor / Extension of Existing 1-storey Ynares Multi-Purpose Bldg. (Day Care Center) at Brgy. Silangan

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P3,458,583.34

Duration of Project : One Hundred Forty (140) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 August, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P3,446,585.32	Bond	BF GEN	73655	120 C.D.	P172,930.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corporation	3,448,416.47	Bond	GDICP	48519	120 C.D.	172,930.00	Sufficient	2nd LCB
3. P.B. Grey Construction	3,450,782.12	Bond	GDICP	48507	120 C.D.	172,930.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't.Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares Waiting Sheds at Tanay, Rizal

Sheet : 1 of 1

Location of Contract : Tanay, Rizal

Date Prepared : 11 August, 2014

Approved Budget for the Contract : P956,990.35

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Forty (40) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P948,989.78	Bond	GDICP	48510	120 C.D.	P47,850.00	Sufficient	1st LCB
2. Oliver Aquino Construction	950,990.08	Bond	AISCI	194785	120 C.D.	47,850.00	Sufficient	2nd LCB
3. Taluds Enterprises	951,990.13	Bond	PUICI	48303	120 C.D.	47,850.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)
EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. of Drainage System & Conc. of School Ground / Repair / Repainting / Impr. of Ynares
 Multi-Purpose Covered Court, Stage and Bldg. at Teresa and Baras,
 Location of Contract : Teresa and Baras, Rizal
 Approved Budget for the Contract : P1,055,221.62
 Duration of Project : Fifty two (52) Calendar Days

Sheet : 1 of 1
 Date Prepared : 11 August, 2014
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,047,411.82	Bond	BF GEN	73641	120 C.D.	P52,762.00	Sufficient	1st LCB
2. FLS Construction and Builders	1,049,722.44	Bond	PUICI	48234	120 C.D.	52,762.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:
 (Sgd)
 ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd)
 ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)
 ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:
 (Sgd)
 MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)
 ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)
 ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)
 RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)
 PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd)
 EUGENE P. DURUSAN
 Prov'l. Gov't Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Renovation / Improvement / Conversion of existing 3-Storey Building (FELOMAR Building)
to a Level I Hospital, to be known as Rizal Provincial Hospital System (RPHS) - Antipolo
Annex II, Brgy. Dalig, Antipolo, Rizal

Sheet : 1 of 1Date Prepared : 26 August, 2014

Location of Contract : Antipolo, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P33,956,722.49

Conference Room

Duration of Project : Two Hundred Ten (210) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.L. Salazar Construction, Inc.	P33,894,867.71	Bond	BF GEN	73659	120 C.D.	P1,697,837.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	33,916,388.87	Bond	GDICP	48595	120 C.D.	1,697,837.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	33,918,425.89	Bond	BF GEN	74175	120 C.D.	1,697,837.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Extension of Tanay Municipal Hall (North Wing) Phase II
 Location of Contract : Tanay, Rizal
 Approved Budget for the Contract : P11,128,651.30
 Duration of Project : Two Hundred Ten (210) Calendar Days

Sheet : 1 of 1
 Date Prepared : 26 August, 2014
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P11,106,189.11	Bond	GDICP	48590	120 C.D.	P556,433.00	Sufficient	1st LCB
2. A.L. Salazar Construction, Inc.	11,112,321.44	Bond	BF GEN	73660	120 C.D.	556,433.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	11,114,104.65	Bond	BF GEN	48547	120 C.D.	556,433.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)

PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd)

EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Impr. of Ynares Multi-Purpose Covered Court and Multi-Purpose Bldg. at Antipolo and Baras, Rizal

Location of Contract : Antipolo and Baras, Rizal

Approved Budget for the Contract : P1,355,333.62

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 August, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,346,645.38	Bond	BF GEN	73664	120 C.D.	P67,767.00	Sufficient	1st LCB
2. Marrox Trading and Construction	1,348,382.20	Bond	GDICP	48607	120 C.D.	67,767.00	Sufficient	2nd LCB
3. NAP Construction	1,350,711.86	Bond	PSIC	02145	120 C.D.	67,767.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Repair / Repainting of Ynares Multi-Purpose Covered Court
 Antipolo & Angono, Rizal

Location of Contract : Antipolo and Angono, Rizal

Approved Budget for the Contract : P1,367,644.53

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 August, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Marrox Trading and Construction	P1,360,289.10	Bond	GDICP	48608	120 C.D.	P68,383.00	Sufficient	1st LCB
2. NAP Construction	1,361,208.14	Bond	PSIC	02135	120 C.D.	68,383.00	Sufficient	2nd LCB
3. Hannahziel Builders and Supply	1,362,682.16	Bond	BF GEN	74179	120 C.D.	68,383.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)

PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd)

EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. / Impr. of Fence at Doña Justa Guido Mem. School, Brgy. San Roque, Angono, Rizal

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P939,613.09

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 August, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P931,421.78	Bond	BF GEN	74170	120 C.D.	P46,981.00	Sufficient	1st LCB
2. Maguallar Construction Enterprise	932,122.61	Bond	PSIC	02141	120 C.D.	46,981.00	Sufficient	2nd LCB
3. NAP Construction	934,103.94	Bond	PSIC	02144	120 C.D.	46,981.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't.Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Extension / Repair / Repainting of Ynares Multi-Purpose Covered Court
 at Angono & Cardona, Rizal

Location of Contract : Angono and Cardona, Rizal

Approved Budget for the Contract : P1,692,206.21

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 August, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,682,518.56	Bond	BF GEN	74172	120 C.D.	P84,611.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,684,155.04	Bond	BF GEN	74167	120 C.D.	84,611.00	Sufficient	2nd LCB
3. NAP Construction	1,685,043.27	Bond	PSIC	02143	120 C.D.	84,611.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)
 ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd)
 ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)
 ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
 MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)
 ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)
 ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)
 RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)
 PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd)
 EUGENE P. DURUSAN
 Prov'l. Gov't.Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Ynares Stage at Joaquin Guido Elem. School, Brgy. San Isidro, Angono, Rizal
 Location of Contract : Angono, Rizal
 Approved Budget for the Contract : P768,551.03
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 26 August, 2014
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Maguallar Construction Enterprise	P760,579.95	Bond	PSIC	02142	120 C.D.	P38,428.00	Sufficient	1st LCB
2. Taluds Enterprises	762,306.05	Bond	BF GEN	66248	120 C.D.	38,428.00	Sufficient	2nd LCB
3. Marrox Trading and Construction	763,562.79	Bond	GDICP	48609	120 C.D.	38,428.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:
 (Sgd) ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd) PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehab. / Riprapping of Creek & Repair / Impr. of Ynares Multi-Purpose Bldg.
 at Angono & Binangonan, Rizal

Location of Contract : Angono & Binangonan, Rizal

Approved Budget for the Contract : P618,828.75

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 August, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprise	P612,000.04	Bond	BF GEN	66021	120 C.D.	P30,942.00	Sufficient	1st LCB
2. Maguallar Construction Enterprise	613,800.56	Bond	PSIC	02140	120 C.D.	30,942.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:
 (Sgd) ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:
 (Sgd) MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd) PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't.Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repainting / Impr. / Repair of Ynares Multi-Purpose Bldg. & Ynares Stage at Binangonan, Rizal
 Location of Contract : Binangonan, Rizal
 Approved Budget for the Contract : P553,156.78
 Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1
 Date Prepared : 26 August, 2014
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P545,078.34	Bond	BF GEN	73665	120 C.D.	P27,658.00	Sufficient	1st LCB
2. Taluds Enterprises	546,749.81	Bond	BF GEN	73266	120 C.D.	27,658.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:
 (Sgd)
 ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd)
 ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)
 ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
 MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)
 ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)
 ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)
 RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)
 PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd)
 EUGENE P. DURUSAN
 Prov'l. Gov't.Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. (portion) of Roa at Sitio Halang, Brgy. Macamot, Binangonan, Rizal

Sheet : 1 of 1

Location of Contract : Binangonan, Rizal

Date Prepared : 26 August, 2014

Approved Budget for the Contract : P803,845.44

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Forty (40) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P796,800.07	Bond	BF GEN	74181	120 C.D.	P40,193.00	Sufficient	1st LCB
2. Maguallar Construction Enterprise	798,000.20	Bond	PSIC	02138	120 C.D.	40,193.00	Sufficient	2nd LCB
3. J.G. Nora Builders	799,000.14	Bond	PSIC	03141	120 C.D.	40,193.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Const. of 2-storey Ynares Multi-Purpose Bldg. at Brgy. Lunsad, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P2,721,491.40

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 August, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P2,710,417.91	Bond	BF GEN	73666	120 C.D.	P136,075.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	2,712,708.06	Bond	GDICP	48596	120 C.D.	136,075.00	Sufficient	2nd LCB
3. A.L. Salazar Construction, Inc.	2,714,685.64	Bond	BF GEN	73663	120 C.D.	136,075.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:
(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:
(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)
EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Repair / Repainting of Ynares Multi-Purpose Covered Court at Brgy. Darangan
& Brgy. Pantok, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P1,944,172.88

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 August, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,933,655.85	Bond	BF GEN	74173	120 C.D.	P97,209.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corporation	1,937,166.51	Bond	GDICP	48599	120 C.D.	97,209.00	Sufficient	2nd LCB
3. Taluds Enterprises	1,939,200.04	Bond	BF GEN	74202	120 C.D.	97,209.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Riprapping (portion) of Bangiad Creek along Naval Compound, Brgy. San Juan, Taytay, Rizal

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P808,567.16

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 August, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading Corporation	P800,443.95	Bond	GDICP	48597	120 C.D.	P40,429.00	Sufficient	1st LCB
2. Maguallar Construction Enterprise	802,399.15	Bond	PSIC	02139	120 C.D.	40,429.00	Sufficient	2nd LCB
3. Taluds Enterprises	803,640.09	Bond	BF GEN	74203	120 C.D.	40,429.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Const. of Perimeter Fence & Declogging of Drainage Canal at Taytay and Cainta, Rizal

Location of Contract : Taytay and Cainta, Rizal

Approved Budget for the Contract : P1,029,201.79

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 August, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,020,924.63	Bond	BF GEN	73667	120 C.D.	P51,461.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corporation	1,023,258.17	Bond	GDICP	48600	120 C.D.	51,461.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't.Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Const. / Impr. of Fence & Repair / Repainting of Ynares Multi-Purpose Bldg. at Baras and Binangonan, Rizal

Location of Contract : Baras and Binangonan, Rizal

Approved Budget for the Contract : P919,078.82

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 August, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P910,860.32	Bond	BF GEN	73668	120 C.D.	P45,954.00	Sufficient	1st LCB
2. Taluds Enterprises	913,075.28	Bond	BF GEN	48610	120 C.D.	45,954.00	Sufficient	2nd LCB
3. Marrox Trading and Construction	914,462.63	Bond	GDICP	48610	120 C.D.	45,954.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. (portion) of Roads at Brgy. San Jose, Baras, Rizal

Sheet : 1 of 1

Location of Contract : Baras, Rizal

Date Prepared : 26 August, 2014

Approved Budget for the Contract : P903,138.11

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. S.B. Soriano Construction	P893,000.40	Bond	PSIC	03139	120 C.D.	P45,157.00	Sufficient	1st LCB
2. Hannahziel Builders and Supply	897,536.36	Bond	BF GEN	74177	120 C.D.	45,157.00	Sufficient	2nd LCB
3. J.G. Nora Builders	898,113.38	Bond	PSIC	03140	120 C.D.	45,157.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)
EUGENE P. DURUSAN
Prov'l. Gov't.Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Various Ynares School Bldg. & Multi- Purpose Bldg. at Cardona, Rizal
 Location of Contract : Cardona, Rizal
 Approved Budget for the Contract : P1,293,113.66
 Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1
 Date Prepared : 26 August, 2014
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Marrox Trading and Construction	P1,282,386.98	Bond	GDICP	48604	120 C.D.	P64,656.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,286,020.97	Bond	BF GEN	74168	120 C.D.	64,656.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)

PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd)

EUGENE P. DURUSAN
 Prov'l. Gov't.Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. with Drainage Canal at Dalatan St., Brgy. Dalig, Cardona, Rizal

Sheet : 1 of 1

Location of Contract : Cardona, Rizal

Date Prepared : 26 August, 2014

Approved Budget for the Contract : P999,893.51

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P990,000.03	Bond	BF GEN	74174	120 C.D.	P49,995.00	Sufficient	1st LCB
2. GKB Builders	993,905.59	Bond	PUICI	48252	120 C.D.	49,995.00	Sufficient	2nd LCB
3. Lard Builders	994,823.70	Bond	AISCI	194764	120 C.D.	49,995.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Conc. (portion) of J. Luna St. at Sitio Lumang Nayon to Sitio Pulong Ligaya
Brgy. Bagumbong, Jalajala, Rizal

Location of Contract : Jalajala, Rizal

Approved Budget for the Contract : P998,343.62

Duration of Project : Forty Four (44) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 August, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P990,655.60	Bond	AISCI	194763	120 C.D.	P49,918.00	Sufficient	1st LCB
2. S.B. Soriano Construction	992,781.73	Bond	PSIC	03138	120 C.D.	49,918.00	Sufficient	2nd LCB
3. J.G. Nora Builders	993,910.85	Bond	PSIC	03143	120 C.D.	49,918.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't.Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Concreting (portion) of Bayanihan St., Brgy. 3rd District, Jalajala, Rizal

Sheet : 1 of 1

Location of Contract : Jalajala, Rizal

Date Prepared : 26 August, 2014

Approved Budget for the Contract : P582,479.41

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Twenty Eight (28) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P575,000.97	Bond	BF GEN	66022	120 C.D.	P29,124.00	Sufficient	1st LCB
2. GKB Builders	578,422.35	Bond	PUICI	48253	120 C.D.	29,124.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Repainting of 17x30m Ynares Multi-Purpose Covered Court (Arc Type)
at Sitio Ibaba, Brgy. San Pedro, Morong, Rizal

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P869,533.25

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 August, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. GKB Builders	P861,520.46	Bond	PUICI	48251	120 C.D.	P43,477.00	Sufficient	1st LCB
2. Marrox Trading and Construction	864,656.06	Bond	GDICP	48611	120 C.D.	43,477.00	Sufficient	2nd LCB
3. Lard Builders	865,581.13	Bond	AISCI	194762	120 C.D.	43,477.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting/ Impr. of Ynares Multi-Purpose Bldg., Fence, Ynares Stage
& Comfort Room at Morong, Rizal

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P846,248.91

Duration of Project : Forty Four (44) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 August, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Marrox Trading and Construction	P838,245.83	Bond	GDICP	48605	120 C.D.	P42,313.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	840,194.40	Bond	BF GEN	74169	120 C.D.	42,313.00	Sufficient	2nd LCB
3. GKB Builders	841,261.97	Bond	PUICI	48305	120 C.D.	42,313.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Artesian Well & Deepwell with Pump and Motor, Pressure Tank
at Morong and Tanay, Rizal

Location of Contract : Morong and Tanay, Rizal

Approved Budget for the Contract : P920,537.07

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 August, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders and Supply	P912,500.33	Bond	BF GEN	74176	120 C.D.	P46,027.00	Sufficient	1st LCB
2. GKB Builders	913,878.53	Bond	PUICI	48254	120 C.D.	46,027.00	Sufficient	2nd LCB
3. S.B. Soriano Construction	915,356.17	Bond	PSIC	03137	120 C.D.	46,027.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. with Drainage Canal & Repair / Repainting of Ynares Multi-Purpose Bldg. at Pililla & Tanay, Rizal

Location of Contract : Pililla and Tanay, Rizal

Approved Budget for the Contract : P862,731.12

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 August, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P854,924.11	Bond	GDICP	48591	120 C.D.	P43,137.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corporation	856,171.18	Bond	GDICP	48602	120 C.D.	43,137.00	Sufficient	2nd LCB
3. Lard Builders	857,263.11	Bond	PUICI	48307	120 C.D.	43,137.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:
(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)
EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Extension of Existing 10x24m Ynares Multi-Purpose Covered Court (Rafter Type) at Tagumpay Elem. School, Brgy. San Jose, Montalban, Rizal

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P1,054,321.96

Duration of Project : Eighty Eight (88) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 August, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading Corporation	P1,046,118.69	Bond	GDICP	48598	120 C.D.	P52,717.00	Sufficient	1st LCB
2. Lard Builders	1,047,560.33	Bond	PUICI	48308	120 C.D.	52,717.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:
 (Sgd)
 ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd)
 ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)
 ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
 MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)
 ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)
 ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)
 RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)
 PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd)
 EUGENE P. DURUSAN
 Prov'l. Gov't.Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Impr. / Asphalt Overlaying of Roads at Brgy. Dulong Bayan I, San Mateo, Rizal

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P2,684,388.29

Duration of Project : Thirty two (32) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 August, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P2,673,487.65	Bond	GDICP	48592	120 C.D.	P134,220.00	Sufficient	1st LCB
2. A.L. Salazar Construction, Inc.	2,676,397.82	Bond	BF GEN	73661	120 C.D.	134,220.00	Sufficient	2nd LCB
3. Megastructure Builder and Trading Corporation	2,677,719.11	Bond	GDICP	48603	120 C.D.	134,220.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:
(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:
(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't.Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Const. of Ynares Stage at San Mateo National High School-Ampid II Annex,
Brgy. Ampid II, San Mateo, Rizal

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P767,886.27

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 August, 2014

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P759,855.14	Bond	PUCI	48306	120 C.D.	P38,395.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corporation	761,952.85	Bond	GDICP	48601	120 C.D.	38,395.00	Sufficient	2nd LCB
3. Hannahziel Builders and Supply	762,881.04	Bond	BF GEN	74180	120 C.D.	38,395.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Asphalt Overlay (portion) of Roads at Tanay and Jalajala, Rizal
 Location of Contract : Tanay and Jalajala, Rizal
 Approved Budget for the Contract : P2,199,348.71
 Duration of Project : Thirty two (32) Calendar Days

Sheet : 1 of 1
 Date Prepared : 26 August, 2014
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P2,185,000.55	Bond	GDICP	48593	120 C.D.	P109,968.00	Sufficient	1st LCB
2. Lard Builders	2,190,814.38	Bond	PUICI	48310	120 C.D.	109,968.00	Sufficient	2nd LCB
3. A.L. Salazar Construction, Inc.	2,191,459.07	Bond	BF GEN	73662	120 C.D.	109,968.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)

PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd)

EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Concreting of Tindalo St., Brgy. Cuyambay, Tanay, Rizal

Sheet : 1 of 1

Location of Contract : Tanay, Rizal

Date Prepared : 26 August, 2014

Approved Budget for the Contract : P809,452.73

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. J.G. Nora Builders	P800,479.22	Bond	PSIC	03142	120 C.D.	P40,473.00	Sufficient	1st LCB
2. Hannahziel Builders and Supply	802,675.32	Bond	BF GEN	74178	120 C.D.	40,473.00	Sufficient	2nd LCB
3. S.B. Soriano Construction	804,491.66	Bond	PSIC	03136	120 C.D.	40,473.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

Php 10,000.00

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Impr. / Conc. (portion) of Dayapa Road, Brgy. Sampaloc, Tanay, Rizal

Sheet : 1 of 1

Location of Contract : Tanay, Rizal

Date Prepared : 26 August, 2014

Approved Budget for the Contract : P1,299,191.93

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,290,857.99	Bond	GDICP	48594	120 C.D.	P64,960.00	Sufficient	1st LCB
2. Lard Builders	1,293,071.47	Bond	PUICI	48309	120 C.D.	64,960.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't.Dep't Head-HRMO
Member-BAC