

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement of 17x30m Ynares Multi-Purpose Covered Court (Rafta Type)
at Cristimar Village, Brgy. San Roque, Antipolo, Rizal

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P764,095.11

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : July 24, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Camori Builders and Supply	P755,102.27	Bond	PSIC	03888	120 C.D.	P38,205.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	757,005.06	Bond	AISCI	203205	120 C.D.	38,205.00	Sufficient	2nd LCB
3. Taluds Enterprises	759,350.08	Bond	BF GEN	81800	120 C.D.	38,205.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Perimeter Fence & Repair / Repainting of Ynares Multi-Purpose Covered Court at Brgy. San Jose & Brgy. San Luis, Antipolo, Rizal

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P851,860.34

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : July 24, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P843,963.45	Bond	AISCI	203206	120 C.D.	P42,594.00	Sufficient	1st LCB
2. Taluds Enterprises	845,298.04	Bond	BF GEN	81809	120 C.D.	42,594.00	Sufficient	2nd LCB
3. Camori Builders and Supply	846,590.03	Bond	PSIC	03889	120 C.D.	42,594.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Construction of Drainage System of Various Road Lot at COD Compound,
Brgy. Tayuman, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P3,964,649.20

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : July 24, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P3,951,221.47	Bond	AISCI	203207	120 C.D.	P198,233.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	3,955,572.68	Bond	BF GEN	81797	120 C.D.	198,233.00	Sufficient	2nd LCB
3. R.S.F. Construction	3,957,681.65	Bond	BF GEN	818788	120 C.D.	198,233.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Improvement of 2-storey Ynares Multi-Purpose Bldg. (Barangay Hall)
 at Brgy. Ithan, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P387,710.41

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : July 24, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P382,457.18	Bond	BF GEN	81810	120 C.D.	P19,386.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	383,627.22	Bond	AISCI	203208	120 C.D.	19,386.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)

PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd)

EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Repair / Repainting of Ynares Multi-Purpose Covered Court at Antipolo and Angono, Rizal

Location of Contract : Antipolo & Angono, Rizal

Approved Budget for the Contract : P653,862.60

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : July 24, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P646,116.55	Bond	AISCI	203209	120 C.D.	P32,694.00	Sufficient	1st LCB
2. V. Bernardo Construction and Trading	647,743.42	Bond	PSIC	03799	120 C.D.	32,694.00	Sufficient	2nd LCB
3. Camori Builders and Supply	648,756.68	Bond	PSIC	03890	120 C.D.	32,694.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting of Road & Repainting of Ynares Multi-Purpose
Covered Court & Improvement of Waiting Shed at Binangonan and Taytay, Rizal

Location of Contract : Binangonan and Taytay, Rizal

Approved Budget for the Contract : P621,068.54

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : July 24, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P613,402.16	Bond	AISCI	203210	120 C.D.	P31,054.00	Sufficient	1st LCB
2. Taluds Enterprises	615,073.58	Bond	BF GEN	81811	120 C.D.	31,054.00	Sufficient	2nd LCB
3. Camori Builders and Supply	616,776.19	Bond	PSIC	03891	120 C.D.	31,054.00	Sufficient	3rd LCB
4. xx=xx=xx=xx=xx=xx=xx=xx=xx=xx								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation of Baras Gymnasium, Baras, Rizal

Sheet : 1 of 1Date Prepared : July 24, 2015

Location of Contract : Baras, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P2,999,869.72

Conference Room

Duration of Project : Eighty (80) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P2,989,126.55	Bond	BF GEN	81796	120 C.D.	P149,994.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	2,990,909.20	Bond	AISCI	203211	120 C.D.	149,994.00	Sufficient	2nd LCB
3. R.S.F. Construction	2,992,775.72	Bond	BF GEN	81787	120 C.D.	149,994.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation / Concrete Overlay of Road & Repair / Repainting of Stage at Brgy. Nagsulo & Brgy. Navotas, Cardona, Rizal

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P528,879.68

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : July 24, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P522,934.53	Bond	AISCI	203214	120 C.D.	P26,444.00	Sufficient	1st LCB
2. L.D.L. Espiritu Builders and Supply	523,306.45	Bond	PSIC	03876	120 C.D.	26,444.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Farm to Market Road at Brgy. San Roque, Cardona, Rizal

Sheet : 1 of 1

Location of Contract : Cardona, Rizal

Date Prepared : July 24, 2015

Approved Budget for the Contract : P2,999,902.75

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : One Hundred (100) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. R.S.F. Construction	P2,985,000.71	Bond	BF GEN	81786	120 C.D.	P149,996.00	Sufficient	1st LCB
2. P.B. Grey Construction	2,991,489.19	Bond	PSIC	03893	120 C.D.	149,996.00	Sufficient	2nd LCB
3. Jian Construction Corp.	2,992,009.11	Bond	BF GEN	81798	120 C.D.	149,996.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Farm to Market Road at Sitio Halang, Brgy. Bayugo, Jalajala, Rizal

Sheet : 1 of 1

Location of Contract : Jalajala, Rizal

Date Prepared : July 24, 2015

Approved Budget for the Contract : P4,998,554.76

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : One Hundred Twenty (120) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. R.S.F. Construction	P4,984,975.29	Bond	BF GEN	81785	120 C.D.	P249,928.00	Sufficient	1st LCB
2. P.B. Grey Construction	4,986,712.18	Bond	PSIC	03894	120 C.D.	249,928.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	4,988,656.12	Bond	BF GEN	81808	120 C.D.	249,928.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction / Riprapping of (3) Rivers at Brgy. Sipsipin, Palay-palay & Punta,
Jalajala, Rizal

Location of Contract : Jalajala, Rizal

Approved Budget for the Contract : P2,999,592.45

Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : July 24, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. P.B. Grey Construction	P2,988,951.94	Bond	PSIC	03895	120 C.D.	P149,980.00	Sufficient	1st LCB
2. R.S.F. Construction	2,990,569.56	Bond	BF GEN	81784	120 C.D.	149,980.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	2,992,518.71	Bond	BF GEN	81807	120 C.D.	149,980.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Improvement / Asphalt Overlay of Roads at Jalajala & San Mateo, Rizal
 Location of Contract : Jalajala and San Mateo, Rizal
 Approved Budget for the Contract : P2,139,086.25
 Duration of Project : Thirty two (32) Calendar Days

Sheet : 1 of 1
 Date Prepared : July 24, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P2,128,121.30	Bond	BF GEN	81795	120 C.D.	P106,955.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	2,130,571.74	Bond	AISCI	203215	120 C.D.	106,955.00	Sufficient	2nd LCB
3. R.S.F. Construction	2,132,058.66	Bond	BF GEN	81783	120 C.D.	106,955.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL Head, BAC-TWG for Civil Works
 (Sgd) ENGR ARNEL M. KALINGO Member BAC-TWG for Civil Works
 (Sgd) ENGR. DANILO P. SISON Member BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY Provincial Treasurer Chairman-BAC
 (Sgd) ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer Vice Chairman-BAC
 (Sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC
 (Sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member-BAC
 (Sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC
 (Sgd) EUGENE P. DURUSAN Prov'l. Gov't.Dep't Head-HRMO Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of CHB Irrigation Canal & Concrete Overlay of Road
at Morong and Tanay, Rizal

Location of Contract : Morong and Tanay, Rizal

Approved Budget for the Contract : P587,891.06

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : July 24, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. L.D.L. Espiritu Builders and Supply	P581,054.65	Bond	PSIC	03877	120 C.D.	P29,395.00	Sufficient	1st LCB
2. Lansang Construction	583,610.92	Bond	AISCI	203204	120 C.D.	29,395.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement of 17x30m. Ynares Multi-Purpose Covered Court (Rigid Type) & Repair /
Repainting of Stage at Pililla Elem. School Central, Brgy. Bagumbayan, Pililla, Rizal

Location of Contract : Pililla, Rizal

Approved Budget for the Contract : P412,148.11

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : July 24, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lansang Construction	P406,026.28	Bond	AISCI	203201	120 C.D.	P20,608.00	Sufficient	1st LCB
2. L.D.L. Espiritu Builders and Supply	408,005.82	Bond	PSIC	03878	120 C.D.	20,608.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:
(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:
(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Drainage Canal & Concreting with Riprap Side Protection of Road at Pililla and Jalajala, Rizal

Location of Contract : Pililla and Jalajala, Rizal

Approved Budget for the Contract : P790,697.62

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : July 24, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. L.D.L. Espiritu Builders and Supply	P784,863.83	Bond	PSIC	03879	120 C.D.	P39,535.00	Sufficient	1st LCB
2. Lansang Construction	785,725.11	Bond	AISCI	203202	120 C.D.	39,535.00	Sufficient	2nd LCB
3. V. Bernardo Construction and Trading	786,029.63	Bond	PSIC	03800	120 C.D.	39,535.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)
EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 1-storey Ynares Multi-Purpose Bldg. (Day Care Center) at Metro Manila Hills Subd., Brgy. San Jose, Montalban, Rizal

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P1,582,545.05

Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : July 24, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Diamond Blessed Construction	P1,569,622.76	Bond	PSIC	03880	120 C.D.	P79,128.00	Sufficient	1st LCB
2. Cager Construction and Supply	1,571,938.61	Bond	BF GEN	81812	120 C.D.	79,128.00	Sufficient	2nd LCB
3. Lard Builders	1,574,021.13	Bond	AISCI	202786	120 C.D.	79,128.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares Multi-Purpose Covered Court & Ynares School Building
at Brgy. Manggahan & Brgy. Puray, Montalban, Rizal

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P769,836.94

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : July 24, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction and Supply	P762,887.47	Bond	BF GEN	81813	120 C.D.	P38,492.00	Sufficient	1st LCB
2. Lard Builders	763,786.57	Bond	AISCI	202787	120 C.D.	38,492.00	Sufficient	2nd LCB
3. Daimond Blessed Construction	764,829.28	Bond	PSIC	03881	120 C.D.	38,492.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares Multi-Purpose Covered Court at Montalban
and San Mateo, Rizal

Location of Contract : Montalban and San Mateo, Rizal

Approved Budget for the Contract : P474,651.49

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : July 24, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P467,559.76	Bond	AISCI	202788	120 C.D.	P23,733.00	Sufficient	1st LCB
2. Cager Construction and Supply	469,611.21	Bond	BF GEN	81814	120 C.D.	23,733.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Health Center at Brgy. Macabud, Montalban, Rizal

Sheet : 1 of 1

Location of Contract : Montalban, Rizal

Date Prepared : July 24, 2015

Approved Budget for the Contract : P2,639,936.05

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : One Hundred Twenty (120) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction and Supply	P2,629,230.23	Bond	BF GEN	81815	120 C.D.	P131,197.00	Sufficient	1st LCB
2. Diamond Blessed Construction	2,631,516.76	Bond	PSIC	03882	120 C.D.	131,197.00	Sufficient	2nd LCB
3. JRD-D2 Enterprises	2,633,703.75	Bond	BF GEN	81794	120 C.D.	131,197.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-units Artesian Well at Brgy. Rosario, Montalban, Rizal

Sheet : 1 of 1

Location of Contract : Montalban, Rizal

Date Prepared : July 24, 2015

Approved Budget for the Contract : P360,041.40

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Forty four (44) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction and Supply	P352,308.28	Bond	BF GEN	81816	120 C.D.	P18,003.00	Sufficient	1st LCB
2. Hannahziel Builders and Supply	354,004.42	Bond	AISCI	203203	120 C.D.	18,003.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)
EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting of J.P. Rizal St. at New San Mateo Subd., Brgy. Guitnang Bayan I,
San Mateo, Rizal

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P1,442,827.31

Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : July 24, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,430,000.33	Bond	BF GEN	81806	120 C.D.	P72,142.00	Sufficient	1st LCB
2. Cager Construction and Supply	1,435,985.24	Bond	BF GEN	81817	120 C.D.	72,142.00	Sufficient	2nd LCB
3. Diamond Blessed Construction	1,437,116.92	Bond	PSIC	03883	120 C.D.	72,142.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Concrete Reblocking of Del Pilar St. (Phase 7), New San Mateo Subd., Brgy. Guitnang Bayan I,
San Mateo, Rizal

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P824,714.79

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : July 24, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P814,705.97	Bond	BF GEN	81805	120 C.D.	P41,236.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	818,678.72	Bond	BF GEN	81793	120 C.D.	41,236.00	Sufficient	2nd LCB
3. Diamond Blessed Construction	819,717.85	Bond	PSIC	03884	120 C.D.	41,236.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Asphalt Overlay of Mars Street (Phase 4), New San Mateo Subd.,
Brgy. Guitnang Bayan I, San Mateo, Rizal

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P667,721.81

Duration of Project : Thirty two (32) Calendar Days

Sheet : 1 of 1

Date Prepared : July 24, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P659,693.56	Bond	BF GEN	81792	120 C.D.	P33,387.00	Sufficient	1st LCB
2. Diamond Blessed Construction	662,921.35	Bond	PSIC	03885	120 C.D.	33,387.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Asphalt Overlay of J. Luna St. (Phase 7), New San Mateo Subd.,
Brgy. Guitnang Bayan I, San Mateo, Rizal

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P575,607.42

Duration of Project : Thirty two (32) Calendar Days

Sheet : 1 of 1

Date Prepared : July 24, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P569,562.29	Bond	AISCI	203212	120 C.D.	P28,781.00	Sufficient	1st LCB
2. Diamond Blessed Construction	571,574.16	Bond	PSIC	03886	120 C.D.	28,781.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement of 2-storey Ynares Multi-Purpose Bldg. (Barangay Hall) & Const. of 2-Seater
Comfort Room at Graceland Subd., Brgy. Ampid II, San Mateo, Rizal

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P879,391.06

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : July 24, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P870,341.40	Bond	BF GEN	81791	120 C.D.	P43,970.00	Sufficient	1st LCB
2. Cager Construction and Supply	872,377.32	Bond	BF GEN	80484	120 C.D.	43,970.00	Sufficient	2nd LCB
3. Lard Builders	874,431.47	Bond	AISCI	202789	120 C.D.	43,970.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Repainting of 17x30m. Ynares Multi-Purpose Covered Court (Rafters Type)
 at Justice Vicente Santiago Elem. School, Brgy. Ampid II, San Mateo, Rizal

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P1,091,765.88

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : July 24, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Diamond Blessed Construction	P1,084,000.01	Bond	PSIC	03887	120 C.D.	P54,589.00	Sufficient	1st LCB
2. Cager Construction and Supply	1,086,423.10	Bond	BF GEN	80485	120 C.D.	54,589.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)
 ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd)
 ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)
 ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
 MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)
 ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)
 ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)
 RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)
 PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd)
 EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Covered Pathwalk at Patricio Jarin Memorial Elementary School
 Brgy. San Isidro, Tanay, Rizal

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P412,440.57

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : July 24, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders and Supply	P404,448.92	Bond	AISCI	202784	120 C.D.	P20,623.00	Sufficient	1st LCB
2. Jian Construction Corporation	406,441.39	Bond	BF GEN	81799	120 C.D.	20,623.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:
 (Sgd)
 ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd)
 ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)
 ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
 MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)
 ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)
 ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)
 RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)
 PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd)
 EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Drainage System of Road at Brgy. Mamuyao, Tanay, Rizal
 Location of Contract : Tanay, Rizal
 Approved Budget for the Contract : P1,164,028.18
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : July 24, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,150,000.41	Bond	BF GEN	81790	120 C.D.	P58,202.00	Sufficient	1st LCB
2. Hannahziel Builders and Supply	1,158,003.12	Bond	AISCI	202785	120 C.D.	58,202.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)
 ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd)
 ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)
 ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd) PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Various Repair / Improvement of Ynares Sports Arena & Canteen at Ynares Sports Arena Compound
 Location of Contract : Pasig City
 Approved Budget for the Contract : P1,791,642.60
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : July 24, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Jian Construction Corporation	P1,781,739.66	Bond	PSIC	03892	120 C.D.	P89,583.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,784,458.41	Bond	BF GEN	81789	120 C.D.	89,583.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	1,785,775.29	Bond	BF GEN	81804	120 C.D.	89,583.00	Sufficient	3rd LCB
4.xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)
 ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd)
 ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)
 ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
 MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)
 ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)
 ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)
 RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)
 PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd)
 EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement of 17x30m Ynares Multi-Purpose Covered Court at Piedra Blanca Subd., Brgy. San Luis, Antipolo, Rizal

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P594,434.75

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : August 18, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders and Supply	P586,728.90	Bond	AISCI	203228	120 C.D.	P29,722.00	Sufficient	1st LCB
2. C.P.F. Construction	588,086.09	Bond	SICI	109002	120 C.D.	29,722.00	Sufficient	2nd LCB
3. XX=XX=XX=XX=XX=XX=XX=XX=XX=XX								
4.								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)
EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation / Concreting of Pluto St. at Constellation Homes, Phase I,
Brgy. San Isidro, Angono, Rizal

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P922,679.08

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : August 18, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P914,295.66	Bond	SICI	109001	120 C.D.	P46,134.00	Sufficient	1st LCB
2. Hannahziel Builders and Supply	916,682.75	Bond	AISCI	203221	120 C.D.	46,134.00	Sufficient	2nd LCB
3. Mak-Jams Construction	917,722.06	Bond	SICI	109005	120 C.D.	46,134.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Seawall with Pathwalk at Brgy. Bangad, Binangonan, Rizal
 Location of Contract : Binangonan, Rizal
 Approved Budget for the Contract : P1,827,731.19
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : August 18, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,820,901.78	Bond	PUICI	1241	120 C.D.	P91,387.00	Sufficient	1st LCB
2. Mak-Jams Construction	1,821,902.47	Bond	SICI	109006	120 C.D.	91,387.00	Sufficient	2nd LCB
3. Bonza Construction and Supply	1,822,552.01	Bond	PSIC	03942	120 C.D.	91,387.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)

PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd)

EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of 17x30m Ynares Multi-Purpose Covered Court (Rafter Type)
at Brgy. Tatala, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P858,928.69

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : August 18, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P850,544.49	Bond	PUICI	1242	120 C.D.	P42,947.00	Sufficient	1st LCB
2. VTCS Construction Enterprises	852,095.26	Bond	SICI	109008	120 C.D.	42,947.00	Sufficient	2nd LCB
3. Hannahziel Builders and Supply	853,278.15	Bond	AISCI	203222	120 C.D.	42,947.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Asphalt Overlay of Secondary Roads at Meralco Village,
Brgy. Palangoy, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P1,653,872.51

Duration of Project : Thirty two (32) Calendar Days

Sheet : 1 of 1

Date Prepared : August 18, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,643,761.54	Bond	BF GEN	82203	120 C.D.	P82,694.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,645,769.92	Bond	PUICI	1245	120 C.D.	82,694.00	Sufficient	2nd LCB
3. Bonza Construction and Supply	1,646,568.63	Bond	PSIC	03941	120 C.D.	82,694.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting of Pathwalk with Drainage Canal at Purok I Ibaba,
Brgy. Kinagatan, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P821,903.44

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : August 18, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders and Supply	P813,935.79	Bond	AISCI	203229	120 C.D.	P41,096.00	Sufficient	1st LCB
2. C.P.F. Construction	815,900.69	Bond	SICI	109003	120 C.D.	41,096.00	Sufficient	2nd LCB
3. VTCS Construction Enterprises	816,913.56	Bond	SICI	109009	120 C.D.	41,096.00	Sufficient	3rd LCB
4. XX=XX=XX=XX=XX=XX=XX=XX=XX=XX								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement of Ynares Multi-Purpose Covered Court at Brgy. Kalinawan
& Brgy. Pinagdilawan, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P488,721.68

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : August 18, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mak-Jams Construction	P483,879.78	Bond	SICI	109004	120 C.D.	P24,437.00	Sufficient	1st LCB
2. Hannahziel Builders and Supply	485,684.65	Bond	AISCI	203223	120 C.D.	24,437.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 1-storey, 3-rooms Ynares School Building at Pinagdilawan Elementary School Brgy. Pinagdilawan, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P3,475,450.58

Duration of Project : One Hundred Six (106) Calendar Days

Sheet : 1 of 1

Date Prepared : August 18, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Bonza Construction and Supply	P3,463,491.12	Bond	PSIC	03943	120 C.D.	P173,773.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	3,465,711.25	Bond	PUICI	1246	120 C.D.	173,773.00	Sufficient	2nd LCB
3. Camori Builders and Supply	-	-	-	-	-	-	Insufficient	Failed
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repainting (Rubberized Floor) of Various Ynares Multi-Purpose Covered Court
at Brgy. San Andres, Cainta, Rizal

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P1,124,190.23

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : August 18, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,115,777.83	Bond	PSIC	03900	120 C.D.	P56,210.00	Sufficient	1st LCB
2. FLS Construction and Builders	1,117,961.92	Bond	BF GEN	82213	120 C.D.	56,210.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)
EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repainting (Rubberized Floor) of Various Ynares Multi-Purpose Covered Court at Brgy. San Isidro, Cainta, Rizal

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P1,463,347.79

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : August 18, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,454,663.69	Bond	PSIC	03896	120 C.D.	P73,168.00	Sufficient	1st LCB
2. Fermindoza Builders and Construction Enterprise	1,457,070.28	Bond	PSIC	03898	120 C.D.	73,168.00	Sufficient	2nd LCB
3. FLS Construction and Builders	1,459,203.53	Bond	BF GEN	80488	120 C.D.	73,168.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repainting (Rubberized Floor) of Various Ynares Multi-Purpose Covered Court
at Brgy. Sto. Domingo, Cainta, Rizal

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P977,664.97

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : August 18, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Fermindoza Builders and Construction Enterprise	P969,671.38	Bond	PSIC	03897	120 C.D.	P48,884.00	Sufficient	1st LCB
2. FLS Construction and Builders	971,576.43	Bond	BF GEN	80489	120 C.D.	48,884.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	972,540.78	Bond	PSIC	03946	120 C.D.	48,884.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repainting (Rubberized Floor) of Various Ynares Multi-Purpose Covered Court at Brgy. San Juan, Cainta, Rizal

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P667,846.79

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : August 18, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P659,464.09	Bond	AISCI	203225	120 C.D.	P33,393.00	Sufficient	1st LCB
2. FLS Construction and Builders	661,926.46	Bond	BF GEN	80490	120 C.D.	33,393.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)
EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repainting (Rubberized Floor) of Various Ynares Multi-Purpose Covered Court at Brgy. San Roque & Repair / Repainting of Ynares School Bldg. at Brgy. San Juan, Cainta, Rizal

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P617,601.35

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : August 18, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction and Builders	P609,839.30	Bond	BF GEN	82211	120 C.D.	P30,881.00	Sufficient	1st LCB
2. Fermindoza Builders and Construction Enterprise	611,638.38	Bond	PSIC	03899	120 C.D.	30,881.00	Sufficient	2nd LCB
3. Hannahziel Builders and Supply	612,423.69	Bond	AISCI	203224	120 C.D.	30,881.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares School Buildings & Ynares Multi-Purpose Covered Court at Brgy. Muzon, Taytay, Rizal

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P1,452,880.73

Duration of Project : Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : August 18, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction and Builders	P1,443,894.49	Bond	BF GEN	82212	120 C.D.	P72,645.00	Sufficient	1st LCB
2. Trancom Engineering Construction	1,445,741.33	Bond	PSIC	03947	120 C.D.	72,645.00	Sufficient	2nd LCB
3. Bonza Construction and Supply	1,447,467.50	Bond	PSIC	03944	120 C.D.	72,645.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)
EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey, 6-rooms Ynares School Building (Type III) at Hapay
na Mangga Elementary School, Brgy. Dolores, Taytay, Rizal

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P8,872,928.04

Duration of Project : One Hundred Eighty (180) Calendar Days

Sheet : 1 of 1

Date Prepared : August 18, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P8,854,079.73	Bond	PUICI	1243	120 C.D.	P443,647.00	Sufficient	1st LCB
2. A.L. Salazar Construction, Inc.	8,857,593.93	Bond	BF GEN	82079	120 C.D.	443,647.00	Sufficient	2nd LCB
3. R.S.F. Construction	8,861,880.80	Bond	SICI	109011	120 C.D.	443,647.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)
EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 15x24m Ynares Multi-Purpose Covered Court (Rafter Type) at Sitio Tapayan Elem. School, Brgy. Sta. Ana, Taytay, Rizal

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P2,914,949.74

Duration of Project : Eighty Eight (88) Calendar Days

Sheet : 1 of 1

Date Prepared : August 18, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Bonza Construction and Supply	P2,905,846.32	Bond	PSIC	03950	120 C.D.	P145,748.00	Sufficient	1st LCB
2. San Rafael Builders	2,907,912.53	Bond	BF GEN	80493	120 C.D.	145,748.00	Sufficient	2nd LCB
3. Lard Builders	-	-	-	-	-	-	Insufficient	Failed
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 3-units Artesian Well at Brgy. Concepcion & Brgy. Pinugay,
Baras, Rizal

Location of Contract : Baras, Rizal

Approved Budget for the Contract : P612,166.69

Duration of Project : Seventy six (76) Calendar Days

Sheet : 1 of 1

Date Prepared : August 18, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders and Supply	P604,755.41	Bond	AISCI	203230	120 C.D.	P30,609.00	Sufficient	1st LCB
2. GKB Builders	605,862.45	Bond	SICI	109015	120 C.D.	30,609.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Concreting of Magsaysay Boulevard Extension (Wawa Park), Baras, Rizal

Sheet : 1 of 1Date Prepared : August 18, 2015

Location of Contract : Baras, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P4,997,361.24

Conference Room

Duration of Project : One hundred twenty (120) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. P.B. Grey Construction	P4,980,000.14	Bond	PUICI	1249	120 C.D.	P249,869.00	Sufficient	1st LCB
2. R.S.F. Construction	4,985,500.16	Bond	SICI	109012	120 C.D.	249,869.00	Sufficient	2nd LCB
3. Lard Builders	-	-	-	-	-	-	Insufficient	Failed
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting (portion) of Road at Sitio San Roque, Brgy. Pinugay,
 Location of Contract : Baras, Rizal
 Approved Budget for the Contract : P999,638.93
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : August 18, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. VTCS Construction Enterprises	P992,584.85	Bond	SICI	109007	120 C.D.	P49,982.00	Sufficient	1st LCB
2. Lard Builders	-	-	-	-	-	-	Insufficient	Failed
3. 3MR Builders and Supply	-	-	-	-	-	-	Insufficient	Failed
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:
 (Sgd) ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:
 (Sgd) MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC
 (Sgd) ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd) PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd) EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting (portion) of Road at Sitio Tingting, Brgy. San Salvador

Sheet : 1 of 1

Location of Contract : Baras, Rizal

Date Prepared : August 18, 2015

Approved Budget for the Contract : P819,505.13

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P810,000.28	Bond	BF GEN	802204	120 C.D.	P40,976.00	Sufficient	1st LCB
2. Lard Builders	-	-	-	-	-	-	Insufficient	Failed
3. 3MR Builders and Supply	-	-	-	-	-	-	Insufficient	Failed
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)
EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Completion / Construction of Fence of Multi-Purpose Building & Repair / Repainting of
Ynares School Building & Repair / Repainting of Ynares School Bldg. at Baras,
Morong & Jalajala, Rizal

Sheet : 1 of 1Date Prepared : August 18, 2015

Location of Contract : Baras, Morong and Jalajala, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P1,061,247.81

Conference Room

Duration of Project : Forty (40) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading Corporation	P1,053,231.35	Bond	BF GEN	80491	120 C.D.	P53,063.00	Sufficient	1st LCB
2. Trancom Engineering Construction	1,056,686.83	Bond	PSIC	03948	120 C.D.	53,063.00	Sufficient	2nd LCB
3. xx=xx=xx=xx=xx=xx=xx=xx=xx=xx								
4.								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd) EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey, 8-rooms Ynares School Building at University of Rizal System Jalajala Campus, Brgy. Sipsipin

Location of Contract : Jalajala, Rizal

Approved Budget for the Contract : P11,998,475.08

Duration of Project : Two Hundred Eight (208) Calendar Days

Sheet : 1 of 1

Date Prepared : August 18, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. R.S.F. Construction	P11,973,558.47	Bond	SICI	109010	120 C.D.	P599,924.00	Sufficient	1st LCB
2. P.B. Grey Construction	11,979,221.84	Bond	BF GEN	82201	120 C.D.	599,924.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	11,981,879.84	Bond	PUICI	1247	120 C.D.	599,924.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)
EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Water System Level II at Brgy. Lubo

Sheet : 1 of 1Date Prepared : August 18, 2015

Location of Contract : Jalajala, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P2,827,513.87

Conference Room

Duration of Project : Eighty (80) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P2,816,803.26	Bond	PUICI	1244	120 C.D.	P141,376.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	2,820,055.71	Bond	BF GEN	82205	120 C.D.	141,376.00	Sufficient	2nd LCB
3. Camori Builders and Supply	-	-	-	-	-	-	Insufficient	Failed
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of School Bldg. & Installation of Electrical Lighting System of
Ynares Multi-Purpose Covered Court at Brgy. Bagumbayan & Brgy. Hulo

Location of Contract : Pililla, Rizal

Approved Budget for the Contract : P1,181,961.80

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : August 18, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. GKB Builders	P1,172,827.26	Bond	SICI	109014	120 C.D.	P59,099.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corporation	1,174,297.59	Bond	BF GEN	80492	120 C.D.	59,099.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of 2-storey, 4-rooms Rodriguez School Bldg. and I-storey, 3-rooms BOD Bldg. at Bugarin Elementary Schoo, Brgy. Halayhayin

Location of Contract : Pililla, Rizal

Approved Budget for the Contract : P756,254.49

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : August 18, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading Corporation	P750,355.87	Bond	BF GEN	80493	120 C.D.	P37,813.00	Sufficient	1st LCB
2. GKB Builders	751,380.28	Bond	SICI	109016	120 C.D.	37,813.00	Sufficient	2nd LCB
3. 3MR Builders and Supply	-	-	-	-	-	-	Insufficient	Failed
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)
EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey Ynares Multi-Purpose Bldg. at Rodriguez Heights Elementary School, Brgy. San Jose

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P2,618,107.89

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : August 18, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. San Rafael Builders	P2,607,061.94	Bond	BF GEN	80497	120 C.D.	P130,906.00	Sufficient	1st LCB
2. Oliver Aquino Construction	2,609,106.27	Bond	AISCI	203226	120 C.D.	130,906.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	2,611,516.67	Bond	PSIC	03949	120 C.D.	130,906.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Construction of Ynares Stage at Brgy. Guinayang, San Mateo, Rizal
 Location of Contract : San Mateo, Rizal
 Approved Budget for the Contract : P769,084.20
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : August 18, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P761,073.96	Bond	PSIC	03945	120 C.D.	P38,455.00	Sufficient	1st LCB
2. San Rafael Builders	763,094.28	Bond	BF GEN	80499	120 C.D.	38,455.00	Sufficient	2nd LCB
3. Oliver Aquino Construction	764,089.97	Bond	AISCI	203227	120 C.D.	38,455.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL Head, BAC-TWG for Civil Works	(Sgd) ENGR ARNEL M. KALINGO Member BAC-TWG for Civil Works	(Sgd) ENGR. DANILO P. SISON Member BAC-TWG for Civil Works
---	---	---

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY Provincial Treasurer Chairman-BAC	(Sgd) ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer Vice Chairman-BAC	(Sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC	(Sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member-BAC	(Sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC	(Sgd) EUGENE P. DURUSAN Prov'l. Gov't. Dep't Head-HRMO Member-BAC
---	--	---	---	--	--

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey, 4-rooms Ynares School Building at Sampaloc Elementary School,
Brgy. Sampaloc,

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P6,199,988.24

Duration of Project : One Hundred Forty Eight (148) Calendar Days

Sheet : 1 of 1

Date Prepared : August 18, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders and Supply	P6,180,006.43	Bond	BF GEN	82081	120 C.D.	P310,000.00	Sufficient	1st LCB
2. A.L. Salazar Construction, Inc.	6,186,936.99	Bond	BF GEN	82080	120 C.D.	310,000.00	Sufficient	2nd LCB
3. JRD-D2 Enterprises	6,188,888.54	Bond	BF GEN	82206	120 C.D.	310,000.00	Sufficient	3rd LCB
4. Camori Builders and Supply	-	-	-	-	-	-	Insufficient	Failed
5.xx=x=x=x=x=x=x=x=x=x=x=x								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't. Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Tanay - Pinugay Road,

Sheet : 1 of 1

Location of Contract : Tanay, Rizal

Date Prepared : August 18, 2015

Approved Budget for the Contract : P9,999,820.60

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : One Hundred Sixty (160) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. P.B. Grey Construction	P9,980,000.46	Bond	PUICI	1250	120 C.D.	P499,992.00	Sufficient	1st LCB
2. R.S.F. Construction	9,985,204.49	Bond	SICI	109013	120 C.D.	499,992.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	9,987,706.36	Bond	PUICI	1248	120 C.D.	499,992.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

(Sgd)

EUGENE P. DURUSAN
Prov'l. Gov't.Dep't Head-HRMO
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair and Rehabilitation of Pantay - Buhangin Road at Brgy. Bagumbayan & Brgy. Dalig
 Location of Contract : Teresa, Rizal
 Approved Budget for the Contract : P7,099,977.43
 Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1
 Date Prepared : August 18, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.L. Salazar Construction, Inc.	P7,080,000.99	Bond	BF GEN	80500	120 C.D.	P354,999.00	Sufficient	1st LCB
2. P.B. Grey Construction	7,087,684.29	Bond	BF GEN	82202	120 C.D.	354,999.00	Sufficient	2nd LCB
3. Camori Builders and Supply	-	-	-	-	-	-	Insufficient	Failed
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)

PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

(Sgd)

EUGENE P. DURUSAN
 Prov'l. Gov't. Dep't Head-HRMO
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Covered Pathwalk and Improvement / Concreting with Drainage Canal
of Alley at Brgy.San Jose, Antipolo, Rizal

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P863,263.80

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 21 September, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders and Supply	P856,212.20	Bond	PSIC	03940	120 C.D.	P43,164.00	Sufficient	1st LCB
2. Oliver Aquino Construction	857,296.32	Bond	PSIC	03934	120 C.D.	43,164.00	Sufficient	2nd LCB
3. FLS Construction and Builders	858,390.26	Bond	SICI	109025	120 C.D.	43,164.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting with Drainage Canal of Alley 6 & 16, Phase II, Tanza II,
Brgy.San Jose, Antipolo, Rizal

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,479,070.63

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 21 September, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P1,469,246.06	Bond	PSIC	03937	120 C.D.	P73,954.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,470,585.36	Bond	BF GEN	82498	120 C.D.	73,954.00	Sufficient	2nd LCB
3. Hannahziel Builders and Supply	1,474,752.95	Bond	PSIC	03939	120 C.D.	73,954.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation / Concreting of Uranus St. at Constellation Homes Phase I,
Brgy.San Isidro, Angono, Rizal

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P695,235.15

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 21 September, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction and Builders	P687,328.38	Bond	SICI	109022	120 C.D.	P34,762.00	Sufficient	1st LCB
2. C.P.F. Construction	689,237.49	Bond	BF GEN	82563	120 C.D.	34,762.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation / Concreting of Road and Improvement / Concreting of Creek Bed & CHB
 Wall of Creek at Brgy.San Isidro, Angono, Rizal

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P803,129.84

Duration of Project : Fifty six (56) Calendar Days

Sheet : 1 of 1

Date Prepared : 21 September, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P796,090.94	Bond	SICI	109037	120 C.D.	P40,157.00	Sufficient	1st LCB
2. Oliver Aquino Construction	797,987.64	Bond	PSIC	03933	120 C.D.	40,157.00	Sufficient	2nd LCB
3. Hannahziel Builders and Supply	798,111.48	Bond	PSIC	03938	120 C.D.	40,157.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO Member BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON Member BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY Provincial Treasurer Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member-BAC

(Sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 17x30m Ynares Multi-Purpose Covered Court (Rafter Type) at Grandvalley Subd., (Phase II), Brgy. Mahabang Parang, Angono, Rizal

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P3,545,229.88

Duration of Project : One Hundred twelve (112) Calendar Days

Sheet : 1 of 1

Date Prepared : 21 September, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P3,532,985.22	Bond	BF GEN	82491	120 C.D.	P177,262.00	Sufficient	1st LCB
2. Diamond Blessed Construction	3,535,754.44	Bond	SICI	109031	120 C.D.	177,262.00	Sufficient	2nd LCB
3. R.S.F. Construction	3,536,246.50	Bond	BF GEN	82564	120 C.D.	177,262.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILLO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Repair / Repainting of Ynares Multi-Purpose Covered Courts
at Brgy. Mahabang Parang, Angono, Rizal

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P1,805,888.60

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 21 September, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,797,020.40	Bond	AISCI	203213	120 C.D.	P90,295.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,798,247.52	Bond	BF GEN	82499	120 C.D.	90,295.00	Sufficient	2nd LCB
3. FLS Construction and Builders	1,800,386.44	Bond	SICI	109026	120 C.D.	90,295.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOND
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting of Road & Pathwalk with Drainage Canal at
Angono and Binangonan, Rizal

Location of Contract : Angono and Binangonan, Rizal

Approved Budget for the Contract : P650,375.29

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 21 September, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P643,949.48	Bond	PSIC	03930	120 C.D.	P32,519.00	Sufficient	1st LCB
2. Mak-Jams Construction	644,005.27	Bond	AISCI	203659	120 C.D.	32,519.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting of Ilang-ilang St., Purok V, Brgy. Tatala
Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P905,407.08

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 21 September, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P894,000.83	Bond	BF GEN	82493	120 C.D.	P45,271.00	Sufficient	1st LCB
2. Taluds Enterprises	899,075.76	Bond	PSIC	03929	120 C.D.	45,271.00	Sufficient	2nd LCB
3. Mak-Jams Construction	902,581.42	Bond	AISCI	203658	120 C.D.	45,271.00	Sufficient	2nd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL Head, BAC-TWG for Civil Works	(Sgd) ENGR ARNEL M. KALINGO Member BAC-TWG for Civil Works	(Sgd) ENGR. DANILO P. SISON Member BAC-TWG for Civil Works
---	---	---

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY Provincial Treasurer Chairman-BAC	(Sgd) ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer Vice Chairman-BAC	(Sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC	(Sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member-BAC	(Sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC
---	--	---	---	--

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Covered Pathwalk & Repair of School Ground at Guronasyon Foundation Inc.
National High School, Brgy. Bilibiran, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P578,885.19

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 21 September, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mak-Jams Construction	P570,852.58	Bond	AISCI	203660	120 C.D.	P28,945.00	Sufficient	1st LCB
2. Taluds Enterprises	573,194.02	Bond	PSIC	03928	120 C.D.	28,945.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Installation of Water Distribution Lines for Barangay Water System, Brgy.
Kingatan, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P665,205.37

Duration of Project : Twenty eight (28) Calendar Days

Sheet : 1 of 1

Date Prepared : 21 September, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P658,941.39	Bond	BF GEN	82492	120 C.D.	P33,261.00	Sufficient	1st LCB
2. Taluds Enterprises	661,194.95	Bond	PSIC	03927	120 C.D.	33,261.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Ynares Stage at Mabuhay Homes,
Brgy. Darangan, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P720,011.24

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 21 September, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P712,074.76	Bond	BF GEN	82494	120 C.D.	P36,001.00	Sufficient	1st LCB
2. Mak - Jams Construction	713,833.89	Bond	AISCI	203657	120 C.D.	36,001.00	Sufficient	2nd LCB
3. C.P.F. Construction	715,000.00	Bond	SICI	109039	120 C.D.	36,001.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 17x30m.Ynares Multi-Purpose Covered Court (Rafter Type) at Greenwoods Executive Village, Area 8, Phase 6, Brgy. San Andres, Cainta, Rizal

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P3,285,544.23

Duration of Project : One Hundred twelve (112) Calendar Days

Sheet : 1 of 1

Date Prepared : 21 September, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. R.S.F. Construction	P3,273,282.34	Bond	PUICI	1713	120 C.D.	P164,278.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	3,276,318.20	Bond	BF GEN	82500	120 C.D.	164,278.00	Sufficient	2nd LCB
3. JRD-D2 Enterprises	3,276,484.62	Bond	BF GEN	82557	120 C.D.	164,278.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repainting / Rehabilitation of Electrical Lighting System of Ynares Multi-Purpose Covered Court at Taytay and Cainta, Rizal
 Location of Contract : Taytay and Cainta, Rizal
 Approved Budget for the Contract : P553,192.80
 Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1
 Date Prepared : 21 September, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P548,477.63	Bond	BF GEN	82495	120 C.D.	P27,660.00	Sufficient	1st LCB
2. FLS Construction and Builders	548,908.18	Bond	109027	109002	120 C.D.	27,660.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:
 (Sgd) ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:
 (Sgd) MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC
 (Sgd) ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd) PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repainting/ Improvement of Ynares Multi-Purpose Covered Court and Provision of Movable Basketball Goal at Taytay and Cainta, Rizal

Location of Contract : Taytay and Cainta, Rizal

Approved Budget for the Contract : P623,711.86

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 21 September, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P615,706.33	Bond	BF GEN	82496	120 C.D.	P31,186.00	Sufficient	1st LCB
2. FLS Construction and Builders	617,718.13	Bond	SICI	109028	120 C.D.	31,186.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Repair / Repainting of Ynares Multi-Purpose Covered Court
at Brgy. San Juan & Brgy. Dolores, Taytay, Rizal

Sheet : 1 of 1

Date Prepared : 21 September, 2015

Location of Contract : Taytay, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P1,295,670.31

Conference Room

Duration of Project : Forty eight (48) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction and Builders	P1,286,598.36	Bond	SICI	109023	120 C.D.	P64,784.00	Sufficient	1st LCB
2. Oliver Aquino Construction	1,289,836.54	Bond	PSIC	03932	120 C.D.	64,784.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares School Bldgs. at Brgy. Sta. Ana & Brgy. San Juan,
Taytay, Rizal

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P635,736.21

Duration of Project : Forty eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 21 September, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P628,927.44	Bond	BF GEN	82552	120 C.D.	P31,787.00	Sufficient	1st LCB
2. FLS Construction and Builders	630,682.42	Bond	SICI	109029	120 C.D.	31,787.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Repair of Day Care Center Bldg. & Rehabilitation / Concreting
of Road at Baras and Angono, Rizal

Location of Contract : Baras and Angono, Rizal

Approved Budget for the Contract : P914,012.85

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 21 September, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P906,512.04	Bond	PSIC	03936	120 C.D.	P45,701.00	Sufficient	1st LCB
2. E. Pascual Construction	908,256.49	Bond	BF GEN	82569	120 C.D.	45,701.00	Sufficient	2nd LCB
3. S.B. Soriano Construction	909,009.21	Bond	SICI	109035	120 C.D.	45,701.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting of Road & Concreting of School Ground at Cardona & Binangonan, Rizal

Location of Contract : Cardona & Binangonan, Rizal

Approved Budget for the Contract : P785,806.00

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 21 September, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P775,000.08	Bond	BF GEN	82497	120 C.D.	P39,291.00	Sufficient	1st LCB
2. C.P.F. Construction	779,108.87	Bond	SICI	109040	120 C.D.	39,291.00	Sufficient	2nd LCB
3. S.B. Soriano Construction	780,547.38	Bond	SICI	109036	120 C.D.	39,291.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Improvement of Ynares Multi-Purpose Bldg. and Ynares Multi-Purpose Covered Court
at Morong and Cardona, Rizal

Location of Contract : Morong and Cardona, Rizal

Approved Budget for the Contract : P506,587.09

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 21 September, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P498,674.20	Bond	SICI	109038	120 C.D.	P25,330.00	Sufficient	1st LCB
2. V. Bernardo Construction and Trading	-	-	-	-	-	-	Insufficient	Disqualified
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL Head, BAC-TWG for Civil Works	(Sgd) ENGR ARNEL M. KALINGO Member BAC-TWG for Civil Works	(Sgd) ENGR. DANILO P. SISON Member BAC-TWG for Civil Works
---	---	---

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY Provincial Treasurer Chairman-BAC	(Sgd) ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer Vice Chairman-BAC	(Sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC	(Sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member-BAC	(Sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC
---	--	---	---	--

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Asphalt Overlay of Roads at Cardona and Angono, Rizal

Sheet : 1 of 1Date Prepared : 21 September, 2015

Location of Contract : Cardona and Angono, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P1,563,784.02

Conference Room

Duration of Project : Thirty two (32) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,553,519.64	Bond	BF GEN	82553	120 C.D.	P78,190.00	Sufficient	1st LCB
2. E. Pascual Construction	1,555,753.65	Bond	PUICI	1715	120 C.D.	78,190.00	Sufficient	2nd LCB
3. V. Bernardo Construction and Trading	-	-	-	-	-	-	Insufficient	Disqualified
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares School Bldg., School Canteen & Ynares
Multi-Purpose Covered Court at Pililla, Rizal

Location of Contract : Pililla, Rizal

Approved Budget for the Contract : P804,363.47

Duration of Project : Forty eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 21 September, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. E. Pascual Construction	P796,561.00	Bond	PUICI	1714	120 C.D.	P40,219.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	798,232.45	Bond	BF GEN	82558	120 C.D.	40,219.00	Sufficient	2nd LCB
3. V. Bernardo Construction and Trading	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of I-storey, 3-rooms Ynares School Bldg., 17x30m Ynares Multi-Purpose Covered Court (Rafter Type) & Ynares Stage at Bugarin Elem. School, Sitio Bugarin, Brgy. Halayhayin, Pililla, Rizal

Sheet : 1 of 1Date Prepared : 21 September, 2015

Location of Contract : Pililla, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P649,754.20

Conference Room

Duration of Project : Forty (40) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P641,680.89	Bond	BF GEN	82554	120 C.D.	P32,488.00	Sufficient	1st LCB
2. Oliver Aquino Construction	644,518.76	Bond	PSIC	03931	120 C.D.	32,488.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Repair / Repainting of Ynares Multi-Purpose Bldg.and Repair of Electrical Lighting System of Ynares Multi-Purpose Covered Court at Morong and Teresa, Rizal

Location of Contract : Morong and Teresa, Rizal

Approved Budget for the Contract : P835,361.46

Duration of Project : Forty four (44) Calendar Days

Sheet : 1 of 1

Date Prepared : 21 September, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. E. Pascual Construction	P829,094.97	Bond	BF GEN	82570	120 C.D.	P41,769.00	Sufficient	1st LCB
2. C.P.F. Construction	829,961.20	Bond	SICI	109041	120 C.D.	41,769.00	Sufficient	2nd LCB
3. V. Bernardo Construction and Trading	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Suspension Footbridge & Improvement / Repair / Repainting of 17x30m
Ynares Multi-Purpose Covered Court at Brgy. Puray, Montalban, Rizal

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P1,768,472.15

Duration of Project : Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 21 September, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P1,758,876.27	Bond	PSIC	03935	120 C.D.	P88,424.00	Sufficient	1st LCB
2. Diamond Blessed Construction	1,760,477.88	Bond	SICI	109032	120 C.D.	88,424.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	1,762,457.21	Bond	AISCI	203217	120 C.D.	88,424.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 17x30m Ynares Multi-Purpose Covered Court (Rafter Type) at
Congressville Subd., Brgy. Manggahan, Montalban, Rizal

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P3,309,324.18

Duration of Project : One hundred sixteen (116) Calendar Days

Sheet : 1 of 1

Date Prepared : 21 September, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Diamond Blessed Construction	P3,297,396.69	Bond	SICI	109030	120 C.D.	P165,467.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	3,299,957.00	Bond	BF GEN	82551	120 C.D.	165,467.00	Sufficient	2nd LCB
3. R.S.F. Construction	3,300,404.03	Bond	BF GEN	82565	120 C.D.	165,467.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Concreting of Road Lot 9, Consolacion District # 6 Subd., Brgy. Sampaloc
 Tanay, Rizal

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P806,576.23

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 21 September, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. S.B. Soriano Construction	P796,579.90	Bond	SICI	109034	120 C.D.	P40,329.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	798,571.77	Bond	BF GEN	82560	120 C.D.	40,329.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	801,596.58	Bond	AISCI	203218	120 C.D.	40,329.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)
 ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd)
 ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)
 ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
 MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)
 ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)
 ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)
 RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)
 PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares Multi-Purpose Covered Court, Ynares Multi-Purpose Bldg.
& Construction of Demountable Stage with Riser and Podium at Pililla and Tanay, Rizal

Location of Contract : Pililla and Tanay, Rizal

Approved Budget for the Contract : P1,152,403.61

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 21 September, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,143,586.16	Bond	BF GEN	82555	120 C.D.	P57,621.00	Sufficient	1st LCB
2. Trancom Engineering Construction	1,147,203.00	Bond	AISCI	20219	120 C.D.	57,621.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting (portion) of Laiban Road, Brgy. Laiban, Tanay, Rizal

Sheet : 1 of 1

Location of Contract : Tanay, Rizal

Date Prepared : 21 September, 2015

Approved Budget for the Contract : P1,215,116.19

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,202,000.40	Bond	BF GEN	82556	120 C.D.	P60,756.00	Sufficient	1st LCB
2. Trancom Engineering Construction	1,211,564.51	Bond	AISCI	203220	120 C.D.	60,756.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Covered Pathwalk & Repair / Repainting of Ynares Multi-Purpose Covered Court at Brgy. Dalig & Brgy. Poblacion, Teresa, Rizal

Location of Contract : Teresa, Rizal

Approved Budget for the Contract : P2,204,451.78

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 21 September, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction and Builders	P2,193,753.67	Bond	SICI	109024	120 C.D.	P110,223.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	2,195,482.77	Bond	BF GEN	82561	120 C.D.	110,223.00	Sufficient	2nd LCB
3. Diamond Blessed Construction	2,197,476.78	Bond	SICI	109033	120 C.D.	110,223.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Perimeter Fence at Pantay Elementary School, Sitio Pantay,
Brgy. Dalig, Teresa, Rizal

Location of Contract : Teresa, Rizal

Approved Budget for the Contract : P1,294,611.27

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 21 September, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,284,691.72	Bond	AISCI	203216	120 C.D.	P64,731.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,289,681.46	Bond	BF GEN	82562	120 C.D.	64,731.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL Head, BAC-TWG for Civil Works	(Sgd) ENGR ARNEL M. KALINGO Member BAC-TWG for Civil Works	(Sgd) ENGR. DANILO P. SISON Member BAC-TWG for Civil Works
---	---	---

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY Provincial Treasurer Chairman-BAC	(Sgd) ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer Vice Chairman-BAC	(Sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC	(Sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member-BAC	(Sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC
---	--	---	---	--

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation of Pathwalk with Drainage Canal & Improvement of Ynares Multi-Purpose Covered Court at Brgy. Dela Paz & Brgy. San Isidro, Antipolo, Rizal

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P851,526.74

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 05 October, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders and Supply	P841,526.65	Bond	PSIC	04039	120 C.D.	P42,577.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	845,832.76	Bond	BF GEN	82088	120 C.D.	42,577.00	Sufficient	2nd LCB
3. A.S.M. Francisco Construction and Development Corp.	846,471.73	Bond	AISCI	203663	120 C.D.	42,577.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting of Pathwalks with Drainage Canal at Phase II-A,
Brgy. San Isidro, Antipolo, Rizal

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,005,862.21

Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 05 October, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P996,480.73	Bond	BF GEN	82089	120 C.D.	P50,294.00	Sufficient	1st LCB
2. J.E.I. Construction Trading and Development Corporation	-	-	-	-	-	-	Insufficient	Disqualified
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Repair / Repainting of 10x24m Ynares Multi-Purpose Covered Court
(Rafter Type) at Sitio Hinapao, Brgy. San Jose, Antipolo, Rizal

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P727,875.85

Duration of Project : Forty four (44) Calendar Days

Sheet : 1 of 1

Date Prepared : 05 October, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P719,871.34	Bond	BF GEN	82574	120 C.D.	P36,394.00	Sufficient	1st LCB
2. Hannahziel Builders and Supply	721,836.68	Bond	PSIC	04040	120 C.D.	36,394.00	Sufficient	2nd LCB
3. J.E.I. Construction Trading and Development Corporation	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement of Ynares Multi-Purpose Covered Court & School at
Antipolo & Taytay, Rizal

Location of Contract : Antipolo and Taytay, Rizal

Approved Budget for the Contract : P800,083.15

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 05 October, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P793,136.96	Bond	BF GEN	82572	120 C.D.	P40,005.00	Sufficient	1st LCB
2. C.P.F. Construction	794,000.00	Bond	BF GEN	82097	120 C.D.	40,005.00	Sufficient	2nd LCB
3. Hannahziel Builders and Supply	795,020.00	Bond	PSIC	04041	120 C.D.	40,005.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation / Concrete Reblocking of M.L. Quezon Extension, Brgy. Mahabang
Parang, Angono, Rizal

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P2,838,891.79

Duration of Project : One Hundred (100) Calendar Days

Sheet : 1 of 1

Date Prepared : 05 October, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P2,828,388.73	Bond	BF GEN	82094	120 C.D.	P141,945.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	2,829,889.59	Bond	BF GEN	82090	120 C.D.	141,945.00	Sufficient	2nd LCB
3. JRD-D2 Enterprises	2,831,401.04	Bond	SICI	109049	120 C.D.	141,945.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation / Concreting of Roads at Constellation Homes, Phase I, Brgy. San Isidro, Angono, Rizal

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P1,416,463.90

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 05 October, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,402,933.52	Bond	BF GEN	82573	120 C.D.	P70,824.00	Sufficient	1st LCB
2. C.P.F. Construction	1,404,098.25	Bond	BF GEN	82098	120 C.D.	70,824.00	Sufficient	2nd LCB
3. A.S.M. Francisco Construction and Development Corp.	1,409,456.56	Bond	AISCI	203664	120 C.D.	70,824.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Perimeter Fence of Open Space at Grandvalley Subd., Phase I,
Brgy. Mahabang Parang, Angono, Rizal

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P1,108,694.60

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 05 October, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.S.M. Francisco Construction and Development Corp.	P1,100,074.32	Bond	AISCI	203662	120 C.D.	P55,435.00	Sufficient	1st LCB
2. Trancom Engineering Construction	1,102,985.51	Bond	PSIC	04042	120 C.D.	55,435.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 15x24m Ynares Multi-Purpose Covered Court (Rafter Type)
at Janosa Elem. School, Brgy. Janosa, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P2,696,440.72

Duration of Project : Ninety two (92) Calendar Days

Sheet : 1 of 1

Date Prepared : 05 October, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P2,685,445.24	Bond	BF GEN	82084	120 C.D.	P134,823.00	Sufficient	1st LCB
2. C.P.F. Construction	2,687,540.83	Bond	BF GEN	82099	120 C.D.	134,823.00	Sufficient	2nd LCB
3. R.S. Mesa Construction Corp.	2,690,604.62	Bond	PUICI	1721	120 C.D.	134,823.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Drainage Canal and Repair / Repainting / Impr. of Ynares
Multi-Purpose Bldg. at Brgy. Macamot & Brgy. Pila-pila, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P694,127.21

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 05 October, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P686,122.40	Bond	BF GEN	82085	120 C.D.	P34,707.00	Sufficient	1st LCB
2. Taluds Enterprises	688,195.53	Bond	SICI	110156	120 C.D.	34,707.00	Sufficient	2nd LCB
3. Guiyangco Construction and Supply	688,752.30	Bond	PSIC	03996	120 C.D.	34,707.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of 16x25m.Ynares Multi-Purpose Covered Court (Rafter Type)
 at Brgy. Tabon, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P788,325.41

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 05 October, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P780,654.37	Bond	SICI	110155	120 C.D.	P39,417.00	Sufficient	1st LCB
2. Dukhea Construction	782,323.65	Bond	AISCI	203653	120 C.D.	39,417.00	Sufficient	2nd LCB
3. R.S. Mesa Construction Corp.	783,394.11	Bond	AISCI	203665	120 C.D.	39,417.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO Member BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON Member BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY Provincial Treasurer Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member-BAC

(Sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey Ynares Multi-Purpose Bldg. (Senior Citizens Office)
at Brgy. Mahabang Parang, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P1,784,680.37

Duration of Project : One hundred twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 05 October, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. R.S. Mesa Construction Corp.	P1,774,637.58	Bond	BF GEN	83258	120 C.D.	P89,235.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,776,861.97	Bond	BF GEN	82091	120 C.D.	89,235.00	Sufficient	2nd LCB
3. Dukhea Construction	1,778,676.66	Bond	AISCI	203652	120 C.D.	89,235.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Wharf at Brgy. Bombong, Binangonan, Rizal

Sheet : 1 of 1

Location of Contract : Binangonan, Rizal

Date Prepared : 05 October, 2015

Approved Budget for the Contract : P1,929,748.43

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty eight (68) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Dukhea Construction	P1,919,759.22	Bond	AISCI	203654	120 C.D.	P96,488.00	Sufficient	1st LCB
2. Taluds Enterprises	1,921,291.63	Bond	SICI	110157	120 C.D.	96,488.00	Sufficient	2nd LCB
3. C.P.F. Construction	1,923,929.05	Bond	BF GEN	83251	120 C.D.	96,488.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Asphalt Overlay of Roads at Brgy. Concepcion and Brgy. San Salvador

Sheet : 1 of 1

Location of Contract : Baras, Rizal

Date Prepared : 05 October, 2015

Approved Budget for the Contract : P3,811,994.94

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Thirty two (32) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P3,799,527.24	Bond	SICI	109044	120 C.D.	P190,600.00	Sufficient	1st LCB
2. Lard Builders	3,801,417.08	Bond	BF GEN	83256	120 C.D.	190,600.00	Sufficient	2nd LCB
3. R.S.F. Construction	3,803,574.39	Bond	SICI	110177	120 C.D.	190,600.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Ynares Stage & Tennis / Badminton Court at Brgy. Lambac, Cardona, Rizal

Location of Contract : Cardona Rizal

Approved Budget for the Contract : P1,522,330.26

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 05 October, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P1,512,604.45	Bond	BF GEN	82095	120 C.D.	P76,117.00	Sufficient	1st LCB
2. Dukhea Construction	1,514,514.44	Bond	AISCI	203651	120 C.D.	76,117.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	1,516,094.81	Bond	BF GEN	82092	120 C.D.	76,117.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting/ Installation of Hanging Goal of Ynares Multi-Purpose Covered Court & Repair / Repainting of School Bldg. at Cardona & Taytay, Rizal

Location of Contract : Cardona & Taytay, Rizal

Approved Budget for the Contract : P1,319,320.36

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 05 October, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,310,304.62	Bond	BF GEN	82086	120 C.D.	P65,967.00	Sufficient	1st LCB
2. C.P.F. Construction	1,311,510.55	Bond	BF GEN	83252	120 C.D.	65,967.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	1,314,335.48	Bond	AISCI	203661	120 C.D.	65,967.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL Head, BAC-TWG for Civil Works	(Sgd) ENGR ARNEL M. KALINGO Member BAC-TWG for Civil Works	(Sgd) ENGR. DANILO P. SISON Member BAC-TWG for Civil Works
---	---	---

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY Provincial Treasurer Chairman-BAC	(Sgd) ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer Vice Chairman-BAC	(Sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC	(Sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member-BAC	(Sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC
---	--	---	---	--

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement of 16x36m. Ynares Multi-Purpose Covered Court & Construction of Stage at Old Municipal Hall Compound, Brgy. First District

Location of Contract : Jalajala, Rizal

Approved Budget for the Contract : P1,862,626.52

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 05 October, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,854,647.69	Bond	BF GEN	82087	120 C.D.	P93,132.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,856,609.83	Bond	SICI	110171	120 C.D.	93,132.00	Sufficient	2nd LCB
3. R.S.F. Construction	1,857,452.54	Bond	SICI	110178	120 C.D.	93,132.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd) PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction (portion) of Fence at Pagkalinawan Elem. School, Brgy. Pagkalinawan
 Location of Contract : Jalajala, Rizal
 Approved Budget for the Contract : P574,214.98
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 05 October, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P566,219.43	Bond	SICI	109045	120 C.D.	P28,711.00	Sufficient	1st LCB
2. L.D.L. Espiritu Builders and Supply	569,230.60	Bond	PSIC	03993	120 C.D.	28,711.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)
 ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd)
 ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)
 ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
 MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)
 ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)
 ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)
 RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)
 PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Asphalt Overlay at Bonifacio Street, Brgy. Lubo

Sheet : 1 of 1

Location of Contract : Jalajala, Rizal

Date Prepared : 05 October, 2015

Approved Budget for the Contract : P1,305,466.56

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Thirty two (32) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,296,768.66	Bond	SICI	109046	120 C.D.	P65,274.00	Sufficient	1st LCB
2. L.D.L. Espiritu Builders and Supply	1,298,344.38	Bond	PSIC	03991	120 C.D.	65,274.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey Ynares Multi-Purpose Bldg. at Jalajala National High School,
Brgy. Special District

Location of Contract : Jalajala, Rizal

Approved Budget for the Contract : P2,633,856.30

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 05 October, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P2,622,867.71	Bond	BF GEN	83259	120 C.D.	P131,693.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	2,625,101.29	Bond	SICI	110172	120 C.D.	131,693.00	Sufficient	2nd LCB
3. R.S.F. Construction	2,626,866.49	Bond	SICI	110179	120 C.D.	131,693.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Construction of Drainage Canal of Roads at Morong and Teresa, Rizal

Sheet : 1 of 1

Location of Contract : Morong and Teresa, Rizal

Date Prepared : 05 October, 2015

Approved Budget for the Contract : P1,160,771.86

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. L.D.L. Espiritu Builders and Supply	P1,151,779.36	Bond	PSIC	03995	120 C.D.	P58,039.00	Sufficient	1st LCB
2. Guiyangco Construction and Supply	1,153,716.43	Bond	BF GEN	83262	120 C.D.	58,039.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Construction of Drainage Canal (portion) of J.P. Rizal Street, Brgy. Imatong,
 Location of Contract : Pililla, Rizal
 Approved Budget for the Contract : P987,506.99
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 05 October, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Guiyangco Construction and Supply	P979,703.98	Bond	PSIC	03998	120 C.D.	P49,376.00	Sufficient	1st LCB
2. L.D.L. Espiritu Builders and Supply	981,718.08	Bond	PSIC	04036	120 C.D.	49,376.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	982,513.16	Bond	BF GEN	83260	120 C.D.	49,376.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)

PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 17x30m. Ynares Multi-Purpose Covered Court (Rafter Type) at Sitio Libis, Brgy. Quisao, Pililla, Rizal

Location of Contract : Pililla, Rizal

Approved Budget for the Contract : P3,306,424.54

Duration of Project : One Hundred twelve (112) Calendar Days

Sheet : 1 of 1

Date Prepared : 05 October, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. R.S.F. Construction	P3,294,431.55	Bond	SICI	110176	120 C.D.	P165,322.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	3,296,392.06	Bond	BF GEN	82093	120 C.D.	165,322.00	Sufficient	2nd LCB
3. JRD-D2 Enterprises	3,298,561.99	Bond	SICI	110173	120 C.D.	165,322.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares School Bldg. / Health Center and Construction of
Welcome Arc at Brgy. San Isidro and Brgy. San Jose, Montalban, Rizal

Location of Contract : Mantalban Rizal

Approved Budget for the Contract : P991,232.37

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 05 October, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Diamond Blessed Construction	P983,356.98	Bond	SICI	110180	120 C.D.	P49,562.00	Sufficient	1st LCB
2. Lard Builders	985,500.72	Bond	AISCI	203655	120 C.D.	49,562.00	Sufficient	2nd LCB
3. San Igmedio Builders, Inc.	986,402.03	Bond	PUICI	1719	120 C.D.	49,562.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation / Regravelling & Riprapping of Road & Rehabilitation of Spillway at Brgy. Mascap
 Location of Contract : Montalban Rizal
 Approved Budget for the Contract : P2,698,824.42
 Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1
 Date Prepared : 05 October, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. San Igmedio Builders, Inc.	P2,682,464.91	Bond	PUICI	1718	120 C.D.	P134,942.00	Sufficient	1st LCB
2. Diamond Blessed Construction	2,690,810.64	Bond	SICI	110152	120 C.D.	134,942.00	Sufficient	2nd LCB
3. JRD-D2 Enterprises	2,691,811.21	Bond	SICI	110174	120 C.D.	134,942.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
 Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
 Member
 BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
 Member
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
 Provincial Treasurer
 Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
 Assistant Provincial Legal Officer
 Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 Member-BAC

(Sgd)

PRISCILLA R. PADUA
 Provincial Budget Officer
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Covered Pathwalk at Manggahan National High School, Brgy.Manggahan

Sheet : 1 of 1

Location of Contract : Montalban Rizal

Date Prepared : 05 October, 2015

Approved Budget for the Contract : P1,570,689.45

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty eight (68) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P1,560,881.42	Bond	BF GEN	83255	120 C.D.	P78,535.00	Sufficient	1st LCB
2. Trancom Engineering Construction	1,562,643.13	Bond	BF GEN	83261	120 C.D.	78,535.00	Sufficient	2nd LCB
3. Diamond Blessed Construction	1,563,684.67	Bond	SICI	110153	120 C.D.	78,535.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Various Ynares School Bldg. at Maly Elementary School, Brgy. Maly
 Location of Contract : San Mateo, Rizal
 Approved Budget for the Contract : P1,814,987.16
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 05 October, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Diamond Blessed Construction	P1,800,418.61	Bond	SICI	110151	120 C.D.	P90,750.00	Sufficient	1st LCB
2. Lard Builders	1,802,777.82	Bond	BF GEN	83257	120 C.D.	90,750.00	Sufficient	2nd LCB
3. San Igmedio Builders, Inc.	1,809,954.62	Bond	PUICI	1720	120 C.D.	90,750.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:
 (Sgd) ENGR. ANDRESITO C. GONZAL Head, BAC-TWG for Civil Works
 (Sgd) ENGR ARNEL M. KALINGO Member BAC-TWG for Civil Works
 (Sgd) ENGR. DANILO P. SISON Member BAC-TWG for Civil Works

APPROVED BY:
 (Sgd) MA. TERESA E. LASQUETY Provincial Treasurer Chairman-BAC
 (Sgd) ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer Vice Chairman-BAC
 (Sgd) ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC
 (Sgd) RUSSEL GUILLER C. YNARES Provincial Administrator Member-BAC
 (Sgd) PRISCILLA R. PADUA Provincial Budget Officer Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting (portion) of Bayucan Road, Brgy. Cuyambay

Sheet : 1 of 1

Location of Contract : Tanay, Rizal

Date Prepared : 05 October, 2015

Approved Budget for the Contract : P1,494,545.47

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Eighty (80) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P1,485,412.41	Bond	BF GEN	82096	120 C.D.	P74,728.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,489,633.43	Bond	SICI	110175	120 C.D.	74,728.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd)
ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)
ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)
ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)
MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)
ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)
ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)
RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)
PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting (portion) of Sandal St., Brgy. Daraitan

Sheet : 1 of 1

Location of Contract : Tanay, Rizal

Date Prepared : 05 October, 2015

Approved Budget for the Contract : P1,504,782.49

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Seventy two (72) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,495,791.31	Bond	SICI	109047	120 C.D.	P75,240.00	Sufficient	1st LCB
2. C.P.F. Construction	1,497,409.91	Bond	BF GEN	83253	120 C.D.	75,240.00	Sufficient	2nd LCB
3. L.D.L. Espiritu Builders and Supply	1,499,797.92	Bond	PSIC	04037	120 C.D.	75,240.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Concreting (portion) of Road B (going to San Andres Elementary School)
Brgy. San Andres

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P868,234.94

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 05 October, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P860,461.05	Bond	SICI	109048	120 C.D.	P43,412.00	Sufficient	1st LCB
2. C.P.F. Construction	862,454.94	Bond	BF GEN	83254	120 C.D.	43,412.00	Sufficient	2nd LCB
3. L.D.L. Espiritu Builders and Supply	863,235.18	Bond	PSIC	04038	120 C.D.	43,412.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd)

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

(Sgd)

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

(Sgd)

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)

MA. TERESA E. LASQUETY
Provincial Treasurer
Chairman-BAC

(Sgd)

ATTY. ROSELLE RAMILO
Assistant Provincial Legal Officer
Vice Chairman-BAC

(Sgd)

ENGR. LUISITO G. MUNSOD
Provincial Engineer
Member-BAC

(Sgd)

RUSSEL GUILLER C. YNARES
Provincial Administrator
Member-BAC

(Sgd)

PRISCILLA R. PADUA
Provincial Budget Officer
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Riprapping for Slope Protection (portion) of Creek at Sitio Pulang Lupa,
Brgy. Dulumbayan, Teresa, Rizal

Location of Contract : Teresa, Rizal

Approved Budget for the Contract : P1,233,325.71

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 05 October, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. L.D.L. Espiritu Builders and Supply	P1,224,315.07	Bond	PSIC	03994	120 C.D.	P61,667.00	Sufficient	1st LCB
2. Diamond Blessed Construction	1,226,282.64	Bond	SICI	110154	120 C.D.	61,667.00	Sufficient	2nd LCB
3.XX=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd)	(Sgd)	(Sgd)
ENGR. ANDRESITO C. GONZAL Head, BAC-TWG for Civil Works	ENGR ARNEL M. KALINGO Member BAC-TWG for Civil Works	ENGR. DANILO P. SISON Member BAC-TWG for Civil Works

APPROVED BY:

(Sgd)	(Sgd)	(Sgd)	(Sgd)	(Sgd)
MA. TERESA E. LASQUETY Provincial Treasurer Chairman-BAC	ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer Vice Chairman-BAC	ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC	RUSSEL GUILLER C. YNARES Provincial Administrator Member-BAC	PRISCILLA R. PADUA Provincial Budget Officer Member-BAC