

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting / Improvement of Ynares Multi-Purpose Covered Court at
Calawis National High School, Brgy. Calawis, Antipolo City

Sheet : 1 of 1

Date Prepared : 10 July, 2017

Location of Contract: Antipolo City

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P898,011.45

Conference Room

Duration of Project: Sixty four (64) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P889,978.10	Bond	AISCI	218059	120 C.D.	P44,901.00	Sufficient	1st LCB
2. Oliver Aquino Construction	891,891.08	Bond	WGC	012572	120 C.D.	44,901.00	Sufficient	2nd LCB
3. GKB Builders	893,013.38	Bond	PSIC	05116	120 C.D.	44,901.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Construction of Comfort Room & Welcome Arc at
Brgy. San Isidro & Brgy. Dalig

Location of Contract: Antipolo City

Approved Budget for the Contract: P613,225.69

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 July, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. GKB Builders	P605,230.92	Bond	WGC	012506	120 C.D.	P30,662.00	Sufficient	1st LCB
2. Oliver Aquino Construction	607,189.15	Bond	AISCI	218060	120 C.D.	30,662.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Repair of 15x30m. Ynares Multi-Purpose Covered Court (Rafter type)
at Sitio Sapinit, Brgy. San Juan

Sheet : 1 of 1
Date Prepared : 10 July, 2017

Location of Contract: Antipolo City

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Approved Budget for the Contract: P672,447.24

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P664,667.49	Bond	AISCI	218061	120 C.D.	P33,623.00	Sufficient	1st LCB
2. GKB Builders	666,755.06	Bond	WGC	012507	120 C.D.	33,623.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Construction of Drainage Canal (portion) of C.Bolado St., Brgy. Tataala,
 Location of Contract: Binangonan, Rizal
 Approved Budget for the Contract: P999,205.20
 Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1
 Date Prepared : 10 July, 2017
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mak-Jams Construction	-	-	-	-	-	-	Insufficient	Disqualified
2. Taluds Enterprises	-	-	-	-	-	-	Insufficient	Disqualified
3. MVH Construction and General Services	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 (Sgd) Member
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 (Sgd) Member
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 (Sgd) Provincial Treasurer
 Chairman-BAC

ATTY. ROSELLE RAMILO
 (Sgd) Provincial Legal Officer
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 (Sgd) Provincial Engineer
 Member-BAC

JOSEPH G. CEÑIDOZA
 (Sgd) Provincial Administrator
 Member-BAC

CORAZON B. RAMOS
 (Sgd) OIC- Provincial Budget Office
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting with Drainage Canal at Agapito St., Sitio
San Jose, Brgy. Bilibiran

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P572,911.41

Duration of Project: Sixty four (64) Calendar Days

Sheet : 1 of 1
Date Prepared : 10 July, 2017
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P564,000.79	Bond	AISCI	218063	120 c.d.	P28,646.00	Sufficient	1st LCB
2. Taluds Enterprises	-	-	-	-	-	-	Insufficient	Disqualified
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting of Ceñidoza St., Brgy. Macamot, Binangonan, Rizal

Sheet : 1 of 1

Date Prepared : 10 July, 2017

Location of Contract: Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P965,048.85

Conference Room

Duration of Project: Seventy two (72) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P957,045.33	Bond	AISCI	218064	120 c.d.	P48,253.00	Sufficient	1st LCB
2. Oliver Aquino Construction	959,036.78	Bond	WGC	12510	120 c.d.	P48,253.00	Sufficient	2nd LCB
3. Mak-Jams Construction	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement /Repair / Repainting of 15x30m. Ynares Multi-Purpose Covered Court (Rafter type) at Brgy. Bombong,

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P786,038.74

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1
 Date Prepared : 10 July, 2017
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
 Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P778,191.48	Bond	AISCI	218065	120 c.d.	P39,302.00	Sufficient	1st LCB
2. Taluds Enterprises	-	-	-	-	-	-	Insufficient	Disqualified
3. Mak-Jams Construction	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=xx=xx=xx=xx=xx=xx=xx=xx=xx=xx								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 (Sgd) Member
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 (Sgd) Member
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 (Sgd) Provincial Treasurer
 Chairman-BAC

ATTY. ROSELLE RAMILO
 (Sgd) Provincial Legal Officer
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 (Sgd) Provincial Engineer
 Member-BAC

JOSEPH G. CEÑIDOZA
 (Sgd) Provincial Administrator
 Member-BAC

CORAZON B. RAMOS
 (Sgd) OIC- Provincial Budget Office
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Repair / Repainting of 17x30m. Ynares Multi-Purpose
Covered Court at Meralco Village, Brgy. Palangoy, Binangonan, Rizal

Sheet : 1 of 1

Date Prepared : 10 July, 2017

Location of Contract: Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,353,193.80

Conference Room

Duration of Project: Sixty eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corporation	P1,343,539.11	Bond	AISCI	218068	120 c.d.	P67,660.00	Sufficient	1st LCB
2. Taluds Enterprises	-	-	-	-	-	-	Insufficient	Disqualified
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of Training Bldg., Ynares Multi-Purpose Bldg. & Ynares
Multi-Purpose Covered Court at Brgy. Pilapila, Brgy. Buhangin
& Brgy. Kalinawan,

Sheet : 1 of 1
Date Prepared : 10 July, 2017

Location of Contract: Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Approved Budget for the Contract: P699,259.64

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corporation	P690,665.75	Bond	AISCI	218069	120 c.d.	P34,963.00	Sufficient	1st LCB
2. C.P.F. Construction	692,242.38	Bond	WGC	012515	120 c.d.	34,963.00	Sufficient	2nd LCB
3. Taluds Enterprises	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting / Improvement of Ynares Multi-Purpose Covered Court at Brgy. San Carlos & Brgy. Pantok,

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P973,124.66

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 July, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corporation	P965,132.85	Bond	AISCI	218070	120 c.d.	P48,657.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	967,124.16	Bond	PSIC	05120	120 c.d.	48,657.00	Sufficient	2nd LCB
3. DC Francisco Builders	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Improvement of 17x30m. Ynares Multi-Purpose Covered (Rafter type)
at Greenpark Village, Zone 4, Brgy. San Isidro,

Sheet : 1 of 1
Date Prepared : 10 July, 2017

Location of Contract: Cainta, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,541,116.00

Conference Room

Duration of Project: Seventy six (76) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corporation	P1,533,966.50	Bond	AISCI	218071	120 c.d.	P77,056.00	Sufficient	1st LCB
2. Lard Builders	-	-	-	-	-	-	Insufficient	Disqualified
3. Trancom Engineering Construction	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Concrete Bleacher / Repair & Termite Treatment
of Ynares School Bldg. at Cainta & Taytay, Rizal

Sheet : 1 of 1

Date Prepared : 10 July, 2017

Location of Contract: Cainta and Taytay, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P738,319.26

Conference Room

Duration of Project: Sixty four (64) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	-	-	-	-	-	-	Insufficient	Disqualified
2. D.C. Francisco Builders	-	-	-	-	-	-	Insufficient	Disqualified
3. Lard Builders	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of Ynares Multi-Purpose Covered Court & Electrical
Service Entrance Upgrade at Brgy. San Juan & Brgy. Dolores,

Location of Contract: Taytay, Rizal

Approved Budget for the Contract: P1,329,791.84

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 July, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corporation	P1,320,803.85	Bond	AISCI	218073	120 c.d.	P66,490.00	Sufficient	1st LCB
2. Trancom Engineering Construction	-	-	-	-	-	-	Insufficient	Disqualified
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Box Culvert linking from NIA Road to Baras-Lagundi
Road at Sitio Maynipay, Brgy.San Salvador

Location of Contract: Baras, Rizal

Approved Budget for the Contract: P845,778.81

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 July, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. S.B. Soriano Construction	P840,936.44	Bond	AISCI	218074	120 c.d.	P42,289.00	Sufficient	1st LCB
2. D.C. Francisco Builders	-	-	-	-	-	-	Insufficient	Disqualified
3. RSS Construction and Supplies	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Artesian Well & Deepwell with Jack Pump, Motor & Pressure Tank at Brgy. Pagkalinawan & Brgy. Palay-palay, Jalajala, Rizal

Location of Contract: Jalajala, Rizal

Approved Budget for the Contract: P1,045,788.83

Duration of Project: Seventy six (76) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 July, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. S.B. Soriano Construction	P1,037,740.31	Bond	AISCI	218075	120 c.d.	P52,290.00	Sufficient	1st LCB
2. GKB Builders	1,039,647.06	Bond	LIC	138030	120 c.d.	52,290.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Single Barrel Box Culvert & Concreting of Road
at Brgy. 2nd District & Brgy. Pagkalinawan,

Location of Contract: Jalajala, Rizal

Approved Budget for the Contract: P768,830.61

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1
Date Prepared : 10 July, 2017
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P762,915.66	Bond	PSIC	05123	120 c.d.	P38,442.00	Sufficient	1st LCB
2. S.B. Soriano Construction	763,547.47	Bond	LIC	138031	120 c.d.	38,442.00	Sufficient	2nd LCB
3. Lard Builders	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting / Improvement of Ynares Multi-Purpose Covered Court,
Ynares Stage & Ynares Multi-Purpose Bldg. at
Brgy. San Pedro & Brgy. Bombongan,

Sheet : 1 of 1
Date Prepared : 10 July, 2017

Location of Contract: Morong, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Approved Budget for the Contract: P1,090,827.96

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,081,841.27	Bond	AISCI	218077	120 c.d.	P54,542.00	Sufficient	1st LCB
2. M.J. Bevant Corporation	-	-	-	-	-	-	Insufficient	Disqualified
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Repair / Repainting of 15x24m. Ynares Multi-Purpose Covered Court at Bugarin National High School, Pililla, Rizal

Sheet : 1 of 1

Date Prepared : 10 July, 2017

Location of Contract: Pililla, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P835,230.61

Conference Room

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P829,390.20	Bond	PSIC	05119	120 c.d.	P41,762.00	Sufficient	1st LCB
2. Lard Builders	-	-	-	-	-	-	Insufficient	Disqualified
3. MVH Construction and General Services	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA

(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS

(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 4-units Artesian Well at Pililla & Teresa, Rizal

Sheet : 1 of 1

Date Prepared : 10 July, 2017

Location of Contract: Pililla and Teresa, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P747,849.28

Conference Room

Duration of Project: Seventy six (76) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corporation	P739,755.48	Bond	WGC	012563	120 c.d.	P37,393.00	Sufficient	1st LCB
2. S.B. Soriano Construction	742,678.00	Bond	LIC	138035	120 c.d.	37,393.00	Sufficient	2nd LCB
3. MVH Construction and General Services	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Covered Pathwalk at Pililla Elementary School - Central,
Brgy. Bagumbayan

Location of Contract: Pililla, Rizal

Approved Budget for the Contract: P1,211,201.77

Duration of Project: Sixty four (64) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 July, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	-	-	-	-	-	-	Insufficient	Disqualified
2. M.J. Bevant Corporation	-	-	-	-	-	-	Insufficient	Disqualified
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Ynares Stage at San Isidro Labrador Elementary School, Brgy. San Isidro,
 Location of Contract: Rodriguez, Rizal
 Approved Budget for the Contract: P758,210.07
 Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1
 Date Prepared : 10 July, 2017
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. CSGER Construction Corporation	P750,717.51	Bond	LIC	138038	120 c.d.	P37,911.00	Sufficient	1st LCB
2. Lard Builders	-	-	-	-	-	-	Insufficient	Disqualified
3. Trancom Engineering Construction	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 (Sgd) Member
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 (Sgd) Member
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 (Sgd) Provincial Treasurer
 Chairman-BAC

ATTY. ROSELLE RAMILO
 (Sgd) Provincial Legal Officer
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 (Sgd) Provincial Engineer
 Member-BAC

JOSEPH G. CEÑIDOZA
 (Sgd) Provincial Administrator
 Member-BAC

CORAZON B. RAMOS
 (Sgd) OIC- Provincial Budget Office
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of 17x30m. Ynares Multi-purpose Covered Court (Rafter type)
at Brgy. Puray

Location of Contract: Rodriguez, Rizal

Approved Budget for the Contract: P1,663,648.05

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 July, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. CSGER Construction Corporation	P1,653,516.15	Bond	LIC	138039	120 c.d.	P83,183.00	Sufficient	1st LCB
2. Lard Builders	-	-	-	-	-	-	Insufficient	Disqualified
3. Trancom Engineering Construction	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Repainting of Ynares Multi-Purpose Covered Court
at Brgy. Guinayang & Brgy. Guitnang Bayan,

Sheet : 1 of 1
Date Prepared : 10 July, 2017

Location of Contract: San Mateo, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,492,418.30

Conference Room

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. CSGER Construction Corporation	P1,486,521.60	Bond	LIC	138040	120 c.d.	P74,621.00	Sufficient	1st LCB
2. Mak-Jams Construction	-	-	-	-	-	-	Insufficient	Disqualified
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of 17x30m. Ynares Multi-Purpose Covered Court (Rafter type)
at Pintong Bukawe National High School, Brgy.Pintong Bukawe,

Location of Contract: San Mateo, Rizal

Approved Budget for the Contract: P1,420,940.57

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 July, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. CSGER Construction Corporation	P1,406,027.05	Bond	LIC	138041	120 c.d.	P71,048.00	Sufficient	1st LCB
2. Lard Builders	-	-	-	-	-	-	Insufficient	Disqualified
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement/ Repair / Repainting of 15x30m. Ynares Multi-Purpose Covered Court (Rafter type) at Consolacion District 6 Subd., Purok II, Zone I Brgy. Sampaloc

Sheet : 1 of 1
Date Prepared : 10 July, 2017

Location of Contract: Tanay, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Approved Budget for the Contract: P1,106,765.90

Duration of Project: Sixty eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,099,747.80	Bond	WGC	012569	120 c.d.	P55,339.00	Sufficient	1st LCB
2. M.J. Bevant Corp.	-	-	-	-	-	-	Insufficient	Disqualified
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Asphalt Overlay & Concrete Reblocking at Brigido Cruz St., Brgy. Dalig

Sheet : 1 of 1

Date Prepared : 10 July, 2017

Location of Contract: Teresa, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,897,405.06

Conference Room

Duration of Project: Forty four (44) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,887,364.92	Bond	WGC	012570	120 c.d.	P94,871.00	Sufficient	1st LCB
2. C.P.F. Construction	1,889,758.74	Bond	PSIC	05122	120 c.d.	94,871.00	Sufficient	2nd LCB
3. M.J. Bevant Corp.	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement /Repair of 17x30m. Ynares Multi-Purpose Covered Court
(Rigid type) at Brgy. Bangad,

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P1,110,648.21

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1
Date Prepared : 10 July, 2017
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P1,101,756.01	Bond	AISCI	218066	120 c.d.	P55,533.00	Sufficient	1st LCB
2. Mak-Jams Construction	-	-	-	-	-	-	Insufficient	Disqualified
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of Ynares School Buildings & Improvement of 10x24m.
Ynares Multi-Purpose Covered Court (Rafter type) at Kaytome-Gulod
Elementary School, Brgy. Kaytome,

Sheet : 1 of 1
Date Prepared : 10 July, 2017

Location of Contract: Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Approved Budget for the Contract: P1,207,931.60

Duration of Project: Seventy two (72) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	-	-	-	-	-	-	Insufficient	Disqualified
2. Mak-Jams Construction	-	-	-	-	-	-	Insufficient	Disqualified
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of Ynares Multi-Purpose Covered Court & Construction of
Materials Recovery Facility (MRF) at Teresa, Pililla & Jalajala, Rizal

Location of Contract: Teresa, Pililla & Jalajala, Rizal

Approved Budget for the Contract: P1,349,292.67

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 10 July, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P1,341,242.36	Bond	PSIC	05121	120 c.d.	P67,465.00	Sufficient	1st LCB
2. Lard Builders	-	-	-	-	-	-	Insufficient	Disqualified
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 15x24m. Ynares Multi-Purpose Covered Court (Rafter type)
at Ferretville Park Subd., Brgy. San Roque

Location of Contract: Antipolo City

Approved Budget for the Contract: P2,829,615.73

Duration of Project: One hundred (100) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 July, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P2,818,377.99	Bond	LIC	136252	120 C.D.	P141,481.00	Sufficient	1st LCB
2. Kit Ubiadas Construction Corporation	2,820,035.46	Bond	AISCI	218090	120 C.D.	141,481.00	Sufficient	2nd LCB
3. L. Eusebio Ace Development Corp.	2,822,411.43	Bond	WGC	010955	120 C.D.	141,481.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Ynares Stage & Construction of fence of Ynares Multi-Purpose Covered Courts at Brgy. Sta. Cruz

Location of Contract: Antipolo City

Approved Budget for the Contract: P813,324.69

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 July, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P805,419.45	Bond	PSIC	05111	120 C.D.	P40,667.00	Sufficient	1st LCB
2. Mariano M. Maclang Construction and Development	806,800.63	Bond	WGC	010956	120 C.D.	40,667.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	807,544.41	Bond	LIC	136253	120 C.D.	40,667.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Stone Masonry Wall for Slope Protection of Creek & Improvement of Ynares Multi-Purpose Covered Court at Brgy. San Jose & Brgy. Mayamot

Sheet : 1 of 1
Date Prepared : 26 July, 2017

Location of Contract: Antipolo City

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Approved Budget for the Contract: P1,053,292.83

Duration of Project: Sixty eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mariano M. Maclang Construction and Development	P1,043,997.45	Bond	AISCI	218091	120 C.D.	P52,665.00	Sufficient	1st LCB
2. Lard Builders	1,046,042.15	Bond	LIC	136254	120 C.D.	52,665.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer

ATTY. ROSELLE RAMILO
Provincial Legal Officer

ENGR. LUISITO G. MUNSOD
Provincial Engineer

JOSEPH G. CEÑIDOZA
Provincial Administrator

CORAZON B. RAMOS
OIC- Provincial Budget Office

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Concrete Overlay / Concrete Reblocking of Roads
at Brgy. San Vicente & Brgy. San Isidro

Location of Contract: Angono, Rizal

Approved Budget for the Contract: P1,301,682.22

Duration of Project: Seventy six (76) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 July, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P1,292,131.63	Bond	LIC	136255	120 C.D.	P65,085.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,295,458.48	Bond	AISCI	216001	120 C.D.	68,085.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Asphalt Overlay of 1st Street & (portion) of 2nd Street at Carebi Subd., Brgy. Sto. Niño

Location of Contract: Angono, Rizal

Approved Budget for the Contract: P1,796,796.26

Duration of Project: Thirty two (32) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 July, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,785,,014.30	Bond	WGC	010957	120 C.D.	P89,840.00	Sufficient	1st LCB
2. Trancom Engineering Construction	1,787,728.83	Bond	LIC	136256	120 C.D.	89,840.00	Sufficient	2nd LCB
3. Lard Builders	1,790,710.91	Bond	AISCI	218092	120 C.D.	89,840.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Elevated Water Tank, Improvement of Water Distribution Lines & Replacement of Pump & Motor at Pinagdilawan Elementary School, Brgy. Pinagdilawan

Sheet : 1 of 1
Date Prepared : 26 July, 2017

Location of Contract: Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Approved Budget for the Contract: P708,713.82

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corporation	P700,502.14	Bond	LIC	136257	120 C.D.	P35,436.00	Sufficient	1st LCB
2. Oliver Aquino Construction	702,699.07	Bond	AISCI	218093	120 C.D.	35,436.00	Sufficient	2nd LCB
3. CSGER Construction Corp.	703,638.44	Bond	WGC	010958	120 C.D.	35,436.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting / Improvement of Ynares Multi-Purpose Covered Court,
Stage & Termite Treatment of 2-units Ynares School Building at Brgy.
Darangan & Brgy. Bilibiran

Sheet : 1 of 1
Date Prepared : 26 July, 2017

Location of Contract: Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Approved Budget for the Contract: P972,650.43

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corporation	P963,955.97	Bond	AISCI	218094	120 C.D.	P48,633.00	Sufficient	1st LCB
2. Oliver Aquino Construction	965,688.74	Bond	LIC	136258	120 C.D.	48,633.00	Sufficient	2nd LCB
3. Mariano M. Maclang Construction & Development	968,396.00	Bond	LIC	136274	120 C.D.	48,633.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of Ynares Multi-Purpose Covered Court at
Binangonan and Cardona, Rizal

Location of Contract: Binangonan and Cardona, Rizal

Approved Budget for the Contract: P900,290.30

Duration of Project: Sixty eight (68) calendar days

Sheet : 1 of 1

Date Prepared : 26 July, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corporation	P892,289.53	Bond	LIC	136259	120 C.D.	P45,015.00	Sufficient	1st LCB
2. Oliver Aquino Construction	894,466.14	Bond	AISCI	218095	120 C.D.	45,015.00	Sufficient	2nd LCB
3. Mariano M. Maclang Construction & Development	896,288.76	Bond	AISCI	216002	120 C.D.	45,015.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement/ Repair / Repainting of Multi-Purpose Covered Courts,
Comfort Room & Covered Pathwalk at Brgy. Darangan & Brgy. Palangoy

Sheet : 1 of 1

Date Prepared : 26 July, 2017

Location of Contract: Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,423,737.80

Conference Room

Duration of Project: Sixty eight (68) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corporation	P1,413,994.30	Bond	AISCI	218096	120 C.D.	P71,869.00	Sufficient	1st LCB
2. Trancom Engineering Construction	1,418,043.26	Bond	LIC	136260	120 C.D.	71,869.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement/ Concreting of Roads & Repair / Repainting/Improvement
of Ynares Multi-Purpose Bldg. & Stage at Brgy. Gulod & Brgy. Habagatan

Sheet : 1 of 1
Date Prepared : 26 July, 2017

Location of Contract: Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,278,132.47

Conference Room

Duration of Project: Seventy two (72) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P1,269,475.00	Bond	LIC	136261	120 C.D.	P63,907.00	Sufficient	1st LCB
2. Kit Ubiadas Construction Corporation	1,271,689.59	Bond	AISCI	218097	120 C.D.	63,907.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 10x30m. Ynares Multi-Purpose Covered Court
(Rafter type) at Sta. Ana Elementary School, Brgy. Sta. Ana

Sheet : 1 of 1
Date Prepared : 26 July, 2017

Location of Contract: Taytay, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P2,811,498.64

Conference Room

Duration of Project: One hundred twenty (120) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corporation	P2,800,488.71	Bond	WGC	010954	120 C.D.	P140,575.00	Sufficient	1st LCB
2. Oliver Aquino Construction	2,802,375.71	Bond	LIC	136262	120 C.D.	140,575.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	2,805,265.32	Bond	AISCI	218098	120 C.D.	140,575.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Covered Pathwalk & Installation of Electrical Lighting
System of Ynares Multi-Purpose Covered Court at Brgy. Bagumbong &
Brgy. Pagkalinawan,

Sheet : 1 of 1
Date Prepared : 26 July, 2017

Location of Contract: Jalajala, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Approved Budget for the Contract: P876,996.64

Duration of Project: Sixty 60) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. CSGER Construction Corporation	P865,947.06	Bond	LIC	136263	120 C.D.	P43,850.00	Sufficient	1st LCB
2. JMARC-Q Construction and Supply	870,890.49	Bond	AISCI	216003	120 C.D.	43,850.00	Sufficient	2nd LCB
3. Lansang Construction	872,101.37	Bond	AISCI	218099	120 C.D.	43,850.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Asphalt Overlay (portion) of C. Bautista St., Sitio Puang, Brgy. Sipsipin

Sheet : 1 of 1

Date Prepared : 26 July, 2017

Location of Contract: Jalajala, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,099,910.44

Conference Room

Duration of Project: Thirty two (32) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,090,400.14	Bond	LIC	136264	120 C.D.	P54,996.00	Sufficient	1st LCB
2. JMARC-Q Construction and Supply	1,092,950.86	Bond	WGC	010953	120 C.D.	54,996.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of I-storey Building (Training Center / Fabrication Shop)
at Brgy. San Pedro

Location of Contract: Morong, Rizal

Approved Budget for the Contract: P808,603.12

Duration of Project: Eighty six (86) calendar days

Sheet : 1 of 1

Date Prepared : 26 July, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corporation	P800,593.50	Bond	LIC	136265	120 C.D.	P40,431.00	Sufficient	1st LCB
2. Lansang Construction	803,616.16	Bond	AISCI	218100	120 C.D.	40,431.00	Sufficient	2nd LCB
3. L.D.L. Espiritu Builders and Supply	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Construction of Drainage Canal at Solomon St. , Sitio Butig, Brgy. Bombongan,
 Location of Contract: Morong, Rizal
 Approved Budget for the Contract: P816,001.73
 Duration of Project: Sixty (60) calendar days

Sheet : 1 of 1
 Date Prepared : 26 July, 2017
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
 Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P808,001.59	Bond	LIC	136266	120 C.D.	P40,801.00	Sufficient	1st LCB
2. Camori Builders and Supply	809,923.56	Bond	WGC	012505	120 C.D.	40,801.00	Sufficient	2nd LCB
3. L.D.L. Espiritu Builders and Supply	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 (Sgd) Member
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 (Sgd) Member
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 (Sgd) Provincial Treasurer
 Chairman-BAC

ATTY. ROSELLE RAMILO
 (Sgd) Provincial Legal Officer
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 (Sgd) Provincial Engineer
 Member-BAC

JOSEPH G. CEÑIDOZA
 (Sgd) Provincial Administrator
 Member-BAC

CORAZON B. RAMOS
 (Sgd) OIC- Provincial Budget Office
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting of Paliparan Road I at Sitio
Malindig, Brgy. Hulo

Location of Contract: Pililla, Rizal

Approved Budget for the Contract: P1,272,387.38

Duration of Project: Sixty four (64) calendar days

Sheet : 1 of 1

Date Prepared : 26 July, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Camori Builders and Supply	P1,263,267.31	Bond	LIC	136267	120 C.D.	P63,620.00	Sufficient	1st LCB
2. GKB Builders	1,265,400.06	Bond	WGC	012503	120 C.D.	63,620.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting / Improvement of 17x30m. Ynares Multi-Purpose Covered Court (Rafter type) at Sitio Libis, Brgy. Malaya

Location of Contract: Pililla, Rizal

Approved Budget for the Contract: P996,652.79

Duration of Project: Fifty two (52) calendar days

Sheet : 1 of 1

Date Prepared : 26 July, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. GKB Builders	P988,653.82	Bond	WGC	012502	120 C.D.	P49,833.00	Sufficient	1st LCB
2. Lansang Construction	990,761.60	Bond	LIC	136268	120 C.D.	49,833.00	Sufficient	2nd LCB
3. MVH Construction & General Services	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Rehabilitation / Improvement of Bleacher & Platform of 17x30m. Ynares
Multi-Purpose Covered Court at Brgy. Wawa, Pililla, Rizal

Location of Contract: Pililla, Rizal

Approved Budget for the Contract: P1,108,617.75

Duration of Project: Sixty eight (68) calendar days

Sheet : 1 of 1

Date Prepared : 26 July, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. GKB Builders	P1,105,486.05	Bond	LIC	136269	120 C.D.	P55,431.00	Sufficient	1st LCB
2. MVH Construction & General Services	-	-	-	-	-	-	Insufficient	Disqualified
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Concreting of Manggahan Feeder Road at Brgy. Quisao,

Sheet : 1 of 1

Date Prepared : 26 July, 2017

Location of Contract: Pililla, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,996,378.13

Conference Room

Duration of Project: Sixty eight (68) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JMARC-Q Construction and Supply	P1,986,108.83	Bond	WGC	010945	120 C.D.	P99,819.00	Sufficient	1st LCB
2. Camori Builders and Supply	1,988,281.66	Bond	LIC	136271	120 C.D.	99,819.00	Sufficient	2nd LCB
3. JRD-D2 Enterprises	1,991,371.72	Bond	AISCI	216006	120 C.D.	99,819.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Concreting of Acosta Tower Feeder Road at Brgy. Quisao

Sheet : 1 of 1Date Prepared : 26 July, 2017

Location of Contract: Pililla, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,998,887.63

Conference Room

Duration of Project: Sixty eight (68) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. GKB Builders	P1,990,993.57	Bond	LIC	136272	120 C.D.	P99,945.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corp.	1,991,500.13	Bond	AISCI	216007	120 C.D.	99,945.00	Sufficient	2nd LCB
3. L.D.L. Espiritu Builders and Supply	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Concreting of Road & Construction of Open Lined Canal at
Handicap International Shelter at Ligua, Brgy. Hulo, Pililla, Rizal

Location of Contract: Pililla, Rizal

Approved Budget for the Contract: P1,999,626.71

Duration of Project: Seventy two (72) calendar days

Sheet : 1 of 1

Date Prepared : 26 July, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading Corp.	P1,987,502.52	Bond	AISCI	216008	120 C.D.	P99,982.00	Sufficient	1st LCB
2. L. Eusebio Ace Development Corp.	1,989,208.68	Bond	AISCI	216009	120 C.D.	99,982.00	Sufficient	2nd LCB
3. MVH Construction and General Services	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Faculty Room at Virgilio B. Melendres Memorial
Elementary School, Pililla, Rizal

Sheet : 1 of 1

Date Prepared : 26 July, 2017

Location of Contract: Pililla, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,199,848.72

Conference Room

Duration of Project: Eighty six (86) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lansang Construction	P1,190,845.35	Bond	BF GEN	87872	120 C.D.	P59,993.00	Sufficient	1st LCB
2. GKB Builders	1,194,842.12	Bond	WGC	010947	120 C.D.	59,993.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 15X24M. Ynares Multi-Purpose Covered Court (Rafter type)
at Phase IK-I, Southville 8C, Kasiglahan Village, Brgy. San Jose

Sheet : 1 of 1
Date Prepared : 26 July, 2017
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Location of Contract: Rodriguez, Rizal

Approved Budget for the Contract: P2,878,466.93

Duration of Project: One hundred (100) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P2,867,166.65	Bond	BF GEN	89873	120 C.D.	P143,924.00	Sufficient	1st LCB
2. CSGER Construction Corp.	2,869,314.27	Bond	LIC	136275	120 C.D.	143,924.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction Corp.	2,871,527.53	Bond	WGC	010948	120 C.D.	143,924.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of 17x30m. Ynares Multi-Purpose Covered Court
(Rafter type) at Brgy. Mascap,

Sheet : 1 of 1
Date Prepared : 26 July, 2017

Location of Contract: Rodriguez, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Approved Budget for the Contract: P621,240.39

Duration of Project: Fifty two (52) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. CSGER Construction Corp.	P613,249.22	Bond	BF GEN	87874	120 C.D.	P31,063.00	Sufficient	1st LCB
2. Ale-J Construction and Trading	615,257.68	Bond	AISCI	216010	120 C.D.	31,063.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Perimeter Fence of Open Space & Repair / Rehabilitation
of Water System at San Mateo & Rodriguez, Rizal

Sheet : 1 of 1

Date Prepared : 26 July, 2017

Location of Contract: San Mateo & Rodriguez, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P824,280.65

Conference Room

Duration of Project: Sixty (60) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P816,046.22	Bond	BF GEN	87875	120 C.D.	P41,215.00	Sufficient	1st LCB
2. CSGER Construction Corp.	818,213.48	Bond	WGC	010949	120 C.D.	41,215.00	Sufficient	2nd LCB
3. Ale-J Construction and Trading	819,091.22	Bond	AISCI	216011	120 C.D.	41,215.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Covered Pathwalk at Gen. Licerio Geronimo Memorial National High School, Brgy. Geronimo,
 Location of Contract: Rodriguez, Rizal
 Approved Budget for the Contract: P1,449,500.06
 Duration of Project: Sixty eight (68) calendar days

Sheet : 1 of 1
 Date Prepared : 26 July, 2017
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Ale-J Construction and Trading	P1,441,179.73	Bond	LIC	136278	120 C.D.	P72,476.00	Sufficient	1st LCB
2. CSGER Construction Corp.	1,442,792.61	Bond	BF GEN	87876	120 C.D.	72,476.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 (Sgd) Member
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 (Sgd) Member
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 (Sgd) Provincial Treasurer
 Chairman-BAC

ATTY. ROSELLE RAMILO
 (Sgd) Provincial Legal Officer
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 (Sgd) Provincial Engineer
 Member-BAC

JOSEPH G. CEÑIDOZA
 (Sgd) Provincial Administrator
 Member-BAC

CORAZON B. RAMOS
 (Sgd) OIC- Provincial Budget Office
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 2-units Artesian Well & Installation of Solar LED Streetlights
at Brgy. Burgos & Brgy. San Isidro,

Sheet : 1 of 1

Date Prepared : 26 July, 2017

Location of Contract: Rodriguez, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P762,515.20

Conference Room

Duration of Project: Fifty two (52) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. CSGER Construction Corp.	P754,330.61	Bond	AISCI	216012	120 C.D.	P38,126.00	Sufficient	1st LCB
2. Ale-J Construction and Trading	757,400.77	Bond	WGC	010950	120 C.D.	38,126.00	Sufficient	2nd LCB
3. Lard Builders	756,831.98	Bond	BF GEN	87877	120 C.D.	38,126.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY

Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO

Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD

Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA

Provincial Administrator
Member-BAC

CORAZON B. RAMOS

OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Repair / Repainting of 10x24m. Ynares Multi-Purpose Covered Court (Rafter type) at Ilaya Elementary School, Brgy. Tandang Kutyo

Location of Contract: Tanay, Rizal

Approved Budget for the Contract: P736,749.14

Duration of Project: Sixty (60) calendar days

Sheet : 1 of 1

Date Prepared : 26 July, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. 3MR Builders and Supply	P728,505.53	Bond	LIC	136276	120 C.D.	P36,838.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	730,434.10	Bond	BF GEN	87878	120 C.D.	36,838.00	Sufficient	2nd LCB
3. L. Eusebio Ace Development Corp.	731,713.78	Bond	WGC	010951	120 C.D.	36,838.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 17x30m. Ynares Multi-Purpose Covered Court (Rafter type)
at Balikpapan Village, Brgy. Sampaloc

Location of Contract: Tanay, Rizal

Approved Budget for the Contract: P3,822,352.92

Duration of Project: One Hundred thirty two (132) calendar days

Sheet : 1 of 1

Date Prepared : 26 July, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. L. Eusebio Ace Development Corp.	P3,807,348.53	Bond	LIC	8326	120 C.D.	P191,118.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corp.	3,810,369.41	Bond	LIC	136277	120 C.D.	191,118.00	Sufficient	2nd LCB
3. JRD-D2 Enterprises	3,813,002.96	Bond	WGC	010952	120 C.D.	191,118.00	Sufficient	3rd LCB
4. Kit Ubiadas Construction Corp.	3,816,028.37	Bond	BF GEN	87879	120 C.D.	191,118.00	Sufficient	4th LCB
5. x=x=x=x=x=x=x=x=x=x=x=x=x								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Rehabilitation / Concreting (portion) of Road corner Pantay Road up to
Sitio Talaga, Brgy. Dalig

Location of Contract: Teresa, Rizal

Approved Budget for the Contract: P1,198,823.24

Duration of Project: Sixty eight (68) calendar days

Sheet : 1 of 1

Date Prepared : 26 July, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P1,189,819.72	Bond	PSIC	05113	120 C.D.	P59,942.00	Sufficient	1st LCB
2. 3MR Builders and Supply	1,191,823.08	Bond	AISCI	216013	120 C.D.	59,942.00	Sufficient	2nd LCB
3. x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of fence & Improvement of Ynares Multi-Purpose Covered Court
at Vermont Royale Executive Village, Brgy. Mayamot

Location of Contract: Antipolo City

Approved Budget for the Contract: P1,127,745.50

Duration of Project: Sixty four (64) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 August, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P1,118,436.93	Bond	AISCI	216024	120 C.D.	P56,388.00	Sufficient	1st LCB
2. Gabbrock Const. Phils. Inc.	1,120,638.43	Bond	LIC	136289	120 C.D.	56,388.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Perimeter fence and Landscape at Diagnostic Center,
Sitio Cabading, Brgy. Inarawan, Antipolo City

Location of Contract: Antipolo City

Approved Budget for the Contract: P2,151,868.25

Duration of Project: Eighty (80) Calendar Days

Sheet : 1 of 1
Date Prepared : 24 August, 2017
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Gabbrock Const. Phils. Inc.	P2,140,628.10	Bond	LIC	136290	120 C.D.	P107,594.00	Sufficient	1st LCB
2. Lard Builders	2,142,557.43	Bond	AISCI	216025	120 C.D.	107,594.00	Sufficient	2nd LCB
3. C.S.L. Construction Corp.	2,144,650.39	Bond	WGC	012812	120 C.D.	107,594.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Construction of Drainage & Covered Pathwalk at Antipolo
& Taytay, Rizal

Location of Contract: Antipolo and Taytay, Rizal

Approved Budget for the Contract: P714,951.11

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1
Date Prepared : 24 August, 2017
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corporation	P707,185.53	Bond	AISCI	216026	120 C.D.	P35,748.00	Sufficient	1st LCB
2. GKB Builders	709,889.79	Bond	WGC	012813	120 C.D.	35,748.00	Sufficient	2nd LCB
3. C.P.F. Construction	710,881.91	Bond	LIC	136291	120 C.D.	35,748.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Concrete Reblocking of Road 8 & 12 at Arveemar Homes,
Brgy. San Isidro, Angono, Rizal

Location of Contract: Angono, Rizal

Approved Budget for the Contract: P1,052,810.71

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1
Date Prepared : 24 August, 2017
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P1,043,269.12	Bond	LIC	136292	120 C.D.	P52,641.00	Sufficient	1st LCB
2. Lard Builders	1,045,663.77	Bond	AISCI	216027	120 C.D.	52,641.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting / Improvement of Ynares Multi-Purpose Covered Court
& Ynares Multi-Purpose Building / Rehabilitation & Repainting of Ynares
Outpost & Provision of Hanging Goal at Brgy. San Isidro & Brgy. Kalayaan

Sheet : 1 of 1
Date Prepared : 24 August, 2017

Location of Contract: Angono, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Approved Budget for the Contract: P962,895.94

Duration of Project: Sixty eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P954,803.92	Bond	AISCI	216028	120 C.D.	P48,145.00	Sufficient	1st LCB
2. C.P.F. Construction	956,898.84	Bond	LIC	136293	120 C.D.	48,145.00	Sufficient	2nd LCB
3. CSGER Construction Corp.	957,708.54	Bond	WGC	012814	120 C.D.	48,145.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Repainting of Fence & Construction of 2-seater
Comfort Room at Angono and Binangonan, Rizal

Location of Contract: Angono and Binangonan, Rizal

Approved Budget for the Contract: P852,126.44

Duration of Project: Sixty four (64) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 August, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P844,309.22	Bond	AISCI	216029	120 C.D.	P42,607.00	Sufficient	1st LCB
2. Dukhea Construction	846,107.36	Bond	WGC	012815	120 C.D.	42,607.00	Sufficient	2nd LCB
3. Taluds Enterprises	847,202.52	Bond	LIC	136294	120 C.D.	42,607.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair of Ynares School Building & Improvement/Upgrading /Concreting of
Roads at Brgy. Tagpos, Brgy. Mahabang Parang & Brgy. Tayuman

Sheet : 1 of 1
Date Prepared : 24 August, 2017

Location of Contract: Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P980,472.14

Conference Room

Duration of Project: Sixty eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P972,216.61	Bond	AISCI	216030	120 C.D.	P49,024.00	Sufficient	1st LCB
2. Taluds Enterprises	974,817.37	Bond	LIC	136295	120 C.D.	49,024.00	Sufficient	2nd LCB
3. Marrox Trading and Construction	975,369.10	Bond	WGC	012816	120 C.D.	49,024.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting of Road at Brgy. Gulod

Sheet : 1 of 1

Date Prepared : 24 August, 2017

Location of Contract: Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P555,373.95

Conference Room

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corporation	P550,381.14	Bond	AISCI	216031	120 C.D.	P27,769.00	Sufficient	1st LCB
2. Oliver Aquino Construction	552,042.19	Bond	LIC	136296	120 C.D.	27,769.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of Ynares School Buildings at Darangan Elem. School
Brgy. Darangan, Binangonan, Rizal

Sheet : 1 of 1
Date Prepared : 24 August, 2017

Location of Contract: Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P2,221,054.18

Conference Room

Duration of Project: Seventy two (72) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corporation	P2,208,180.48	Bond	AISCI	216032	120 C.D.	P111,053.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corporation	2,211,506.23	Bond	LIC	136297	120 C.D.	111,053.00	Sufficient	2nd LCB
3. Marrox Trading and Construction	2,216,021.73	Bond	WGC	012817	120 C.D.	111,053.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting with Drainage Canal of Road at
Block 2 & 4, Sitio Sto. Niño, Brgy. Bilibiran, Binangonan, Rizal

Sheet : 1 of 1
Date Prepared : 24 August, 2017

Location of Contract: Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,314,328.17

Conference Room

Duration of Project: Sixty eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Marrox Trading and Construction	P1,300,000.92	Bond	LIC	136298	120 C.D.	P65,717.00	Sufficient	1st LCB
2. Oliver Aquino Construction	1,307,859.62	Bond	AISCI	216033	120 C.D.	65,717.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Stone Masonry Wall of Creek & Concreting of
of Creek Bed (portion) at Brgy. Buhangin, Binangonan, Rizal

Sheet : 1 of 1
Date Prepared : 24 August, 2017

Location of Contract: Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Approved Budget for the Contract: P989,329.16

Duration of Project: Sixty four (64) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corporation	P980,481.35	Bond	AISCI	216034	120 C.D.	P49,467.00	Sufficient	1st LCB
2. Dukhea Construction	982,523.61	Bond	WGC	012818	120 C.D.	49,467.00	Sufficient	2nd LCB
3. Oliver Aquino Construction	982,772.00	Bond	LIC	136299	120 C.D.	49,467.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting / Improvement of 15x24m. Duavit Multi-Purpose Covered Court & Stage at Mahabang Parang Elem. School, Brgy. Mahabang Parang

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P687,184.98

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 August, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mariano M. Maclang Construction & Development	P678,272.43	Bond	LIC	136300	120 C.D.	P34,360.00	Sufficient	1st LCB
2. Oliver Aquino Construction	682,103.02	Bond	AISCI	216035	120 C.D.	34,360.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Repair of Ynares Multi-Purpose Covered Court & Repair /
Repainting of Stage at Brgy. Pag-Asa

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P1,066,033.76

Duration of Project: Sixty four (64) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 August, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Dukhea Construction	P1,056,426.40	Bond	LIC	17301	120 C.D.	P53,302.00	Sufficient	1st LCB
2. Kit Ubiadas Construction Corporation	1,059,966.54	Bond	AISCI	216036	120 C.D.	53,302.00.	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Repainting of Ynares Multi-Purpose Covered Courts / Covered Pathwalk / Stage / Waiting Area & Building at Binangonan and Antipolo City

Location of Contract: Binangonan and Antipolo City

Approved Budget for the Contract: P1,053,556.49

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 August, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corporation	P1,043,889.67	Bond	AISCI	216037	120 C.D.	P52,678.00	Sufficient	1st LCB
2. Dukhea Construction	1,047,540.52	Bond	LIC	17302	120 C.D.	52,678.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting & Construction of Drainage Canal at Finance St.,
UE Village, Brgy. San Isidro, Cainta, Rizal

Location of Contract: Cainta, Rizal

Approved Budget for the Contract: P2,879,942.23

Duration of Project: Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 August, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.S.L. Construction Corp.	P2,869,809.65	Bond	WGC	012819	120 C.D.	P143,998.00	Sufficient	1st LCB
2. Oliver Aquino Construction	2,871,366.84	Bond	AISCI	216038	120 C.D.	143,998.00	Sufficient	2nd LCB
3. CSGER Construction Corp.	2,874,636.09	Bond	LIC	17303	120 C.D.	143,998.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of Ynares Multi-Purpose Covered Court & Drainage System at Brgy. San Andres & Brgy. San Juan

Sheet : 1 of 1
 Date Prepared : 24 August, 2017
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Location of Contract: Cainta, Rizal

Approved Budget for the Contract: P845,311.00

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P836,830.75	Bond	LIC	17304	120 C.D.	P42,266.00	Sufficient	1st LCB
2. Lard Builders	839,385.73	Bond	AISCI	216039	120 C.D.	42,266.00	Sufficient	2nd LCB
3. KRSJ Construction and General Services	840,315.96	Bond	WGC	012820	120 C.D.	42,266.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 (Sgd) Member
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 (Sgd) Member
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 (Sgd) Provincial Treasurer
 Chairman-BAC

ATTY. ROSELLE RAMILO
 (Sgd) Provincial Legal Officer
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 (Sgd) Provincial Engineer
 Member-BAC

JOSEPH G. CEÑIDOZA
 (Sgd) Provincial Administrator
 Member-BAC

CORAZON B. RAMOS
 (Sgd) OIC- Provincial Budget Office
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Stone Masonry Wall for Slope Protection of Creek &
Concrete Reblocking of Road at Cainta & Angono, Rizal

Location of Contract: Cainta and Angono, Rizal

Approved Budget for the Contract: P822,795.85

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1
Date Prepared : 24 August, 2017
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P814,915.88	Bond	AISCI	216040	120 C.D.	P41,140.00	Sufficient	1st LCB
2. KRSJ Construction and General Services	816,226.84	Bond	WGC	012821	120 C.D.	41,140.00	Sufficient	2nd LCB
3. Mariano M. Maclang Construction & Development	818,905.85	Bond	LIC	17305	120 C.D.	41,140.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Installation of Electrical Lighting System of 17x30m. Ynares Multi-Purpose Covered Court & Construction of 2-seater Comfort Room at Phase 6 at Vista Verde Executive Village, Brgy. San Isidro, Cainta, Rizal

Sheet : 1 of 1
Date Prepared : 24 August, 2017

Location of Contract: Cainta, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Approved Budget for the Contract: P573,874.30

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P566,189.93	Bond	LIC	17306	120 C.D.	P28,694.00	Sufficient	1st LCB
2. Lard Builders	568,586.53	Bond	AISCI	216041	120 C.D.	28,694.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Desilting / Cleaning (portion) of Creek & Construction of Drainage Canal
at Brgy. San Isidro & Brgy. San Juan

Sheet : 1 of 1
Date Prepared : 24 August, 2017

Location of Contract: Taytay, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P815,508.95

: Conference Room

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corporation	P807,057.41	Bond	AISCI	216042	120 C.D.	P40,776.00	Sufficient	1st LCB
2. Mariano M. Maclang Construction and Development	809,670.38	Bond	LIC	17307	120 C.D.	40,776.00	Sufficient	2nd LCB
3. KRSJ Construction and General Services	810,691.88	Bond	BF GEN	87880	120 C.D.	40,776.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of Ynares Multi-Purpose Covered Court & Installation
of Electrical Service Entrance of School at Brgy. Tuna & Brgy. Subay

Location of Contract: Cardona, Rizal

Approved Budget for the Contract: P1,131,337.45

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1
Date Prepared : 24 August, 2017
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corporation	P1,122,015.94	Bond	AISCI	216043	120 C.D.	P56,567.00	Sufficient	1st LCB
2. C.P.F. Construction	1,124,933.96	Bond	LIC	17308	120 C.D.	56,567.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 2-storey, 6-rooms Ynares School Building at
Jalajala Elem. School, Brgy. Special District, Jalajala, Rizal

Location of Contract: Jalajala, Rizal

Approved Budget for the Contract: P8,620,545.14

Duration of Project: Two hundred four (204) Calendar Days

Sheet : 1 of 1
Date Prepared : 24 August, 2017
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corporation	P8,601,541.89	Bond	LIC	17309	120 C.D.	P431,028.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corp.	8,605,188.93	Bond	WGC	012802	120 C.D.	431,028.00	Sufficient	2nd LCB
3. Camori Builders and Supply	8,610,097.89	Bond	BF GEN	87881	120 C.D.	431,028.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 1-storey, 2-rooms Ynares School Building at
Caniogan Elem. School, Brgy. CCL, Morong, Rizal

Location of Contract: Morong, Rizal

Approved Budget for the Contract: P2,486,124.48

Duration of Project: One hundred (100) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 August, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Camori Builders and Supply	P2,474,851.49	Bond	LIC	17310	120 C.D.	P124,307.00	Sufficient	1st LCB
2. GKB Builders	2,478,048.11	Bond	BF GEN	87882	120 C.D.	124,307.00	Sufficient	2nd LCB
3. Yakaler Construction and Supplies	2,479,772.90	Bond	WGC	012803	120 C.D.	124,307.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 2-storey, 4-rooms Ynares School Building at
Lagundi Elem. School, Brgy. Lagundi, Morong, Rizal

Location of Contract: Morong, Rizal

Approved Budget for the Contract: P6,412,843.44

Duration of Project: One hundred sixty eight (168) Calendar Days

Sheet : 1 of 1
Date Prepared : 24 August, 2017
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corporation	P6,399,821.09	Bond	LIC	17311	120 C.D.	P320,643.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corp.	6,402,836.70	Bond	WGC	012804	120 C.D.	320,643.00	Sufficient	2nd LCB
3. Yakaler Construction and Supplies	6,395,826.56	Bond	AISCI	216044	120 C.D.	320,643.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 2-storey, 4-rooms Ynares School Building at
Malaya Elem. School, Brgy. Malaya, Pililla, Rizal

Sheet : 1 of 1
Date Prepared : 24 August, 2017

Location of Contract: Pililla, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P6,436,808.01

Conference Room

Duration of Project: One hundred sixty eight (168) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading Corp.	P6,419,710.12	Bond	WGC	012805	120 C.D.	P321,841.00	Sufficient	1st LCB
2. Trancom Engineering Construction	6,423,834.17	Bond	LIC	17312	120 C.D.	321,841.00	Sufficient	2nd LCB
3. PST Construction	6,428,572.32	Bond	AISCI	216045	120 C.D.	321,841.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 2-storey, 8-rooms Ynares School Building at
Pililla Elem. School, Brgy. Bagumbayan, Pililla, Rizal

Location of Contract: Pililla, Rizal

Approved Budget for the Contract: P10,267,548.18

Duration of Project: Two hundred twenty (220) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 August, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading Corp.	P10,242,583.27	Bond	WGC	021806	120 C.D.	P513,378.00	Sufficient	1st LCB
2. Trancom Engineering Construction	10,247,323.12	Bond	LIC	17313	120 C.D.	513,378.00	Sufficient	2nd LCB
3. PST Construction	10,258,967.68	Bond	AISCI	216046	120 C.D.	513,378.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 2-storey, 6-rooms Ynares School Building at
Manhain Elem. School, Brgy. Tandang Kutyo, Tanay, Rizal

Sheet : 1 of 1
Date Prepared : 24 August, 2017
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Location of Contract: Tanay, Rizal

Approved Budget for the Contract: P8,731,798.94

Duration of Project: Two hundred eight (208) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. PST Construction	P8,712,513.68	Bond	AISCI	216047	120 C.D.	P436,590.00	Sufficient	1st LCB
2. Kit Ubiadas Construction Corporation	8,715,633.52	Bond	WGC	012807	120 C.D.	436,590.00	Sufficient	2nd LCB
3. Megastructure Builder and Trading Corp.	8,718,444.76	Bond	WGC	012822	120 C.D.	436,590.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 15x24m. Ynares Multi-Purpose Covered Court (Rafter type)
at Southville 8C, Phase IN-I, Brgy. San Isidro, Rodriguez, Rizal

Sheet : 1 of 1
Date Prepared : 24 August, 2017
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Location of Contract: Rodriguez, Rizal

Approved Budget for the Contract: P2,986,064.88

Duration of Project: One hundred (100) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. CSGER Construction Corp.	P2,972,246.32	Bond	WGC	012833	120 C.D.	P149,304.00	Sufficient	1st LCB
2. Taluds Enterprises	2,975,138.56	Bond	WGC	012808	120 C.D.	149,304.00	Sufficient	2nd LCB
3. Gabbrock Construction Phils. Inc.	2,978,697.59	Bond	AISCI	216048	120 C.D.	149,304.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Rehabilitation / Concreting & Construction of Drainage Canal at Amado
Liamzon St., Brgy. Burgos, Rodriguez, Rizal

Location of Contract: Rodriguez, Rizal

Approved Budget for the Contract: P2,099,999.99

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 August, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P2,089,426.02	Bond	WGC	012809	120 C.D.	P105,000.00	Sufficient	1st LCB
2. CSGER Construction Corporation	2,091,264.43	Bond	BF GEN	87885	120 C.D.	105,000.00	Sufficient	2nd LCB
3. C.S.L. Construction Corp.	2,092,995.84	Bond	WGC	012824	120 C.D.	105,000.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Concreting (portion) of Road leading to Teresa MRF, Brgy. Dalig, Teresa, Rizal

Location of Contract: Teresa, Rizal

Approved Budget for the Contract: P1,742,790.18

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 August, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. KRSJ Construction and General Services	P1,733,843.94	Bond	BF GEN	87883	120 C.D.	P87,140.00	Sufficient	1st LCB
2. Camori Builders and Supply	1,735,806.05	Bond	WGC	012825	120 C.D.	87,140.00	Sufficient	2nd LCB
3. GKB Builders	1,737,751.51	Bond	WGC	012810	120 C.D.	87,140.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of Ynares Multi-Purpose Covered Court & Improvement /
Rehabilitation of Fence of Ynares Multi-Purpose Building at Teresa & Morong, Rizal

Location of Contract: Teresa and Morong, Rizal

Approved Budget for the Contract: P1,042,390.45

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 24 August, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. GKB Builders	P1,033,381.54	Bond	BF GEN	87884	120 C.D.	P52,120.00	Sufficient	1st LCB
2. Yakaler Construction and Supplies	1,037,387.19	Bond	WGC	012811	120 C.D.	52,120.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of 17x30m. Ynares Multi-Purpose Covered Court (Rafter type)
at Purok Logcom, Brgy. Dela Paz,

Location of Contract: Antipolo City

Approved Budget for the Contract: P925,431.95

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1
Date Prepared : 31 August, 2017
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P917,526.22	Bond	AISCI	218751	120 C.D.	P46,272.00	Sufficient	1st LCB
2. PST Construction	919,283.64	Bond	BF GEN	87886	120 C.D.	46,272.00	Sufficient	2nd LCB
3. Oliver Aquino Construction	920,318.47	Bond	LIC	17314	120 C.D.	46,272.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

(Sgd) Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

(Sgd) Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY(Sgd) Provincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**(Sgd) Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**(Sgd) Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**(Sgd) Provincial Administrator
Member-BAC**CORAZON B. RAMOS**(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Drainage System and Concreting of Parking Lot at
Diagnostic Center, Sitio Cabading, Brgy. Inarawan

Location of Contract: Antipolo City

Approved Budget for the Contract: P1,016,054.14

Duration of Project: Seventy two (72)Calendar Days

Sheet : 1 of 1
Date Prepared : 31 August, 2017
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Gabbrock Construction Phils., Inc.	P1,007,287.16	Bond	LIC	17324	120 C.D.	P50,803.00	Sufficient	1st LCB
2. Kit Ubiadas Construction Corp.	1,009,009.08	Bond	AISCI	218752	120 C.D.	50,803.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Construction of Drainage Canal (portion) of C. Bolado St., Brgy. Tatala,
 Location of Contract: Binangonan, Rizal
 Approved Budget for the Contract: P999,205.20
 Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1
 Date Prepared : 31 August, 2017
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
 Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mak-Jams Construction	P990,383.39	Bond	WGC	012839	120 C.D.	P49,961.00	Sufficient	1st LCB
2. Taluds Enterprises	992,260.15	Bond	AISCI	218753	120 C.D.	49,961.00	Sufficient	2nd LCB
3. G. Anore Construction	994,961.55	Bond	LIC	17325	120 C.D.	49,961.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 (Sgd) Member
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 (Sgd) Member
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 (Sgd) Provincial Treasurer
 Chairman-BAC

ATTY. ROSELLE RAMILO
 (Sgd) Provincial Legal Officer
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 (Sgd) Provincial Engineer
 Member-BAC

JOSEPH G. CEÑIDOZA
 (Sgd) Provincial Administrator
 Member-BAC

CORAZON B. RAMOS
 (Sgd) OIC- Provincial Budget Office
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of Ynares School Buildings & Improvement of 10x24m.
Ynares Multi-Purpose Covered Court (Rafter type) at Kaytome-Gulod Elementary
School, Brgy. Kaytome

Sheet : 1 of 1
Date Prepared : 31 August, 2017

Location of Contract: Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Approved Budget for the Contract: P1,207,931.60

Duration of Project: Seventy two (72) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P1,198,886.39	Bond	AISCI	218754	120 C.D.	P60,397.00	Sufficient	1st LCB
2. Mak-Jams Construction	1,200,837.69	Bond	LIC	17326	120 C.D.	60,397.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 17x30m. Ynares Multi-Purpose Covered Court (Rafter type) at
Montevilla Subd., Brgy. Bilibiran,

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P3,880,382.56

Duration of Project: One hundred thirty two (132) Calendar Days

Sheet : 1 of 1

Date Prepared : 31 August, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction, Corp.	P3,866,239.47	Bond	AISCI	218755	120 C.D.	P194,020.00	Sufficient	1st LCB
2. PST Construction	3,869,438.93	Bond	LIC	17327	120 C.D.	194,020.00	Sufficient	2nd LCB
3. Gabbrock Construction, Phils. Inc.	3,875,344.77	Bond	BF GEN	87887	120 C.D.	194,020.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting with Drainage Canal of Roads at Block 3, Sitio
Sto. Niño, Brgy. Bilibiran

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P1,516,396.01

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 31 August, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. G. Anore Construction	P1,503,000.53	Bond	LIC	17328	120 C.D.	P75,820.00	Sufficient	1st LCB
2. Kit Ubiadas Construction, Corp.	1,511,140.41	Bond	AISCI	218756	120 C.D.	75,820.00	Sufficient	2nd LCB
3. M. Del Rosario Construction & Trading	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting / Improvement of Perimeter Fence at Mahabang
Parang National High School, Brgy. Mahabang Parang

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P973,553.77

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 31 August, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P965,326.45	Bond	AISCI	218757	120 C.D.	P48,678.00	Sufficient	1st LCB
2. G. Anore Construction	967,428.06	Bond	LIC	17329	120 C.D.	48,678.00	Sufficient	2nd LCB
3. Mak-Jams Construction	969,837.42	Bond	WGC	012841	120 C.D.	48,678.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Auxiliary Kitchen at Margarito A. Duavit Memorial Hospital (RPHS-Binangonan Annex), Brgy. Darangan

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P2,374,887.04

Duration of Project: Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 31 August, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Gabbrock Construction, Phils. Inc.	P2,364,711.21	Bond	WGC	012842	120 C.D.	P118,745.00	Sufficient	1st LCB
2. Trancom Engineering Construction	2,366,816.97	Bond	LIC	17315	120 C.D.	118,745.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction, Corp.	2,368,826.87	Bond	AISCI	218758	120 C.D.	118,745.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Replacement of Roofing of Ynares Multi-Purpose
Covered Courts at Brgy. San Isidro & Brgy. Sto. Domingo

Location of Contract: Cainta, Rizal

Approved Budget for the Contract: P1,194,224.30

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 31 August, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,185,813.57	Bond	AISCI	218759	120 C.D.	P59,712.00	Sufficient	1st LCB
2. GKB Builders	1,187,131.35	Bond	WGC	012854	120 C.D.	59,712.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of School Building & Construction of Materials
Recovery Facilities (MRF) at Cainta & Taytay, Rizal

Sheet : 1 of 1
Date Prepared : 31 August, 2017

Location of Contract: Cainta and Taytay, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Approved Budget for the Contract: P817,393.94

Duration of Project: Sixty four (64) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Esguerra Construct	P809,397.38	Bond	WGC	012843	120 C.D.	P40,870.00	Sufficient	1st LCB
2. Oliver Aquino Construction	811,075.03	Bond	AISCI	218760	120 C.D.	40,870.00	Sufficient	2nd LCB
3. FLS Construction and Builders	812,434.95	Bond	LIC	17330	120 C.D.	40,870.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 17x30m. Ynares Multi-Purpose Covered Court (Rafter type) at
Vista Verde Executive Village, Phase 3. Brgy. San Isidro,

Location of Contract: Cainta, Rizal

Approved Budget for the Contract: P3,643,485.82

Duration of Project: One hundred twenty eight (128) Calendar Days

Sheet : 1 of 1
Date Prepared : 31 August, 2017
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. PST Construction	P3,628,809.65	Bond	LIC	17321	120 C.D.	P182,175.00	Sufficient	1st LCB
2. Kit Ubiadas Construction Corp.	3,632,230.08	Bond	AISCI	218761	120 C.D.	182,175.00	Sufficient	2nd LCB
3. Gabbrock Construction Phils., Inc.	3,635,722.06	Bond	BF GEN	87528	120 C.D.	182,175.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of School Buildings at St. Anthony Elementary School,
St. Anthony Subd., Brgy. San Juan,

Location of Contract: Cainta, Rizal

Approved Budget for the Contract: P728,622.23

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 31 August, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction and Builders	P720,614.17	Bond	LIC	17331	120 C.D.	P36,432.00	Sufficient	1st LCB
2. Taluds Enterprises	722,638.49	Bond	AISCI	218762	120 C.D.	36,432.00	Sufficient	2nd LCB
3. Esguerra Construct	723,925.08	Bond	WGC	021844	120 C.D.	36,432.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Repainting of 17x30m. Duavit Multi-Purpose Covered Court
(Rafter type) at Youngstown Village, Brgy. San Juan,

Location of Contract: Cainta, Rizal

Approved Budget for the Contract: P905,310.04

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 31 August, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P897,298.74	Bond	AISCI	218763	120 C.D.	P45,266.00	Sufficient	1st LCB
2. FLS Construction and Builders	899,345.28	Bond	LIC	17332	120 C.D.	45,266.00	Sufficient	2nd LCB
3. Esguerra Construct	900,264.50	Bond	WGC	012845	120 C.D.	45,266.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Concreting & Construction of Drainage Canal at E. Rodriguez St.
& portion of A. Bonifacio St., Brgy. Bagumbong

Location of Contract: Jalajala, Rizal

Approved Budget for the Contract: P788,693.64

Duration of Project: Sixty four (64) Calendar Days

Sheet : 1 of 1
Date Prepared : 31 August, 2017
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. GKB Builders	P780,508.44	Bond	AISCI	218764	120 C.D.	P39,435.00	Sufficient	1st LCB
2. Guiyangco Construction and Supply	782,312.42	Bond	WGC	012853	120 C.D.	39,435.00	Sufficient	2nd LCB
3. Pearlcast Construction and Trading	783,655.50	Bond	LIC	17333	120 C.D.	39,435.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting (portion) of Road at Sitio Yapak,
Brgy. Lagundi,
Location of Contract: Morong, Rizal
Approved Budget for the Contract: P999,278.62
Duration of Project: Eighty (80) Calendar Days

Sheet : 1 of 1
Date Prepared : 31 August, 2017
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Guiyangco Construction and Supply	P990,000.09	Bond	LIC	17334	120 C.D.	P49,964.00	Sufficient	1st LCB
2. Pearlcast Construction and Trading	994,259.70	Bond	WGC	021846	120 C.D.	49,964.00	Sufficient	2nd LCB
3. S.B. Soriano Construction	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction / Repair of Covered Pathwalk at Pililla National
High School, Brgy. Bagumbayan

Location of Contract: Pililla, Rizal

Approved Budget for the Contract: P797,830.63

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1
Date Prepared : 31 August, 2017
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Pearlcas Construction and Trading	P789,806.73	Bond	WGC	012847	120 C.D.	P39,892.00	Sufficient	1st LCB
2. MVH Construction and General Services	792,810.39	Bond	AISCI	218777	120 C.D.	39,892.00	Sufficient	2nd LCB
3. S.B. Soriano Construction	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Construction of Ynares Stage at Matagbak Elementary School ,
Sitio Matagbak, Brgy. Bagumbayan

Location of Contract: Pililla, Rizal

Approved Budget for the Contract: P820,751.68

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 31 August, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P812,799.95	Bond	AISCI	218765	120 C.D.	P41,038.00	Sufficient	1st LCB
2. MVH Construction and General Services	814,642.91	Bond	LIC	17336	120 C.D.	41,038.00	Sufficient	2nd LCB
3. St. IVADZ Builders	815,586.65	Bond	WGC	012848	120 C.D.	41,038.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting of Pathwalk at Malaya Elementary School,
Brgy. Malaya

Location of Contract: Pililla, Rizal

Approved Budget for the Contract: P1,195,641.47

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 31 August, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. St. IVADZ Builders	P1,188,362.63	Bond	LIC	17338	120 C.D.	P59,783.00	Sufficient	1st LCB
2. Lard Builders	1,191,564.38	Bond	AISCI	218766	120 C.D.	59,783.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Fence at Niogan Elementary School, Brgy. Niogan

Sheet : 1 of 1

Date Prepared : 31 August, 2017

Location of Contract: Pililla, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,382,331.59

Conference Room

Duration of Project: Sixty eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,373,271.66	Bond	AISCI	218767	120 C.D.	P69,117.00	Sufficient	1st LCB
2. GKB Builders	1,376,338.18	Bond	LIC	17320	120 C.D.	69,117.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Concreting of Portion of Masantol Feeder Road (farm to market road)

Location of Contract: Pililla, Rizal

Approved Budget for the Contract: P699,034.11

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 31 August, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P690,005.22	Bond	LIC	8338	120 C.D.	P34,951.71	Sufficient	1st LCB
2. Guiyangco Construction and Supply	693,045.36	Bond	SICI	03951	120 C.D.	34,952.00	Sufficient	2nd LCB
3. S.B. Soriano Construction	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Comfort Room & Welcome Arc at
Brgy. San Isidro,

Location of Contract: Rodriguez, Rizal

Approved Budget for the Contract: P643,613.52

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 31 August, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. CSGER Construction Corp.	P635,520.74	Bond	LIC	17322	120 C.D.	P32,181.00	Sufficient	1st LCB
2. Lard Builders	637,366.27	Bond	AISCI	218768	120 C.D.	32,181.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of Ynares School Buildings & Ynares Multi-Purpose Covered Court at San Rafael Elementary School, Brgy. San Rafael,

Location of Contract: Rodriguez, Rizal

Approved Budget for the Contract: P1,784,327.75

Duration of Project: Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 31 August, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. CSGER Construction Corp.	P1,774,203.33	Bond	LIC	17316	120 C.D.	P89,217.00	Sufficient	1st LCB
2. San Rafael Builders	1,777,004.00	Bond	WGC	012850	120 C.D.	89,217.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	1,777,192.92	Bond	AISCI	218769	120 C.D.	89,217.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of 17x30m. Ynares Multi-Purpose Covered Court (Arc type)
at Kasiglahan Village, Phase IA, Brgy. San Jose

Location of Contract: Rodriguez, Rizal

Approved Budget for the Contract: P1,117,494.55

Duration of Project: Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 31 August, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. San Rafael Builders	P1,108,355.53	Bond	WGC	012851	120 C.D.	P55,875.00	Sufficient	1st LCB
2. CSGER Construction Corp.	1,111,502.25	Bond	AISCI	218770	120 C.D.	55,875.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting / Improvement of Ynares Multi-Purpose Covered Court
at Brgy. San Jose & Brgy. Manggahan

Location of Contract: Rodriguez, Rizal

Approved Budget for the Contract: P2,186,547.89

Duration of Project: Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 31 August, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P2,175,525.19	Bond	WGC	012855	120 C.D.	P109,328.00	Sufficient	1st LCB
2. CSGER Construction Corp.	2,177,333.31	Bond	LIC	17317	120 C.D.	109,328.00	Sufficient	2nd LCB
3. Mak-Jams Construction	2,179,459.52	Bond	WGC	012852	120 C.D.	109,328.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 2-storey Ynares Multi-Purpose Bldg. at La Mar Village,
Brgy. Guitnang Bayan II,

Location of Contract: San Mateo, Rizal

Approved Budget for the Contract: P2,725,187.47

Duration of Project: One hundred thirty six (136) Calendar Days

Sheet : 1 of 1

Date Prepared : 31 August, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. CSGER Construction Corp.	P2,711,880.09	Bond	AISCI	218772	120 C.D.	P136,260.00	Sufficient	1st LCB
2. San Rafael Builders	2,717,561.80	Bond	LIC	17323	120 C.D.	136,260.00	Sufficient	2nd LCB
3. L. Eusebio Ace Development Corp.	2,717,675.54	Bond	BF GEN	87889	120 C.D.	136,260.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Repair / Repainting of 15x24m. Ynares Multi-Purpose Covered Court (Rafter type) at Dulong Bayan Elementary School, Brgy. Dulong Bayan,

Sheet : 1 of 1
Date Prepared : 31 August, 2017

Location of Contract: San Mateo, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Approved Budget for the Contract: P1,290,474.98

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,281,220.84	Bond	AISCI	218773	120 C.D.	P64,524.00	Sufficient	1st LCB
2. Lard Builders	1,283,374.78	Bond	LIC	17318	120 C.D.	64,524.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of San Mateo Municipal College, Brgy.
Guitnang Bayan II.

Location of Contract: San Mateo, Rizal

Approved Budget for the Contract: P2,031,992.03

Duration of Project: Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 31 August, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mak-Jams Construction	P2,019,221.17	Bond	LIC	17339	120 C.D.	P101,600.00	Sufficient	1st LCB
2. CSGER Construction Corp.	2,021,425.36	Bond	AISCI	218774	120 C.D.	101,600.00	Sufficient	2nd LCB
3. Gabbrock Construction Phils., Inc.	2,023,339.11	Bond	BF GEN	87890	120 C.D.	101,600.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Rehabilitation of Concrete Flooring & Replacement of Basketball Board,
Ring & Net & Improvement / Repair / Repainting of 17x30m. Ynares Multi-
Purpose Covered Court at Teresa and Tanay, Rizal

Sheet : 1 of 1
Date Prepared : 31 August, 2017

Location of Contract: Teresa and Tanay, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Approved Budget for the Contract: P1,235,145.29

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P1,227,919.83	Bond	AISCI	218775	120 C.D.	P61,758.00	Sufficient	1st LCB
2. Yakaler Construction and Supplies	1,229,893.67	Bond	WGC	012856	120 C.D.	61,758.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Ynares Stage & Repair / Repainting of Ynares School
Building at Don Domingo Capistrano Elementary School, Brgy. Plaza Aldea,

Location of Contract: Tanay, Rizal

Approved Budget for the Contract: P1,069,429.06

Duration of Project: Seventy six (76) Calendar Days

Sheet : 1 of 1

Date Prepared : 31 August, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. MVH Construction and General Services	P1,060,066.97	Bond	WGC	012857	120 C.D.	P53,472.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,062,383.70	Bond	AISCI	218780	120 C.D.	53,472.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Stone Masonry for Slope Protection & Construction of Canal
at YES Reformation Complex,

Location of Contract: Tanay, Rizal

Approved Budget for the Contract: P3,387,613.09

Duration of Project: Eighty (80) Calendar Days

Sheet : 1 of 1
Date Prepared : 31 August, 2017
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. L. Eusebio Ace Development Corp.	P3,376,608.71	Bond	AISCI	218779	120 C.D.	P169,381.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	3,379,609.46	Bond	LIC	17319	120 C.D.	169,381.00	Sufficient	2nd LCB
3. Yakaler Construction and Supplies	3,380,937.60	Bond	AISCI	218776	120 C.D.	169,381.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Rehabilitation and Improvement and Asphalt Overlay of Morong Bombongan
Road, Brgy. Bombongan, Morong, Rizal

Sheet : 1 of 1
Date Prepared : 02 October, 2017

Location of Contract: Morong, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P22,161,066.00

Conference Room

Duration of Project: Two hundred forty (240) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AINA Construction	P22,134,780.35	Bond	WGC	012826	120 C.D.	P1,108,054.00	Sufficient	1st LCB
2. ANROL Construction	22,142,841.04	Bond	AISCI	216049	120 C.D.	1,108,054.00	Sufficient	2nd LCB
3. J.C. Uyecio Construction & Development Co.	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Asphalt Overlay & Concrete Reblocking of Morong - San Guillermo Road,
Brgy. San Guillermo, Morong, Rizal

Location of Contract: Morong, Rizal

Approved Budget for the Contract: P16,775,639.00

Duration of Project: One hundred fifty (150) Calendar Days

Sheet : 1 of 1

Date Prepared : 02 October, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AINA Construction	P16,750,632.74	Bond	WGC	012894	120 C.D.	P838,782.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	16,757,359.64	Bond	AISCI	216050	120 C.D.	838,782.00	Sufficient	2nd LCB
3. J.C. Uyecio Construction & Dev't. Co.	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Asphalt Overlay of Morong - Lagundi Road, Brgy. Lagundi, Morong, Rizal

Sheet : 1 of 1

Date Prepared : 02 October, 2017

Location of Contract: Morong, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P7,338,131.00

Conference Room

Duration of Project: Seventy five (75) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P7,319,114.03	Bond	AISCI	218782	120 C.D.	P366,907.00	Sufficient	1st LCB
2. ANROL Construction	7,322,554.89	Bond	LIC	17341	120 C.D.	366,907.00	Sufficient	2nd LCB
3. AINA Construction	7,324,613.54	Bond	WGC	012895	120 C.D.	366,907.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Asphalt Overlay & Concrete Reblocking of Hunters ROTC Road
Brgy. San Juan, Cainta, Rizal

Location of Contract: Cainta, Rizal

Approved Budget for the Contract: P4,196,186.00

Duration of Project: Seventy five (75) Calendar Days

Sheet : 1 of 1

Date Prepared : 02 October, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. ANROL Construction	P4,176,971.90	Bond	LIC	17342	120 C.D.	P209,810.00	Sufficient	1st LCB
2. AINA Construction	4,184,088.63	Bond	WGC	012896	120 C.D.	209,810.00	Sufficient	2nd LCB
3. JRD-D2 Enterprises	4,186,864.38	Bond	AISCI	17314	120 C.D.	209,810.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Asphalt Overlay / Patching of E. Rodriguez Avenue,
Brgy. San Isidro, Taytay, Rizal

Location of Contract: Taytay, Rizal

Approved Budget for the Contract: P3,565,917.00

Duration of Project: Sixty (60) Calendar Days

Sheet : 1 of 1
Date Prepared : 02 October, 2017
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P3,553,687.52	Bond	AISCI	218784	120 C.D.	P178,296.00	Sufficient	1st LCB
2. San Igmadio Builders, Inc.	3,555,780.09	Bond	WGC	012897	120 C.D.	178,296.00	Sufficient	2nd LCB
3. PST Construction	3,557,746.16	Bond	LIC	17314	120 C.D.	178,296.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Asphalt Overlay of L. Wood Street Brgy. San Isidro &
Brgy. Dolores, Taytay, Rizal

Sheet : 1 of 1

Date Prepared : 02 October, 2017

Location of Contract: Taytay, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P8,234,864.00

Conference Room

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P8,215,827.44	Bond	AISCI	218785	120 C.D.	P411,744.00	Sufficient	1st LCB
2. San Igmedio Builders, Inc.	8,218,071.18	Bond	WGC	012898	120 C.D.	411,744.00	Sufficient	2nd LCB
3. AINA Construction	8,221,454.03	Bond	LIC	17346	120 C.D.	411,744.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Asphalt Overlay of Road Around Binangonan Public Market
Brgy. Libid, Binangonan, Rizal

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P1,805,915.00

Duration of Project: Forty five (45) Calendar Days

Sheet : 1 of 1

Date Prepared : 02 October, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,795,515.74	Bond	AISCI	218786	120 C.D.	P90,296.00	Sufficient	1st LCB
2. Kit Ubiadas Construction Corp.	1,798,451.75	Bond	LIC	17347	120 C.D.	90,296.00	Sufficient	2nd LCB
3. Oliver Aquino Construction	1,801,637.89	Bond	WGC	012899	120 C.D.	90,296.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Concreting with Drainage Canal of San Mateo Public
Market Road, San Mateo, Rizal

Sheet : 1 of 1

Date Prepared : 02 October, 2017

Location of Contract: San Mateo, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P2,563,772.00

Conference Room

Duration of Project: Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. San Igmedio Builders, Inc.	P2,553,114.66	Bond	WGC	012900	120 C.D.	P128,189.00	Sufficient	1st LCB
2. Lard Builders	2,555,481.44	Bond	AISCI	218787	120 C.D.	128,189.00	Sufficient	2nd LCB
3. GKB Builders	2,557,633.95	Bond	LIC	17348	120 C.D.	128,189.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Ynares Stage & 2-seater Comfort Room at Fatima Village, Brgy. San Isidro, Antipolo City

Location of Contract: Antipolo City

Approved Budget for the Contract: P1,172,379.16

Duration of Project: Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 02 October, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. T. Reyes Construction	P1,163,445.45	Bond	LIC	17350	120 C.D.	P58,619.00	Sufficient	1st LCB
2. Oliver Aquino Construction	1,165,037.56	Bond	AISCI	218789	120 C.D.	58,619.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Ynares Stage & 2-seater Comfort Room, Fence and Repair of 17x30m. Ynares Multi-Purpose Covered Court (Rafter type) at Sitio Phase II-A, Bagong Nayon II, Brgy. San Isidro, Antipolo City

Sheet : 1 of 1
Date Prepared : 02 October, 2017

Location of Contract: Antipolo City

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Approved Budget for the Contract: P1,175,789.72

Duration of Project: Eighty (80) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. PST Construction	P1,166,685.42	Bond	AISCI	218790	120 C.D.	P58,790.00	Sufficient	1st LCB
2. T. Reyes Construction	1,168,369.00	Bond	LIC	17371	120 C.D.	58,790.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of Tennis Court / Ynares Multi-Purpose Bldg., Construction of Comfort Room, Repair / Repainting / Improvement of Ynares Multi-Purpose Bldg. at Brgy. San Isidro, Angono, Rizal

Sheet : 1 of 1
Date Prepared : 02 October, 2017

Location of Contract: Angono, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Approved Budget for the Contract: P1,106,658.48

Duration of Project: Eighty (80) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P1,097,628.01	Bond	AISCI	218791	120 C.D.	P55,333.00	Sufficient	1st LCB
2. T. Reyes Construction	1,099,425.94	Bond	LIC	17372	120 C.D.	55,333.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Ynares Stage at Grandvalley Subd., Phase 4, Brgy.
Mahabang Parang, Angono, Rizal

Sheet : 1 of 1
Date Prepared : 02 October, 2017
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Location of Contract: Angono, Rizal
Approved Budget for the Contract: P1,041,202.77
Duration of Project: Seventy six (76) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P1,033,200.66	Bond	AISCI	218792	120 C.D.	P52,061.00	Sufficient	1st LCB
2. PST Construction	1,035,165.98	Bond	LIC	17373	120 C.D.	52,061.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting of Road Lot 13-B with Drainage Canal at
Samahang Maralita Riverside, Brgy. San Vicente,

Location of Contract: Angono, Rizal

Approved Budget for the Contract: P781,870.50

Duration of Project: Sixty four (64) Calendar Days

Sheet : 1 of 1

Date Prepared : 02 October, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P772,202.71	Bond	AISCI	218793	120 C.D.	P39,094.00	Sufficient	1st LCB
2. M. Del Rosario Construction and Trading	775,916.48	Bond	WGC	012902	120 C.D.	39,094.00	Sufficient	2nd LCB
3. Taluds Enterprises	776,870.66	Bond	LIC	17374	120 C.D.	39,094.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 2-storey Ynares Multi-Purpose Bldg. at Duraville Phase I,
Brgy. Mahabang Parang

Location of Contract: Angono, Rizal

Approved Budget for the Contract: P2,778,774.69

Duration of Project: One hundred thirty six (136) Calendar Days

Sheet : 1 of 1

Date Prepared : 02 October, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P2,768,752.76	Bond	AISCI	218794	120 C.D.	P138,939.00	Sufficient	1st LCB
2. PST Construction	2,771,308.46	Bond	LIC	17375	120 C.D.	138,939.00	Sufficient	2nd LCB
3. M. Del Rosario Construction and Trading	2,771,379.87	Bond	WGC	012903	120 C.D.	138,939.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Construction of 2-storey Ynares Multi-Purpose Bldg. & Repair / Repainting /
Improvement of 1-storey Ynares Multi-Purpose Bldg. (Daycare Center) at

Location of Contract: Brgy. San Carlos, Binangonan, Rizal

Approved Budget for the Contract: P1,323,057.21

Duration of Project: Eighty six (86) Calendar days

Sheet : 1 of 1

Date Prepared : 02 October, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. M. Del Rosario Construction and Trading	P1,315,025.77	Bond	LIC	17376	120 C.D.	P66,153.00	Sufficient	1st LCB
2. Oliver Aquino Construction	1,316,461.77	Bond	AISCI	218795	120 C.D.	66,153.00	Sufficient	2nd LCB
3.								
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of Ynares Multi-Purpose Covered Court & Repair / Repainting
Improvement of 1-storey Barangay Hall at Binangonan & Cardona, Rizal

Location of Contract: Binangonan and Cardona, Rizal

Approved Budget for the Contract: P1,033,478.30

Duration of Project: Seventy two (72) Calendar days

Sheet : 1 of 1

Date Prepared : 02 October, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P1,024,379.87	Bond	AISCI	218796	120 C.D.	P51,674.00	Sufficient	1st LCB
2. Mak-Jams Construction	1,026,519.24	Bond	LIC	17377	120 C.D.	51,674.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of Ynares Multi-Purpose Covered Court & Repair / Repainting
of Multi-Purpose Bldg. at Brgy. Tatala & Brgy. Limbon-Limbon

Sheet : 1 of 1

Date Prepared : 02 October, 2017

Location of Contract: Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,005,024.99

Conference Room

Duration of Project: Sixty four (64) Calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P995,083.29	Bond	AISCI	218797	120 C.D.	P50,252.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corp.	998,182.81	Bond	LIC	17378	120 C.D.	50,252.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting with Drainage Canal of Membrebe Streets
at Brgy. Macamot

Sheet : 1 of 1
Date Prepared : 02 October, 2017

Location of Contract: Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,314,095.38

Conference Room

Duration of Project: Seventy two (72) Calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P1,305,204.80	Bond	AISCI	218798	120 C.D.	P65,705.00	Sufficient	1st LCB
2. C.P.F. Construction	1,308,180.90	Bond	LIC	17379	120 C.D.	65,705.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of Various School Buildings & Ynares Multi-Purpose Building at Bilibiran Elementary School, Brgy. Bilibiran

Sheet : 1 of 1
Date Prepared : 02 October, 2017

Location of Contract: Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P1,199,243.37

Conference Room

Duration of Project: Eighty (80) Calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P1,186,650.03	Bond	AISCI	218799	120 C.D.	P59,963.00	Sufficient	1st LCB
2. C.P.F. Construction	1,190,997.16	Bond	LIC	17380	120 C.D.	59,963.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of 2-units Artesian Well at Brgy. Habagatan

Sheet : 1 of 1

Date Prepared : 02 October, 2017

Location of Contract: Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P474,131.40

Conference Room

Duration of Project: Fifty two (52) Calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction Corp.	P466,329.92	Bond	WGC	012904	120 C.D.	P23,707.00	Sufficient	1st LCB
2. Taluds Enterprises	468,503.88	Bond	SICI	03961	120 C.D.	23,707.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Concreting with Drainage Canal at Tating St., Sitio Halang, Brgy. Macamot

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: P442,849.42

Duration of Project: Fifty two (52) Calendar days

Sheet : 1 of 1
 Date Prepared : 02 October, 2017
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading Corp.	P434,025.01	Bond	SICI	03960	120 C.D.	P22,143.00	Sufficient	1st LCB
2. C.P.F. Construction	438,420.95	Bond	WGC	012905	120 C.D.	22,143.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 (Sgd) Member
 BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 (Sgd) Member
 BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 (Sgd) Provincial Treasurer
 Chairman-BAC

ATTY. ROSELLE RAMILO
 (Sgd) Provincial Legal Officer
 Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 (Sgd) Provincial Engineer
 Member-BAC

JOSEPH G. CEÑIDOZA
 (Sgd) Provincial Administrator
 Member-BAC

CORAZON B. RAMOS
 (Sgd) OIC- Provincial Budget Office
 Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Concrete Bleacher / Repair & Termite Treatment of
Ynares School Bldg. at Cainta & Taytay, Rizal

Sheet : 1 of 1

Date Prepared : 02 October, 2017

Location of Contract: Cainta and Taytay, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P738,319.26

Conference Room

Duration of Project: Sixty four (64) Calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P730,510.26	Bond	SICI	03959	120 C.D.	P36,916.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corp.	732,316.45	Bond	WGC	012906	120 C.D.	36,916.00	Sufficient	2nd LCB
3. Yakaler Construction & Supplies	734,327.83	Bond	LIC	17386	120 C.D.	36,916.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting / Improvement of I-storey Ynares Multi-Purpose Building
(Brgy. Hall & Daycare Center) at Brgy. Real, Cardona, Rizal

Location of Contract: Cardona, Rizal

Approved Budget for the Contract: P476,178.97

Duration of Project: Sixty (60) Calendar days

Sheet : 1 of 1

Date Prepared : 02 October, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. GKB Builders	P468,237.16	Bond	WGC	012907	120 C.D.	P23,809.00	Sufficient	1st LCB
2. J.G. Nora Builders	471,193.11	Bond	SICI	03958	120 C.D.	23,809.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Perimeter Fence & Repair / Repainting of Fence at
Brgy. Lambac & Brgy. Malanggam - Calubacan,

Location of Contract: Cardona, Rizal

Approved Budget for the Contract: P1,197,303.18

Duration of Project: Sixty eight (68) Calendar days

Sheet : 1 of 1

Date Prepared : 02 October, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. J.G. Nora Builders	P1,188,190.73	Bond	SICI	03957	120 C.D.	P59,866.00	Sufficient	1st LCB
2. Mak-Jams Construction	1,190,624.71	Bond	WGC	012908	120 C.D.	59,866.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO

Member

BAC-TWG for Civil Works

ENGR. DANILO P. SISON

Member

BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETYProvincial Treasurer
Chairman-BAC**ATTY. ROSELLE RAMILO**Provincial Legal Officer
Vice Chairman-BAC**ENGR. LUISITO G. MUNSOD**Provincial Engineer
Member-BAC**JOSEPH G. CEÑIDOZA**Provincial Administrator
Member-BAC**CORAZON B. RAMOS**OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Rehabilitation / Concreting with Drainage Canal of Alley 46 & 47
at Habitat Ynares Village, Brgy. Pinugay

Location of Contract: Baras, Rizal

Approved Budget for the Contract: P738,940.77

Duration of Project: Sixty eight (68) Calendar days

Sheet : 1 of 1
Date Prepared : 02 October, 2017
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. PST Construction	P730,181.13	Bond	LIC	17384	120 C.D.	P36,948.00	Sufficient	1st LCB
2. Lard Builders	732,461.72	Bond	WGC	012909	120 C.D.	36,948.00	Sufficient	2nd LCB
3. J.G. Nora Builders	734,838.08	Bond	SICI	03956	120 C.D.	36,948.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Repair / Repainting of Ynares School Building at Jalajala Elementary School, Brgy. Special District

Sheet : 1 of 1
Date Prepared : 02 October, 2017

Location of Contract: Jalajala, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Approved Budget for the Contract: P840,939.27

Duration of Project: Sixty eight (68) Calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. MVH Construction and General Services	P832,935.62	Bond	AISCI	218800	120 C.D.	P42,047.00	Sufficient	1st LCB
2. J.G. Nora Builders	834,962.38	Bond	LIC	17381	120 C.D.	42,047.00	Sufficient	2nd LCB
3. Yakaler Construction and Supplies	836,004.23	Bond	WGC	012910	120 C.D.	42,047.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Single Barrel Box Culvert at Tantiongco St.,
Sitio Tanawan, Brgy. San Guillermo

Location of Contract: Morong, Rizal

Approved Budget for the Contract: P463,048.49

Duration of Project: Sixty four (64) Calendar days

Sheet : 1 of 1

Date Prepared : 02 October, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. GKB Builders	P456,074.52	Bond	WGC	012911	120 C.D.	P23,153.00	Sufficient	1st LCB
2. MVH Construction and General Services	458,351.12	Bond	SICI	03955	120 C.D.	23,153.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID: Construction of Covered Pathwalk at Pililla Elementary School-Central,
Brgy. Bagumbayan,

Location of Contract: Pililla, Rizal

Approved Budget for the Contract: P1,211,201.77

Duration of Project: Sixty four (64) Calendar days

Sheet : 1 of 1

Date Prepared : 02 October, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P1,206,026.45	Bond	WGC	012912	120 C.D.	P60,561.00	Sufficient	1st LCB
2. MVH Construction and General Services	1,206,101.16	Bond	AISCI	218901	120 C.D.	60,561.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement / Repair / Repainting / Repair of 15x24m. Ynares Multi-Purpose Covered Court (Rafter type) at San Jose National High School, Brgy. San Jose

Location of Contract: Rodriguez, Rizal

Approved Budget for the Contract: P818,403.51

Duration of Project: Sixty (60 Calendar days)

Sheet : 1 of 1

Date Prepared : 02 October, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mak-Jams Construction	P810,263.02	Bond	LIC	17382	120 C.D.	P40,921.00	Sufficient	1st LCB
2. Lard Builders	812,245.88	Bond	AISCI	218902	120 C.D.	40,921.00	Sufficient	2nd LCB
3. GKB Builders	813,185.30	Bond	SICI	03954	120 C.D.	40,921.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Concreting with Drainage Canal of Saint Ferdinand St., Townsite Subd.,
Purok 2, Brgy.Sampaloc,

Sheet : 1 of 1
Date Prepared : 02 October, 2017

Location of Contract: Tanay, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract: P474,379.64

Conference Room

Duration of Project: Sixty (60) Calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. GKB Builders	P467,332.99	Bond	SICI	03953	120 C.D.	P23,719.00	Sufficient	1st LCB
2. Yakaler Construction and Supplies	469,639.63	Bond	AISCI	218903	120 C.D.	23,719.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Improvement of Ynares Multi-Purpose Covered Court & Repair /
Repainting of Ynares Waiting Shed at Morong & Pililla, Rizal

Location of Contract: Morong and Pililla, Rizal

Approved Budget for the Contract: P596,250.13

Duration of Project: Sixty (60) Calendar days

Sheet : 1 of 1

Date Prepared : 02 October, 2017

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Yakaler Construction and Supplies	P588,265.69	Bond	AISCI	218904	120 C.D.	P29,813.00	Sufficient	1st LCB
2. Kit Ubiadas Construction Corp.	590,179.08	Bond	SICI	03952	120 C.D.	29,813.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Playground with Children's Facilities & Repainting of Fence & Improvement/Repair/Repainting of Ynares Multi-Purpose Bldg. at Brgy. May-Iba & Brgy. San Roque

Sheet : 1 of 1
Date Prepared : 02 October, 2017

Location of Contract: Teresa, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Approved Budget for the Contract: P973,421.65

Duration of Project: Sixty four (64) Calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Yakaler Construction and Supplies	P965,420.87	Bond	AISCI	218905	120 C.D.	P48,672.00	Sufficient	1st LCB
2. Kit Ubiadas Construction Corp.	967,888.37	Bond	LIC	17383	120 C.D.	48,672.00	Sufficient	2nd LCB
3. GKB Builders	968,472.11	Bond	LIC	17385	120 C.D.	48,672.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
(Sgd) Member
BAC-TWG for Civil Works

ENGR. DANILO P. SISON
(Sgd) Member
BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
(Sgd) Provincial Treasurer
Chairman-BAC

ATTY. ROSELLE RAMILO
(Sgd) Provincial Legal Officer
Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
(Sgd) Provincial Engineer
Member-BAC

JOSEPH G. CEÑIDOZA
(Sgd) Provincial Administrator
Member-BAC

CORAZON B. RAMOS
(Sgd) OIC- Provincial Budget Office
Member-BAC