

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Riprapping (portion) of Creek damaged by Southwest Monsoon Habagat and Typhoon Maring  
 at Sitio Kabisig, Brgy. San Jose, Antipolo, Rizal

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P641,544.37

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 November, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Rachki Enterprises	P634,000.73	Bond	TPISC	79611	120 C.D.	P32,077.22	Sufficient	1st LCB
2. A. L. Cruz Design & Builders Construction	636,564.36	Bond	BF GEN	6405	120 C.D.	32,077.22	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
 Assistant Provincial Legal Officer  
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
 Provincial Engineer  
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
 Provincial Administrator  
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
 Prov'l. Gov't. Dep't. Head-PGSO  
 Member-BAC

(Sgd)PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

(Sgd) EUGENE P. DURUSAN  
 Prov'l. Gov't. Dep't Head-HRMO  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Rehab. of Riprap at Creek near Road 31-B, Blk.49 damaged by Southwest Monsoon  
Habagat and Typhoon Maring, Cogeo Village, Brgy. Bagong Nayon

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P814,298.48

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 November, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction & Builders	P806,250.76	Bond	MGAC	13091	120 C.D.	P40,714.92	Sufficient	1st LCB
2. Rachki Enterprises	808,326.40	Bond	TPISC	79612	120 C.D.	40,714.92	Sufficient	2nd LCB
3. A.L. Cruz Design & Builders Construction	809,293.91	Bond	BF GEN	64606	120 C.D.	40,714.92	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Riprapping (portion) of Monang Creek damaged by Southwest Monsoon Habagat and Typhoon  
 Maring at Purok Sumulong, BN-II, Brgy. Dela Paz

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,188,989.91

Duration of Project : Fifty Two (52) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 November, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.L. Cruz Design & Builders Construction	P1,180,952.05	Bond	BF GEN	64607	120 C.D.	P59,449.49	Sufficient	1st LCB
2. FLS Construction & Builders	1,183,895.96	Bond	PHILFIRE	04997	120 C.D.	59,449.49	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO (Sgd)ENGR. LUISITO G. MUNSOD (Sgd)RUSSEL GUILLER C. YNARES (Sgd)PONCIANO CHITO ESTACIO (Sgd)PRISCILLA R. PADUA (Sgd) EUGENE P. DURUSAN  
 Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Prov'l. Gov't. Dep't. Head-PGSO Provincial Budget Officer Prov'l. Gov't. Dep't Head-HRMO  
 Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC Member-BAC Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Riprapping (portion) of Padilla Creek damaged by Southwest Monsoon Habagat and Typhoon  
Maring at Bagong Nayon II, Brgy. San Isidro,

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P3,294,597.61

Duration of Project : Ninety (90) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 November, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. F.G. Santiago Construction	P3,284,568.29	Bond	LIC	5166	120 C.D.	P164,729.88	Sufficient	1st LCB
2. JRD-D2 Enterprises	3,286,343.70	Bond	MGAC	13085	120 C.D.	164,729.88	Sufficient	2nd LCB
3. Kit Ubiadas Construction	3,287,595.52	Bond	CGAC	26319	120 C.D.	164,729.88	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Rehab./ Riprapping (portion) of Creek damaged by Southwest Monsoon Habagat and Typhoon Maring at Binhi / Exodus, Brgy. San Vicente,

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P762,710.00

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 November 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P754,793.44	Bond	CGAC	26314	120 C.D.	P38,135.50	Sufficient	1st LCB
2. Rachki Enterprises	756,253.53	Bond	TPISC	79613	120 C.D.	38,135.50	Sufficient	2nd LCB
3. F.G. Santiago Construction	757,658.88	Bond	LIC	5167	120 C.D.	38,135.50	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Rehab./ Riprapping of Creek damaged by Southwest Monsoon Habagat and Typhoon Maring at Brgy. San Vicente and Brgy. Sto. Niño

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P1,300,110.88

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 November, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AHA Construction & Builders	P1,290,053.32	Bond	TPISC	79606	120 C.D.	P65,005.54	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,292,045.69	Bond	CGAC	26330	120 C.D.	65,005.54	Sufficient	2nd LCB
3. M. Del Rosario Construction & Trading	1,294,845.24	Bond	BF GEN	64609	120 C.D.	65,005.54	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of Ynares Multi-Purpose Buildings / Covered Court and Perimeter Fence  
damaged by Southwest Monsoon Habagat and Typhoon Maring at Brgy. Poblacion Ibaba

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P980,731.35

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 November, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction & Builders	P973,062.69	Bond	MGAC	13092	120 C.D.	P49,036.57	Sufficient	1st LCB
2. A.L. Cruz Design & Builders Construction	974,645.74	Bond	BF GEN	64608	120 C.D.	49,036.57	Sufficient	2nd LCB
3. AHA Construction & Builders	976,139.78	Bond	TPISC	79608	120 C.D.	49,036.57	Sufficient	3rd LCB
4. xx=xx=xx=xx=xx=xx=xx=xx=xx=xx								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of Various Ynares School Bldgs. damaged by Southwest Monsoon  
 Habagat and Typhoon Maring at Carlos "Botong" V. Francisco Mem. National High School

Location of Contract : Brgy. Mahabang Parang, Angono, Rizal

Approved Budget for the Contract : P1,032,051.42

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 November, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,025,544.08	Bond	CGAC	26315	120 C.D.	P51,602.57	Sufficient	1st LCB
2. AHA Construction & Builders	1,027,067.28	Bond	PHILFIRE	04999	120 C.D.	51,602.57	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
 Assistant Provincial Legal Officer  
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
 Provincial Engineer  
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
 Provincial Administrator  
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
 Prov'l. Gov't. Dep't. Head-PGSO  
 Member-BAC

(Sgd)PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

(Sgd) EUGENE P. DURUSAN  
 Prov'l. Gov't.Dep't Head-HRMO  
 Member-BAC



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of Various Ynares Bldgs. damaged by Southwest Monsoon Habagat and Typhoon Maring at Angono National High School, Brgy. Kalayaan

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P3,372,242.67

Duration of Project : Eighty Eight (88) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 November, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P3,363,719.67	Bond	CGAC	26316	120 C.D.	P168,612.13	Sufficient	1st LCB
2. FLS Construction & Builders	3,365,851.27	Bond	PHILFIRE	04505	120 C.D.	168,612.13	Sufficient	2nd LCB
3. JRD-D2 Enterprises	3,367,839.85	Bond	MGAC	13086	120 C.D.	168,612.13	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : R riprapping of Creek at Santos Compound, Purok 2 at Brgy. Tatala

Sheet : 1 of 1

Location of Contract : Binangonan, Rizal

Date Prepared : 11 November, 2013

Approved Budget for the Contract : P1,571,964.25

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Fifty Two (52) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. M. Del Rosario Construction and Trading	P1,562,026.68	Bond	BF GEN	64610	120 C.D.	P78,598.21	Sufficient	1st LCB
2. AHA Construction & Builders	1,563,766.23	Bond	TPISC	79609	120 C.D.	78,598.21	Sufficient	2nd LCB
3. FLS Construction & Builders	1,564,837.60	Bond	PHILFIRE	04504	120 C.D.	78,598.21	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC(Sgd)ENGR. LUISITO G. MUNSON  
Provincial Engineer  
Member-BAC(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : R riprapping (portion) of Creek at Brgy. Kinagatan

Sheet : 1 of 1

Location of Contract : Binangonan, Rizal

Date Prepared : 11 November, 2013

Approved Budget for the Contract : P1,479,735.23

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Fifty Six (56) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AHA Construction & Builders	P1,470,892.00	Bond	TPISC	79607	120 C.D.	P73,986.76	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,473,800.28	Bond	CGAC	26321	120 C.D.	73,986.76	Sufficient	2nd LCB
3. M. Del Rosario Construction & Trading	1,474,745.84	Bond	BF GEN	64611	120 C.D.	73,986.76	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO (Sgd)ENGR. LUISITO G. MUNSOD (Sgd)RUSSEL GUILLER C. YNARES (Sgd)PONCIANO CHITO ESTACIO (Sgd)PRISCILLA R. PADUA (Sgd) EUGENE P. DURUSAN  
 Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Prov'l. Gov't. Dep't. Head-PGSO Provincial Budget Officer Prov'l. Gov't. Dep't Head-HRMO  
 Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Riprapping portion of Creek damaged by Southwest Monsoon Habagat and Typhoon Maring  
 at Purok 2, Brgy. Ginoong Sanay,  
 Location of Contract : Binangonan, Rizal  
 Approved Budget for the Contract : P1,190,860.88  
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 11 November, 2013  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,181,801.76	Bond	CGAC	26317	120 C.D.	P59,543.04	Sufficient	1st LCB
2. AHA Construction & Builders	1,184,053.17	Bond	TPISC	79610	120 C.D.	59,543.04	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
 Assistant Provincial Legal Officer  
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
 Provincial Engineer  
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
 Provincial Administrator  
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
 Prov'l. Gov't. Dep't. Head-PGSO  
 Member-BAC

(Sgd)PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

(Sgd) EUGENE P. DURUSAN  
 Prov'l. Gov't. Dep't Head-HRMO  
 Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of Ynares School Bldg.damaged by Southwest Monsoon Habagat and Typhoon Maring at Brgy. San Isidro and Brgy. San Juan

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P1,114,686.57

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 November, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction and Supply	P1,105,590.57	Bond	LIC	5177	120 C.D.	P55,734.33	Sufficient	1st LCB
2. AHA Construction & Builders	1,107,612.78	Bond	PHILFIRE	04500	120 C.D.	55,734.33	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Rehabilitation of Riprap damaged by Southwest Monsoon Habagat and Typhoon Maring at  
Bangiad Creek, Brgy. San Juan,

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P1,119,838.49

Duration of Project : Fifty Two (52) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 November, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,110,913.92	Bond	MGAC	13079	120 C.D.	P55,991.92	Sufficient	1st LCB
2. Cager Construction & Supply	1,112,850.73	Bond	LIC	5173	120 C.D.	55,991.92	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of Various Ynares School Bldgs. damaged by Southwest Monsoon  
Habagat and Typhoon Maring at San Isidro Elem. School, Brgy. San Isidro

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P2,227,775.77

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 November, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P2,219,537.37	Bond	CGA C	26318	120 C.D.	P111,388.79	Sufficient	1st LCB
2. JRD-D2 Enterprises	2,220,700.28	Bond	MGAC	13087	120 C.D.	111,388.79	Sufficient	2nd LCB
3. F.G. Santiago Construction	2,222,830.02	Bond	LIC	5178	120 C.D.	111,388.79	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of Ynares Multi-Purpose Covered Court and I-storey Ynares School Bldg.  
damaged by Southwest Monsoon Habagat and Typhoon Maring at

Location of Contract : Brgy. San Isidro and Brgy. San Juan Taytay, Rizal

Approved Budget for the Contract : P999,182.47

Duration of Project : Forty Four (44) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 November, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction & Builders	P991,467.81	Bond	MGAC	13093	120 C.D.	P49,959.12	Sufficient	1st LCB
2. Kit Ubiadas Construction	992,961.26	Bond	CGAC	26322	120 C.D.	49,959.12	Sufficient	2nd LCB
3. M. Del Rosario Construction & Trading	993,832.23	Bond	BF GEN	64612	120 C.D.	49,959.12	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC



**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID : Riprapping (portion) of Baras River damaged by Southwest Monsoon Habagat and Typhoon  
Maring along M. Golla St., Brgy. Mabini

Location of Contract : Baras, Rizal

Approved Budget for the Contract : P1,793,038.03

Duration of Project : Sixty Four (64) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 November, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. F.G. Santiago Construction	P1,784,076.09	Bond	LIC	5175	120 C.D.	P89,651.90	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,787,022.29	Bond	MGAC	13088	120 C.D.	89,651.90	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO  
Provincial Treasurer Assistant Provincial Legal Officer  
Chairman-BAC Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Riprapping (portion) of Baras River near Cervantes St. damaged by Southwest Monsoon  
Habagat and Typhoon Maring, Brgy. San Jose

Location of Contract : Baras, Rizal

Approved Budget for the Contract : P2,988,318.36

Duration of Project : One Hundred (100) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 November, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. E.S. Condez Construction	P2,974,000.13	Bond	TPISC	79614	120 C.D.	P149,415.92	Sufficient	1st LCB
2. E. Pascual Construction	2,979,406.53	Bond	PHILFIRE	04501	120 C.D.	149,415.92	Sufficient	2nd LCB
3. JRD-D2 Enterprises	2,981,351.15	Bond	MGAC	13089	120 C.D.	149,415.92	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID : Riprapping (portion) of Baras River near H. Constantino St. damaged by Southwest Monsoon  
Habagat and Typhoon Maring at Brgy. Santiago

Location of Contract : Baras, Rizal

Approved Budget for the Contract : P2,903,176.90

Duration of Project : One Hundred (100) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 November, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. E. Pascual Construction	P2,890,000.10	Bond	BF GEN	64613	120 C.D.	P145,158.84	Sufficient	1st LCB
2. E. S. Condez Construction	2,896,404.25	Bond	TPISC	79615	120 C.D.	145,158.84	Sufficient	2nd LCB
3. JRD-D2 Enterprises	2,896,691.88	Bond	MGAC	13090	120 C.D.	145,158.84	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID : Rehab. / Concreting with Riprap Side Protection of Magsaysay Road damaged by Southwest Monsoon Habagat and Typhoon Maring, Brgy. Bayugo

Location of Contract : Jalajala, Rizal

Approved Budget for the Contract : P1,020,410.32

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 November, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. E. Pascual Construction	P1,011,410.64	Bond	BF GEN	64644	120 C.D.	P51,020.52	Sufficient	1st LCB
2. Guiyangco Construction & Supply	1,013,403.02	Bond	CGAC	26327	120 C.D.	51,020.52	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Riprapping for Side Protection (portion) of River damaged by Southwest Monsoon Habagat and Typhoon Maring at Sitio Lumang Nayon, Brgy. Bagumbong

Location of Contract : Jalajala, Rizal

Approved Budget for the Contract : P2,492,855.85

Duration of Project : Sixty Eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 November, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. F.G. Santiago Construction	P2,482,504.51	Bond	LIC	5168	120 C.D.	P124,642.79	Sufficient	1st LCB
2. E. Pascual Construction	2,484,826.72	Bond	PHILFIRE	04502	120 C.D.	124,642.79	Sufficient	2nd LCB
3. E.S. Condez Construction	2,485,880.54	Bond	TPISC	7616	120 C.D.	124,642.79	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Concreting with Riprapping (portion) of Palaypalay Road damaged by Southwest Monsoon  
 Habagat and Typhoon Maring, Brgy. Palaypalay

Location of Contract : Jalajala, Rizal

Approved Budget for the Contract : P1,498,820.64

Duration of Project : Fifty Two (52) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 November, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,490,746.64	Bond	MGAC	13081	120 C.D.	P74,941.03	Sufficient	1st LCB
2. F.G. Santiago Construction	1,492,830.78	Bond	LIC	5169	120 C.D.	74,941.03	Sufficient	2nd LCB
3. Vian Builders	1,492,895.82	Bond	BF GEN	64618	120 C.D.	74,941.03	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO (Sgd)ENGR. LUISITO G. MUNSOD (Sgd)RUSSEL GUILLER C. YNARES (Sgd)PONCIANO CHITO ESTACIO (Sgd)PRISCILLA R. PADUA (Sgd) EUGENE P. DURUSAN  
 Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Prov'l. Gov't. Dep't. Head-PGSO Provincial Budget Officer Prov'l. Gov't. Dep't Head-HRMO  
 Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC Member-BAC Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Rehabilitation of Riprap (portion) of Ampid River damaged by Southwest Monsoon Habagat and Typhoon Maring at Pag-Asa Compound, Brgy. Ampid I

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P1,535,791.62

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 November, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Persan Construction Inc	P1,526,992.97	Bond	BF GEN	64615	120 C.D.	P76,789.58	Sufficient	1st LCB
2. Cager Construction & Supply	1,528,780.51	Bond	LIC	5174	120 C.D.	76,789.58	Sufficient	2nd LCB
3. Kit Ubiadas Construction	1,530,798.63	Bond	CGAC	26323	120 C.D.	76,789.58	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Riprapping for Side Protection (portion) of Tanay River damaged by Southwest Monsoon  
Habagat and Typhoon Maring at Brgy.Plaza Aldea

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P2,499,969.47

Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 November, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P2,486,694.99	Bond	MGAC	13082	120 C.D.	P124,998.47	Sufficient	1st LCB
2. Vian Builders	2,489,973.78	Bond	BF GEN	64691	120 C.D.	124,998.47	Sufficient	2nd LCB
3. Triple 999 Construction Corporation	2,491,990.18	Bond	TPISC	79618	120 C.D.	124,998.47	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Riprapping for Side Protection (portion) of Lanatin River damaged by Southwest Monsoon Habagat and Typhoon Maring at Brgy.Sta. Ines  
 Location of Contract : Tanay, Rizal  
 Approved Budget for the Contract : P4,367,212.76  
 Duration of Project : Ninety (90) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 11 November, 2013  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P4,352,297.23	Bond	MGAC	13083	120 C.D.	P218,360.64	Sufficient	1st LCB
2. F.G. Santiago Construction	4,356,809.80	Bond	LIC	5176	120 C.D.	218,360.64	Sufficient	2nd LCB
3. Vian Builders	4,358,491.96	Bond	BF GEN	64616	120 C.D.	218,360.64	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO  
 Provincial Treasurer Assistant Provincial Legal Officer  
 Chairman-BAC Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD (Sgd)RUSSEL GUILLER C. YNARES  
 Provincial Engineer Provincial Administrator  
 Member-BAC Member-BAC

(Sgd)PONCIANO CHITO ESTACIO (Sgd)PRISCILLA R. PADUA (Sgd) EUGENE P. DURUSAN  
 Prov'l. Gov't. Dep't. Head-PGSO Provincial Budget Officer Prov'l. Gov't. Dep't Head-HRMO  
 Member-BAC Member-BAC Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Riprapping for Side Protection (portion) of Lanatin River damaged by Southwest Monsoon Habagat and Typhoon Maring at Brgy.Cayabu

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P4,072,784.76

Duration of Project : Eighty Four (84) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 November , 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Vian Builders	P4,057,140.63	Bond	BF GEN	64617	120 C.D.	P203,639.24	Sufficient	1st LCB
2. JRD-D2 Enterprises	4,059,022.72	Bond	MGAC	13080	120 C.D.	203,639.24	Sufficient	2nd LCB
3. F.G. Santiago Construction	4,063,503.54	Bond	LIC	5170	120 C.D.	203,639.24	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO (Sgd)ENGR. LUISITO G. MUNSOD (Sgd)RUSSEL GUILLER C. YNARES (Sgd)PONCIANO CHITO ESTACIO (Sgd)PRISCILLA R. PADUA (Sgd) EUGENE P. DURUSAN  
Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Prov'l. Gov't. Dep't. Head-PGSO Provincial Budget Officer Prov'l. Gov't. Dep't Head-HRMO  
Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC Member-BAC Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Riprapping of Creek near G. Natividad St. damaged by Southwest  
 Monsoon Habagat and Typhoon Maring, Brgy.Dulumbayan

Location of Contract : Teresa, Rizal

Approved Budget for the Contract : P999,943.00

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 November, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. F.G. Santiago Construction	P990,000.25	Bond	LIC	5171	120 C.D.	P49,997.15	Sufficient	1st LCB
2. Edwim Construction & Supply	994,122.47	Bond	MGAC	10735	120 C.D.	49,997.15	Sufficient	2nd LCB
3. Guiyangco Construction & Supply	994,930.78	Bond	CGAC	26328	120 C.D.	49,997.15	Sufficient	3rd LCB
4. xx=xx=xx=xx=xx=xx=xx=xx=xx=xx								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
 Assistant Provincial Legal Officer  
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
 Provincial Engineer  
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
 Provincial Administrator  
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
 Prov'l. Gov't. Dep't. Head-PGSO  
 Member-BAC

(Sgd)PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

(Sgd) EUGENE P. DURUSAN  
 Prov'l. Gov't. Dep't Head-HRMO  
 Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Rehabilitation / Riprapping (portion) of Creek damaged by Southwest Monsoon Habagat and Typhoon Maring at Sapang Palay, Brgy. May-Iba

Location of Contract : Teresa, Rizal

Approved Budget for the Contract : P1,199,873.63

Duration of Project : Fifty Two (52) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 November, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Guiyangco Construction & Supply	P1,190,901.16	Bond	CGAC	26329	120 C.D.	P59,993.68	Sufficient	1st LCB
2. Edwim Construction & Supply	1,193,026.81	Bond	MGAC	10736	120 C.D.	59,993.68	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Riprapping (portion) of Pamanan Creek damaged by Southwest Monsoon Habagat and Typhoon Maring at Kalubkob, Sitio Pulang Lupa, Brgy. Dulumbayan

Location of Contract : Teresa, Rizal

Approved Budget for the Contract : P1,099,931.59

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 11 November, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Triple 999 Construction Corporation	P1,091,053.61	Bond	TPISC	79617	120 C.D.	P54,996.58	Sufficient	1st LCB
2. Edwim Construction & Supply	1,093,350.85	Bond	MGAC	10737	120 C.D.	54,996.58	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Pavement Resurfacing (portion) of Velasquez Ext., Brgy.San Juan

Sheet : 1 of 1

Location of Contract : Taytay, Rizal

Date Prepared : 11 November, 2013

Approved Budget for the Contract : P3,109,127.00

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Twelve (12) Working Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P3,098,156.06	Bond	MGAC	13084	120 C.D.	P155,456.35	Sufficient	1st LCB
2. Persan Construction, Inc.	3,100,257.38	Bond	PHILFIRE	04503	120 C.D.	155,456.35	Sufficient	2nd LCB
3. Kit Ubiadas Construction	3,102,258.08	Bond	CGAC	26324	120 C.D.	155,456.35	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO (Sgd)ENGR. LUISITO G. MUNSOD (Sgd)RUSSEL GUILLER C. YNARES (Sgd)PONCIANO CHITO ESTACIO (Sgd)PRISCILLA R. PADUA (Sgd) EUGENE P. DURUSAN  
 Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Prov'l. Gov't. Dep't. Head-PGSO Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO  
 Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr. / Conc. of Roads & Alleys at Sitio Upper Maria Corazon 2, Brgy. Sta. Cruz

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,528,773.11

Duration of Project : Sixty Four (64) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 November, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Rachki Enterprises	P1,519,762.92	Bond	MGAC	2090300	120 C.D.	P76,438.65	Sufficient	1st LCB
2. Hannahziel Builders and Supply	1,521,756.07	Bond	CGAC	26330	120 C.D.	76,438.65	Sufficient	2nd LCB
3. K.B.B. El Builders	1,523,758.91	Bond	TPISC	79620	120 C.D.	76,438.65	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID : Impr. / Conc. of Pathwalk with Drainage Canal at Brgy. San Isidro

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P643,194.89

Duration of Project : Fifty Two (52) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 November, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction & Builders	P637,179.06	Bond	MGAC	2090316	120 C.D.	P32,159.74	Sufficient	1st LCB
2. J.E.I. Construction Trading & Development Corporation	638,485.44	Bond	BF GEN	66904	120 C.D.	32,159.74	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Const. of I-storey Multi-Purpose Bldg. and Impr./ Conc. of Road at Brgy. San Jose

Sheet : 1 of 1

Location of Contract : Antipolo, Rizal

Date Prepared : 26 November, 2013

Approved Budget for the Contract : P1,669,824.68

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty Four (64) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,661,808.77	Bond	LIC	5179	120 C.D.	P83,491.23	Sufficient	1st LCB
2. Rachki Enterprises	1,663,478.77	Bond	BF GEN	66898	120 C.D.	83,491.23	Sufficient	2nd LCB
3. K.B.B. El Builders	1,664,599.52	Bond	TPISC	79621	120 C.D.	83,491.23	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID : Impr. / Conc. of Road C (Phase 2) at Purok 3, Zone 6, Brgy. Cupang

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,195,416.63

Duration of Project : Seventy Six (76) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 November, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders & Supply	P1,186,615.79	Bond	CGAC	26331	120 C.D.	P59,770.83	Sufficient	1st LCB
2. Rachki Enterprises	1,187,435.56	Bond	BF GEN	66899	120 C.D.	59,770.83	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY (Sgd) ATTY. ROSELLE RAMILO  
Provincial Treasurer Assistant Provincial Legal Officer  
Chairman-BAC Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD (Sgd) RUSSEL GUILLER C. YNARES  
Provincial Engineer Provincial Administrator  
Member-BAC Member-BAC

(Sgd) PONCIANO CHITO ESTACIO (Sgd) PRISCILLA R. PADUA  
Prov'l. Gov't. Dep't. Head-PGSO Provincial Budget Officer  
Member-BAC Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr. / Repair / Repainting of 17x30m ACG Multi-Purpose Covered Court at Sitio Phase II-B, Brgy. San Luis

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,492,260.13

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 November, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. K.B.B. El Builders	P1,483,241.75	Bond	TPISC	79619	120 C.D.	P74,613.01	Sufficient	1st LCB
2. FLS Construction and Builders	1,485,971.20	Bond	MGAC	2090317	120 C.D.	74,613.01	Sufficient	2nd LCB
3. A. L. Cruz Design & Builders Construction	1,486,731.05	Bond	CGAC	26333	120 C.D.	74,613.01	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of 2-storey Ynares Multi-Purpose Bldg. at Duraville Subd., Phase II,  
Brgy. Mahabang Parang

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P2,778,236.51

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 November, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P2,769,763.45	Bond	LIC	5180	120 C.D.	P138,911.82	Sufficient	1st LCB
2. A. L. Cruz Design & Builders Construction	2,770,851.91	Bond	CGAC	26334	120 C.D.	138,911.82	Sufficient	2nd LCB
3. A.L. Salazar Construction, Inc.	2,772,402.21	Bond	PHILFIRE	04802	120 C.D.	138,911.82	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of 2-storey Ynares Multi-Purpose Bldg. (Brgy. Hall) at Doña Justa Subd.Phase -I  
 Brgy. San Roque

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P2,752,014.19

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 November, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A. L. Cruz Design & Builders Construction	P2,743,228.50	Bond	CGAC	26335	120 C.D.	P137,600.71	Sufficient	1st LCB
2. Trancom Engineering Construction	2,744,366.41	Bond	LIC	5182	120 C.D.	137,600.71	Sufficient	2nd LCB
3. A.L. Salazar Construction, Inc.	2,746,000.00	Bond	PHILFIRE	04507	120 C.D.	137,600.71	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO (Sgd)ENGR. LUISITO G. MUNSOD (Sgd)RUSSEL GUILLER C. YNARES (Sgd)PONCIANO CHITO ESTACIO (Sgd)PRISCILLA R. PADUA (Sgd) EUGENE P. DURUSAN  
 Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Prov'l. Gov't. Dep't. Head-PGSO Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO  
 Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Rehab. / Riprapping (portion) of Creek damaged by Southwest Monsoon Habagat & Typhoon Maring at Doña Justa Subd., Phase 2,Brgy. San Roque

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P999,712.90

Duration of Project : Fifty Six (56) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 November, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. G-3 Construction	P991,716.70	Bond	TPISC	79622	120 C.D.	P49,985.60	Sufficient	1st LCB
2. Hannahziel Builders & Supply	994,120.70	Bond	CGAC	26332	120 C.D.	49,985.60	Sufficient	2nd LCB
3. Rachki Enterprises	994,757.82	Bond	BF GEN	66900	120 C.D.	49,985.60	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO  
Provincial Treasurer Assistant Provincial Legal Officer  
Chairman-BAC Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD (Sgd)RUSSEL GUILLER C. YNARES  
Provincial Engineer Provincial Administrator  
Member-BAC Member-BAC

(Sgd)PONCIANO CHITO ESTACIO (Sgd)PRISCILLA R. PADUA (Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't. Head-PGSO Provincial Budget Officer Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC Member-BAC Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Riprapping for Side Protection of Creek damaged by Southwest Monsoon Habagat & Typhoon  
Maring at V.Villamayor National High School, Medalva Subd.,Phase 3, Brgy. San Isidro

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P2,328,367.65

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 November, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.L. Salazar Construction, Inc.	P2,317,278.89	Bond	PHILFIRE	04506	120 C.D.	P116,418.38	Sufficient	1st LCB
2. Trancom Engineering Construction	2,320,326.01	Bond	LIC	5183	120 C.D.	116,418.38	Sufficient	2nd LCB
3. PST Construction	2,322,342.29	Bond	TPISC	79628	120 C.D.	116,418.38	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Rehab. / Riprapping (portion) of Creek damaged by Southwest Monsoon Habagat & Typhoon  
Maring at Tiamson St., (Paso),Brgy.San Roque

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P830,216.65

Duration of Project : Forty Four (44) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 November, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P822,270.90	Bond	BF GEN	66901	120 C.D.	P41,510.83	Sufficient	1st LCB
2. AHA Construction & Builders	824,128.94	Bond	PHILFIRE	04509	120 C.D.	41,510.83	Sufficient	2nd LCB
3. G-3 Construction	825,229.91	Bond	TPISC	79623	120 C.D.	41,510.83	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Impr. / Conc. (portion) of C. Bolado Ave., Purok 5, Brgy. Tatala

Sheet : 1 of 1

Location of Contract : Binangonan, Rizal

Date Prepared : 26 November, 2013

Approved Budget for the Contract : P997,994.58

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P989,997.23	Bond	CGAC	26337	120 C.D.	P49,899.73	Sufficient	1st LCB
2. Taluds Enterprises	991,991.96	Bond	BF GEN	66902	120 C.D.	49,899.73	Sufficient	2nd LCB
3. G-3 Construction	993,021.73	Bond	TPISC	79624	120 C.D.	49,899.73	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC(Sgd) ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC(Sgd) ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC(Sgd) RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC(Sgd) PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC(Sgd) PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID : Rehab. / Riprapping (portion) of Creek beside Multi-Purpose Covered Court  
damaged by Southwest Monsoon Habagat and Typhoon Maring at Brgy. Mahabang Parang

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P545,918.60

Duration of Project : Thirty Six (36) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 November, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P538,927.22	Bond	CGAC	26338	120 C.D.	P27,295.93	Sufficient	1st LCB
2. Taluds Enterprises	540,933.04	Bond	BF GEN	66903	120 C.D.	27,295.93	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Riprapping (portion) of Creek Malalim na Sapa, Brgy. Tatala

Sheet : 1 of 1

Location of Contract : Binangonan, Rizal

Date Prepared : 26 November, 2013

Approved Budget for the Contract : P1,834,308.83

Time &amp; Place of

Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Duration of Project : Seventy Six (76) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,824,310.60	Bond	CGAC	28757	120 C.D.	P91,715.44	Sufficient	1st LCB
2. A. L. Cruz Design & Builders Construction	1,826,199.79	Bond	BF GEN	66883	120 C.D.	91,715.44	Sufficient	2nd LCB
3. R.S. Mesa Construction Corporation	1,828,737.33	Bond	MGAC	2090319	120 C.D.	91,715.44	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC(Sgd) ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC(Sgd) ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC(Sgd) RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC(Sgd) PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC(Sgd) PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Riprapping (portion) of Creek and Repair of Riprap damaged by Southwest Monsoon Habagat and Typhoon Maring at Binangonan & Taytay, Rizal

Location of Contract : Binangonan and Taytay, Rizal

Approved Budget for the Contract : P1,973,908.96

Duration of Project : Sixty Eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 November, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mariano M. Maclang Construction & Development	P1,960,809.13	Bond	LIC	5185	120 C.D.	P98,695.45	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,966,890.65	Bond	CGAC	28751	120 C.D.	98,695.45	Sufficient	2nd LCB
3. KRSJ Construction & General Services	1,967,872.17	Bond	BF GEN	66907	120 C.D.	98,695.45	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd) PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(Sgd) PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Riprapping of Creek damaged by Southwest Monsoon Habagat and Typhoon Maring  
 at Brgy. Kalinawan  
 Location of Contract : Binangonan, Rizal  
 Approved Budget for the Contract : P1,033,032.08  
 Duration of Project : Forty Four (44) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 26 November, 2013  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AHA Construction & Builders	P1,024,070.46	Bond	PHILFIRE	04508	120 C.D.	P51,651.60	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,027,900.96	Bond	CGAC	28752	120 C.D.	51,651.60	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
 Assistant Provincial Legal Officer  
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
 Provincial Engineer  
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
 Provincial Administrator  
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
 Prov'l. Gov't. Dep't. Head-PGSO  
 Member-BAC

(Sgd)PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

(Sgd) EUGENE P. DURUSAN  
 Prov'l. Gov't. Dep't Head-HRMO  
 Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr. / Conc. with Drainage Canal at Karunungan St. Karangalan Village, Brgy. San Isidro

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P968,801.20

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 November, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. J.E.I. Construction Trading & Development Corporation	P960,864.64	Bond	BF GEN	66905	120 C.D.	P48,440.06	Sufficient	1st LCB
2. C.P.F. Construction	962,835.45	Bond	PHILFIRE	04512	120 C.D.	48,440.06	Sufficient	2nd LCB
3. Mariano M. Maclang Construction & Development	963,986.95	Bond	LIC	5186	120 C.D.	48,440.06	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Rehab. of Riprap (portion) of Taytay River damaged by Southwest Monsoon Habagat & Typhoon Maring (back of Rizal Techno Park), Brgy. Sta. Ana

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P987,824.07

Duration of Project : Fifty Two (52) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 November, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A. L. Cruz Design & Builders Construction	P979,996.00	Bond	CGAC	26336	120 C.D.	P49,391.20	Sufficient	1st LCB
2. J.E.I. Construction Trading & Development Corporation	981,015.93	Bond	BF GEN	66906	120 C.D.	49,391.20	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO (Sgd)ENGR. LUISITO G. MUNSOD (Sgd)RUSSEL GUILLER C. YNARES (Sgd)PONCIANO CHITO ESTACIO (Sgd)PRISCILLA R. PADUA (Sgd) EUGENE P. DURUSAN  
Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Prov'l. Gov't. Dep't. Head-PGSO Provincial Budget Officer Prov'l. Gov't. Dep't Head-HRMO  
Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC Member-BAC Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Rehab. of Riprap (portion) of Taytay River damaged by Southwest Monsoon Habagat & Typhoon Maring at Sitio Tupay, Brgy. San Juan

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P641,544.37

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 November, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Rachki Enterprises	P634,000.73	Bond	TPISC	79611	120 C.D.	P32,077.22	Sufficient	1st LCB
2. A. L. Cruz Design & Builders Construction	636,564.36	Bond	BF GEN	6405	120 C.D.	32,077.22	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Riprapping (portion) of Baras River damaged by Southwest Monsoon Habagat & Typhoon  
Maring at Sitio Haligionan, Brgy. San Juan

Location of Contract : Baras, Rizal

Approved Budget for the Contract : P1,749,372.36

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 November, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. R.S. Mesa Construction Corporation	P1,737,000.79	Bond	MGAC	2090318	120 C.D.	P87,468.62	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,741,087.78	Bond	CGAC	28759	120 C.D.	87,468.62	Sufficient	2nd LCB
3. Megastructure Builder and Trading Corporation	1,742,377.53	Bond	LIC	5189	120 C.D.	87,468.62	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Riprapping (portion) of Baras River near Pilapil St., damaged by Southwest Monsoon Habagat  
& Typhoon Maring at Brgy. San Jose

Location of Contract : Baras, Rizal

Approved Budget for the Contract : P2,499,669.29

Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1  
Date Prepared : 26 November, 2013  
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P2,486,000.06	Bond	CGAC	28761	120 C.D.	P124,983.46	Sufficient	1st LCB
2. JRD-D2 Enterprises	2,491,549.16	Bond	MGAC	2090323	120 C.D.	124,983.46	Sufficient	2nd LCB
3. PST Construction	2,492,876.67	Bond	TPISC	79629	120 C.D.	124,983.46	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of Ynares Stage at Baras-Pinugay Elementary School, Southville 9, Ynares Village  
 Brgy. Pinugay  
 Location of Contract : Baras, Rizal  
 Approved Budget for the Contract : P822,129.09  
 Duration of Project : Sixty -Four (64) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 26 November, 2013  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P814,172.14	Bond	MGAC	2090321	120 C.D.	P41,106.45	Sufficient	1st LCB
2. Lard Builders	816,323.39	Bond	CGAC	28760	120 C.D.	41,106.45	Sufficient	2nd LCB
3. AHA Construction & Builders	817,165.89	Bond	PHILFIRE	04510	120 C.D.	41,106.45	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
 Assistant Provincial Legal Officer  
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
 Provincial Engineer  
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
 Provincial Administrator  
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
 Prov'l. Gov't. Dep't. Head-PGSO  
 Member-BAC

(Sgd)PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

(Sgd) EUGENE P. DURUSAN  
 Prov'l. Gov't. Dep't Head-HRMO  
 Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Rehab. / Riprapping of Creek near Sta. Ana St. damaged by Southwest Monsoon  
 Habagat and Typhoon Maring, Brgy. Calahan

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P703,481.38

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 November, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P695,550.77	Bond	PHILFIRE	04511	120 C.D.	P35,174.07	Sufficient	1st LCB
2. E.S. Condez Construction	697,936.90	Bond	CGAC	28753	120 C.D.	35,174.07	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
 Assistant Provincial Legal Officer  
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
 Provincial Engineer  
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
 Provincial Administrator  
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
 Prov'l. Gov't. Dep't. Head-PGSO  
 Member-BAC

(Sgd)PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

(Sgd) EUGENE P. DURUSAN  
 Prov'l. Gov't. Dep't Head-HRMO  
 Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of Multi-Purpose Bldg. and Ynares School Bldgs.  
damaged by Southwest Monsoon Habagat and Typhoon Maring at Jalajala, Rizal

Location of Contract : Jalajala, Rizal

Approved Budget for the Contract : P644,589.90

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 November, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. 3MR Builders and Supply	P636,331.66	Bond	TPISC	79625	120 C.D.	P32,229.49	Sufficient	1st LCB
2. JRD-D2 Enterprises	638,400.93	Bond	MGAC	2090324	120 C.D.	32,229.49	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO  
Provincial Treasurer Assistant Provincial Legal Officer  
Chairman-BAC Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO (Sgd)PRISCILLA R. PADUA  
Prov'l. Gov't. Dep't. Head-PGSO Provincial Budget Officer  
Member-BAC Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID : Const. of Ynares Stage at Bagumbong Elem. School, Brgy. Bagumbong

Location of Contract : Jalajala, Rizal

Approved Budget for the Contract : P782,488.31

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 November, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P774,446.27	Bond	MGAC	2090325	120 C.D.	P39,124.41	Sufficient	1st LCB
2. Lard Builders	776,417.73	Bond	CGAC	28762	120 C.D.	39,124.41	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of Drainage System (portion) of Espiritu St., Sitio Caniogan, Brgy. CCL

Sheet : 1 of 1

Location of Contract : Morong, Rizal

Date Prepared : 26 November, 2013

Approved Budget for the Contract : P799,589.20

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. E. S.Condez Construction	P791,684.41	Bond	CGAC	28755	120 C.D.	P39,979.46	Sufficient	1st LCB
2. 3MR Builders & Supply	794,917.11	Bond	TPISC	79626	120 C.D.	39,979.46	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID : Riprapping (portion) of Creek damaged by Southwest Monsoon Habagat and Typhoon  
Maring at Sitio Barak, Brgy. Quisao

Location of Contract : Pililla, Rizal

Approved Budget for the Contract : P999,736.45

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 November, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P990,000.98	Bond	MGAC	2090326	120 C.D.	P49,986.82	Sufficient	1st LCB
2. E.S. Condez Construction	992,900.02	Bond	CGAC	28756	120 C.D.	49,986.82	Sufficient	2nd LCB
3. KRSJ Construction& General Services	993,501.15	Bond	BF GEN	66908	120 C.D.	49,986.82	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO  
Provincial Treasurer Assistant Provincial Legal Officer  
Chairman-BAC Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD (Sgd)RUSSEL GUILLER C. YNARES  
Provincial Engineer Provincial Administrator  
Member-BAC Member-BAC

(Sgd)PONCIANO CHITO ESTACIO (Sgd)PRISCILLA R. PADUA (Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't. Head-PGSO Provincial Budget Officer Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC Member-BAC Member-BAC

Member-BAC



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of Various Ynares School Bldgs., Multi-Purpose Covered Court & Covered Pathwalk at Pililla, Rizal  
 Location of Contract : Pililla, Rizal  
 Approved Budget for the Contract : P2,878,692.30  
 Duration of Project : Sixty - Four (64) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 26 November, 2013  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P2,867,507.96	Bond	LIC	5181	120 C.D.	P143,934.61	Sufficient	1st LCB
2. Lard Builders	2,869,499.01	Bond	CGAC	28763	120 C.D.	143,934.61	Sufficient	2nd LCB
3. PST Construction	2,871,531.10	Bond	TPISC	79630	120 C.D.	143,934.61	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
 Assistant Provincial Legal Officer  
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
 Provincial Engineer  
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
 Provincial Administrator  
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
 Prov'l. Gov't. Dep't. Head-PGSO  
 Member-BAC

(Sgd)PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

(Sgd) EUGENE P. DURUSAN  
 Prov'l. Gov't. Dep't Head-HRMO  
 Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Riprapping (portion) of Creek at Beltran -Resurreccion Compound, Brgy. Guitnang Bayan I

Sheet : 1 of 1

Location of Contract : San Mateo, Rizal

Date Prepared : 26 November, 2013

Approved Budget for the Contract : P1,339,121.03

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Forty (40) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,327,000.67	Bond	MGAC	2090322	120 C.D.	P66,956.05	Sufficient	1st LCB
2. Megastructure Builder and Trading Corporation	1,332,125.33	Bond	LIC	5190	120 C.D.	66,956.05	Sufficient	2nd LCB
3. KRSJ Construction and General Services	1,332,954.80	Bond	BF GEN	66909	120 C.D.	66,956.05	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID : Riprapping (portion) of Teresa River damaged by Southwest Monsoon Habagat and Typhoon Maring at Kay Gaspana, Brgy. Dalig

Location of Contract : Teresa, Rizal

Approved Budget for the Contract : P4,731,347.29

Duration of Project : Ninety (90) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 November, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. PST Construction	P4,717,501.64	Bond	TPISC	79627	120 C.D.	P236,567.36	Sufficient	1st LCB
2. Lard Builders	4,719,610.31	Bond	CGAC	28764	120 C.D.	236,567.36	Sufficient	2nd LCB
3. Trancom Engineering Construction	4,722,278.04	Bond	LIC	5184	120 C.D.	236,567.36	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO  
Provincial Treasurer Assistant Provincial Legal Officer  
Chairman-BAC Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD (Sgd)RUSSEL GUILLER C. YNARES  
Provincial Engineer Provincial Administrator  
Member-BAC Member-BAC

(Sgd)PONCIANO CHITO ESTACIO (Sgd)PRISCILLA R. PADUA (Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't. Head-PGSO Provincial Budget Officer Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC Member-BAC Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Rehab. / Conc. (portion) of Pantay Buhangin Road damaged by Southwest Monsoon Habagat & Typhoon Maring at Sitio Canlibot, Brgy. Bagumbayan

Location of Contract : Teresa, Rizal

Approved Budget for the Contract : P1,788,579.03

Duration of Project : Sixty Four (64) Calendar Days

Sheet : 1 of 1

Date Prepared : 26 November, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. KRSJ Construction & General Services	P1,778,600.28	Bond	BF GEN	66882	120 C.D.	P89,428.95	Sufficient	1st LCB
2. Mariano M. Maclang Construction & Development	1,780,650.90	Bond	LIC	5187	120 C.D.	89,428.95	Sufficient	2nd LCB
3. PST Construction	1,781,600.46	Bond	TPISC	79631	120 C.D.	89,428.95	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd) PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(Sgd) PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of 13x28m. Ynares Multi-Purpose Covered Court (Rafter Type)  
at Kingsville Royale Subd., Brgy. Inarawan

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P3,338,831.71

Duration of Project : Ninety Six (96) Calendar Days

Sheet : 1 of 1

Date Prepared : 02 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. PST Construction	P3,326,907.50	Bond	AISCI	179591	120 C.D.	P166,941.58	Sufficient	1st LCB
2. Trancom Engineering Construction	3,329,681.09	Bond	MGAC	2090331	120 C.D.	166,941.58	Sufficient	2nd LCB
3. Lard Builders	3,331,800.76	Bond	TPISC	79639	120 C.D.	166,941.58	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO (Sgd)ENGR. LUISITO G. MUNSOD (Sgd)RUSSEL GUILLER C. YNARES (Sgd)PONCIANO CHITO ESTACIO (Sgd)PRISCILLA R. PADUA (Sgd) EUGENE P. DURUSAN  
Provincial Treasurer Assistant Provincial Legal Officer Provincial Engineer Provincial Administrator Prov'l. Gov't. Dep't. Head-PGSO Provincial Budget Officer Prov'l. Gov't. Dep't Head-HRMO  
Chairman-BAC Vice Chairman-BAC Member-BAC Member-BAC Member-BAC Member-BAC Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr. / Repair of 17x 30m. Ynares Multi-Purpose Covered Court (Arc Type) at Valleyview Executive Village, Phase I, Brgy. Munitindilaw

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P812,125.17

Duration of Project : Thirty Two (32) Calendar Days

Sheet : 1 of 1

Date Prepared : 02 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P803,657.08	Bond	MGAC	2090327	120 C.D.	P40,606.26	Sufficient	1st LCB
2. J.E.I. Construction Trading & Development Corporation	807,309.59	Bond	AISCI	173521	120 C.D.	40,606.26	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID : Construction of 3-units Artesian Well at Antipolo and Binangonan, Rizal

Location of Contract : Antipolo and Binangonan, Rizal

Approved Budget for the Contract : P679,404.46

Duration of Project : Seventy Six (76) Calendar Days

Sheet : 1 of 1

Date Prepared : 02 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P671,395.30	Bond	CGAC	28765	120 C.D.	P33,970.22	Sufficient	1st LCB
2. C.P.F. Construction	673,306.09	Bond	LIC	5197	120 C.D.	33,970.22	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Construction of 12X18m. Ynares Multi-Purpose Covered Court (Rafters Type) at Carlos Botong V. Francisco Mem.National High School, Brgy. Mahabang Parang

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P2,135,441.74

Duration of Project : Eighty Eight (88) Calendar Days

Sheet : 1 of 1

Date Prepared : 02 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P2,127,534.33	Bond	MGAC	2090328	120 C.D.	P106,772.09	Sufficient	1st LCB
2. Lard Builders	2,128,809.97	Bond	TPISC	79638	120 C.D.	106,772.09	Sufficient	2nd LCB
3. N. Francisco Construction	2,130,631.75	Bond	AISCI	173516	120 C.D.	106,772.09	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Riprapping (portion) of Dike at Brgy. Sapang

Sheet : 1 of 1

Location of Contract : Binangonan, Rizal

Date Prepared : 02 December, 2013

Approved Budget for the Contract : P1,612,277.91

Time &amp; Place of : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Bid Opening : Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Olibenz Construction	P1,602,310.57	Bond	AISCI	173525	120 C.D.	P80,613.89	Sufficient	1st LCB
2. Flag Construction Corporation	1,603,947.35	Bond	MGAC	2090341	120 C.D.	80,613.89	Sufficient	2nd LCB
3. Kit Ubiadas Construction	1,606,677.46	Bond	CGAC	28766	120 C.D.	80,613.89	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC(Sgd) ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC(Sgd) ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC(Sgd) RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC(Sgd) PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC(Sgd) PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr. / Asphalt Overlay of Roads at Binangonan and Pililla, Rizal

Sheet : 1 of 1

Location of Contract : Binangonan and Pililla, Rizal

Date Prepared : 02 December, 2013

Approved Budget for the Contract : P1,118,920.21

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixteen (16) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,110,000.48	Bond	BF GEN	66884	120 C.D.	P55,946.01	Sufficient	1st LCB
2. FLS Construction and Builders	1,111,943.45	Bond	TPISC	79642	120 C.D.	55,946.01	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Impr. / Conc. (portion) of Bombong / Kinagatan Road, Brgy. Bombong

Sheet : 1 of 1

Location of Contract : Binangonan, Rizal

Date Prepared : 02 December, 2013

Approved Budget for the Contract : P954,732.46

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Fifty Two (52) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.M. Goto Construction	P946,657.82	Bond	BF GEN	66888	120 C.D.	P47,736.62	Sufficient	1st LCB
2. Maguallar Construction Enterprise	948,884.19	Bond	LIC	5192	120 C.D.	47,736.62	Sufficient	2nd LCB
3. VBF Construction	949,859.10	Bond	MGAC	2090335	120 C.D.	47,736.62	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of 1-storey, 3-rooms Ynares School Bldg. at Janosa Elem. School, Brgy. Janosa  
 Location of Contract : Binangonan, Rizal  
 Approved Budget for the Contract : P3,243,115.43  
 Duration of Project : Ninety Two (92) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 02 December, 2013  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AHA Construction and Builders	P3,231,254.59	Bond	TPISC	79645	120 C.D.	P162,155.77	Sufficient	1st LCB
2. Olibenz Construction	3,233,010.66	Bond	AISCI	173524	120 C.D.	162,155.77	Sufficient	2nd LCB
3. Kit Ubiadas Construction	3,235,113.83	Bond	CGAC	287667	120 C.D.	162,155.77	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
 Assistant Provincial Legal Officer  
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
 Provincial Engineer  
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
 Provincial Administrator  
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
 Prov'l. Gov't. Dep't. Head-PGSO  
 Member-BAC

(Sgd)PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

(Sgd) EUGENE P. DURUSAN  
 Prov'l. Gov't. Dep't Head-HRMO  
 Member-BAC

(Sgd) EUGENE P. DURUSAN  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of Ynares Multi-Purpose Bldg. & Rehab. of Riprap of  
River damaged by Southwest Monsoon Habagat and Typhoon Maring at

Location of Contract : Binangonan and Taytay, Rizal

Approved Budget for the Contract : P794,634.04

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 02 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P787,363.09	Bond	CGAC	28768	120 C.D.	P39,731.70	Sufficient	1st LCB
2. VBF Construction	789,949.89	Bond	MGAC	2090336	120 C.D.	39,731.70	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO  
Provincial Treasurer Assistant Provincial Legal Officer  
Chairman-BAC Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD (Sgd)RUSSEL GUILLER C. YNARES  
Provincial Engineer Provincial Administrator  
Member-BAC Member-BAC

(Sgd)PONCIANO CHITO ESTACIO (Sgd)PRISCILLA R. PADUA  
Prov'l. Gov't. Dep't. Head-PGSO Provincial Budget Officer  
Member-BAC Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting / Impr. of 17x30m. Ynares Multi-Purpose Covered Court (Rafter Type) at Mabuhay Homes, Brgy. Darangan

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P856,117.78

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 02 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Maguallar Construction Enterprise	P848,284.47	Bond	LIC	5191	120 C.D.	P42,805.89	Sufficient	1st LCB
2. AHA Construction and Builders	851,027.20	Bond	TPISC	79644	120 C.D.	42,805.89	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of Conc. Bleacher & Repair of Fence of l7x30m. Ynares Multi-Purpose Covered Court at Brgy. Buhangin  
 Location of Contract : Binangonan, Rizal  
 Approved Budget for the Contract : P895,895.26  
 Duration of Project : Fifty Two (52) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 02 December, 2013  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. VBF Construction	P887,829.32	Bond	MGAC	2090334	120 C.D.	P44,794.76	Sufficient	1st LCB
2. Maguallar Construction Enterprise	889,887.79	Bond	LIC	5193	120 C.D.	44,794.76	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
 Assistant Provincial Legal Officer  
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
 Provincial Engineer  
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
 Provincial Administrator  
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
 Prov'l. Gov't. Dep't. Head-PGSO  
 Member-BAC

(Sgd)PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

(Sgd) EUGENE P. DURUSAN  
 Prov'l. Gov't. Dep't Head-HRMO  
 Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Const. of 2-storey, 4-rooms Ynares School Bldg. at Tagpos Elementary School, Brgy. Tagpos

Sheet : 1 of 1

Location of Contract : Binangonan, Rizal

Date Prepared : 02 December, 2013

Approved Budget for the Contract : P6,477,075.11

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : One Hundred twenty four (124) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Bonza Construction and Supply	P6,458,904.50	Bond	BF GEN	66890	120 C.D.	P323,853.75	Sufficient	1st LCB
2. PST Construction	6,464,605.08	Bond	AISCI	173518	120 C.D.	323,853.75	Sufficient	2nd LCB
3. Kit Ubiadas Construction	6,467,390.37	Bond	CGAC	28769	120 C.D.	323,853.75	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr. / Conc. with Drainage Canal at K-15, K-16, K-17 Karangalan Village, Brgy. San Isidro  
 Location of Contract : Cainta, Rizal  
 Approved Budget for the Contract : P1,036,348.40  
 Duration of Project : Sixty four (64) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 02 December, 2013  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. J.E.I. Construction Trading and Development Corporation	P1,027,558.47	Bond	AISCI	73522	120 C.D.	P51,817.42	Sufficient	1st LCB
2. Cager Construction and Supply	1,031,053.49	Bond	CGAC	20877	120 C.D.	51,817.42	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
 Assistant Provincial Legal Officer  
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
 Provincial Engineer  
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
 Provincial Administrator  
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
 Prov'l. Gov't. Dep't. Head-PGSO  
 Member-BAC

(Sgd)PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

(Sgd) EUGENE P. DURUSAN  
 Prov'l. Gov't. Dep't Head-HRMO  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Impr. / Conc. Overlay (Phase2) of Various Streets at Villarica Subd., Brgy. Sto. Domingo

Sheet : 1 of 1

Location of Contract : Cainta, Rizal

Date Prepared : 02 December, 2013

Approved Budget for the Contract : P997,980.11

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Fifty Two (52) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P989,992.76	Bond	MGAC	2090329	120 C.D.	P49,899.00	Sufficient	1st LCB
2. Cager Construction and Supply	991,960.01	Bond	CGAC	28778	120 C.D.	49,899.00	Sufficient	2nd LCB
3. J.E.I. Construction Trading and Development Corporation	992,966.47	Bond	AISCI	173520	120 C.D.	49,899.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC(Sgd) ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC(Sgd) ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC(Sgd) RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC(Sgd) PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC(Sgd) PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr. / Conc. (portion) of Dap-Dap St., Saint Anthony Subd., Brgy. San Isidro

Sheet : 1 of 1

Location of Contract : Taytay, Rizal

Date Prepared : 02 December, 2013

Approved Budget for the Contract : P734,960.95

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Fifty Two (52) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction and Builders	P728,295.20	Bond	TPISC	279641	120 C.D.	P36,748.05	Sufficient	1st LCB
2. JRD-D2 Enterprises	729,957.88	Bond	BF GEN	66885	120 C.D.	36,748.05	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of 2-storey, 4-rooms Ynares School Bldg. at San Juan Elementary School  
Brgy. San Juan

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P5,504,143.61

Duration of Project : One Hundred Sixteen (116) Calendar Days

Sheet : 1 of 1

Date Prepared : 02 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P5,488,012.98	Bond	CGAC	28770	120 C.D.	P275,207.18	Sufficient	1st LCB
2. AHA Construction and Builders	5,491,932.90	Bond	TPISC	79643	120 C.D.	275,207.18	Sufficient	2nd LCB
3. F.G. Santiago Construction	5,496,180.42	Bond	MGAC	2090338	120 C.D.	275,207.18	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of 17x30m. Ynares Multi-Purpose Covered Court (Rafter Type) at Cielito Homes II, Brgy. San Isidro

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P3,499,165.06

Duration of Project : One Hundred Twelve (112) Calendar Days

Sheet : 1 of 1

Date Prepared : 02 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P3,486,763.74	Bond	CGAC	28771	120 C.D.	P174,958.25	Sufficient	1st LCB
2. C.P.F. Construction	3,491,139.64	Bond	LIC	5198	120 C.D.	174,958.25	Sufficient	2nd LCB
3. Anrol Construction	3,493,571.05	Bond	BF GEN	66889	120 C.D.	174,958.25	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID : Const. of 2-storey, 4-rooms Ynares School Bldg. at Santiago Elementary School,  
Brgy. Santiago

Location of Contract : Baras, Rizal

Approved Budget for the Contract : P6,842,610.97

Duration of Project : One Hundred Twenty Eight (128) Calendar Days

Sheet : 1 of 1

Date Prepared : 02 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P6,826,651.67	Bond	MGAC	2090330	120 C.D.	P342,130.55	Sufficient	1st LCB
2. Megastructure Builder and Trading Corporation	6,829,605.05	Bond	CGAC	28773	120 C.D.	342,130.55	Sufficient	2nd LCB
3. Bonza Construction and Supply	6,831,643.63	Bond	BF GEN	66891	120 C.D.	342,130.55	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Riprapping for Side Protection (portion) of Creek at Sitio Pinagkitran, Brgy. Boor

Sheet : 1 of 1

Location of Contract : Cardona, Rizal

Date Prepared : 02 December, 2013

Approved Budget for the Contract : P1,623,414.07

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Flag Construction Corporation	P1,612,907.06	Bond	MGAC	2090340	120 C.D.	P81,170.70	Sufficient	1st LCB
2. Olibenz Construction	1,615,432.21	Bond	AISCI	173523	120 C.D.	81,170.70	Sufficient	2nd LCB
3. A.M. Goto Construction	1,616,509.41	Bond	BF GEN	66887	120 C.D.	81,170.70	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Riprapping for Side Protection (portion) of Creek at Sitio Pinagkitran, Brgy. Boor  
 Location of Contract : Cardona, Rizal  
 Approved Budget for the Contract : P1,623,414.07  
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 02 December, 2013  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Flag Construction Corporation	P1,612,907.06	Bond	MGAC	2090340	120 C.D.	P81,170.70	Sufficient	1st LCB
2. Olibenz Construction	1,615,432.21	Bond	AISCI	173523	120 C.D.	81,170.70	Sufficient	2nd LCB
3. A.M. Goto Construction	1,616,509.41	Bond	BF GEN	66887	120 C.D.	81,170.70	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
 Assistant Provincial Legal Officer  
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
 Provincial Engineer  
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
 Provincial Administrator  
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
 Prov'l. Gov't. Dep't. Head-PGSO  
 Member-BAC

(Sgd)PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

(Sgd) EUGENE P. DURUSAN  
 Prov'l. Gov't. Dep't Head-HRMO  
 Member-BAC

Member-BAC



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of Ynares Multi-Purpose Bldgs. and Const. of Comfort Room at Cardona, Rizal

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P909,519.59

Duration of Project : Fifty Two (52) Calendar Days

Sheet : 1 of 1

Date Prepared : 02 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P901,513.17	Bond	BF GEN	66895	120 C.D.	P45,475.98	Sufficient	1st LCB
2. Flag Construction Corporation	903,472.38	Bond	MGAC	2090342	120 C.D.	45,475.98	Sufficient	2nd LCB
3. FLS Construction and Builders	904,536.17	Bond	TPISC	79640	120 C.D.	45,475.98	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Rehab. / Riprapping of Creek / Repair / Repainting / Impr. of Ynares  
 Multi-Purpose Bldgs. & Day Care Center Bldg. at  
 Location of Contract : Jalajala, Rizal  
 Approved Budget for the Contract : P1,214,571.21  
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 02 December, 2013  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. N. Francisco Construction	P1,208,253.13	Bond	AISCI	473517	120 C.D.	P60,728.56	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,209,512.37	Bond	BF GEN	66886	120 C.D.	60,728.56	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
 Assistant Provincial Legal Officer  
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
 Provincial Engineer  
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
 Provincial Administrator  
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
 Prov'l. Gov't. Dep't. Head-PGSO  
 Member-BAC

(Sgd)PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

(Sgd) EUGENE P. DURUSAN  
 Prov'l. Gov't. Dep't Head-HRMO  
 Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting / Impr. of Ynares Multi-Purpose Bldgs. & Ynares Multi-Purpose Covered Court at  
 Location of Contract : Morong, Rizal  
 Approved Budget for the Contract : P852,066.60  
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 02 December, 2013  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. E.S. Condez Construction	P846,532.57	Bond	LIC	5194	120 C.D.	P42,603.33	Sufficient	1st LCB
2. Taluds Enterprises	847,819.35	Bond	BF GEN	66896	120 C.D.	42,603.33	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
 Assistant Provincial Legal Officer  
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
 Provincial Engineer  
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
 Provincial Administrator  
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
 Prov'l. Gov't. Dep't. Head-PGSO  
 Member-BAC

(Sgd)PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

(Sgd) EUGENE P. DURUSAN  
 Prov'l. Gov't. Dep't Head-HRMO  
 Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of 2-storey, 4-rooms Ynares School Bldg. at Roman Tantiongco Mem.  
Elem. School, Brgy. San Juan

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P6,391,097.89

Duration of Project : One Hundred Twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 02 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. F.G. Santiago Construction	P6,375,307.06	Bond	MGAC	2090337	120 C.D.	P319,554.89	Sufficient	1st LCB
2. A.L. Salazar Construction, Inc.	6,380,417.71	Bond	TPISC	79635	120 C.D.	319,554.89	Sufficient	2nd LCB
3. C.P.F. Construction	6,384,222.82	Bond	LIC	5199	120 C.D.	319,554.89	Sufficient	3rd LCB
4.								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of 2-storey, 6-rooms Ynares School Bldg. at Quisao Elem.School  
 Brgy. Quisao, Pililla, Rizal

Location of Contract : Pililla, Rizal

Approved Budget for the Contract : P8,356,372.64

Duration of Project : One Hundred Sixty (160) Calendar Days

Sheet : 1 of 1

Date Prepared : 02 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Anrol Construction	P8,337,373.31	Bond	BF GEN	66893	120 C.D.	P417,818.63	Sufficient	1st LCB
2. A.L. Salazar Construction, Inc.	8,341,835.17	Bond	TPISC	79634	120 C.D.	417,818.63	Sufficient	2nd LCB
3. Persan Construction, Inc.	8,342,374.52	Bond	CGAC	28779	120 C.D.	417,818.63	Sufficient	3rd LCB
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
 Assistant Provincial Legal Officer  
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
 Provincial Engineer  
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
 Provincial Administrator  
 Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
 Prov'l. Gov't. Dep't. Head-PGSO  
 Member-BAC

(Sgd)PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

(Sgd) EUGENE P. DURUSAN  
 Prov'l. Gov't. Dep't Head-HRMO  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting & Const. of Fence of Ynares Multi-Purpose Covered Court at

Location of Contract : Montalban and San Mateo, Rizal

Approved Budget for the Contract : P919,142.17

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 02 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction and Supply	P911,752.66	Bond	CGAC	28776	120 C.D.	P45,957.11	Sufficient	1st LCB
2. E.S. Condez Construction	912,815.93	Bond	LIC	5195	120 C.D.	45,957.11	Sufficient	2nd LCB
3. Taluds Enterprises	913,383.01	Bond	BF GEN	64620	120 C.D.	45,957.11	Sufficient	3rd LCB
4. *****								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of 2-storey, 6-rooms Ynares School Bldg. at Dulong Bayan Elem. School  
Brgy. Dulong Bayan I

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P8,463,504.66

Duration of Project : One Hundred sixty eight (168) Calendar Days

Sheet : 1 of 1

Date Prepared : 02 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P8,444,492.36	Bond	TPISC	79637	120 C.D.	P423,175.23	Sufficient	1st LCB
2. Megastructure Builder & Trading Corporation	8,447,008.85	Bond	MGAC	2090343	120 C.D.	423,175.23	Sufficient	2nd LCB
3. Persan Construction, Inc.	8,449,199.89	Bond	CGAC	28780	120 C.D.	423,175.23	Sufficient	3rd LCB
4. *****								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Riprapping for Side Protection (portion) of Mango River damaged by Southwest Monsoon  
 Habagat and Typhoon Maring at Sitio Adia, Brgy. Manggahan

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P8,062,389.92

Duration of Project : One Hundred twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 02 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Persan Construction, Inc.	P8,043,386.63	Bond	CGAC	28781	120 C.D.	P403,119.50	Sufficient	1st LCB
2. Trancom Engineering Construction	8,046,241.14	Bond	MGAC	2090332	120 C.D.	403,119.50	Sufficient	2nd LCB
3. Lard Builders	8,048,385.44	Bond	TPISC	79636	120 C.D.	403,119.50	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

## APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

(Sgd) ATTY. ROSELLE RAMILO  
 Assistant Provincial Legal Officer  
 Vice Chairman-BAC

(Sgd) ENGR. LUISITO G. MUNSOD  
 Provincial Engineer  
 Member-BAC

(Sgd) RUSSEL GUILLER C. YNARES  
 Provincial Administrator  
 Member-BAC

(Sgd) PONCIANO CHITO ESTACIO  
 Prov'l. Gov't. Dep't. Head-PGSO  
 Member-BAC

(Sgd) PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

(Sgd) EUGENE P. DURUSAN  
 Prov'l. Gov't. Dep't Head-HRMO  
 Member-BAC

Member-BAC



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of 2-storey, 4-rooms Ynares School Bldg. (Type III) at Wawa Elem. School  
Brgy. Wawa

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P6,106,007.11

Duration of Project : One Hundred twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 02 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P6,089,999.51	Bond	LIC	5196	120 C.D.	P305,300.35	Sufficient	1st LCB
2. Kit Ubiadas Construction	6,092,900.00	Bond	CGAC	28772	120 C.D.	305,300.35	Sufficient	2nd LCB
3. A.L. Salazar Construction, Inc.	6,095,688.63	Bond	TPISC	79632	120 C.D.	305,300.35	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PONCIANO CHITO ESTACIO  
Prov'l. Gov't. Dep't. Head-PGSO  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr./Conc. (Phase 2) of Main Ave. (Beverly Hills Ave.),  
Brgy. Beverly Hills, Antipolo, Rizal

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P 999,298.95

Duration of Project : Forty Eight (48) calendar days

Sheet : 1 of 1

Date Prepared : 10 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. KIT UBIADAS CONSTRUCTION	P 991,288.14	Bond	CGAC	28782	120 C.D.	P 49,964.95	Sufficient	1st LCB
2. MEGASTRUCTURE BUILDER & TRADING CORPORATION	P 993,341.18	Bond	BFGEN	64621	120 C.D.	P 49,964.95	Sufficient	2nd LCB
3. F.G. SANTIAGO CONSTRUCTION	P 994,326.32	Bond	MGAC	2090345	120 C.D.	P 49,964.95	Sufficient	3rd LCB
4. x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO  
Provincial Treasurer Assistant Provincial Legal Officer  
Chairman-BAC Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD (Sgd)RUSSEL GUILLER C. YNARES (Sgd)PRISCILLA R. PADUA  
Provincial Engineer Provincial Administrator Provincial Budget Officer  
Member-BAC Member-BAC Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Rehab./Conc. of Road, Repair/Repainting of Fence, Stage and 15x30m  
 ACG Multi-Purpose Covered Court at Brgy. San Luis, Antipolo, Rizal

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P 1,113,037.55

Duration of Project : Sixty (60) calendar days

Sheet : 1 of 1

Date Prepared : 10 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. F.G. SANTIAGO CONSTRUCTION	P 1,104,052.76	Bond	MGAC	2090344	120 C.D.	P 55,651.88	Sufficient	1st LCB
2. MEGASTRUCTURE BUILDER & TRADING CORPORATION	P 1,106,134.80	Bond	BFGEN	64622	120 C.D.	P 55,651.88	Sufficient	2nd LCB
3. x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO  
 Provincial Treasurer Assistant Provincial Legal Officer  
 Chairman-BAC Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD (Sgd)RUSSEL GUILLER C. YNARES  
 Provincial Engineer Provincial Administrator  
 Member-BAC Member-BAC

(Sgd)PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

(Sgd) EUGENE P. DURUSAN  
 Prov'l. Gov't.Dep't Head-HRMO  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair/Repainting/Impr. of 15x24m Ynares Multi-Purpose Covered  
Court (Rafter Type) at Francisville Subd., Brgy. Mambugan, Antipolo, Rizal

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P 630,419.38

Duration of Project : Thirty Two (32) calendar days

Sheet : 1 of 1

Date Prepared : 10 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. MEGASTRUCTURE BUILDER & TRADING CORPORATION	P 623,334.33	Bond	BFGEN	64623	120 C.D.	P 31,520.97	Sufficient	1st LCB
2. KIT UBIADAS CONSTRUCTION	P 625,594.62	Bond	CGAC	28783	120 C.D.	P 31,520.97	Sufficient	2nd LCB
3. x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr./Conc. with Drainage Canal at Road Lot 21, Riverside,  
Brgy. San Vicente, Angono, Rizal

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P 672,241.86

Duration of Project : Forty Eight (48) calendar days

Sheet : 1 of 1

Date Prepared : 10 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JOLARIS CONSTRUCTION	P 665,201.05	Bond	BFGEN	64624	120 C.D.	P 33,612.09	Sufficient	1st LCB
2. A.L. CRUZ DESIGN & BUILDERS CONSTRUCTION	P 667,210.02	Bond	LIC	5201	120 C.D.	P 33,612.09	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of Drainage System (portion) at A. de Leon St.,  
Brgy.Sto.Niño, Angono, Rizal

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P 899,997.06

Duration of Project : Sixty (60) calendar days

Sheet : 1 of 1

Date : 10 December, 2013

Time & Place of Bid : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.L. CRUZ DESIGN & BUILDERS CONSTRUCTION	P 890,995.45	Bond	LIC	5200	120 C.D.	P 44,999.85	Sufficient	1st LCB
2. F.G. SANTIAGO CONSTRUCTION	P 896,835.86	Bond	MGAC	2090346	120 C.D.	P 44,999.85	Sufficient	2nd LCB
3. x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO  
Provincial Treasurer Assistant Provincial Legal Officer  
Chairman-BAC Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr./Conc. (phase 2) of Mango Road, SitioManggahan, Brgy. San Carlos,  
Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P 799,477.84

Duration of Project : Forty four (44) calendar days

Sheet : 1 of 1

Date Prepared : 10 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. KIT UBIADAS CONSTRUCTION	P 790,000.59	Bond	CGAC	28784	120 C.D.	P 39,973.89	Sufficient	1st LCB
2. A.L. CRUZ DESIGN & BUILDERS CONSTRUCTION	P 793,476.10	Bond	LIC	5202	120 C.D.	P 39,973.89	Sufficient	2nd LCB
3. JOLARIS CONSTRUCTION	P 794,501.08	Bond	BFGEN	64625	120 C.D.	P 39,973.89	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr./Conc. of Road, Const. of Concrete Brgy. Signage & Repair/Extension  
of Riprap at Brgy. Tatala & Brgy.Janosa, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P 576,612.32

Duration of Project : Fifty Two (52) calendar days

Sheet : 1 of 1

Date Prepared : 10 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. KIT UBIADAS CONSTRUCTION	P 569,600.63	Bond	CGAC	28785	120 C.D.	P 28,830.62	Sufficient	1st LCB
2. TALUDS ENTERPRISES	P 571,606.39	Bond	AISCI	173527	120 C.D.	P 28,830.62	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr. of Drainage System and Conc. of Pathway at Juan Luna St.,  
Brgy.Layunan, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P 740,717.80

Duration of Project : Sixty (60) calendar days

Sheet : 1 of 1

Date : 10 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 ENTERPRISES	P 731,878.70	Bond	MGAC	2090348	120 C.D.	P 37,035.89	Sufficient	1st LCB
2. TALUDS ENTERPRISES	P 735,676.20	Bond	AISCI	173528	120 C.D.	P 37,035.89	Sufficient	2nd LCB
3. x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of Ynares Stage at Janosa Elem. School, Brgy. Janosa,  
Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P 848,412.06

Duration of Project : Sixty Four (64) calendar days

Sheet : 1 of 1

Date Prepared : 10 December, 2013

Time & Place of Bid : 1:00 P.M., Prov'l.Capitol  
Opening : Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. KIT UBIADAS CONSTRUCTION	P 840,368.33	Bond	CGAC	28786	120 C.D.	P 42,420.60	Sufficient	1st LCB
2. AHA CONSTRUCTION & BUILDERS	P 842,546.31	Bond	MGAC	2090358	120 C.D.	P 42,420.60	Sufficient	2nd LCB
3. JOLARIS CONSTRUCTION	P 843,489.66	Bond	BFGEN	64626	120 C.D.	P 42,420.60	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair/Repainting of 17x30m Ynares Multi-Purpose Covered Court at Sitio Centro Ibaba, Brgy. Bilibiran, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P 741,416..84

Duration of Project : Forty (40) calendar days

Sheet : 1 of 1

Date Prepared : 10 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. TALUDS ENTERPRISES	P 734,535.72	Bond	AISCI	173526	120 C.D.	P 37,070.84	Sufficient	1st LCB
2. AHA CONSTRUCTION & BUILDERS	P 737,641.33	Bond	MGAC	2090359	120 C.D.	P 37,070.84	Sufficient	2nd LCB
3. x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair/Repainting of Ynares School Bldgs. at St. Gregory Elementary School & Gov. Isidro S. Rodriguez Mem. National High School, Brgy. San Isidro, Cainta, Rizal

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P 1,110,359.32

Duration of Project : Sixty (60) calendar days

Sheet : 1 of 1

Date Prepared : 10 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FERMINDOZA BUILDERS & CONSTRUCTION ENTERPRISE	P 1,103,569.41	Bond	BFGEN	64627	120 C.D.	P 55,517.97	Sufficient	1st LCB
2. FLS CONSTRUCTION & BUILDERS	P 1,105,438.94	Bond	LIC	5205	120 C.D.	P 55,517.97	Sufficient	2nd LCB
3. x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr./Rehab./Conc. of Road &Pathwalk with Drainage Canal and Repair/Repainting  
of Ynares School Bldg. at Brgy. San Isidro & Brgy. San Andres, Cainta, Rizal

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P 832,458.33

Duration of Project : Fifty Six (56) calendar days

Sheet : 1 of 1

Date Prepared : 10 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. KIT UBIADAS CONSTRUCTION	P 824,977.70	Bond	CGAC	28787	120 C.D.	P 41,622.92	Sufficient	1st LCB
2. ASM FRANCISCO CONSTRUCTION & DEVELOPMENT CORPORATION	P 826,076.19	Bond	AISCI	173530	120 C.D.	P 41,622.92	Sufficient	2nd LCB
3. FERMINDOZA BUILDERS & CONSTRUCTION ENTERPRISE	P 827,157.94	Bond	BFGEN	64628	120 C.D.	P 41,622.92	Sufficient	3rd LCB
4. x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair/Repainting of Various Ynares School Bldgs. at Manuel I. Santos  
Memorial National High School, Brgy. San Juan, Taytay, Rizal

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P 808,443.40

Duration of Project : Forty Four (44) calendar days

Sheet : 1 of 1

Date Prepared : 10 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS CONSTRUCTION & BUILDERS	P 801,212.83	Bond	LIC	5204	120 C.D.	P 40,422.17	Sufficient	1st LCB
2. ASM FRANCISCO CONSTRUCTION & DEVELOPMENT CORPORATION	P 802,278.98	Bond	AISCI	173531	120 C.D.	P 40,422.17	Sufficient	2nd LCB
3. FERMINDOZA BUILDERS & CONSTRUCTION ENTERPRISE	P 803,004.59	Bond	BFGEN	64629	120 C.D.	P 40,422.17	Sufficient	3rd LCB
4. x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO  
Provincial Treasurer Assistant Provincial Legal Officer  
Chairman-BAC Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD (Sgd)RUSSEL GUILLER C. YNARES (Sgd)PRISCILLA R. PADUA  
Provincial Engineer Provincial Administrator Provincial Budget Officer  
Member-BAC Member-BAC Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID : Impr./Conc. of Various Roads at SitioBukal II, Brgy. Dolores, Taytay, Rizal

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P 1,179,558.42

Duration of Project : Sixty (60) calendar days

Sheet : 1 of 1

Date Prepared : 10 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. KIT UBIADAS CONSTRUCTION	P 1,171,443.35	Bond	CGAC	28788	120 C.D.	P 58,977.92	Sufficient	1st LCB
2. A.L. CRUZ DESIGN & BUILDERS CONSTRUCTION	P 1,174,576.27	Bond	LIC	5203	120 C.D.	P 58,977.92	Sufficient	2nd LCB
3. x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO  
Provincial Treasurer Assistant Provincial Legal Officer  
Chairman-BAC Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID : Const. of Covered Pathwalk and 2-seater Comfort Room at Brgy. Sta. Ana &Brgy. San Isidro, Taytay, Rizal

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P 836,087.79

Duration of Project : Sixty (60) calendar days

Sheet : 1 of 1

Date Prepared : 10 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. ASM FRANCISCO CONSTRUCTION & DEVELOPMENT	P 827,915.43	Bond	AISCI	173529	120 C.D.	p 41,804.39	Sufficient	1st LCB
2. FLS CONSTRUCTION & BUILDERS	P 830,011.46	Bond	LIC	5206	120 C.D.	p 41,804.39	Sufficient	2nd LCB
3. FERMINDOZA BUILDERS & CONSTRUCTION ENTERPRISE	P 831,142.89	Bond	BFGEN	64630	120 C.D.	p 41,804.39	Sufficient	3rd LCB
4. x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO  
Provincial Treasurer Assistant Provincial Legal Officer  
Chairman-BAC Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD (Sgd)RUSSEL GUILLER C. YNARES  
Provincial Engineer Provincial Administrator  
Member-BAC Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Conc. of Magsaysay Road (phase 4) at Sitio Llano, Brgy. Bayugo,  
Jala-jala, Rizal

Location of Contract : Jala-jala, Rizal

Approved Budget for the Contract P 798,754.06

Duration of Project : Forty (40) calendar days

Sheet : 1 of 1

Date Prepared : 10 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. E.S. CONDEZ CONSTRUCTION	P 791,731.03	Bond	CGAC	28790	120 C.D.	P 39,937.70	Sufficient	1st LCB
2. AHA CONSTRUCTION & BUILDERS	P 792,706.29	Bond	LIC	5214	120 C.D.	P 39,937.70	Sufficient	2nd LCB
3. F.G. SANTIAGO CONSTRUCTION	P 793,714.13	Bond	MGAC	2090347	120 C.D.	P 39,937.70	Sufficient	3rd LCB
4. x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Conc. of Road and Const. of Perimeter Fence at Brgy. Bayugo and Brgy. 3rd District, Jalajala, Rizal  
 Location of Contract : Jala-jala, Rizal  
 Approved Budget for the Contract P 653,861.04  
 Duration of Project : Forty (40) calendar days

Sheet : 1 of 1  
 Date Prepared : 10 December, 2013  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. LARD BUILDERS	P 645,858.31	Bond	LIC	5207	120 C.D.	P 32,693.05	Sufficient	1st LCB
2. JRD-D2 ENTERPRISES	P 647,831.07	Bond	MGAC	2090353	120 C.D.	P 32,693.05	Sufficient	2nd LCB
3. x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
 Assistant Provincial Legal Officer  
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
 Provincial Engineer  
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
 Provincial Administrator  
 Member-BAC

(Sgd)PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

(Sgd) EUGENE P. DURUSAN  
 Prov'l. Gov't.Dep't Head-HRMO  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr./Conc. of Cruz St., Sitio Judea, Brgy. Niogan, Pililla, Rizal

Sheet : 1 of 1

Location of Contract : Pililla, Rizal

Date Prepared : 10 December, 2013

Approved Budget for the Contract P 694,999.89

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Sixty (60) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 ENTERPRISES	P 688,001.69	Bond	MGAC	2090349	120 C.D.	P 34,749.99	Sufficient	1st LCB
2. E.S. CONDEZ CONSTRUCTION	P 690,007.62	Bond	CGAC	28791	120 C.D.	P 34,749.99	Sufficient	2nd LCB
3. x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of Covered Pathwalk at Pililla Elem. School-Central,  
Brgy.Bagumbayan, Pililla, Rizal

Location of Contract : Pililla, Rizal

Approved Budget for the Contract P 1,693,335.21

Duration of Project : Sixty (60) calendar days

Sheet : 1 of 1

Date Prepared : 10 Decem

Time & Place of Bid : 1:00 P.M.,  
Opening : Conferenc

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient
1. LANSANG CONSTRUCTION	P 1,685,842.20	Bond	CGAC	28794	120 C.D.	P 84,666.76	Sufficient
2. JRD-D2 ENTERPRISE	P 1,686,568.64	Bond	MGAC	2090354	120 C.D.	P 84,666.76	Sufficient
3. V. BERNARDO CONSTRUCTION & TRADING	P 1,687,342.36	Bond	BFGEN	64634	120 C.D.	P 84,666.76	Sufficient
4. xx=x=x=x=x=x=x=x=x=x=x=x=x							
5.							

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : 2-storey Ynares Multi-Purpose Bldg. (Barangay Hall) at  
Brgy. Malaya, Pililla, Rizal

Location of Contract : Pililla, Rizal

Approved Budget for the Contract P 1,673,218.18

Duration of Project : Ninety Six (96) calendar days

Sheet : 1 of 1

Date Prepared : 10 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AHA CONSTRUCTION & BUILDERS	P 1,663,204.92	Bond	MGAC	2090357	120 C.D.	P 83,660.91	Sufficient	1st LCB
2. V. BERNARDO CONSTRUCTION & TRADING	P 1,665,215.37	Bond	BFGEN	64635	120 C.D.	P 83,660.91	Sufficient	2nd LCB
3. LANSANG CONSTRUCTION	P 1,667,200.04	Bond	CGAC	28795	120 C.D.	P 83,660.91	Sufficient	3rd LCB
4. x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const./Rehab. of Drainage System at Espiritu Compound,  
Brgy. Burgos, Montalban, Rizal

Location of Contract : Montalban, Rizal

Approved Budget for the Contract P 1,219,014.39

Duration of Project : Seventy Six (76) calendar days

Sheet : 1 of 1

Date Prepared : 10 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. SAN RAFAEL BUILDERS	P 1,210,062.94	Bond	TPISC	79646	120 C.D.	P 60,950.72	Sufficient	1st LCB
2. CAGER CONSTRUCTION & SUPPLY	P 1,212,000.99	Bond	AISCI	173534	120 C.D.	P 60,950.72	Sufficient	2nd LCB
3. LANSANG CONSTRUCTION	P 1,212,386.29	Bond	CGAC	28796	120 C.D.	P 60,950.72	Sufficient	3rd LCB
4. x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of 2-storey Ynares Multi-Purpose Bldg. at Verdant Point Phase 5-E  
Subd.,Brgy. San Isidro, Montalban, Rizal

Location of Contract : Montalban, Rizal

Approved Budget for the Contract P 2,912,881.41

Duration of Project : One Hundred Twenty Eight (128) calendar days

Sheet : 1 of 1

Date Prepared : 10 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. SAN RAFAEL BUILDERS	P 2,902,602.33	Bond	TPISC	79647	120 C.D.	P 145,644.07	Sufficient	1st LCB
2. CAGER CONSTRUCTION & SUPPLY	P 2,905,853.40	Bond	AISCI	173535	120 C.D.	P 145,644.07	Sufficient	2nd LCB
3. DIAMOND BLESSED CONSTRUCTION	P 2,906,990.86	Bond	LIC	5210	120 C.D.	P 145,644.07	Sufficient	3rd LCB
4. x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of 17x30m Ynares Multi-Purpose Covered Court (Rafter Type)  
 at Southville 8B National High School, Brgy. San Isidro, Montalban, Rizal

Location of Contract : Montalban, Rizal

Approved Budget for the Contract P 3,323,472.53

Duration of Project : One Hundred Twelve (112) calendar days

Sheet : 1 of 1

Date Prepared : 10 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. DIAMOND BLESSED CONSTRUCTION	P 3,312,425.12	Bond	MGAC	2090355	120 C.D.	P 166,173.63	Sufficient	1st LCB
2. LARD BUILDERS	P 3,314,475.36	Bond	LIC	5208	120 C.D.	P 166,173.63	Sufficient	2nd LCB
3. KIT UBIADAS CONSTRUCTION	P 3,316,495.02	Bond	CGAC	28789	120 C.D.	P 166,173.63	Sufficient	3rd LCB
4. x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
 Assistant Provincial Legal Officer  
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSON  
 Provincial Engineer  
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
 Provincial Administrator  
 Member-BAC

(Sgd)PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

(Sgd) EUGENE P. DURUSAN  
 Prov'l. Gov't.Dep't Head-HRMO  
 Member-BAC



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of 2-units Artesian Well at Sitio Proper II, Brgy. Macabud,  
Montalban, Rizal

Location of Contract : Montalban, Rizal

Approved Budget for the Contract P 458,065.58

Duration of Project : Forty Four (44) calendar days

Sheet : 1 of 1

Date Prepared : 10 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. CAGER CONSTRUCTION & SUPPLY	P 450,073.72	Bond	AISCI	173532	120 C.D.	P 22,903.28	Sufficient	1st LCB
2. E.S. CONDEZ CONSTRUCTION	P 452,176.68	Bond	CGAC	28792	120 C.D.	P 22,903.28	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO  
Provincial Treasurer Assistant Provincial Legal Officer  
Chairman-BAC Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr./Conc. (portion) of Cardinal St., Modesta Village, Brgy. Sto. Niño,  
San Mateo, Rizal

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract P 997,745.68

Duration of Project : Sixty (60) calendar days

Sheet : 1 of 1

Date Prepared : 10 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. CAGER CONSTRUCTION & SUPPLY	P 990,000.40	Bond	AISCI	173533	120 C.D.	P 49,887.28	Sufficient	1st LCB
2. SAN RAFAEL BUILDERS	P 991,625.21	Bond	TPISC	79648	120 C.D.	P 49,887.28	Sufficient	2nd LCB
3. LARD BUILDERS	P 992,821.05	Bond	LIC	5211	120 C.D.	P 49,887.28	Sufficient	3rd LCB
4. x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID : Const. of 4-units Artesian Well at Brgy. Guinayang and Brgy. Sta. Ana,  
San Mateo, Rizal

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract P 804,799.64

Duration of Project : Seventy Six (76) calendar days

Sheet : 1 of 1

Date Prepared : 10 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. LARD BUILDERS	P 796,989.24	Bond	LIC	5209	120 C.D.	P 40,239.98	Sufficient	1st LCB
2. E.S. CONDEZ CONSTRUCTION	P 799,072.92	Bond	CGAC	28793	120 C.D.	P 40,239.98	Sufficient	2nd LCB
3. CAGER CONSTRUCTION & SUPPLY	P 802,421.48	Bond	BFGEN	64631	120 C.D.	P 40,239.98	Sufficient	3rd LCB
4. x=x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const./Extension of 2-storey, 2-rooms Ynares School Bldg. (Type III) at  
Sto.Niño Elem. School, Brgy.Sto.Niño, San Mateo, Rizal

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract P 2,327,034.10

Duration of Project : Eighty (80) calendar days

Sheet : 1 of 1

Date Prepared : 10 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 ENTERPRISES	P 2,316,078.26	Bond	MGAC	2090350	120 C.D.	P 116,351.70	Sufficient	1st LCB
2. SAN RAFAEL BUILDERS	P 2,319,080.10	Bond	TPISC	79649	120 C.D.	P 116,351.70	Sufficient	2nd LCB
3. x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of 1-storey, 3-rooms Ynares School Bldg. at Daraetan National  
High School, Brgy. Daraitan, Tanay, Rizal

Location of Contract : Tanay, Rizal

Approved Budget for the Contract P 3,199,080.47

Duration of Project : Ninety Two (92) calendar days

Sheet : 1 of 1

Date Prepared : 10 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol  
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 ENTERPRISES	P 3,189,677.58	Bond	MGAC	2090351	120 C.D.	P 159,954.02	Sufficient	1st LCB
2. LARD BUILDERS	P 3,191,727.10	Bond	LIC	5212	120 C.D.	P 159,954.02	Sufficient	2nd LCB
3. SAN RAFAEL BUILDERS	P 3,192,728.79	Bond	TPISC	79650	120 C.D.	P 159,954.02	Sufficient	3rd LCB
4. x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of 1-storey, 3-rooms Ynares School Bldg. (Type III) at Monte de Tanay Elem. School, SitioMayagay I, Brgy.Sampaloc, Tanay, Rizal

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P 1,063,760.61

Duration of Project : Sixty (60) calendar days

Sheet : 1 of 1

Date Prepared : 10 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 ENTERPRISES	P 1,057,341.46	Bond	MGAC	2090352	120 C.D.	P 53, 188.03	Sufficient	1st LCB
2. V. BERNARDO CONSTRUCTION & TRADING	P 1,058,674.10	Bond	BFGEN	64633	120 C.D.	P 53, 188.03	Sufficient	2nd LCB
3. x=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr. of Drainage Canal at Sampaguita St., Dalig I, Hoveler, Brgy. Dalig

Sheet : 1 of 1

Location of Contract : Antipolo, Rizal

Date Prepared : 17 December, 2013

Approved Budget for the Contract : P558,450.93

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Jolaris Construction	P551,000.39	Bond	CGAC	28800	120 C.D.	P27,922.55	Sufficient	1st LCB
2. A.L. Cruz Design & Builders Construction	554,060.32	Bond	TPISC	81212	120 C.D.	27,922.55	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of Ynares Stage & Repair of Fence of 17x30m. Ynares Multi-Purpose Covered Court at Pines City Royale, Brgy. San Roque

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,100,675.43

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 17 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Triches Construction and Trading	P1,092,424.97	Bond	CGAC	28701	120 C.D.	P55,033.77	Sufficient	1st LCB
2. Lard Builders	1,094,677.78	Bond	TPISC	81203	120 C.D.	55,033.77	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Rehab. / Conc. Reblocking (portion) of Carlos Botong Francisco Ave., Brgy. San Isidro

Sheet : 1 of 1

Location of Contract : Angono Rizal

Date Prepared : 17 December, 2013

Approved Budget for the Contract : P2,211,665.90

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.L. Salazar Construction, Incorporated	P2,200,679.92	Bond	BF GEN	64636	120 C.D.	P110,583.29	Sufficient	1st LCB
2. Triches Construction and Trading	2,202,603.93	Bond	TPISC	81205	120 C.D.	110,583.29	Sufficient	2nd LCB
3. JRD-D2 Enterprises	2,204,600.68	Bond	AISCI	189857	120 C.D.	110,583.29	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Const. of 2-storey Ynares Multi-Purpose Bldg. at Venus Compound, Brgy. San Isidro

Sheet : 1 of 1

Location of Contract : Angono Rizal

Date Prepared : 17 December, 2013

Approved Budget for the Contract : P2,738,486.83

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : One Hundred Twenty (120) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Marrox Trading and Construction	P2,726,919.68	Bond	MGAC	2090363	120 C.D.	P136,924.34	Sufficient	1st LCB
2. Kit Ubiadas Construction	2,729,597.75	Bond	CGAC	28702	120 C.D.	136,924.34	Sufficient	2nd LCB
3. A.L. Salazar Construction, Incorporated	2,730,996.41	Bond	BF GEN	64637	120 C.D.	136,924.34	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Extension (Provision of Sangguniang Barangay Office) of 2-storey Ynares  
Multi-Purpose Bldg. at Brgy. Kalayaan

Location of Contract : Angono Rizal

Approved Budget for the Contract : P1,935,167.82

Duration of Project : Ninety Two (92) Calendar Days

Sheet : 1 of 1

Date Prepared : 17 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction and Builders	P1,926,213.54	Bond	MGAC	2090366	120 C.D.	P96,758.39	Sufficient	1st LCB
2. T.R.A. Builders	1,928,538.25	Bond	TPISC	81208	120 C.D.	96,758.39	Sufficient	2nd LCB
3. Oliver Aquino Construction	1,930,091.24	Bond	AISCI	189854	120 C.D.	96,758.39	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of Ynares School Bldg. and Justice Hall at Antipolo and Binangonan, Rizal

Location of Contract : Antipolo and Binangonan, Rizal

Approved Budget for the Contract : P856,127.49

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 17 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P848,179.10	Bond	CGAC	28703	120 C.D.	P42,806.37	Sufficient	1st LCB
2. FLS Construction and Builders	849,622.60	Bond	MGAC	2090369	120 C.D.	42,806.37	Sufficient	2nd LCB
3. Oliver Aquino Construction	850,383.35	Bond	AISCI	189855	120 C.D.	42,806.37	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of Stage & Repair / Repainting of 17x30m. Ynares Multi-Purpose Covered Court at Brgy. San Carlos and Brgy Tayuman  
 Location of Contract : Binangonan, Rizal  
 Approved Budget for the Contract : P1,066,066.48  
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 17 December, 2013  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P1,057,104.05	Bond	AISCI	189853	120 C.D.	P53,303.32	Sufficient	1st LCB
2. Taluds Enterprises	1,057,124.05	Bond	LIC	5216	120 C.D.	53,303.32	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY Provincial Treasurer  
 Chairman-BAC  
 (Sgd)ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer  
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD Provincial Engineer  
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES Provincial Administrator  
 Member-BAC

(Sgd)PRISCILLA R. PADUA Provincial Budget Officer  
 Member-BAC  
 (Sgd) EUGENE P. DURUSAN Prov'l. Gov't. Dep't Head-HRMO  
 Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of Ynares Stage at Brgy. Pag-Asa  
 Location of Contract : Binangonan, Rizal  
 Approved Budget for the Contract : P751,334.39  
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 17 December, 2013  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P743,782.09	Bond	LIC	5215	120 C.D.	P37,566.72	Sufficient	1st LCB
2. T.R.A. Builders	746,624.09	Bond	TPISC	81209	120 C.D.	37,566.72	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
 Assistant Provincial Legal Officer  
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
 Provincial Engineer  
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
 Provincial Administrator  
 Member-BAC

(Sgd)PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

(Sgd) EUGENE P. DURUSAN  
 Prov'l. Gov't. Dep't Head-HRMO  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting / Impr. of 17x30m. Ynares Multi-Purpose Covered Court  
(Rafter Type) at Brgy. Libid

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P1,776,559.94

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 17 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. T.R.A. Builders	P1,765,582.47	Bond	TPISC	81207	120 C.D.	P88,828.00	Sufficient	1st LCB
2. FLS Construction and Builders	1,768,325.94	Bond	MGAC	2090370	120 C.D.	88,828.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	1,770,710.83	Bond	CGAC	28704	120 C.D.	88,828.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of 15x18m. Ynares Multi-Purpose Covered Court (Rafter Type) at Tayuman Elementary School, Brgy. Tayuman  
 Location of Contract : Binangonan, Rizal  
 Approved Budget for the Contract : P2,118,818.04  
 Duration of Project : Eighty Eight (88) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 17 December, 2013  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P2,108,822.81	Bond	CGAC	28705	120 C.D.	P105,940.90	Sufficient	1st LCB
2. Marrox Trading and Construction	2,110,900.01	Bond	MGAC	2090364	120 C.D.	105,940.90	Sufficient	2nd LCB
3. A.L. Salazar Construction, Incorporated	2,111,823.66	Bond	BF GEN	64638	120 C.D.	105,940.90	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY Provincial Treasurer  
 (Sgd)ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer  
 Chairman-BAC Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD Provincial Engineer  
 (Sgd)RUSSEL GUILLER C. YNARES Provincial Administrator  
 Member-BAC Member-BAC

(Sgd)PRISCILLA R. PADUA Provincial Budget Officer  
 (Sgd) EUGENE P. DURUSAN Prov'l. Gov't.Dep't Head-HRMO  
 Member-BAC Member-BAC



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Extension / Impr. of Ynares Multi-Purpose Bldg. & Repair / Repainting of Ynares  
School Bldgs. at Brgy. Macamot & Brgy. Calumpang

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P1,654,464.30

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 17 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,644,378.77	Bond	CGAC	28707	120 C.D.	P82,723.21	Sufficient	1st LCB
2. Taluds Enterprises	1,646,440.04	Bond	LIC	5217	120 C.D.	82,723.21	Sufficient	2nd LCB
3. JRD-D2 Enterprises	1,647,833.96	Bond	MGAC	2090378	120 C.D.	82,723.21	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Const. of 2-storey Ynares Multi-Purpose Bldg. at Brgy. Pag-Asa

Sheet : 1 of 1

Location of Contract : Binangonan, Rizal

Date Prepared : 17 December, 2013

Approved Budget for the Contract : P2,665,457.65

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : One Hundred Twenty (120) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P2,656,478.15	Bond	CGAC	28706	120 C.D.	P133,272.88	Sufficient	1st LCB
2. FLS Construction and Builders	2,658,634.22	Bond	MGAC	2090371	120 C.D.	133,272.88	Sufficient	2nd LCB
3. JRD-D2 Enterprises	2,660,461.34	Bond	AISCI	189858	120 C.D.	133,272.88	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Improvement of Drainage System (Phase VI) at L.Wood St., Brgy. Dolores

Sheet : 1 of 1Date Prepared : 17 December, 2013

Location of Contract : Taytay, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P1,006,276.06

Conference Room

Duration of Project : Forty Four (44) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.L. Cruz Design & Builders Construction	P998,238.10	Bond	TPISC	81211	120 C.D.	P50,313.80	Sufficient	1st LCB
2. Cager Construction and Supply	1,001,260.49	Bond	MGAC	2090373	120 C.D.	50,313.80	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Const. of Ynares Stage at Jansenville Subd., Brgy. San Isidro

Sheet : 1 of 1Date Prepared : 17 December, 2013

Location of Contract : Taytay, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P819,773.08

Conference Room

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P811,790.91	Bond	MGAC	2090376	120 C.D.	P40,988.65	Sufficient	1st LCB
2. Lard Builders	813,829.16	Bond	TPISC	81214	120 C.D.	40,988.65	Sufficient	2nd LCB
3. M. Del Rosario Construction and Trading	814,750.30	Bond	LIC	5224	120 C.D.	40,988.65	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of 3-storey, 14-rooms Ynares School Building at URS-Antipolo  
Brgy. San Roque

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P41,113,795.77

Duration of Project : Three Hundred Twenty (320) Calendar Days

Sheet : 1 of 1

Date Prepared : 17 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.L. Salazar Construction, Inc.	P41,083,440.93	Bond	BF GEN	64639	120 C.D.	P2,055,689.79	Sufficient	1st LCB
2. Cager Construction and Supply	41,091,751.66	Bond	MGAC	2090379	120 C.D.	2,055,689.79	Sufficient	2nd LCB
3. Trancom Engineering Construction	41,093,283.35	Bond	CGAC	28717	120 C.D.	2,055,689.79	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of 10X18m. Ynares Multi-Purpose Covered Court (Rafter Type) at Taytay National High School, Brgy. San Juan

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P2,577,054.86

Duration of Project : Ninety Six (96) Calendar Days

Sheet : 1 of 1

Date Prepared : 17 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P2,567,597.36	Bond	AISCI	189856	120 C.D.	P128,852.74	Sufficient	1st LCB
2. Kit Ubiadas Construction	2,569,774.16	Bond	CGAC	28708	120 C.D.	128,852.74	Sufficient	2nd LCB
3. Marrox Trading and Construction	2,571,630.80	Bond	MGAC	2090365	120 C.D.	128,852.74	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSON  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting / Impr. of 17x30m. Ynares Multi-Purpose Covered Court, Steel Catwalk and Watch Tower and Ynares Multi-Purpose Bldg. at  
 Location of Contract : Taytay and Cainta, Rizal  
 Approved Budget for the Contract : P570,115.64  
 Duration of Project : Forty Four (44) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 17 December, 2013  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction and Builders	P562,625.57	Bond	MGAC	2090367	120 C.D.	P28,505.78	Sufficient	1st LCB
2. M.Del Rosario Construction and Trading	565,090.62	Bond	LIC	5225	120 C.D.	28,505.78	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
 Assistant Provincial Legal Officer  
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
 Provincial Engineer  
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
 Provincial Administrator  
 Member-BAC

(Sgd)PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

(Sgd) EUGENE P. DURUSAN  
 Prov'l. Gov't. Dep't Head-HRMO  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Rehab. of Drainage Canal from Rodriguez St. to Creek at Brgy. San Roque  
 Location of Contract : Cardona, Rizal  
 Approved Budget for the Contract : P653,178.95  
 Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 17 December, 2013  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P645,000.45	Bond	LIC	5218	120 C.D.	P32,658.95	Sufficient	1st LCB
2. A.L. Cruz Design and Builders Construction	649,053.30	Bond	TPISC	81213	120 C.D.	32,658.95	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY Provincial Treasurer  
 Chairman-BAC  
 (Sgd)ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer  
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD Provincial Engineer  
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES Provincial Administrator  
 Member-BAC

(Sgd)PRISCILLA R. PADUA Provincial Budget Officer  
 Member-BAC

(Sgd) EUGENE P. DURUSAN Prov'l. Gov't.Dep't Head-HRMO  
 Member-BAC



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting / Impr. of Park & Playground at Brgy. Patunhay

Sheet : 1 of 1

Location of Contract : Cardona, Rizal

Date Prepared : 17 December, 2013

Approved Budget for the Contract : P568,800.60

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Thirty Two (32) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. S.B. Soriano Construction	P560,405.70	Bond	AISCI	189859	120 C.D.	P28,440.03	Sufficient	1st LCB
2. Maguallar Construction Enterprise	562,819.62	Bond	BF GEN	64640	120 C.D.	28,440.03	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting / Impr. of Multi-Purpose Bldg. & Ynares Multi-Purpose Covered  
 Court at Brgy. Subay & Brgy. Iglesia  
 Location of Contract : Cardona, Rizal  
 Approved Budget for the Contract : P871,711.92  
 Duration of Project : Fifty Six (56) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 17 December, 2013  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Maguallar Construction Enterprise	P863,810.07	Bond	BF GEN	64641	120 C.D.	P43,585.60	Sufficient	1st LCB
2. C.P.F. Construction	865,727,89	Bond	LIC	5220	120 C.D.	43,585.60	Sufficient	2nd LCB
3. San Rafael Builders	866,835.28	Bond	CGAC	28712	120 C.D.	43,585.60	Sufficient	2nd LCB
4. xx=xx=xx=xx=xx=xx=xx=xx=xx=xx								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
 Assistant Provincial Legal Officer  
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
 Provincial Engineer  
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
 Provincial Administrator  
 Member-BAC

(Sgd)PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

(Sgd) EUGENE P. DURUSAN  
 Prov'l. Gov't. Dep't Head-HRMO  
 Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting / Impr. of Multi-Purpose Bldg. & Ynares Multi-Purpose Covered Court and Const. of Elevated Water Tank at Brgy. Del Remedio & Brgy. San Roque

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P729,046.42

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 17 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. M.Del Rosario Construction and Trading	P720,610.56	Bond	LIC	5223	120 C.D.	P36,452.32	Sufficient	1st LCB
2. Maguallar Construction Enterprise	724,089.71	Bond	BF GEN	64642	120 C.D.	36,452.32	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr. / Repair / Repainting of 17x30m. Ynares Multi-Purpose Covered Court (Raftar Type)  
 at Brgy. Punta

Location of Contract : Jalajala, Rizal

Approved Budget for the Contract : P1,112,883.27

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 17 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction and Supply	P1,104,480.97	Bond	MGAC	2090372	120 C.D.	P55,644.16	Sufficient	1st LCB
2. T.R.A. Builders	1,106,682.32	Bond	TPISC	81210	120 C.D.	55,644.16	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
 Assistant Provincial Legal Officer  
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
 Provincial Engineer  
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
 Provincial Administrator  
 Member-BAC

(Sgd)PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

(Sgd) EUGENE P. DURUSAN  
 Prov'l. Gov't. Dep't Head-HRMO  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr. / Repair / Repainting of Covered Pathwalk at Bagumbong National High School, Brgy. Bagumbong  
 Location of Contract : Jalajala, Rizal  
 Approved Budget for the Contract : P618,145.88  
 Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 17 December, 2013  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Jolaris Construction	P610,147.89	Bond	BF GEN	64643	120 C.D.	P30,907.29	Sufficient	1st LCB
2. S.B. Soriano Construction	613,185.17	Bond	AISCI	189860	120 C.D.	30,907.29	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
 Assistant Provincial Legal Officer  
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
 Provincial Engineer  
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
 Provincial Administrator  
 Member-BAC

(Sgd)PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

(Sgd) EUGENE P. DURUSAN  
 Prov'l. Gov't. Dep't Head-HRMO  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr. / Conc. (Phase 3) of Libid Extension Road, Brgy. Hulo

Sheet : 1 of 1

Location of Contract : Pililla, Rizal

Date Prepared : 17 December, 2013

Approved Budget for the Contract : P997,809.88

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Fifty Two (52) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. E.S. Condez Construction	P989,800.45	Bond	CGAC	28709	120 C.D.	P49,890.49	Sufficient	1st LCB
2. S.B. Soriano Construction	991,803.76	Bond	AISCI	189861	120 C.D.	49,890.49	Sufficient	2nd LCB
3. Jolaris Construction	992,870.15	Bond	BF GEN	64644	120 C.D.	49,890.49	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID : Construction of Ynares Stage, Repair / Repainting of 17x30m. Ynares Multi-Purpose Covered Court (Arc Type), 1-storey Ynares Multi-Purpose Bldg. & Stage at

Location of Contract : Brgy. San Jose & Brgy. Burgos, Montalban, Rizal

Approved Budget for the Contract : P1,082,394.29

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 17 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P1,074,531.00	Bond	TPISC	81204	120 C.D.	P54,119.71	Sufficient	1st LCB
2. San Rafael Builders	1,076,836.76	Bond	CGAC	28713	120 C.D.	54,119.71	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Rehab. / Riprapping of Spillway Side Protection & Impr. / Conc. of School Ground  
& Drainage Canal at Brgy. Mascap and Brgy. Burgos

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P1,347,115.89

Duration of Project : Sixty Four (64) Calendar Days

Sheet : 1 of 1

Date Prepared : 17 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. San Rafael Builders	P1,338,202.83	Bond	CGAC	28714	120 C.D.	P67,355.79	Sufficient	1st LCB
2. Lard Builders	1,340,466.32	Bond	TPISC	81206	120 C.D.	67,355.79	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of Various Ynares School Bldg. at Brgy. Plaza Aldea & Brgy. Sampaloc

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P1,515,072.38

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 17 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P1,505,807.01	Bond	LIC	5219	120 C.D.	P75,753.62	Sufficient	1st LCB
2. E.S. Condez Construction	1,508,106.68	Bond	CGAC	28710	120 C.D.	75,753.62	Sufficient	2nd LCB
3. Cager Construction and Supply	1,510,075.11	Bond	MGAC	2090374	120 C.D.	75,753.62	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Const. of Ynares Stage at Nayon Elementary School, Brgy. Sta. Ines

Sheet : 1 of 1Date Prepared : 17 December, 2013

Location of Contract : Tanay, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P910,717.99

Conference Room

Duration of Project : Sixty Four (64) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P902,122.82	Bond	MGAC	2090375	120 C.D.	P45,535.90	Sufficient	1st LCB
2. C.P.F. Construction	903,354.66	Bond	LIC	5221	120 C.D.	45,535.90	Sufficient	2nd LCB
3. San Rafael Builders	904,689.18	Bond	CGAC	28715	120 C.D.	45,535.90	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of Covered Pathwalk, Roofing infront of 2-storey Ynares Multi-Purpose Bldg. & Installation of Streetlights at Brgy. Dalig, Brgy. San Gabriel &

Location of Contract : Brgy. Dulumbayan, Teresa, Rizal

Approved Budget for the Contract : P1,883,370.19

Duration of Project : Sixty Four (64) Calendar Days

Sheet : 1 of 1

Date Prepared : 17 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction and Builders	P1,873,350.65	Bond	MGAC	2090368	120 C.D.	P94,168.51	Sufficient	1st LCB
2. C.P.F. Construction	1,876,324.87	Bond	LIC	5222	120 C.D.	94,168.51	Sufficient	2nd LCB
3. E.S. Condez Construction	1,876,956.34	Bond	CGAC	28711	120 C.D.	94,168.51	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Impr. / Conc. (portion) of School Ground of Teresa Elem. School, Brgy. Dalig

Sheet : 1 of 1

Location of Contract : Teresa, Rizal

Date Prepared : 17 December, 2013

Approved Budget for the Contract : P792,309.83

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Fifty Two (52) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. S.B. Soriano Construction	P785,500.00	Bond	AISCI	189862	120 C.D.	P39,615.49	Sufficient	1st LCB
2. JRD-D2 Enterprises	786,314.50	Bond	MGAC	2090377	120 C.D.	39,615.49	Sufficient	2nd LCB
3. Jolaris Construction	787,308.88	Bond	BF GEN	64645	120 C.D.	39,615.49	Sufficient	3rd LCB
4. San Rafael Builders	788,000.49	Bond	CGAC	28716	120 C.D.	39,615.49	Sufficient	4th LCB
5.xx=x=x=x=x=x=x=x=x=x=x=x								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Construction of Suspension Footbridge at Sitio Paglita, Brgy. Calawis

Sheet : 1 of 1

Location of Contract : Antipolo, Rizal

Date Prepared : 27 December, 2013

Approved Budget for the Contract : P1,277,656.57

Time &amp; Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Ninety Six (96) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Ercobal Construction Corporation	P1,268,693.66	Bond	MGAC	223-0002	120 C.D.	P63,883.00	Sufficient	1st LCB
2. Trancom Engineering Construction	1,270,617.42	Bond	CBIC	301815	120 C.D.	63,883.00	Sufficient	2nd LCB
3. AARCON Builders	1,273,033.83	Bond	CBIC	301838	120 C.D.	63,883.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd) MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC(Sgd) ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC(Sgd) ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC(Sgd) RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC(Sgd) PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Impr. / Conc. / Const. of Drainage Canal at Brgy. San Isidro and Brgy. Dalig

Sheet : 1 of 1

Location of Contract : Antipolo, Rizal

Date Prepared : 27 December, 2013

Approved Budget for the Contract : P1,835,921.61

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty four (64) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. RRCS Corporation	P1,825,949.94	Bond	TRISCO	134606	120 C.D.	P91,797.00	Sufficient	1st LCB
2. Armal Construction Supply and Services, Inc.	1,827,894.99	Bond	CBIC	301810	120 C.D.	91,797.00	Sufficient	2nd LCB
3. Ercobal Construction Corporation	1,829,785.05	Bond	MGAC	2230001	120 C.D.	91,797.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID : Impr. / Conc.of Roads and Const. of Perimeter Fence at Brgy. San Roque

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,104,374.39

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AARCON Builders	P1,095,463.33	Bond	CBIC	301836	120 C.D.	P55,219.00	Sufficient	1st LCB
2. Lard Builders	1,097,444.78	Bond	MGAC	2230024	120 C.D.	55,219.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr. / Conc.of Roads at Phase I, Tanza II, Brgy. San Jose

Sheet : 1 of 1

Location of Contract : Antipolo, Rizal

Date Prepared : 27 December, 2013

Approved Budget for the Contract : P760,157.49

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AARCON Builders	P753,000.34	Bond	CBIC	301835	120 C.D.	P38,008.00	Sufficient	1st LCB
2. A.L Cruz Design & Builders Construction	755,001.95	Bond	TRISCO	134267	120 C.D.	38,008.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Impr. / Conc.of Roads at Phase I, Tanza II, Brgy. San Jose

Sheet : 1 of 1

Location of Contract : Antipolo, Rizal

Date Prepared : 27 December, 2013

Approved Budget for the Contract : P760,157.49

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AARCON Builders	P753,000.34	Bond	CBIC	301835	120 C.D.	P38,008.00	Sufficient	1st LCB
2. A.L Cruz Design & Builders Construction	755,001.95	Bond	TRISCO	134267	120 C.D.	38,008.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of ACG Multi-Purpose Covered Court at Brgy. Muntindilaw,  
Brgy. San Jose and Brgy San Isidro

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,301,112.86

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,292,114.26	Bond	TRISCO	134626	120 C.D.	P65,056.00	Sufficient	1st LCB
2. Armal Construction Supply and Services, Inc.	1,294,566.62	Bond	TRISCO	134612	120 C.D.	65,056.00	Sufficient	2nd LCB
3. Ercobal Construction Corporation	1,296,292.81	Bond	MGAC	2230022	120 C.D.	65,065.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO  
Provincial Treasurer Assistant Provincial Legal Officer  
Chairman-BAC Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of Various Ynares Multi-Purpose Bldg. and  
Ynares Multi-Purpose Covered Court at Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P813,988.18

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P805,940.69	Bond	TRISCO	134618	120 C.D.	P40,700.00	Sufficient	1st LCB
2. Taluds Enterprises	806,796.68	Bond	CBIC	301843	120 C.D.	40,700.00	Sufficient	2nd LCB
3. AARCON Builders	808,882.69	Bond	CBIC	301840	120 C.D.	40,700.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr. of Multi-Purpose Covered Court at Margarito Duavit Memorial National High School, Brgy. Pila-Pila

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P407,294.18

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P402,348.47	Bond	TRISCO	134601	120 C.D.	P20,365.00	Sufficient	1st LCB
2. A.L. Cruz Design & Builders Construction	404,135.32	Bond	TRISCO	134619	120 C.D.	20,365.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSON  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Const. of Conc. Bleacher at Ynares Multi-Purpose Covered Court, Brgy. San Carlos

Sheet : 1 of 1

Location of Contract : Binangonan, Rizal

Date Prepared : 27 December, 2013

Approved Budget for the Contract : P705,860.71

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P698,070.17	Bond	CBIC	301841	120 C.D.	P35,294.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	702,695.41	Bond	TRISCO	134616	120 C.D.	35,294.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr. / Conc. of Road & Impr. of Drainage Canal at Brgy Macamot-Batingan  
and Brgy. Darangan

Sheet : 1 of 1

Date Prepared : 27 December, 2013

Location of Contract : Binangonan, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P928,501.64

Conference Room

Duration of Project : Fifty Two (52) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P920,503.60	Bond	TRISCO	134623	120 C.D.	P46,426.00	Sufficient	1st LCB
2. Taluds Enterprises	922,377.21	Bond	CBIC	301844	120 C.D.	46,426.00	Sufficient	2nd LCB
3. JRD-D2 Enterprises	923,505.08	Bond	TRISCO	134603	120 C.D.	46,426.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSDOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr.of 17x30m. Ynares Multi-Purpose Covered Court at Apple Village I, Brgy. San Juan  
 Location of Contract : Cainta, Rizal  
 Approved Budget for the Contract : P1,212,483.51  
 Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 27 December, 2013  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Armal Construction Supply & Services, Inc.	P1,204,256.36	Bond	TRISCO	134605	120 C.D.	P60,625.00	Sufficient	1st LCB
2. Trancom Engineering Construction	1,205,607.65	Bond	CBIC	301814	120 C.D.	60,625.00	Sufficient	2nd LCB
3. FLS Construction and Builders	1,207,521.02	Bond	MGAC	2230021	120 C.D.	60,625.00	Sufficient	3rd LCB
4. xx=xx=xx=xx=xx=xx=xx=xx=xx=xx								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY Provincial Treasurer Chairman-BAC  
 (Sgd)ATTY. ROSELLE RAMILO Assistant Provincial Legal Officer Vice Chairman-BAC  
 (Sgd)ENGR. LUISITO G. MUNSOD Provincial Engineer Member-BAC  
 (Sgd)RUSSEL GUILLER C. YNARES Provincial Administrator Member-BAC  
 (Sgd)PRISCILLA R. PADUA Provincial Budget Officer Member-BAC  
 (Sgd) EUGENE P. DURUSAN Prov'l. Gov't. Dep't Head-HRMO Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting / Impr.of Ynares Multi-Purpose Covered Court, Ynares Stage & Multi-Purpose Bldg. at Brgy. San Isidro and Brgy. San Andres

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P1,297,268.04

Duration of Project : Forty Four (44) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,289,048.89	Bond	CBIC	301811	120 C.D.	P64,864.00	Sufficient	1st LCB
2. FLS Construction and Builders	1,291,184.25	Bond	MGAC	2230020	120 C.D.	64,864.00	Sufficient	2nd LCB
3. NAP Construction	1,292,184.56	Bond	TRISCO	134613	120 C.D.	64,864.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO  
Provincial Treasurer Assistant Provincial Legal Officer  
Chairman-BAC Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD (Sgd)RUSSEL GUILLER C. YNARES (Sgd)PRISCILLA R. PADUA (Sgd) EUGENE P. DURUSAN  
Provincial Engineer Provincial Administrator Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC Member-BAC Member-BAC Member-BAC

Member-BAC



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Rehab. / Conc. Reblocking (portion) of Floodway East Embankment

Sheet : 1 of 1

Location of Contract : Cainta and Taytay, Rizal

Date Prepared : 27 December, 2013

Approved Budget for the Contract : P14,000,985.27

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : One Hundred sixty eight (168) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.L. Salazar Construction, Inc.	P13,980,976.62	Bond	CBIC	301809	120 C.D.	P700,050.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	13,984,938.03	Bond	TRISCO	134617	120 C.D.	700,050.00	Sufficient	2nd LCB
3. Cager Construction and Supply	13,986,957.06	Bond	CBIC	301824	120 C.D.	700,050.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID : Impr. / Repair / Repainting of 26.4x30m. Multi-Purpose Gym & Stage and  
Const. of Waiting Shed at Brgy. Dolores and Brgy. San Isidro

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P1,222,917.48

Duration of Project : Forty Four (44) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction and Builders	P1,213,855.11	Bond	MGAC	2230023	120 C.D.	P61,146.00	Sufficient	1st LCB
2. J.E.I. Construction Trading and Development Corporation	1,215,432.17	Bond	MGAC	2230017	120 C.D.	61,146.00	Sufficient	2nd LCB
3. NAP Construction	1,217,499.45	Bond	TRISCO	134611	120 C.D.	61,146.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO  
Provincial Treasurer Assistant Provincial Legal Officer  
Chairman-BAC Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD (Sgd)RUSSEL GUILLER C. YNARES  
Provincial Engineer Provincial Administrator  
Member-BAC Member-BAC

(Sgd)PRISCILLA R. PADUA (Sgd) EUGENE P. DURUSAN  
Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Impr. of Ynares Multi-Purpose Covered Court at Taytay, Cainta &amp; Angono, Rizal

Sheet : 1 of 1

Location of Contract : Taytay, Cainta &amp; Angono, Rizal

Date Prepared : 27 December, 2013

Approved Budget for the Contract : P1,115,869.43

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. NAP Construction	P1,107,728.31	Bond	TRISCO	134625	120 C.D.	P55,794.00	Sufficient	1st LCB
2. J.E.I. Construction Trading and Development Corporation	1,109,158.27	Bond	MGAC	2230018	120 C.D.	55,794.00	Sufficient	2nd LCB
3. RRCS Construction	1,109,779.93	Bond	CBIC	301805	120 C.D.	55,794.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Impr./ Conc. (portion) of Road E at Sitio Siwang Ext., (Blk 16-20), Floodway B, Brgy. San Juan  
 Location of Contract : Taytay, Rizal  
 Approved Budget for the Contract : P841,959.12  
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 27 December, 2013  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. J.E.I. Construction Trading and Development Corporation	P833,979.56	Bond	MGAC	2230016	120 C.D.	P42,098.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	835,532.00	Bond	TRISCO	134604	120 C.D.	42,098.00	Sufficient	2nd LCB
3. AARCON Builders	836,967.89	Bond	CBIC	301837	120 C.D.	42,098.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
 Assistant Provincial Legal Officer  
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
 Provincial Engineer  
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
 Provincial Administrator  
 Member-BAC

(Sgd)PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

(Sgd) EUGENE P. DURUSAN  
 Prov'l. Gov't.Dep't Head-HRMO  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Renovation & Impr. of Baras Municipal Hall, Brgy. Santiago

Sheet : 1 of 1

Location of Contract : Baras, Rizal

Date Prepared : 27 December, 2013

Approved Budget for the Contract : P3,922,249.72

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty four (64) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. E. Pascual Construction	P3,908,642.76	Bond	CBIC	301819	120 C.D.	P196,113.00	Sufficient	1st LCB
2. Hannahziel Builders and Supply	3,912,712.38	Bond	MGAC	2230014	120 C.D.	196,113.00	Sufficient	2nd LCB
3. A.L. Salazar Construction, Inc.	3,914,256.10	Bond	CBIC	301823	120 C.D.	196,113.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of Artesian Well and Covered Pathwalk at Brgy. Sampad & Brgy. Dalig

Sheet : 1 of 1

Location of Contract : Cardona, Rizal

Date Prepared : 27 December, 2013

Approved Budget for the Contract : P780,233.65

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Forty four (44) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders and Supply	P772,233.89	Bond	MGAC	2230032	120 C.D.	P39,012.00	Sufficient	1st LCB
2. N. Francisco Construction	774,244.98	Bond	TRISCO	134620	120 C.D.	39,012.00	Sufficient	2nd LCB
3. Taluds Enterprises	775,183.34	Bond	CBIC	301842	120 C.D.	39,012.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Impr. of Drainage System and Water Pipelines at Morong and Cardona, Rizal

Sheet : 1 of 1

Location of Contract : Morong and Cardona, Rizal

Date Prepared : 27 December, 2013

Approved Budget for the Contract : P1,198,452.40

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders and Supply	P1,189,482.89	Bond	MGAC	2230031	120 C.D.	P59,932.00	Sufficient	1st LCB
2. E. Pascual Construction	1,191,478.76	Bond	CBIC	301818	120 C.D.	59,923.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Const. of Covered Pathwalk and Concrete Bleacher at Jalajala and Morong, Rizal

Sheet : 1 of 1

Location of Contract : Jalajala and Morong, Rizal

Date Prepared : 27 December, 2013

Approved Budget for the Contract : P2,672,062.87

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Sixty four (64) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. E. Pascual Construction	P2,661,127.61	Bond	CBIC	301816	120 C.D.	P133,604.00	Sufficient	1st LCB
2. Hannahziel Builders and Supply	2,664,098.37	Bond	MGAC	2230015	120 C.D.	133,604.00	Sufficient	2nd LCB
3. C.P.F. Construction	2,666,067.07	Bond	TRISCO	134610	120 C.D.	133,604.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC(Sgd) EUGENE P. DURUSAN  
Prov'l. Dep't Head-HRMO  
Member-BAC



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting / Impr. of Ynares Multi-Purpose Covered Court at Pililla and Teresa, Rizal

Location of Contract : Pililla and Teresa, Rizal

Approved Budget for the Contract : P747,036.96

Duration of Project : Thirty Six (36) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. N. Francisco Construction	P739,000.91	Bond	TRISCO	134607	120 C.D.	P37,352.00	Sufficient	1st LCB
2. 3MR Builders and Supply	740,659.04	Bond	CBIC	301823	120 C.D.	37,352.00	Sufficient	2nd LCB
3. E. Pascual Construction	742,077.17	Bond	CBIC	301820	120 C.D.	37,352.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting / Impr. of Covered Pathwalk and Ynares Multi-Purpose Covered Court at Brgy San Jose and Brgy. Burgos

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P2,164,412.23

Duration of Project : Sixty four (64) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction and Supply	P2,154,215.15	Bond	CBIC	301829	120 C.D.	P108,221.00	Sufficient	1st LCB
2. Lard Builders	2,157,874.65	Bond	MGAC	2230003	120 C.D.	108,221.00	Sufficient	2nd LCB
3. A.L. Salazar Construction, Inc	2,159,340.08	Bond	CBIC	301812	120 C.D.	108,221.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting of Various Ynares School Bldg. and Const. of Artesian Well at Brgy. Geronimo and Brgy. Macabud

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P1,125,841.82

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction and Supply	P1,116,891.35	Bond	CBIC	301830	120 C.D.	P56,293.00	Sufficient	1st LCB
2. Lard Builders	1,119,399.67	Bond	MGAC	2230005	120 C.D.	56,293.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of 15x24m. Ynares Multi-Purpose Covered Court (Rafter Type) at  
Eastwood Greenview, Phase 3, Brgy. San Isidro

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P2,787,562.03

Duration of Project : Eighty Eight (88) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction and Supply	P2,776,579.20	Bond	CBIC	301827	120 C.D.	P139,379.00	Sufficient	1st LCB
2. E. Pascual Construction	2,778,500.03	Bond	CBIC	301821	120 C.D.	139,379.00	Sufficient	2nd LCB
3. A.L. Salazar Construction, Inc.	2,780,824.55	Bond	CBIC	301817	120 C.D.	139,379.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of CHB Fence and Impr. of Ynares Multi-Purpose Covered Court at San Mateo  
& Ampid National High School, Brgy. Ampid II

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P931,617.66

Duration of Project : Fifty Two (52) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction and Supply	P923,619.48	Bond	CBIC	301826	120 C.D.	P46,581.00	Sufficient	1st LCB
2. N. Francisco Construction	925,533.13	Bond	TRISCO	134621	120 C.D.	46,581.00	Sufficient	2nd LCB
3. RRCS Construction	926,360.49	Bond	CBIC	301807	120 C.D.	46,581.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Repair / Repainting / Impr. of Various Ynares Multi-Purpose Covered Court  
 at Montalban & Ynares Multi-Purpose Bldg. at

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P1,181,336.44

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P1,172,341.39	Bond	MGAC	2230009	120 C.D.	P59,067.00	Sufficient	1st LCB
2. Trancom Engineering Construction	1,174,509.27	Bond	CBIC	301813	120 C.D.	59,067.00	Sufficient	2nd LCB
3. C.P.F. Construction	1,176,339.36	Bond	TRISCO	134609	120 C.D.	59,067.00	Sufficient	3rd LCB
4. XX=XX=XX=XX=XX=XX=XX=XX=XX=XX								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
 Provincial Treasurer  
 Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
 Assistant Provincial Legal Officer  
 Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
 Provincial Engineer  
 Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
 Provincial Administrator  
 Member-BAC

(Sgd)PRISCILLA R. PADUA  
 Provincial Budget Officer  
 Member-BAC

(Sgd) EUGENE P. DURUSAN  
 Prov'l. Gov't.Dep't Head-HRMO  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of Covered Pathwalk & Steel Gate and Impr. / Conc. of Road at Brgy. Silangan and Brgy. Dulong Bayan I,  
 Location of Contract : San Mateo, Rizal  
 Approved Budget for the Contract : P651,180.65  
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1  
 Date Prepared : 27 December, 2013  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction and Supply	P643,176.54	Bond	CBIC	301825	120 C.D.	P32,560.00	Sufficient	1st LCB
2. Lard Builders	646,012.89	Bond	MGAC	2230004	120 C.D.	32,560.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
 Member  
 BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO  
 Provincial Treasurer Assistant Provincial Legal Officer  
 Chairman-BAC Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD (Sgd)RUSSEL GUILLER C. YNARES  
 Provincial Engineer Provincial Administrator  
 Member-BAC Member-BAC

(Sgd)PRISCILLA R. PADUA (Sgd) EUGENE P. DURUSAN  
 Provincial Budget Officer Prov'l. Gov't. Dep't Head-HRMO  
 Member-BAC Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID : Impr. / Conc. (portion) at Sitio Masalat Road, Brgy. Sampaloc

Sheet : 1 of 1

Location of Contract : Tanay, Rizal

Date Prepared : 27 December, 2013

Approved Budget for the Contract : P1,272,658.68

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Fifty Two (52) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. 3MR Builders and Supply	P1,263,743.26	Bond	CBIC	301832	120 C.D.	P63,633.00	Sufficient	1st LCB
2. C.P.F. Construction	1,265,605.05	Bond	TRISCO	134608	120 C.D.	63,634.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

## PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

## APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't. Dep't Head-HRMO  
Member-BAC

Member-BAC



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of Stage and Repair of Fence at Purok Phase IV-B, Brgy. Dela Paz

Sheet : 1 of 1

Location of Contract : Antipolo, Rizal

Date Prepared : 27 December, 2013

Approved Budget for the Contract : P1,147,746.91

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Sixty Eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannnahziel Builders and Supply	P1,140,266.29	Bond	MGAC	2230011	120 C.D.	P57,388.00	Sufficient	1st LCB
2. 3MR Builders and Supply	1,142,481.00	Bond	CBIC	301831	120 C.D.	57,388.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Const. of Stage and Repair of Fence at Purok Phase IV-B, Brgy. Dela Paz

Sheet : 1 of 1

Location of Contract : Antipolo, Rizal

Date Prepared : 27 December, 2013

Approved Budget for the Contract : P1,147,746.91

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty Eight (68) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannnahziel Builders and Supply	P1,140,266.29	Bond	MGAC	2230011	120 C.D.	P57,388.00	Sufficient	1st LCB
2. 3MR Builders and Supply	1,142,481.00	Bond	CBIC	301831	120 C.D.	57,388.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY  
Provincial Treasurer  
Chairman-BAC

(Sgd)ATTY. ROSELLE RAMILO  
Assistant Provincial Legal Officer  
Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Member-BAC

(Sgd)RUSSEL GUILLER C. YNARES  
Provincial Administrator  
Member-BAC

(Sgd)PRISCILLA R. PADUA  
Provincial Budget Officer  
Member-BAC

(Sgd) EUGENE P. DURUSAN  
Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Concreting of Playground and Const. of 2-seater Comfort Room with Storage at TOCS Center, Tres Hermanas Village, Brgy. Mayamot

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P703,709.70

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 27 December, 2013

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P695,498.04	Bond	TRISCO	134615	120 C.D.	P35,186.00	Sufficient	1st LCB
2. N. Francisco Construction	695,498.04	Bond	TRISCO	134622	120 C.D.	35,186.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

(Sgd) ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

(Sgd) ENGR ARNEL M. KALINGO  
Member  
BAC-TWG for Civil Works

(Sgd) ENGR. DANILO P. SISON  
Member  
BAC-TWG for Civil Works

APPROVED BY:

(Sgd)MA. TERESA E. LASQUETY (Sgd)ATTY. ROSELLE RAMILO  
Provincial Treasurer Assistant Provincial Legal Officer  
Chairman-BAC Vice Chairman-BAC

(Sgd)ENGR. LUISITO G. MUNSOD (Sgd)RUSSEL GUILLER C. YNARES  
Provincial Engineer Provincial Administrator  
Member-BAC Member-BAC

(Sgd)PRISCILLA R. PADUA (Sgd) EUGENE P. DURUSAN  
Provincial Budget Officer Prov'l. Gov't.Dep't Head-HRMO  
Member-BAC Member-BAC