

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation/ Concreting of Road & Construction of Covered Pathwalk at Angono and Binangonan, Rizal

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,075,170.95

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 06 October, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,066,110.87	Bond	BF GEN	83233	120 C.D.	P53,759.00	Sufficient	1st LCB
2. AHA Construction and Builders	1,068,716.29	Bond	PUICI	1936	120 C.D.	53,759.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Ynares Stage at Brgy. Pinagdilawan, Binangonan, Rizal

Sheet : 1 of 1

Location of Contract : Binangonan, Rizal

Date Prepared : 06 October, 2015

Approved Budget for the Contract : P865,204.88

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Sixty Eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AHA Construction and Builders	P857,495.33	Bond	BF GEN	83287	120 C.D.	P43,261.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	859,418.32	Bond	BF GEN	83235	120 C.D.	43,261.00	Sufficient	2nd LCB
3. C.P.F. Construction	860,160.71	Bond	PSIC	04049	120 C.D.	43,261.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil WorksENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil WorksENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BACATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BACENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BACRUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BACPRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Additional Second Floor of Ynares Multi-Purpose Bldg. at Brgy. Buhangin

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P2,073,934.61

Duration of Project : One Hundred twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 06 October, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AHA Construction and Builders	P2,063,952.39	Bond	BF GEN	83288	120 C.D.	P103,697.00	Sufficient	1st LCB
2. Oliver Aquino Construction	2,065,934.37	Bond	PSIC	04044	120 C.D.	103,697.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	2,067,900.00	Bond	BF GEN	83236	120 C.D.	103,697.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Improvement / Asphalt Overlay (portion) of Floodway East Embankment,
Barangay San Andres

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P6,999,796.82

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 06 October, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. R.S.F. Construction	P6,984,178.53	Bond	BF GEN	83238	120 C.D.	P349,990.00	Sufficient	1st LCB
2. P.B. Grey Construction	6,986,659.63	Bond	BF GEN	83248	120 C.D.	349,990.00	Sufficient	2nd LCB
3. P.S.T. Construction	6,989,934.99	Bond	SICI	110159	120 C.D.	349,990.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting (portion) of Sitio Aduas-Pawpawan Road, Brgy. Pinugay & Brgy. San Salvador

Location of Contract : Baras, Rizal

Approved Budget for the Contract : P5,497,514.85

Duration of Project : One hundred forty (140) Calendar Days

Sheet : 1 of 1

Date Prepared : 06 October, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. P.S.T. Construction	P5,480,000.98	Bond	SICI	110158	120 C.D.	P274,876.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	5,486,118.20	Bond	BF GEN	83237	120 C.D.	274,876.00	Sufficient	2nd LCB
3. R.S.F. Construction	5,487,654.56	Bond	BF GEN	83242	120 C.D.	274,876.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Covered Pathwalk at Tuna - Balibago National High School, Brgy. Balibago
 Location of Contract : Cardona, Rizal
 Approved Budget for the Contract : P1,097,968.44
 Duration of Project : Seventy two (72) Calendar Days

Sheet : 1 of 1
 Date Prepared : 06 October, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P1,088,862.59	Bond	PSIC	04048	120 C.D.	P54,899.00	Sufficient	1st LCB
2. AHA Construction and Builders	1,091,872.69	Bond	PUICI	1937	120 C.D.	54,899.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 (Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 (Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 (Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 (Sgd) Member-BAC

PRISCILLA R. PADUA
 Provincial Budget Officer
 (Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 15x28m. Ynares Multi-Purpose Covered Court (Rafter Type) at Sitio Naglabas, Brgy. Pagkalinawan

Location of Contract : Jalajala, Rizal

Approved Budget for the Contract : P3,127,313.11

Duration of Project : Ninety six (96) Calendar Days

Sheet : 1 of 1

Date Prepared : 06 October, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P3,114,827.39	Bond	BF GEN	83234	120 C.D.	P156,366.00	Sufficient	1st LCB
2. V. Bernardo Construction and Trading	3,119,259.72	Bond	SICI	110161	120 C.D.	156,366.00	Sufficient	2nd LCB
3. R.S.F. Construction	3,120,108.86	Bond	BF GEN	83243	120 C.D.	156,366.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Covered Pathwalk and Repair / Repainting of Waiting Shed
 at Brgy. Special District & Brgy. Punta,
 Location of Contract : Jalajala, Rizal
 Approved Budget for the Contract : P767,565.26
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 06 October, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Pearlcast Construction and Trading	P759,413.56	Bond	AISCI	203666	120 C.D.	P38,379.00	Sufficient	1st LCB
2. C.P.F. Construction	761,822.73	Bond	PSIC	04050	120 C.D.	38,379.00	Sufficient	2nd LCB
3. J.G. Nora Builders	762,363.85	Bond	PSIC	04014	120 C.D.	38,379.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 (Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 (Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 (Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 (Sgd) Member-BAC

PRISCILLA R. PADUA
 Provincial Budget Officer
 (Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Site Development & Construction of 2-storey Ynares Multi-Purpose Bldg.
(Barangay Hall) at Sitio Pulong Kumanoy, Brgy. Lagundi

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P3,062,848.31

Duration of Project : One hundred forty (140) Calendar Days

Sheet : 1 of 1

Date Prepared : 06 October, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P3,053,839.99	Bond	SICI	110163	120 C.D.	P153,143.00	Sufficient	1st LCB
2. P.B. Grey Construction	3,055,507.54	Bond	BF GEN	83244	120 C.D.	153,143.00	Sufficient	2nd LCB
3. V. Bernardo Construction and Trading	3,058,022.00	Bond	SICI	110160	120 C.D.	153,143.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Riprapping for Slope Protection (portion) of Morong River at Sitio Hardin - Sitio Pook,
Barangay San Juan,

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P3,932,901.86

Duration of Project : One hundred (100) Calendar Days

Sheet : 1 of 1

Date Prepared : 06 October, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. P.B. Grey Construction	P3,917,000.81	Bond	PUICI	1938	120 C.D.	P196,646.00	Sufficient	1st LCB
2. V. Bernardo Construction and Trading	3,923,700.47	Bond	BF GEN	83286	120 C.D.	196,646.00	Sufficient	2nd LCB
3. R.S.F. Construction	3,923,796.34	Bond	BF GEN	83239	120 C.D.	196,646.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation of Footbridge & Construction of Artesian Well at Morong and Pililla, Rizal
 Location of Contract : Morong and Pililla, Rizal
 Approved Budget for the Contract : P1,101,636.51
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 06 October, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. S.B. Soriano Construction	P1,092,574.66	Bond	AISCI	203668	120 C.D.	P55,082.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,094,905.63	Bond	SICI	110164	120 C.D.	55,082.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 (Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 (Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 (Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 (Sgd) Member-BAC

PRISCILLA R. PADUA
 Provincial Budget Officer
 (Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Construction of Drainage System at Palma Street (Dulo),Sitio Ibaba,
Brgy. San Pedro,
Location of Contract : Morong, Rizal
Approved Budget for the Contract : P824,144.98
Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
Date Prepared : 06 October, 2015
Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P816,319.30	Bond	AISCI	203669	120 C.D.	P41,208.00	Sufficient	1st LCB
2. S.B. Soriano Construction	818,437.38	Bond	PSIC	04043	120 C.D.	41,208.00	Sufficient	2nd LCB
3. Armal Construction Supply and Services, Inc.	-	-	-	-	-	-	Insufficient	Disqualified
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Construction of Drainage Canal at E. Tibay St., Brgy. Wawa,
 Location of Contract : Pililla, Rizal
 Approved Budget for the Contract : P1,397,359.84
 Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1
 Date Prepared : 06 October, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P1,390,337.30	Bond	PSIC	04011	120 C.D.	P69,868.00	Sufficient	1st LCB
2. Pearlcast Construction and Trading	1,392,316.80	Bond	AISCI	203667	120 C.D.	69,868.00	Sufficient	2nd LCB
3. Dennis A. Francisco Construction	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 (Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 (Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 (Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 (Sgd) Member-BAC

PRISCILLA R. PADUA
 Provincial Budget Officer
 (Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Riprapping and Concreting of Road along Creek at Brgy. Niogan

Sheet : 1 of 1Date Prepared : 06 October, 2015

Location of Contract : Pililla, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P645,778.42

Conference Room

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. J.G. Nora Builders	P638,724.59	Bond	BF GEN	83289	120 C.D.	P32,289.00	Sufficient	1st LCB
2. Lard Builders	640,774.71	Bond	AISCI	203670	120 C.D.	32,289.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil WorksENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil WorksENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BACATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BACENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BACRUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BACPRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of I-storey Ynares Multi-Purpose Bldg. at Eastwood Residence
 (Phase I-IA), Brgy. San Isidro

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P1,138,849.13

Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 06 October, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P1,130,055.60	Bond	SICI	110166	120 C.D.	P56,943.00	Sufficient	1st LCB
2. Diamond Blessed Construction	1,131,837.26	Bond	BF GEN	83249	120 C.D.	56,943.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 (Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 (Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 (Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 (Sgd) Member-BAC

PRISCILLA R. PADUA
 Provincial Budget Officer
 (Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares School Bldgs. and Fabrication /Installation of
Movable Basketball Goal at Brgy. Geronimo & Brgy. Macabud

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P765,472.05

Duration of Project : Forty eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 06 October, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P756,397.19	Bond	PSIC	04045	120 C.D.	P38,274.00	Sufficient	1st LCB
2. Cager Construction and Supply	-	-	-	-	-	-	Insufficient	Disqualified
3. A. Suelila Construction	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Improvement of Various Ynares School Bldg. at Brgy. Burgos & Brgy. San Jose,
 Location of Contract : Montalban, Rizal
 Approved Budget for the Contract : P2,868,463.94
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 06 October, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P2,857,499.39	Bond	PSIC	04046	120 C.D.	P143,424.00	Sufficient	1st LCB
2. Diamond Blessed Construction	2,861,271.53	Bond	BF GEN	83250	120 C.D.	143,424.00	Sufficient	2nd LCB
3. Cager Construction and Supply	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 (Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 (Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 (Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 (Sgd) Member-BAC

PRISCILLA R. PADUA
 Provincial Budget Officer
 (Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting & Improvement of Various Bldg. at Collegio de Montalban
(Formerly Pamantasan ng Montalban), Brgy. San Jose

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P4,964,239.74

Duration of Project : Ninety (90) Calendar Days

Sheet : 1 of 1

Date Prepared : 06 October, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Diamond Blessed Construction	P4,936,293.88	Bond	BF GEN	83245	120 C.D.	P248,212.00	Sufficient	1st LCB
2. Lard Builders	4,944,439.75	Bond	PUICI	1939	120 C.D.	248,212.00	Sufficient	2nd LCB
3. R.S.F. Construction	4,947,651.13	Bond	BF GEN	83240	120 C.D.	248,212.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Single Barrel Box Culvert at Sitio Quarry, Brgy. Macabud,

Sheet : 1 of 1

Location of Contract : Montalban, Rizal

Date Prepared : 06 October, 2015

Approved Budget for the Contract : P876,437.51

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Eighty (80) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Diamond Blessed Construction	P866,105.25	Bond	BF GEN	83246	120 C.D.	P43,822.00	Sufficient	1st LCB
2. Lard Builders	867,446.27	Bond	BF GEN	83290	120 C.D.	43,822.00	Sufficient	2nd LCB
3. Cager Construction and Supply	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil WorksENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil WorksENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BACATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BACENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BACRUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BACPRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Various Ynares School Bldg. at Brgy. Sta. Ana & Brgy. Gulod Malaya
 Location of Contract : San Mateo, Rizal
 Approved Budget for the Contract : P1,686,152.97
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 06 October, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Diamond Blessed Construction	P1,669,588.21	Bond	BF GEN	83247	120 C.D.	P84,308.00	Sufficient	1st LCB
2. R.S.F. Construction	1,674,043.64	Bond	BF GEN	83241	120 C.D.	84,308.00	Sufficient	2nd LCB
3. A. Suelila Construction	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 (Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 (Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 (Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 (Sgd) Member-BAC

PRISCILLA R. PADUA
 Provincial Budget Officer
 (Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement of Ynares Multi-Purpose Covered Courts at Brgy. Guitnang Bayan I, Brgy. Ampid I & Brgy. Ampid II,
 Location of Contract : San Mateo, Rizal
 Approved Budget for the Contract : P1,821,263.60
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 06 October, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P1,811,512.44	Bond	SICI	110167	120 C.D.	P91,064.00	Sufficient	1st LCB
2. Diamond Blessed Construction	1,813,298.90	Bond	BF GEN	83285	120 C.D.	91,064.00	Sufficient	2nd LCB
3. Cager Construction and Supply	-	-	-	-	-	-	Insufficient	Disqualified
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 (Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 (Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 (Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 (Sgd) Member-BAC

PRISCILLA R. PADUA
 Provincial Budget Officer
 (Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting of Saint Alexander St., Townsite Subd., Brgy. Sampaloc,
 Location of Contract : Tanay, Rizal
 Approved Budget for the Contract : P730,516.64
 Duration of Project : Forty four (44) Calendar Days

Sheet : 1 of 1
 Date Prepared : 06 October, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P721,519.47	Bond	SICI	110162	120 C.D.	P36,526.00	Sufficient	1st LCB
2. J.G. Nora Builders	724,500.67	Bond	PSIC	04015	120 C.D.	36,526.00	Sufficient	2nd LCB
3. Armal Construction Supply and Services, Inc.	-	-	-	-	-	-	Insufficient	Disqualified
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 (Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 (Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 (Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 (Sgd) Member-BAC

PRISCILLA R. PADUA
 Provincial Budget Officer
 (Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Repair / Repainting of Ynares Multi-Purpose Covered Court & Ynares
Multi-Purpose Building at Brgy. May-Iba and Brgy. Dalig

Location of Contract : Teresa, Rizal

Approved Budget for the Contract : P847,619.83

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 06 October, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction and Builders	P840,616.37	Bond	LIC	6980	120 C.D.	P42,381.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	841,932.55	Bond	SICI	110165	120 C.D.	42,381.00	Sufficient	2nd LCB
3. Dennis A. Francisco Construction	-	-	-	-	-	-	Insufficient	Disqualified
4. Armal Construction Supply and Services, Inc.	-	-	-	-	-	-	Insufficient	Disqualified
5.XX=X=X=X=X=X=X=X=X=X=X=X=X=X								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation/ Concreting (portion) of Don Francisco St., Doña Justa Village Phase I,
Brgy. San Roque, Angono, Rizal

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P1,256,534.26

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 02 November, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P1,247,237.76	Bond	PSIC	04023	120 C.D.	P62,827.00	Sufficient	1st LCB
2. C.P.F. Construction	1,249,383.96	Bond	SICI	110186	120 C.D.	62,827.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasure
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Upgrading / Concreting (portion) of Ibañez St., Brgy. San Vicente, Angono, Rizal

Sheet : 1 of 1

Location of Contract : Angono, Rizal

Date Prepared : 02 November, 2015

Approved Budget for the Contract : P1,485,408.99

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P1,476,103.52	Bond	SICI	110183	120 C.D.	P74,271.00	Sufficient	1st LCB
2. Oliver Aquino Construction	1,482,363.41	Bond	PSIC	04018	120 C.D.	74,271.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil WorksENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil WorksENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BACATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BACENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BACRUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BACPRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Replacement of Submersible Pump & Appurtenances of Water System and
and Construction of Artesian Well at Angono and Binangonan, Rizal

Location of Contract : Angono and Binangonan, Rizal

Approved Budget for the Contract : P796,703.65

Duration of Project : Forty four (44) Calendar Days

Sheet : 1 of 1

Date Prepared : 02 November, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P788,570.61	Bond	BF GEN	84152	120 C.D.	P39,836.00	Sufficient	1st LCB
2. C.P.F. Construction	790,432.49	Bond	SICI	110187	120 C.D.	39,836.00	Sufficient	2nd LCB
3. A.M. Goto Construction	792,308.33	Bond	BF GEN	84089	120 C.D.	39,836.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting (portion) and Construction of Box Culvert at Malinis St.,
Brgy. Lunsad, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P1,555,167.00

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 02 November, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. A.M. Goto Construction	P1,545,928.22	Bond	BF GEN	84088	120 C.D.	P77,759.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,547,029.87	Bond	BF GEN	84155	120 C.D.	77,759.00	Sufficient	2nd LCB
3. Flag Construction Corporation	1,548,844.63	Bond	SICI	110956	120 C.D.	77,759.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 15x24m Ynares Multi-Purpose Covered Court (Rafter Type)
 at Dolores Elementary School, Brgy. Dolores, Taytay, Rizal

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P2,728,313.55

Duration of Project : Eighty Eight (88) Calendar Days

Sheet : 1 of 1

Date Prepared : 02 November, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P2,717,329.38	Bond	PSIC	04132	120 C.D.	P136,416.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	2,719,490.64	Bond	BF GEN	83294	120 C.D.	136,416.00	Sufficient	2nd LCB
3. NAP Construction	2,721,274.52	Bond	SICI	110193	120 C.D.	136,416.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 (Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 (Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSON
 Provincial Engineer
 (Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 (Sgd) Member-BAC

PRISCILLA R. PADUA
 Provincial Budget Officer
 (Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction / Extension of 10x18m Ynares Multi-Purpose Covered Court (Rafter Type)
 at Taytay National High School, Brgy. San Juan, Taytay, Rizal

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P1,183,954.00

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 02 November, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. NAP Construction	P1,174,932.44	Bond	SICI	110191	120 C.D.	P59,198.00	Sufficient	1st LCB
2. Oliver Aquino Construction	1,176,411.54	Bond	PSIC	04019	120 C.D.	59,198.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 (Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 (Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 (Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 (Sgd) Member-BAC

PRISCILLA R. PADUA
 Provincial Budget Officer
 (Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 4-units Artesian Well at Baras and Jalajala, Rizal

Sheet : 1 of 1Date Prepared : 02 November, 2015

Location of Contract : Baras and Jalajala, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P915,101.27

Conference Room

Duration of Project : Seventy six (76) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders and Supply	P907,843.00	Bond	SICI	110195	120 C.D.	P45,756.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	908,774.31	Bond	BF GEN	83295	120 C.D.	45,756.00	Sufficient	2nd LCB
3. C.P.F. Construction	909,656.85	Bond	SICI	110190	120 C.D.	45,756.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil WorksENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil WorksENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BACATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BACENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BACRUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BACPRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Improvement of Ynares Multi-Purpose Covered Court & Construction of Guard House with Waiting Area & Improvement of Gate at Baras and Morong, Rizal

Location of Contract : Baras and Morong, Rizal

Approved Budget for the Contract : P1,144,712.70

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 02 November, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. E. Pascual Construction	P1,135,661.82	Bond	BF GEN	84004	120 C.D.	P57,236.00	Sufficient	1st LCB
2. Trancom Engineering Construction	1,139,737.68	Bond	PSIC	04134	120 C.D.	57,236.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Ynares Stage at Tuna - Balibago National High School,
Brgy. Balibago, Cardona, Rizal

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P858,111.32

Duration of Project : Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 02 November, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P850,277.06	Bond	SICI	110184	120 C.D.	P42,906.00	Sufficient	1st LCB
2. Flag Construction Corporation	852,880.76	Bond	SICI	110957	120 C.D.	42,906.00	Sufficient	2nd LCB
3. A.M. Goto Construction	853,085.78	Bond	BF GEN	84090	120 C.D.	42,906.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement of Ynares Multi-Purpose Covered Court and Rehabilitation of Wharf
 at Cardona & Binangonan, Rizal

Location of Contract : Cardona and Binangonan, Rizal

Approved Budget for the Contract : P1,070,334.84

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 02 November, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Flag Construction Corporation	P1,062,472.16	Bond	SICI	110955	120 C.D.	P53,517.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,064,220.82	Bond	BF GEN	83296	120 C.D.	53,517.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 (Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 (Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 (Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 (Sgd) Member-BAC

PRISCILLA R. PADUA
 Provincial Budget Officer
 (Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Single Barrel Box Culvert & Concreting / Impr./ Construction of Drainage Canal of Road at Jalajala and Baras, Rizal

Location of Contract : Jalajala and Baras, Rizal

Approved Budget for the Contract : P892,933.33

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 02 November, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. S.B. Soriano Construction	P884,764.90	Bond	PSIC	04020	120 C.D.	P44,647.00	Sufficient	1st LCB
2. Camori Builders and Supply	886,653.87	Bond	PSIC	04138	120 C.D.	44,647.00	Sufficient	2nd LCB
3. J.G. Nora Builders	887,466.92	Bond	SICI	110962	120 C.D.	44,647.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting of Mendoza St., Brgy. 3rd District,
Jalajala, Rizal

Location of Contract : Jalajala, Rizal

Approved Budget for the Contract : P921,918.37

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 02 November, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. E. Pascual Construction	P913,615.76	Bond	BF GEN	84005	120 C.D.	P46,096.00	Sufficient	1st LCB
2. Lard Builders	915,906.82	Bond	AISCI	204155	120 C.D.	46,096.00	Sufficient	2nd LCB
3. J.G. Nora Builders	918,275.52	Bond	SICI	110963	120 C.D.	46,096.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement of Ynares Multi-Purpose Covered Court and Construction of Comfort Rooms with Urinal at Jalajala and Pililla, Rizal

Location of Contract : Jalajala and Pililla, Rizal

Approved Budget for the Contract : P1,111,021.18

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 02 November, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,102,032.86	Bond	BF GEN	84013	120 C.D.	P55,552.00	Sufficient	1st LCB
2. E. Pascual Construction	1,106,104.91	Bond	AISCI	204152	120 C.D.	55,552.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Improvement of Ynares School Buildings, Ynares Stage & Ynares Multi-Purpose Covered Court at Morong and Tanay, Rizal

Location of Contract : Morong and Tanay, Rizal

Approved Budget for the Contract : P1,564,027.23

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 02 November, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,554,170.10	Bond	BF GEN	84153	120 C.D.	P78,202.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,556,005.07	Bond	BF GEN	84080	120 C.D.	78,202.00	Sufficient	2nd LCB
3. Lansang Construction	1,556,891.07	Bond	AISCI	204158	120 C.D.	78,202.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares School Buildings at San Guillermo Elementary School,
Brgy. San Guillermo, Morong, Rizal

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P1,091,546.25

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 02 November, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,082,548.51	Bond	PSIC	04101	120 C.D.	P54,578.00	Sufficient	1st LCB
2. N. Francisco Construction	1,086,555.61	Bond	SICI	110959	120 C.D.	54,578.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares School Buildings & Ynares Multi-Purpose Bldg. at Brgy. San Juan & Brgy. Bombongan, Morong, Rizal

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P1,352,840.02

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 02 November, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. E. Pascual Construction	P1,342,629.16	Bond	BF GEN	84006	120 C.D.	P67,643.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,346,627.82	Bond	BF GEN	83297	120 C.D.	67,643.00	Sufficient	2nd LCB
3. S.B. Soriano Construction	1,347,349.41	Bond	PSIC	04028	120 C.D.	67,643.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Covered Pathwalk at Morong National High School,
Brgy. San Juan, Morong, Rizal

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P1,108,849.47

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 02 November, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. S.B. Soriano Construction	P1,099,566.77	Bond	PSIC	04021	120 C.D.	P55,443.00	Sufficient	1st LCB
2. E. Pascual Construction	1,103,692.42	Bond	BF GEN	84007	120 C.D.	55,443.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement of 17x30m Ynares Multi-Purpose Covered Court (Arc Type) at Morong National High School ,Brgy. San Juan, Morong, Rizal

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P1,651,512.97

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 02 November, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,641,644.28	Bond	BF GEN	84154	120 C.D.	P82,576.00	Sufficient	1st LCB
2. Trancom Engineering Construction	1,643,507.41	Bond	PSIC	04135	120 C.D.	82,576.00	Sufficient	2nd LCB
3. JRD-D2 Enterprises	1,645,145.68	Bond	BF GEN	84081	120 C.D.	82,576.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement/ Installation of Electrical Lighting System of Ynares Multi-Purpose Covered Court at Brgy. San Pedro & Brgy. San Juan, Morong, Rizal

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P736,650.36

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 02 November, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. N. Francisco Construction	P728,658.62	Bond	SICI	110958	120 C.D.	P36,833.00	Sufficient	1st LCB
2. E. Pascual Construction	730,648.06	Bond	BF GEN	84010	120 C.D.	36,833.00	Sufficient	2nd LCB
3. V. Bernardo Construction and Trading	-	-	-	-	-	-	Insufficient	Disqualified
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement/ Construction of Drainage Canal & Concreting of Roads at Brgy. Imatong & Brgy. Hulo, Pililla, Rizal

Location of Contract : Pililla, Rizal

Approved Budget for the Contract : P814,219.16

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 02 November, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. J.G. Nora Builders	P806,783.96	Bond	SICI	110961	120 C.D.	P40,711.00	Sufficient	1st LCB
2. S.B. Soriano Construction	809,289.44	Bond	PSIC	04032	120 C.D.	40,711.00	Sufficient	2nd LCB
3. Lard Builders	809,577.95	Bond	AISCI	204153	120 C.D.	40,711.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Covered Pathwalk at Hulo Elem. School, Brgy.Hulo, Pililla, Rizal
 Location of Contract : Pililla, Rizal
 Approved Budget for the Contract : P1,027,344.71
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 02 November, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. S.B. Soriano Construction	P1,018,316.12	Bond	PSIC	04025	120 C.D.	P51,368.00	Sufficient	1st LCB
2. Hannahziel Builders and Supply	1,022,210.12	Bond	SICI	110196	120 C.D.	51,368.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 (Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 (Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 (Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 (Sgd) Member-BAC

PRISCILLA R. PADUA
 Provincial Budget Officer
 (Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares School Buildings & Steel Bleacher at Brgy. Halayhayin
& Brgy. Bagumbayan, Pililla, Rizal

Location of Contract : Pililla, Rizal

Approved Budget for the Contract : P876,764.07

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 02 November, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P868,743.05	Bond	BF GEN	84078	120 C.D.	P43,839.00	Sufficient	1st LCB
2. Lansang Construction	871,415.64	Bond	AISCI	204159	120 C.D.	43,839.00	Sufficient	2nd LCB
3. V. Bernardo Construction and Trading	-	-	-	-	-	-	Insufficient	Disqualified
4. XX=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Repair / Repainting of 17x30m Ynares Multi-Purpose Covered Court
at Brgy. Hulo & Brgy. Malaya, Pililla, Rizal

Sheet : 1 of 1

Date Prepared : 02 November, 2015

Location of Contract : Pililla, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P1,558,369.37

Conference Room

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lansang Construction	P1,549,262.04	Bond	AISCI	204157	120 C.D.	P77,919.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,550,132.42	Bond	BF GEN	84083	120 C.D.	77,919.00	Sufficient	2nd LCB
3. G-3 Construction	1,552,351.98	Bond	BF GEN	84086	120 C.D.	77,919.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting/ Improvement of Ynares Multi-Purpose Covered Court at
at Brgy.San Jose & Brgy. Rosario, Montalban, Rizal

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P928,092.51

Duration of Project : Forty eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 02 November, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P915,764.69	Bond	AISCI	204156	120 C.D.	P46,405.00	Sufficient	1st LCB
2. Mak- Jams Construction	922,784.37	Bond	AISCI	204162	120 C.D.	46,405.00	Sufficient	2nd LCB
3. Camori Builders and Supply	923,424.36	Bond	PSIC	04139	120 C.D.	46,405.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Various Ynares School Bldg. & Ynares Stage at Brgy.
Silangan & Brgy. Gulod Malaya, San Mateo, Rizal

Sheet : 1 of 1

Date Prepared : 02 November, 2015

Location of Contract : San Mateo, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P1,373,078.48

Conference Room

Duration of Project : Sixty eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mak-Jams Construction	P1,362,921.43	Bond	AISCI	204160	120 C.D.	P68,654.00	Sufficient	1st LCB
2. Lard Builders	1,367,109.09	Bond	PSIC	04136	120 C.D.	68,654.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Improvement of Various Ynares School Bldg. & Ynares Multi-Purpose Bldg. at Brgy. Guitnang Bayan & Brgy. Banaba, San Mateo, Rizal

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P2,486,773.63

Duration of Project : Seventy six (76) Calendar Days

Sheet : 1 of 1

Date Prepared : 02 November, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P2,475,877.00	Bond	BF GEN	84079	120 C.D.	P124,339.00	Sufficient	1st LCB
2. Mak -Jams Construction	2,477,424.27	Bond	SICI	110954	120 C.D.	124,339.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Repair / Repainting of Ynares Multi-Purpose Covered Court at Brgy. San Isidro & Brgy. Tandang Kutyo, Tanay, Rizal

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P959,097.39

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 02 November, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. G-3 Construction	P951,530.71	Bond	BF GEN	84085	120 C.D.	P47,955.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	952,963.68	Bond	BF GEN	84082	120 C.D.	47,955.00	Sufficient	2nd LCB
3. S.B. Soriano Construction	954,395.54	Bond	PSIC	04033	120 C.D.	47,955.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 1-storey Ynares Multi-Purpose Bldg. at Brgy. Kaybuto, Tanay, Rizal

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P1,710,361.23

Duration of Project : Seventy six (76) Calendar Days

Sheet : 1 of 1

Date Prepared : 02 November, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P 1,700,258.44	Bond	PSIC	04133	120 C.D.	P85,519.00	Sufficient	1st LCB
2. N. Francisco Construction	1,703,372.05	Bond	SICI	110960	120 C.D.	85,519.00	Sufficient	2nd LCB
3. G-3 Construction	1,705,260.45	Bond	BF GEN	84087	120 C.D.	85,519.00	Sufficient	2nd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Covered Pathwalk at Bagumbayan Elem. School, Brgy. Bagumbayan,
Teresa, Rizal

Location of Contract : Teresa, Rizal

Approved Budget for the Contract : P829,472.36

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 02 November, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P818,459.39	Bond	SICI	103640	120 C.D.	P41,474.00	Sufficient	1st LCB
2. E. Pascual Construction	823,473.80	Bond	BF GEN	84011	120 C.D.	41,474.00	Sufficient	2nd LCB
3. Camori Builders and Supply	824,541.28	Bond	PSIC	04140	120 C.D.	41,474.00	Sufficient	3rd LCB
4. V. Bernardo Construction and Trading	-	-	-	-	-	-	Insufficient	Disqualified
5.xx=x=x=x=x=x=x=x=x=x=x=x								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of 17x30m Ynares Multi-Purpose Covered Court (Rafter Type) at
Brgy. May-lba, Teresa, Rizal

Location of Contract : Teresa, Rizal

Approved Budget for the Contract : P1,311,531.84

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 02 November, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Camori Builders and Supply	P1,302,582.80	Bond	PSIC	04137	120 C.D.	P65,577.00	Sufficient	1st LCB
2. Hannahziel Builders and Supply	1,306,548.20	Bond	SICI	110952	120 C.D.	65,577.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Concrete Bleacher & Installation of Electronic Scoreboard of Ynares
Multi-Purpose Covered Court at Brgy. Kalayaan, Angono, Rizal

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P441,672.28

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 23 November, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P434,130.65	Bond	BF GEN	84702	120 C.D.	P22,084.00	Sufficient	1st LCB
2. Taluds Enterprises	436,745.62	Bond	AISCI	204215	120 C.D.	22,084.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Drainage Canal (portion) of Road at Sitio San Juan, Brgy. Darangan
Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P1,298,030.00

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 23 November, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,289,693.41	Bond	SICI	110965	120 C.D.	P64,902.00	Sufficient	1st LCB
2. Trancom Engineering Construction	1,291,033.81	Bond	BF GEN	84704	120 C.D.	64,902.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting of Mahabang Parang - Lunsad Inter - Connecting Road, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P9,886,334.79

Duration of Project : Two Hundred Eight (208) Calendar Days

Sheet : 1 of 1

Date Prepared : 23 November, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. R.S.F. Construction	P9,867,607.04	Bond	BF GEN	84707	120 C.D.	P494,317.00	Sufficient	1st LCB
2. P.B. Grey Construction	9,870,887.46	Bond	BF GEN	84708	120 C.D.	494,317.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	9,872,295.37	Bond	SICI	110969	120 C.D.	494,317.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Perimeter Fence & Impr. of Ynares Multi-Purpose Covered Court
& Construction of Drainage Canal at Brgy. Pag-Asa & Brgy. Macamot, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P674,108.01

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 23 November, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P665,123.54	Bond	AISCI	204214	120 C.D.	P33,706.00	Sufficient	1st LCB
2. Trancom Engineering Construction	668,920.64	Bond	BF GEN	84705	120 C.D.	33,706.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares Multi-Purpose Covered Court & Stage at Brgy. San Juan & Brgy. San Andres, Cainta, Rizal

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P596,885.59

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 23 November, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P590,890.66	Bond	BF GEN	84703	120 C.D.	P29,845.00	Sufficient	1st LCB
2. Taluds Enterprises	592,925.74	Bond	AISCI	204216	120 C.D.	29,845.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares Multi-Purpose Bldg., Construction of Fence & Concreting
of Ground & Road at Brgy. Muzon & Brgy. San Juan, Taytay, Rizal

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P809,169.32

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 23 November, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P801,360.83	Bond	SICI	110968	120 C.D.	P40,459.00	Sufficient	1st LCB
2. Trancom Engineering Construction	802,630.75	Bond	BF GEN	84706	120 C.D.	40,459.00	Sufficient	2nd LCB
3. S.B. Soriano Construction	804,236.93	Bond	AISCI	204166	120 C.D.	40,459.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Repair / Repainting of Ynares Multi-Purpose Covered Court & Ynares Multi-Purpose Bldg. at Brgy. Concepcion, Baras, Rizal

Location of Contract : Baras, Rizal

Approved Budget for the Contract : P1,032,839.18

Duration of Project : Fifty two (52) Calendar Days

Sheet : 1 of 1

Date Prepared : 23 November, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. GKB Builders	P1,023,841.88	Bond	SICI	110973	120 C.D.	P51,642.00	Sufficient	1st LCB
2. J.G. Nora Builders	1,027,933.14	Bond	SICI	110977	120 C.D.	51,642.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Multi-Purpose Building at Barangay Concepcion, Baras, Rizal

Sheet : 1 of 1

Location of Contract : Baras, Rizal

Date Prepared : 23 November, 2015

Approved Budget for the Contract : P1,958,654.36

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Eighty (80) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. J.G. Nora Builders	P1,948,707.01	Bond	SICI	110976	120 C.D.	P97,933.00	Sufficient	1st LCB
2. Lard Builders	1,950,663.05	Bond	BF GEN	84712	120 C.D.	97,933.00	Sufficient	2nd LCB
3. AHA Construction and Builders	1,951,576.18	Bond	PSIC	04059	120 C.D.	97,933.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Drainage Canal at Malabanan St., Sitio Naglabas, Brgy. Pagkalinawan

Sheet : 1 of 1

Location of Contract : Jalajala, Rizal

Date Prepared : 23 November, 2015

Approved Budget for the Contract : P864,300.24

Time & Place of : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Bid Opening : Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JEDBPIL Enterprises	P856,484.04	Bond	AISCI	204169	120 C.D.	P43,216.00	Sufficient	1st LCB
2. S.B. Soriano Construction	858,294.58	Bond	AISCI	204168	120 C.D.	43,216.00	Sufficient	2nd LCB
3. GKB Builders	859,520.93	Bond	SICI	110974	120 C.D.	43,216.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil WorksENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil WorksENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BACATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BACENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BACRUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BACPRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Repair / Repainting of Ynares Multi-Purpose Bldg. and Concreting of Roads at Brgy. Sipsipin & Brgy. Bagumbong, Jalajala, Rizal

Location of Contract : Jalajala, Rizal

Approved Budget for the Contract : P1,088,499.07

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 23 November, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. S.B. Soriano Construction	P1,079,513.70	Bond	SICI	110980	120 C.D.	P54,425.00	Sufficient	1st LCB
2. JEDBPIL Enterprises	1,081,152.76	Bond	AISCI	204209	120 C.D.	54,425.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Repainting of Ynares Multi-Purpose Covered Court & Repair of Electrical Facilities of Ynares School Buildings at Brgy. San Juan & Brgy. San Guillermo,
 Location of Contract : Morong, Rizal
 Approved Budget for the Contract : P1,082,783.12
 Duration of Project : Fifty two (52) Calendar Days

Sheet : 1 of 1
 Date Prepared : 23 November, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AHA Construction and Builders	P1,074,691.07	Bond	PSIC	04058	120 C.D.	P54,140.00	Sufficient	1st LCB
2. J.G. Nora Builders	1,076,396.94	Bond	SICI	110978	120 C.D.	54,140.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 (Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 (Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 (Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 (Sgd) Member-BAC

PRISCILLA R. PADUA
 Provincial Budget Officer
 (Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Ynares Stage at Burgos National High School (Sorrento Annex),
Brgy. Burgos, Montalban, Rizal

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P835,594.95

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 23 November, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P827,589.18	Bond	BF GEN	84709	120 C.D.	P41,780.00	Sufficient	1st LCB
2. Oliver Aquino Construction	829,595.54	Bond	PSIC	04052	120 C.D.	41,780.00	Sufficient	2nd LCB
3. AHA Construction and Builders	829,994.27	Bond	PSIC	04060	120 C.D.	41,780.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Ynares Stage at Montalban Heights, Phase 2, Block 8,
Brgy. San Jose, Montalban, Rizal

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P810,221.88

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 23 November, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P802,122.41	Bond	BF GEN	84710	120 C.D.	P40,512.00	Sufficient	1st LCB
2. AHA Construction and Builders	804,039.42	Bond	PSIC	04061	120 C.D.	40,512.00	Sufficient	2nd LCB
3. GKB Builders	805,343.82	Bond	SICI	110975	120 C.D.	40,512.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOND
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-units Artesian Well at Brgy. Macabud,
Montalban, Rizal

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P411,032.50

Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 23 November, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P403,184.76	Bond	BF GEN	84479	120 C.D.	P20,552.00	Sufficient	1st LCB
2. Oliver Aquino Construction	405,438.98	Bond	PSIC	04051	120 C.D.	20,552.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Construction of 2-units Artesian Well at Brgy. Guinayang,
San Mateo, Rizal

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P366,446.40

Duration of Project : Forty four (44) Calendar Days

Sheet : 1 of 1

Date Prepared : 23 November, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P359,164.34	Bond	BF GEN	84711	120 C.D.	P18,323.00	Sufficient	1st LCB
2. Oliver Aquino Construction	360,824.40	Bond	PSIC	04054	120 C.D.	18,323.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting (portion) of Road at Cabalhin Compound,
Brgy. Sampaloc, Tanay, Rizal

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P805,347.39

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 23 November, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P794,000.62	Bond	PSIC	04055	120 C.D.	P40,268.00	Sufficient	1st LCB
2. JEDBPIL Enterprises	798,916.57	Bond	AISCI	204210	120 C.D.	40,268.00	Sufficient	2nd LCB
3. C.P.F. Construction	800,029.08	Bond	BF GEN	84482	120 C.D.	40,268.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Covered Pathwalk at Abuyod Elem. School, Sitio Abuyod,
Brgy. Dalig, Teresa, Rizal

Location of Contract : Teresa, Rizal

Approved Budget for the Contract : P801,946.61

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 23 November, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P793,973.99	Bond	BF GEN	84481	120 C.D.	P40,098.00	Sufficient	1st LCB
2. Lard Builders	795,946.41	Bond	BF GEN	84480	120 C.D.	40,098.00	Sufficient	2nd LCB
3. JRD-D2 Enterprises	796,738.70	Bond	PSIC	04056	120 C.D.	40,098.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation / Concreting of Road at Rancho Estate 2, Brgy. Cupang,
Antipolo, Rizal

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,498,633.00

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 23 November, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. E.F. Chua Construction Inc.	P1,489,641.64	Bond	AISCI	204213	120 C.D.	P74,932.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,491,621.25	Bond	SICI	110972	120 C.D.	74,932.00	Sufficient	2nd LCB
3. JRD-D2 Enterprises	1,493,855.48	Bond	PSIC	04057	120 C.D.	74,932.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting of Various Pathwalk at Sitio Upper Manalite
 Brgy. Sta. Cruz, Antipolo,, Rizal

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,296,397.30

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 7 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,289,668.76	Bond	SICI	110984	120 C.D.	P64,820.00	Sufficient	1st LCB
2. PST Construction	1,291,100.85	Bond	BF GEN	84485	120 C.D.	64,820.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 (Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 (Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 (Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 (Sgd) Member-BAC

PRISCILLA R. PADUA
 Provincial Budget Officer
 (Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting of Various Pathwalk at Sitio Maria Corazon
 Brgy. Sta. Cruz, Antipolo,, Rizal

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,205,641.92

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 7 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,200,620.27	Bond	SICI	110985	120 C.D.	P60,283.00	Sufficient	1st LCB
2. PST Construction	1.201,324.55	Bond	BF GEN	84486	120 C.D.	60,283.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 (Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 (Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 (Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 (Sgd) Member-BAC

PRISCILLA R. PADUA
 Provincial Budget Officer
 (Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Ynares Stage & Improvement of 17x30m. Ynares Multi-Purpose Covered Court (Rafter Type) at Saarland Village, Brgy. San Isidro

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,366,457.92

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 7 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Camori Builders and Supply	P1,357,682.21	Bond	AISCI	204217	120 C.D.	P68,323.00	Sufficient	1st LCB
2. PST Construction	1,360,335.14	Bond	BF GEN	84487	120 C.D.	68,323.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Repair / Repainting of Ynares Multi-Purpose Covered Court
at Brgy. San Isidro

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,638,368.46

Duration of Project : Forty eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 7 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	1,628,284.95	Bond	SICI	110981	120 C.D.	P81,919.00	Sufficient	1st LCB
2. PST Construction	1,630,313.97	Bond	BF GEN	84489	120 C.D.	81,919.00	Sufficient	2nd LCB
3. Camori Builders and Supply	1,631,311.94	Bond	AISCI	204220	120 C.D.	81,919.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation / Concreting (portion) of Perdiguerra St., & Doña Nieves St.,
Carebi Subd., Brgy. San Isidro

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P693,285.64

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 7 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P685,498.85	Bond	BF GEN	84491	120 C.D.	P34,665.00	Sufficient	1st LCB
2. Manila East Traders & Builders, Inc.	688,859.91	Bond	SICI	110989	120 C.D.	34,665.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of I-storey Ynares Multi-Purpose Bldg. (Senior Citizen's Office) at Rainbow Village I, Brgy. Kalayaan, Angono, Rizal

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P1,576,316.89

Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 7 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. FLS Construction and Builders	P1,566,683.71	Bond	PUICI	2135	120 C.D.	P78,816.00	Sufficient	1st LCB
2. Manila East Traders & Builders, Inc.	1,569,013.37	Bond	BF GEN	84803	120 C.D.	78,816.00	Sufficient	2nd LCB
3. E.G.F. Enterprises and Construction	1,570,528.52	Bond	BF GEN	84638	120 C.D.	78,816.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey Ynares Multi-Purpose Bldg. at Zone II, Purok 8,
Brgy. Mahabang Parang, Angono, Rizal

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P2,589,848.95

Duration of Project : One hundred twenty four (124) Calendar Days

Sheet : 1 of 1

Date Prepared : 7 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P2,577,944.36	Bond	PSIC	04072	120 C.D.	P129,493.00	Sufficient	1st LCB
2. E.G.F. Enterprises and Construction	2,580,798.82	Bond	BF GEN	84637	120 C.D.	129,493.00	Sufficient	2nd LCB
3. PST Construction	2,582,753.72	Bond	BF GEN	84490	120 C.D.	129,493.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Fence & 4-units Movable Bleacher at Bloomingdale Subd.,
Brgy. San Pedro, Angono, Rizal

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P712,521.28

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 7 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P704,431.84	Bond	PUICI	1855	120 C.D.	P35,627.00	Sufficient	1st LCB
2. C.P.F. Construction	706,502.24	Bond	BF GEN	84494	120 C.D.	35,627.00	Sufficient	2nd LCB
3. Oliver Aquino Construction	706,948.31	Bond	BF GEN	84641	120 C.D.	35,627.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Fence & Concrete Bleacher of Ynares Multi-Purpose Covered Court at Meralco Village, Brgy. Mahabang Parang, Angono, Rizal

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P845,565.72

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 7 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P837,676.31	Bond	BF GEN	84639	120 C.D.	P42,279.00	Sufficient	1st LCB
2. Mak-Jams Construction	839,458.99	Bond	AISCI	204226	120 C.D.	42,279.00	Sufficient	2nd LCB
3. Taluds Enterprises	840,527.86	Bond	PUICI	2023	120 C.D.	42,279.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Construction of Fence of Ynares Multi-Purpose Covered Court at Antipolo & Impr. / Riprapping of Creek at Cardona, Rizal

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P1,355,236.75

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 7 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mariano M. Maclang Construction and Development	P1,346,905.85	Bond	BF GEN	84649	120 C.D.	P67,762.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,347,264.80	Bond	SICI	110986	120 C.D.	67,762.00	Sufficient	2nd LCB
3. Camor Builders and Supply	1,350,010.29	Bond	AISCI	204221	120 C.D.	67,762.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares Multi-Purpose Building and Impr. / Conc.
of Road at Brgy. Pag-Asa & Brgy. Tayuman,

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P657,056.69

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 7 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P649,347.44	Bond	BF GEN	84640	120 C.D.	P32,853.00	Sufficient	1st LCB
2. Mak - Jams Construction	651,401.99	Bond	AISCI	204227	120 C.D.	32,853.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Concreting of Road & Repair / Repainting / Improvement of Ynares Multi-Purpose Bldg. At Binangonan and Cardona, Rizal

Location of Contract : Binangonan and Cardona, Rizal

Approved Budget for the Contract : P1,103,390.42

Duration of Project : Forty eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 7 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P1,095,327.96	Bond	PUICI	1856	120 C.D.	P55,170.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,096,166.31	Bond	BF GEN	84498	120 C.D.	55,170.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Asphalt Overlay of Secondary Roads at Meralco Village, Brgy. Palangoy,

Sheet : 1 of 1

Location of Contract : Binangonan, Rizal

Date Prepared : 7 December, 2015

Approved Budget for the Contract : P1,577,637.24

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Thirty two (32) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,567,924.00	Bond	BF GEN	84497	120 C.D.	P78,882.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,570,000.66	Bond	SICI	110987	120 C.D.	78,882.00	Sufficient	2nd LCB
3. Trancom Engineering Construction	1,570,226.36	Bond	PSIC	04073	120 C.D.	78,882.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil WorksENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil WorksENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BACATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BACENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BACRUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BACPRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Covered Pathwalk at Kaytome - Gulod Elementary School,
Brgy. Kaytome,

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P1,133,593.28

Duration of Project : Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 7 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P1,124,594.61	Bond	PUICI	2022	120 C.D.	P56,680.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,126,596.37	Bond	SICI	110988	120 C.D.	56,680.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Improvement of 17x30m. Ynares Multi-Purpose Covered Court and Ynares School Buildings at Brgy. Macamot & Brgy. Buhangin

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P2,360,790.12

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 7 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P2,350,050.32	Bond	SICI	110982	120 C.D.	P118,040.00	Sufficient	1st LCB
2. Taluds Enterprises	2,352,793.04	Bond	PUICI	2024	120 C.D.	118,040.00	Sufficient	2nd LCB
3. C.P.F. Construction	2,355,563.66	Bond	BF GEN	84495	120 C.D.	118,040.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Improvement of 3-storey, 9-rooms Ynares School Bldg. at
Gov. Isidro S. Rodriguez Sr. Memorial National High School, Brgy. San Isidro

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P985,833.97

Duration of Project : Fifty two (52) Calendar Days

Sheet : 1 of 1

Date Prepared : 7 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P977,823.14	Bond	SICI	110983	120 C.D.	P49,292.00	Sufficient	1st LCB
2. Taluds Enterprises	979,534.59	Bond	PUICI	20225	120 C.D.	49,292.00	Sufficient	2nd LCB
3. Esguerra Construct	980,872.15	Bond	PSIC	04065	120 C.D.	49,292.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares School Buildings at Francisco P. Felix Memorial National High School, Rosepack Compound, Brgy. Sto. Domingo

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P1,314,980.79

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 7 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Fermindoza Builders and Construction Enterprise	P1,305,962.32	Bond	BF GEN	84642	120 C.D.	P65,750.00	Sufficient	1st LCB
2. Trancom Engineering Construction	1,307,381.91	Bond	PSIC	04074	120 C.D.	65,750.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Ynares Stage, Impr. / Installation of Electrical Lighting System
of Ynares Multi-Purpose Covered Court & Const. of Comfort Room at Brgy. San Andres

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P1,684,876.28

Duration of Project : Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 7 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,674,902.52	Bond	PSIC	04069	120 C.D.	P84,244.00	Sufficient	1st LCB
2. Mariano M. Maclang Construction and Development	1,676,639.72	Bond	BF GEN	84650	120 C.D.	84,244.00	Sufficient	2nd LCB
3. Fermindoza Builders and Construction Enterprise	1,677,898.77	Bond	BF GEN	84643	120 C.D.	84,244.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Repainting / Repair of Building & Concreting of School Ground at
Brgy. Dolores & Brgy. San Juan

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P877,998.78

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 7 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Esguerra Construct	P870,268.81	Bond	PSIC	04063	120 C.D.	P43,900.00	Sufficient	1st LCB
2. FLS Construction and Builders	871,483.37	Bond	PUICI	1852	120 C.D.	43,900.00	Sufficient	2nd LCB
3. Mariano M. Maclang Construction and Development	872,751.72	Bond	BF GEN	84801	120 C.D.	43,900.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Multi-Purpose Bldg. (Training Center) at Philippine National Police,
Rizal Provincial Office, Camp Gen. Licerio I. Geronimo Hilltop, Brgy. Dolores

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P1,248,149.52

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 7 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Esguerra Construct	P1,240,197.31	Bond	PSIC	04064	120 C.D.	P62,408.00	Sufficient	1st LCB
2. FLS Construction and Builders	1,243,137.37	Bond	PUICI	1853	120 C.D.	62,408.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Improvement of Ynares Multi-Purpose Covered Court,
Fence & Covered Playing Area at Brgy. Dolores and Brgy. San Juan

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P1,024,047.40

Duration of Project : Forty eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 7 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Manila East Traders & Builders, Inc.	P1,015,055.82	Bond	BF GEN	84802	120 C.D.	P51,203.00	Sufficient	1st LCB
2. FLS Construction and Builders	1,016,085.24	Bond	PUICI	1854	120 C.D.	51,203.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 10x12m. Ynares Multi-Purpose Covered Court (Rafter Type) & Improvement of Canteen at Hapay na Mangga Elementary School, Brgy. Dolores

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P1,131,707.65

Duration of Project : Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 7 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,122,801.51	Bond	PSIC	04070	120 C.D.	P56,586.00	Sufficient	1st LCB
2. Fermindoza Builders and Construction Enterprise	1,124,671.90	Bond	BF GEN	84644	120 C.D.	56,586.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Ynares Stage & Covered Pathwalk at Looc Elementary School, Brgy. Looc,
 Location of Contract : Cardona, Rizal
 Approved Budget for the Contract : P1,285,015.67
 Duration of Project : Sixty eight (68) Calendar Days

Sheet : 1 of 1
 Date Prepared : 7 December, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JEDBPIL Enterprises	P1,275,256.64	Bond	PSIC	04066	120 C.D.	P64,251.00	Sufficient	1st LCB
2. Camori Builders and Supply	1,278,654.25	Bond	AISCI	204222	120 C.D.	64,251.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 (Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 (Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 (Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 (Sgd) Member-BAC

PRISCILLA R. PADUA
 Provincial Budget Officer
 (Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Improvement of Ynares Multi-Purpose Covered Court,
Ynares Multi-Purpose Bldg. & Provision of Computer Tables at Jalajala & Teresa, Rizal

Location of Contract : Jalajala and Teresa, Rizal

Approved Budget for the Contract : P773,100.96

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 7 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Camori Builders and Supply	P765,822.62	Bond	AISCI	204218	120 C.D.	P38,656.00	Sufficient	1st LCB
2. JEDBPIL Enterprises	767,097.10	Bond	PSIC	04067	120 C.D.	38,656.00	Sufficient	2nd LCB
3. C.P.F. Construction	768,246.40	Bond	BF GEN	84496	120 C.D.	38,656.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement of Ynares Multi-Purpose Covered Court & Repair / Rehab. of Suspension
Irrigation Pipe at Brgy. San Pedro & Brgy. Bombongan

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P1,047,086.90

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 7 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Camori Builders and Supply	P1,038,497.43	Bond	AISCI	204219	120 C.D.	P52,355.00	Sufficient	1st LCB
2. JEDBPIL Enterprises	1,042,109.45	Bond	PSIC	04068	120 C.D.	52,355.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of I-storey Ynares Multi-Purpose Bldg. at Montalban Heights, Brgy. San Jose

Sheet : 1 of 1

Location of Contract : Montalban, Rizal

Date Prepared : 7 December, 2015

Approved Budget for the Contract : P1,706,594.59

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Eighty (80) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction and Supply	P1,696,801.81	Bond	AISCI	204223	120 C.D.	P85,330.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corp.	1,699,163.19	Bond	PSIC	04143	120 C.D.	85,330.00	Sufficient	2nd LCB
3. San Rafael Builders	1,701,314.97	Bond	BF GEN	84645	120 C.D.	85,330.00	Sufficient	2nd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil WorksENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil WorksENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BACATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BACENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BACRUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BACPRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Repainting of Multi-Purpose Covered Court at Brgy. San Jose

Sheet : 1 of 1

Location of Contract : Montalban, Rizal

Date Prepared : 7 December, 2015

Approved Budget for the Contract : P1,473,053.68

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Forty four (44) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. San Rafael Builders	P1,464,033.27	Bond	BF GEN	84646	120 C.D.	P73,653.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corp.	1,466,260.26	Bond	PSIC	04141	120 C.D.	73,653.00	Sufficient	2nd LCB
3.								
4. XX=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of 2-units, 2-storey Ynares Multi-Purpose Bldg.(Brgy. Hall) at Brgy. San Rafael

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P739,427.66

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 7 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. San Rafael Builders	P731,494.51	Bond	BF GEN	84647	120 C.D.	P36,972.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corp.	733,580.67	Bond	PSIC	04144	120 C.D.	36,972.00	Sufficient	2nd LCB
3. Cager Construction and Supply	734,067.71	Bond	AISCI	204224	120 C.D.	36,972.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Ynares Multi-Purpose Building and Impr. of Ynares Multi-Purpose Covered Court at Montalban and San Mateo, Rizal

Location of Contract : Montalban and San Mateo, Rizal

Approved Budget for the Contract : P1,994,453.07

Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 7 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading Corp.	P1,984,093.08	Bond	PSIC	04075	120 C.D.	P99,723.00	Sufficient	1st LCB
2. San Rafael Builders	1,986,442.55	Bond	BF GEN	84648	120 C.D.	99,723.00	Sufficient	2nd LCB
3. Cager Construction and Supply	1,987,289.15	Bond	AISCI	204225	120 C.D.	99,723.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction / Concreting of Road & Covered Pathwalk / Waiting Area at Brgy. Mambugan
& Brgy. San Isidro, Antipolo, Rizal

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P2,186,547.62

Duration of Project : Eighty (80) Calendar Days

Sheet : 1 of 1

Date Prepared : 8 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. E.F. Chua Construction, Inc.	P2,176,282.87	Bond	CGAC	33377	120 C.D.	P109,327.38	Sufficient	1st LCB
2. Kit Ubiadas Construction	2,178,678.31	Bond	FESICI	016778	120 C.D.	109,327.38	Sufficient	2nd LCB
3. Megastructure Builder and Trading Corp.	2,180,854.53	Bond	SICI	20021	120 C.D.	109,327.38	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction (portion) of Camia St. at Antipolo Valley Subd., Brgy. Mambugan

Sheet : 1 of 1

Location of Contract : Antipolo, Rizal

Date Prepared : 8 December, 2015

Approved Budget for the Contract : P771,517.52

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Romasan Ventures Corp.	P764,367.19	Bond	FESICI	016779	120 C.D.	P38,575.88	Sufficient	1st LCB
2. Hannahziel Builders and Supply	765,516.29	Bond	SICI	100639	120 C.D.	38,575.88	Sufficient	2nd LCB
3. E.F. Chua Construction, Inc.	767,926.98	Bond	CGAC	33394	120 C.D.	38,575.88	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil WorksENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil WorksENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BACATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BACENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BACRUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BACPRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Construction / Concreting of Road, Pathwalk and Drainage Canal at
Brgy. Mambugan & Brgy. San Isidro

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,177,172.74

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 8 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,167,166.00	Bond	FESICI	016780	120 C.D.	P58,858.64	Sufficient	1st LCB
2. E.F. Chua Construction, Inc.	1,170,001.74	Bond	SICI	108109	120 C.D.	58,858.64	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Concreting (portion) of Sta.Victoria St., Peñafrancia Hills Subd.,
Brgy. Cupang, Mayamot,

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P699,356.92

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 8 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P690,357.67	Bond	FESICI	016781	120 C.D.	P34,967.85	Sufficient	1st LCB
2. Hannahziel Builders and Supply	692,360.16	Bond	SICI	100640	120 C.D.	34,967.85	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Improvement of 17x30m. Ynares Multi-Purpose Covered Court
(Arc Type), Ynares Stage & Perimeter Fence at Sitio Samba Ville, Purok VI, Brgy. San Luis

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P832,233.98

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 8 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders and Supply	P824,508.22	Bond	SICI	100641	120 C.D.	P41,611.70	Sufficient	1st LCB
2. Kit Ubiadas Construction	826,096.53	Bond	FESICI	016782	120 C.D.	41,611.70	Sufficient	2nd LCB
3. E.F. Chua Construction, Inc.	827,263.04	Bond	CGAC	33395	120 C.D.	41,611.70	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSDOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Ynares Stage, 2-Seater Comfort Room & Repainting of 15x30m. Ynares
Multi-Purpose Covered Court at Purok Logcom Village, Brgy. Dela Paz

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,269,940.10

Duration of Project : Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 8 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading Corp.	P1,261,240.20	Bond	SICI	108106	120 C.D.	P63,497.01	Sufficient	1st LCB
2. Taluds Enterprises	1,263,550.82	Bond	FESICI	016783	120 C.D.	63,497.01	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of 2-storey, 8-rooms Ynares School Bldg. at Juan Sumulong
Elem. School, Brgy.San Roque

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,730,496.18

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 8 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,721,233.21	Bond	FESICI	016784	120 C.D.	P86,524.81	Sufficient	1st LCB
2. Trancom Engineering Construction	1,722,563.27	Bond	SICI	108102	120 C.D.	86,524.81	Sufficient	2nd LCB
3. E.F. Chua Construction, Inc.	1,723,139.74	Bond	CGAC	33396	120 C.D.	86,524.81	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation / Concreting (portion) of Doña Aurora St. (Lambak),
Brgy.San Roque

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P725,650.15

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 8 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P717,913.62	Bond	FESICI	016785	120 C.D.	P36,282.51	Sufficient	1st LCB
2. Trancom Engineering Construction	719,400.28	Bond	SICI	108103	120 C.D.	36,282.51	Sufficient	2nd LCB
3. Romasan Ventures Corp.	720,690.08	Bond	CGAC	33397	120 C.D.	36,282.51	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement of Various Ynares Multi-Purpose Covered Court at Brgy. Mahabang
 Parang, Angono, Rizal

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P933,645.80

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 8 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P925,513.21	Bond	SICI	108104	120 C.D.	P46,682.29	Sufficient	1st LCB
2. Megastructure Builder and Trading Corp.	927,130.09	Bond	FESICI	016786	120 C.D.	46,682.29	Sufficient	2nd LCB
3. Romasan Ventures Corp.	928,636.61	Bond	CGAC	33398	120 C.D.	46,682.29	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 (Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 (Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 (Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 (Sgd) Member-BAC

PRISCILLA R. PADUA
 Provincial Budget Officer
 (Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement of Various Ynares Multi-Purpose Covered Court at Venus Compound, Brgy. San Isidro, Angono, Rizal

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P992,138.42

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 8 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P983,444.14	Bond	FESICI	016787	120 C.D.	P49,606.92	Sufficient	1st LCB
2. Taluds Enterprises	985,725.74	Bond	CGAC	33426	120 C.D.	49,606.92	Sufficient	2nd LCB
3. Trancom Engineering Construction	987,132.46	Bond	SICI	108105	120 C.D.	49,606.92	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehalitation / Concreting of Concepcion St., Brgy. Kalayaan,
Angono, Rizal

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P907,098.59

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 8 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P899,243.34	Bond	FESICI	016788	120 C.D.	P45,354.93	Sufficient	1st LCB
2. Mak-Jams Construction	901,745.99	Bond	SICI	100643	120 C.D.	45,354.93	Sufficient	2nd LCB
3. Taluds Enterprises	902,088.69	Bond	CGAC	33429	120 C.D.	45,354.93	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Riprapping for Slope Protection of River & Improvement / Extension of Existing
Ynares Stage at Angono and Taytay, Rizal

Location of Contract : Angono and Taytay, Rizal

Approved Budget for the Contract : P1,388,799.84

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 8 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,379,832.39	Bond	FESICI	016789	120 C.D.	P69,439.99	Sufficient	1st LCB
2. Megastructure Builder and Trading Corp.	1,381,775.56	Bond	SICI	108107	120 C.D.	69,439.99	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement of 2-storey Ynares Multi-Purpose Bldg. (Brgy. Hall) at Brgy. Tatala,
 Location of Contract : Binangonan, Rizal
 Approved Budget for the Contract : P683,189.17
 Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1
 Date Prepared : 8 December, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P676,175.99	Bond	FESICI	016790	120 C.D.	P34,159.46	Sufficient	1st LCB
2. Mak-Jams Construction	678,178.85	Bond	SICI	108094	120 C.D.	34,159.46	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 (Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 (Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 (Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 (Sgd) Member-BAC

PRISCILLA R. PADUA
 Provincial Budget Officer
 (Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Construction of Drainage Canal at Purok 2 & 3, Brgy. Janosa,
 Location of Contract : Binangonan, Rizal
 Approved Budget for the Contract : P871,506.25
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 8 December, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mak-Jams Construction	P861,657.26	Bond	SICI	108095	120 C.D.	P43,575.31	Sufficient	1st LCB
2. Taluds Enterprises	865,508.86	Bond	FESICI	016791	120 C.D.	43,575.31	Sufficient	2nd LCB
3. C.P.F. Construction	867,923.02	Bond	CGAC	33430	120 C.D.	43,575.31	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 (Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 (Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 (Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 (Sgd) Member-BAC

PRISCILLA R. PADUA
 Provincial Budget Officer
 (Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Repaitig of 14x24m. Ynares Multi-Purpose Covered Court (Rafter Type)
 at Brgy. Calumpang
 Location of Contract : Binangonan, Rizal
 Approved Budget for the Contract : P668,268.36
 Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1
 Date Prepared : 8 December, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P661,285.37	Bond	FESICI	016792	120 C.D.	P33,413.42	Sufficient	1st LCB
2. Mak-Jams Construction	663,204.92	Bond	SICI	108096	120 C.D.	33,413.42	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 (Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 (Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 (Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 (Sgd) Member-BAC

PRISCILLA R. PADUA
 Provincial Budget Officer
 (Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of 17x30m. Ynares Multi-Purpose Covered Court, Covered Pathwalk & Stage at Pila-Pila Elem. School
 Location of Contract : Binangonan, Rizal
 Approved Budget for the Contract : P867,095.84
 Duration of Project : Fifty two (52) Calendar Days

Sheet : 1 of 1
 Date Prepared : 8 December, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P858,675.59	Bond	FESICI	016793	120 C.D.	P43,354.79	Sufficient	1st LCB
2. C.P.F. Construction	861,091.23	Bond	CGAC	33432	120 C.D.	43,354.79	Sufficient	2nd LCB
3. Mak-Jams Construction	862,983.40	Bond	SICI	108097	120 C.D.	43,354.79	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 (Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 (Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 (Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 (Sgd) Member-BAC

PRISCILLA R. PADUA
 Provincial Budget Officer
 (Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of 17x30m. Ynares Multi-Purpose Covered Court (Rafter Type) at Mabuhay Homes, Brgy. Darangan

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P816,814.79

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 8 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P808,781.00	Bond	CGAC	33433	120 C.D.	P40,840.74	Sufficient	1st LCB
2. Mak-Jams Construction	810,876.09	Bond	SICI	108098	120 C.D.	40,840.74	Sufficient	2nd LCB
3. Hannahziel Builders and Supply	811,786.35	Bond	FESICI	016794	120 C.D.	40,840.74	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Concreting of Creek Bed & Road at Brgy. Bombong & Brgy. Malakaban /
Pinagdilawan, Binangonan, Rizal

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P1,135,994.11

Duration of Project : Sixty eight (68) Calendar Days

Sheet : 1 of 1

Date Prepared : 8 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mak-Jams Construction	P1,126,941.28	Bond	SICI	108099	120 C.D.	P56,799.71	Sufficient	1st LCB
2. Taluds Enterprises	1,128,663.07	Bond	FESICI	016795	120 C.D.	56,799.71	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 17x30m.Ynares Multi-Purpose Covered Court (RafterType) at Vista Verde Executive Village, Phase 9, Brgy. San Isidro,

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P3,302,901.77

Duration of Project : One hundred twelve (112) Calendar Days

Sheet : 1 of 1

Date Prepared : 8 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. P.B. Grey Construction	P3,291,031.42	Bond	FESICI	016796	120 C.D.	P165,145.09	Sufficient	1st LCB
2. JRD-D2 Enterprises	3,293,889.16	Bond	CGAC	33434	120 C.D.	165,145.09	Sufficient	2nd LCB
3. Persan Costruction, Inc.	3,295,123.18	Bond	SICI	108110	120 C.D.	165,145.09	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction / Rehabilitation of Fence at Ynares Multi-Purpose Covered Court, Meralco Village, Phase II, Brgy. San Juan,
 Location of Contract : Taytay, Rizal
 Approved Budget for the Contract : P698,662.12
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 8 December, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l. Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading Corporation	P691,721.87	Bond	SICI	108108	120 C.D.	P34,933.11	Sufficient	1st LCB
2. Lard Builders	693,545.57	Bond	FESICI	016797	120 C.D.	34,933.11	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 (Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 (Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 (Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 (Sgd) Member-BAC

PRISCILLA R. PADUA
 Provincial Budget Officer
 (Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares School Bldg.,Ynares Multi-Purpose Covered Courts & Ynares
 Stage at Brgy. Pinugay

Location of Contract : Baras, Rizal

Approved Budget for the Contract : P1,432,954.07

Duration of Project : Fifty two (52) Calendar Days

Sheet : 1 of 1

Date Prepared : 8 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Costruction	P1,423,889.82	Bond	FESICI	016798	120 C.D.	P71,647.70	Sufficient	1st LCB
2. Lard Builders	1,425,641.44	Bond	SICI	108111	120 C.D.	71,647.70	Sufficient	2nd LCB
3. Hannahziel Builders and Supply	1,427,948.82	Bond	CGAC	33436	120 C.D.	71,647.70	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 (Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 (Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 (Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 (Sgd) Member-BAC

PRISCILLA R. PADUA
 Provincial Budget Officer
 (Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Improvement of Ynares School Bldg.& Ynares Multi-Purpose Bldg. at Brgy. Subay & Brgy. Looc

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P668,517.20

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 8 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Costruction	P661,473.99	Bond	CGAC	33439	120 C.D.	P33,425.86	Sufficient	1st LCB
2. Mak-Jams Construction	663,522.40	Bond	SICI	108100	120 C.D.	33,425.86	Sufficient	2nd LCB
3. Hannahziel Builders and Supply	665,036.52	Bond	FESICI	016799	120 C.D.	33,425.86	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Costruction of Ynares Stage & Repair / Repainting of I-storey Ynares Multi-Purpose Bldg. at Brgy. San Juan
 Location of Contract : Morong, Rizal
 Approved Budget for the Contract : P1,161,007.62
 Duration of Project : Sixty Eight (68) Calendar Days

Sheet : 1 of 1
 Date Prepared : 8 December, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P1,152,370.59	Bond	SICI	108112	120 C.D.	P58,050.38	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,154,450.17	Bond	FESICI	016800	120 C.D.	58,050.38	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Ynares Stage at Sipsipin Elem.School, Brgy.Sipsipin

Sheet : 1 of 1

Location of Contract : Jalajala, Rizal

Date Prepared : 8 December, 2015

Approved Budget for the Contract : P736,272.89

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders and Supply	P728,258.38	Bond	SICI	100642	120 C.D.	P36,813.64	Sufficient	1st LCB
2. Lard Builders	730,945.65	Bond	FESICI	015538	120 C.D.	36,813.65	Sufficient	2nd LCB
3. C.P.F. Construction	731,386.26	Bond	CGAC	33442	120 C.D.	36,813.64	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 17x30m.Ynares Multi-Purpose Covered Court (Rafter Type) at Metro Montana Village, Brgy. Burgos

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P3,150,231.44

Duration of Project : One hundred twelve (112) Calendar days

Sheet : 1 of 1

Date Prepared : 8 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction and Supply	P3,139,218.35	Bond	SICI	108113	120 C.D.	P157,511.57	Sufficient	1st LCB
2. Diamond Blessed Construction	3,141,771.79	Bond	FESICI	015539	120 C.D.	157,511.57	Sufficient	2nd LCB
3. JRD-D2 Enterprises	3,142,859.58	Bond	CGAC	33443	120 C.D.	157,511.57	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement of Ynares Multi-Purpose Covered Court and Repair / Repainting
of Ynares School Bldg. at Brgy. San Jose, Brgy.San Isidro & Brgy.Manggahan

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P1,541,835.18

Duration of Project : Sixty eight (68) Calendar days

Sheet : 1 of 1

Date Prepared : 8 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Diamond Blessed Construction	P1,531,744.85	Bond	FESICI	015540	120 C.D.	P77,091.76	Sufficient	1st LCB
2. Cager Construction and Supply	1,534,531.71	Bond	SICI	108114	120 C.D.	77,091.76	Sufficient	2nd LCB
3. JRD-D2 Enterprises	1,535,883.26	Bond	CGAC	33444	120 C.D.	77,091.76	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares School Buildings at Malanday Elementary School
Brgy. Malanday

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P894,148.48

Duration of Project : Sixty (60) Calendar days

Sheet : 1 of 1

Date Prepared : 8 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mak-Jams Construction	P886,144.24	Bond	SICI	108101	120 C.D.	P44,707.42	Sufficient	1st LCB
2. Cager Construction and Supply	888,794.02	Bond	CGAC	33448	120 C.D.	44,707.42	Sufficient	2nd LCB
3. Diamond Blessed Construction	889,138.10	Bond	FESICI	015541	120 C.D.	44,707.42	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Drainage Canal (portion) of Kambal Road, Brgy. Guitnang Bayan I,

Sheet : 1 of 1

Location of Contract : San Mateo, Rizal

Date Prepared : 8 December, 2015

Approved Budget for the Contract : P3,294,910.61

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : One Hundred Sixty (160) Calendar days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Persan Construction, Inc.	P3,278,000.02	Bond	FESICI	015542	120 C.D.	P164,745.53	Sufficient	1st LCB
2. JRD-D2 Enterprises	3,286,621.05	Bond	CGAC	33449	120 C.D.	164,745.53	Sufficient	2nd LCB
3. Cager Construction and Supply	3,287,968.35	Bond	SICI	108115	120 C.D.	164,745.53	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil WorksENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil WorksENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BACATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BACENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BACRUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BACPRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Asphalt Overlay of Roads at Brgy. Wawa and Brgy. Pinagkamaligan,

Sheet : 1 of 1

Location of Contract : Tanay, Rizal

Date Prepared : 8 December, 2015

Approved Budget for the Contract : P2,583,623.15

Time & Place of

Duration of Project : Thirty two (32) Calendar days

Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P2,572,230.95	Bond	CGAC	33450	120 C.D.	P129,181.16	Sufficient	1st LCB
2. Persan Construction, Inc.	2,574,332.43	Bond	FESICI	015543	120 C.D.	129,181.16	Sufficient	2nd LCB
3. P.B. Grey Construction	2,576,586.09	Bond	SICI	108116	120 C.D.	129,181.16	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil WorksENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil WorksENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BACATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BACENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BACRUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BACPRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Asphalt Overlay of Roads around Tanay Park, Brgy. Plaza Aldea

Sheet : 1 of 1

Location of Contract : Tanay, Rizal

Date Prepared : 8 December, 2015

Approved Budget for the Contract : P3,698,314.09

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Thirty two (32) Calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P3,686,236.30	Bond	CGAC	35903	120 C.D.	P184,915.70	Sufficient	1st LCB
2. P.B. Grey Construction	3,690,312.71	Bond	SICI	108117	120 C.D.	184,915.70	Sufficient	2nd LCB
3. Persan Construction, Inc.	3,691,932.06	Bond	FESICI	015544	120 C.D.	184,915.70	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil WorksENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil WorksENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BACATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BACENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BACRUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BACPRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting of Alley Roads at Phase I, Tanza II, Brgy. San Jose

Sheet : 1 of 1

Location of Contract : Antipolo, Rizal

Date Prepared : 14 December, 2015

Approved Budget for the Contract : P737,997.97

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. KRSJ Construction and General Services	P729,003.70	Bond	FESICI	015279	120 C.D.	P36,900.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corp.	730,990.84	Bond	AISCI	205453	120 C.D.	36,900.00	Sufficient	2nd LCB
3. Mak-Jams Construction	732,979.78	Bond	AISCI	204231	120 C.D.	36,900.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil WorksENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil WorksENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BACATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BACENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BACRUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BACPRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Asphalt Overlay of Road at Antipolo & Binangonan, Rizal

Sheet : 1 of 1

Location of Contract : Antipolo and Binangonan, Rizal

Date Prepared : 14 December, 2015

Approved Budget for the Contract : P988,087.44

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Thirty two (32) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P979,607.51	Bond	BF GEN	84804	120 C.D.	P49,405.00	Sufficient	1st LCB
2. Mak-Jams Construction	981,905.02	Bond	AISCI	204230	120 C.D.	49,405.00	Sufficient	2nd LCB
3. KRSJ Construction and General Services	983,047.44	Bond	FESICI	015278	120 C.D.	49,405.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil WorksENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil WorksENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BACATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BACENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BACRUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BACPRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares School Building & Construction of 2-Seater Comfort Room at Dr. Vivencio B. Villamayor National High School (Annex), Brgy. San Isidro

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P997,835.61

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P989,833.10	Bond	BF GEN	84812	120 C.D.	P49,892.00	Sufficient	1st LCB
2. Trancom Engineering Construction	991,486.04	Bond	PSIC	04093	120 C.D.	49,892.00	Sufficient	2nd LCB
3. Mak-Jams Construction	992,126.30	Bond	AISCI	204229	120 C.D.	49,892.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation / Concreting (portion) of Botong Francisco Avenue, Brgy. San Isidro

Sheet : 1 of 1

Location of Contract : Angono, Rizal

Date Prepared : 14 December, 2015

Approved Budget for the Contract : P998,966.77

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Megastructure Builder and Trading Corp.	P990,351.23	Bond	AISCI	205454	120 C.D.	P49,949.00	Sufficient	1st LCB
2. C.P.F. Construction	992,069.88	Bond	PSIC	04149	120 C.D.	49,949.00	Sufficient	2nd LCB
3. KRSJ Construction and General Services	993,904.43	Bond	SICI	105628	120 C.D.	49,949.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Upgrading / Concreting of Road C, Sumulong Extension, Brgy. Bagumbayan

Sheet : 1 of 1

Location of Contract : Angono, Rizal

Date Prepared : 14 December, 2015

Approved Budget for the Contract : P925,150.24

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P917,267.12	Bond	AISCI	204233	120 C.D.	P46,258.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corporation	919,332.82	Bond	AISCI	205452	120 C.D.	46,258.00	Sufficient	2nd LCB
3. KRSJ Construction and General Services	920,148.39	Bond	SICI	105629	120 C.D.	46,258.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOND
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Perimeter Fence at Dr. Vivencio B. Villamayor National High School (Annex)
Brgy. San Isidro,

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P788,489.19

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P780,693.18	Bond	BF GEN	84813	120 C.D.	P39,425.00	Sufficient	1st LCB
2. Megastructure Builder and Trading Corporation	782,387.59	Bond	AISCI	205451	120 C.D.	39,425.00	Sufficient	2nd LCB
3. C.P.F. Construction	783,365.43	Bond	PSIC	04150	120 C.D.	39,425.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation / Concreting (portion) of Ynares Street at San Juan Heights Subd., Brgy. Mahabang Parang
 Location of Contract : Binangonan, Rizal
 Approved Budget for the Contract : P623,752.78
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 14 December, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P615,683.25	Bond	PSIC	04147	120 C.D.	P31,188.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	617,793.14	Bond	BF GEN	84816	120 C.D.	31,188.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 (Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 (Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 (Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 (Sgd) Member-BAC

PRISCILLA R. PADUA
 Provincial Budget Officer
 (Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Improvement of Ynares School Building & Ynares Multi-Purpose Building at Brgy. Tabon & Brgy. Bangad,
 Location of Contract : Binangonan, Rizal
 Approved Budget for the Contract : P870,944.62
 Duration of Project : Forty Eight (48) Calendar Days

Sheet : 1 of 1
 Date Prepared : 14 December, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P862,991.63	Bond	BF GEN	84805	120 C.D.	P43,548.00	Sufficient	1st LCB
2. Mak-Jams Construction	864,580.07	Bond	AISCI	204228	120 C.D.	43,548.00	Sufficient	2nd LCB
3. VBF Construction	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 (Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 (Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 (Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 (Sgd) Member-BAC

PRISCILLA R. PADUA
 Provincial Budget Officer
 (Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction / Extension of Wharf at Brgy. Kalinawan

Sheet : 1 of 1

Location of Contract : Binangonan, Rizal

Date Prepared : 14 December, 2015

Approved Budget for the Contract : P1,203,992.78

Time & Place of

Duration of Project : Sixty (60) Calendar Days

Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mak-Jams Construction	P1,194,921.23	Bond	AISCI	204232	120 C.D.	P60,200.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,196,176.33	Bond	BF GEN	82580	120 C.D.	60,200.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil WorksENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil WorksENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BACATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BACENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BACRUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BACPRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 2-storey Ynares Multi-Purpose Building at Greenpark Zone 6,
Brgy. San Isidro

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P2,610,262.53

Duration of Project : One hundred twenty (120) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P2,598,923.42	Bond	PSIC	04091	120 C.D.	P130,514.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	2,601,397.30	Bond	BF GEN	84808	120 C.D.	130,514.00	Sufficient	2nd LCB
3. Kit Ubiadas Construction	2,602,434.51	Bond	BF GEN	82581	120 C.D.	130,514.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting & Construction of Drainage System at Blk. 25, Damayan
 Floodway B, Brgy. San Juan

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P1,057,193.60

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,048,040.47	Bond	BF GEN	82583	120 C.D.	P52,860.00	Sufficient	1st LCB
2. Trancom Engineering Construction	1,050,238.44	Bond	PSIC	04094	120 C.D.	52,860.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 (Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 (Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 (Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 (Sgd) Member-BAC

PRISCILLA R. PADUA
 Provincial Budget Officer
 (Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares School Buildings & Ynares Multi-Purpose Covered Court at Corazon C. Aquino Elem. School, Brgy. Dolores

Location of Contract : Taytay, Rizal

Approved Budget for the Contract : P1,043,606.11

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,034,702.64	Bond	BF GEN	84814	120 C.D.	P52,181.00	Sufficient	1st LCB
2. Trancom Engineering Construction	1,036,613.39	Bond	PSIC	04095	120 C.D.	52,181.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting (portion) of Road at Sitio San Roque, Brgy. Pinugay
 Location of Contract : Baras, Rizal
 Approved Budget for the Contract : P1,141,373.10
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 14 December, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Trancom Engineering Construction	P1,133,931.15	Bond	PSIC	04092	120 C.D.	P57,069.00	Sufficient	1st LCB
2. Kit Ubiadas Construction	1,137,208.26	Bond	BF GEN	82582	120 C.D.	57,069.00	Sufficient	2nd LCB
3. xx=xx=xx=xx=xx=xx=xx=xx=xx=xx								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 (Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 (Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 (Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 (Sgd) Member-BAC

PRISCILLA R. PADUA
 Provincial Budget Officer
 (Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Repainting of 17x24m. Ynares Multi-Purpose Covered Court at M.C. San Juan Elementary School, Brgy. San Roque

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P798,201.42

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P793,218.85	Bond	PSIC	04088	120 C.D.	P39,911.00	Sufficient	1st LCB
2. Trancom Engineering Construction	794,156.98	Bond	PSIC	04096	120 C.D.	39,911.00	Sufficient	2nd LCB
3. VBF Construction	-	-	-	-	-	-	Insufficient	Disqualified
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Improvement / Repair / Repainting of Ynares Multi-Purpose Bldg. & Ynares School Bldg. at Brgy. Calahan & Brgy. San Roque

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P1,446,674.83

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,437,655.19	Bond	BF GEN	84815	120 C.D.	P72,334.00	Sufficient	1st LCB
2. C.P.F. Construction	1,439,544.45	Bond	PSIC	04089	120 C.D.	72,334.00	Sufficient	2nd LCB
3. VBF Construction	-	-	-	-	-	-	Insufficient	Disqualified
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting of Road & Construction of Fence at Cardona & Tanay, Rizal

Sheet : 1 of 1

Date Prepared : 14 December, 2015

Location of Contract : Cardona and Tanay, Rizal

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Approved Budget for the Contract : P1,127,883.78

Conference Room

Duration of Project : Sixty (60) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Mariano M. Maclang Construction and Development	P1,118,549.72	Bond	AISCI	205455	120 C.D.	P56,395.00	Sufficient	1st LCB
2. C.P.F. Construction	1,120,424.79	Bond	PSIC	04090	120 C.D.	56,395.00	Sufficient	2nd LCB
3. XX=XX=XX=XX=XX=XX=XX=XX=XX=XX								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSDOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Concreting of Pathwalk, Road & Construction of Drainage Canal at Brgy.Lubo
 Location of Contract : Jalajala, Rizal
 Approved Budget for the Contract : P654,922.52
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 14 December, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P647,975.12	Bond	BF GEN	82524	120 C.D.	P32,747.00	Sufficient	1st LCB
2. A. Suelila Construction	649,929.23	Bond	PSIC	04078	120 C.D.	32,747.00	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 (Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 (Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 (Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 (Sgd) Member-BAC

PRISCILLA R. PADUA
 Provincial Budget Officer
 (Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation / Construction of Drainage Canal (portion) of Garrovillas St. & San Geronimo St., Brgy. San Jose

Location of Contract : Morong, Rizal

Approved Budget for the Contract : P661,299.70

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P652,914.95	Bond	LIC	7466	120 C.D.	P33,065.00	Sufficient	1st LCB
2. A. Suelila Construction	653,271.14	Bond	PSIC	04100	120 C.D.	33,065.00	Sufficient	2nd LCB
3. Mariano M. Maclang Construction and Development	655,278.33	Bond	AISCI	205456	120 C.D.	33,065.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Concreting with Riprap Side Protection (portion) of Road at Sitio Tipi, Brgy. Hulo

Sheet : 1 of 1

Location of Contract : Pililla, Rizal

Date Prepared : 14 December, 2015

Approved Budget for the Contract : P999,804.20

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P991,743.73	Bond	BF GEN	84806	120 C.D.	P49,991.00	Sufficient	1st LCB
2. Mariano M. Maclang Construction and Development	993,832.89	Bond	AISCI	205457	120 C.D.	49,991.00	Sufficient	2nd LCB
3. A. Suelila Construction	994,657.57	Bond	PSIC	04079	120 C.D.	49,991.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil WorksENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil WorksENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BACATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BACENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BACRUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BACPRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Extension of Existing 15x24m. Ynares Multi-Purpose Covered Court (Rafter Type)
 at Eulogio Rodriguez Elem. School, Brgy. Balite,
 Location of Contract : Montalban, Rizal
 Approved Budget for the Contract : P1,270,046.84
 Duration of Project : Seventy eight (78) Calendar Days

Sheet : 1 of 1
 Date Prepared : 14 December, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P1,259,499.90	Bond	BF GEN	84829	120 C.D.	P63,504.00	Sufficient	1st LCB
2. Cager Construction and Supply	1,265,044.98	Bond	AISCI	205459	120 C.D.	63,504.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 (Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 (Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 (Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 (Sgd) Member-BAC

PRISCILLA R. PADUA
 Provincial Budget Officer
 (Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation of Perimeter Fence at Rodriguez Heights Elementary School, Brgy. San Jose
 Location of Contract : Montalban, Rizal
 Approved Budget for the Contract : P1,125,564.25
 Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1
 Date Prepared : 14 December, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P1,116,254.35	Bond	BF GEN	84830	120 C.D.	P56,279.00	Sufficient	1st LCB
2. Cager Construction and Supply	1,119,927.78	Bond	AISCI	205460	120 C.D.	56,279.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 (Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 (Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 (Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 (Sgd) Member-BAC

PRISCILLA R. PADUA
 Provincial Budget Officer
 (Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Concreting (portion) of Main Road at Brgy. Macabud

Sheet : 1 of 1

Location of Contract : Montalban, Rizal

Date Prepared : 14 December, 2015

Approved Budget for the Contract : P1,494,435.29

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Eighty (80) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. San Rafael Builders	P1,485,067.23	Bond	BF GEN	84836	120 C.D.	P74,722.00	Sufficient	1st LCB
2. San Igmedio Builders, Inc.	1,486,619.09	Bond	PUICI	2027	120 C.D.	74,722.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Riprapping of River & Construction of Drainage Canal of Road at Brgy. Burgos

Location of Contract : Montalban, Rizal

Approved Budget for the Contract : P4,114,796.19

Duration of Project : One hundred (100) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. San Igmedio Builders, Inc.	P4,100,035.18	Bond	PUICI	2026	120 C.D.	P205,740.00	Sufficient	1st LCB
2. San Rafael Builders	4,103,958.26	Bond	BF GEN	84837	120 C.D.	205,740.00	Sufficient	2nd LCB
3. Lard Builders	4,107,183.17	Bond	LIC	7467	120 C.D.	205,740.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation / Concreting of Roads at Marvi Hills Subd., Brgy. Gulod Malaya

Sheet : 1 of 1

Location of Contract : San Mateo, Rizal

Date Prepared : 14 December, 2015

Approved Budget for the Contract : P2,336,385.74

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Sixty eight (68) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P2,326,375.61	Bond	PSIC	04097	120 C.D.	P116,820.00	Sufficient	1st LCB
2. Lard Builders	2,328,370.51	Bond	BF GEN	84833	120 C.D.	116,820.00	Sufficient	2nd LCB
3. San Igmedio Builders, Inc.	2,329,358.05	Bond	PUICI	2028	120 C.D.	116,820.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil WorksENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil WorksENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BACATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BACENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BACRUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BACPRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Improvement of Ynares Multi-Purpose Bldg. and Ynares Multi-Purpose
Covered Court at Brgy. Pintong Bukawe & Brgy. Guitnang Bayan I, San Mateo, Rizal

Location of Contract : San Mateo, Rizal

Approved Budget for the Contract : P1,099,520.14

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Cager Construction and Supply	P1,090,378.02	Bond	AISCI	205458	120 C.D.	P54,977.00	Sufficient	1st LCB
2. Lard Builders	1,092,500.39	Bond	BF GEN	84834	120 C.D.	54,977.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting & Construction of Drainage Canal (Phase 3) of Maysawa Road
 Brgy. Cuyambay

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P1,299,971.16

Duration of Project : Ninety (90) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P1,294,933.10	Bond	BF GEN	84807	120 C.D.	P64,999.00	Sufficient	1st LCB
2. Vian Builders	1,296,986.64	Bond	PSIC	04081	120 C.D.	64,999.00	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 (Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 (Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 (Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 (Sgd) Member-BAC

PRISCILLA R. PADUA
 Provincial Budget Officer
 (Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares School Buildings, Ynares Multi-Purpose Covered Court, Ynares
 Stage & Construction of Ynares Stage at Brgy. Kat-Bayani & Brgy. Tandang Kutyo

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P2,148,350.02

Duration of Project : Seventy two (72) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Lard Builders	P2,138,048.97	Bond	BF GEN	84831	120 C.D.	P107,418.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	2,139,878.71	Bond	BF GEN	84809	120 C.D.	107,418.00	Sufficient	2nd LCB
3. Taluds Enterprises	2,142,722.54	Bond	PSIC	04098	120 C.D.	107,418.00	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 (Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 (Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 (Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 (Sgd) Member-BAC

PRISCILLA R. PADUA
 Provincial Budget Officer
 (Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of I-storey, Male Students Dormitory Building at URS-Tanay,
Brgy. Sampaloc

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P3,380,770.49

Duration of Project : Eighty eight (88) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. E.G.F. Enterprises and Construction	P3,368,892.36	Bond	PUICI	2030	120 C.D.	P169,039.00	Sufficient	1st LCB
2. JRD-D2 Enterprises	3,370,883.32	Bond	BF GEN	84810	120 C.D.	169,039.00	Sufficient	2nd LCB
3. San Igmedio Builders, Inc.	3,372,945.92	Bond	PUICI	2029	120 C.D.	169,039.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED
(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Improvement of 17x30m. Ynares Multi-Purpose Covered Court
(Rafter Type), 1-storey Ynares Multi-Purpose Bldg. (Brgy. Hall) & 3-units Ynares Waiting Shed
(Type III) at Brgy. Sto. Niño

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P981,128.09

Duration of Project : Forty four (44) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Vian Builders	P973,079.70	Bond	PSIC	04080	120 C.D.	P49,057.00	Sufficient	1st LCB
2. Lard Builders	974,592.96	Bond	BF GEN	84835	120 C.D.	49,057.00	Sufficient	2nd LCB
3. Taluds Enterprises	976,024.59	Bond	PSIC	04099	120 C.D.	49,057.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of 17x30m. Ynares Multi-Purpose Covered Court & 1-storey
Ynares Multi-Purpose Bldg. (Brgy. Hall)at Brgy. Mamuyao

Location of Contract : Tanay, Rizal

Approved Budget for the Contract : P745,939.36

Duration of Project : Forty four (44) Calendar Days

Sheet : 1 of 1

Date Prepared : 14 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P736,916.64	Bond	BF GEN	84811	120 C.D.	P37,297.00	Sufficient	1st LCB
2. A. Suelila Construction	737,766.52	Bond	PSIC	04077	120 C.D.	37,297.00	Sufficient	2nd LCB
3. Vian Builders	740,789.66	Bond	SICI	105626	120 C.D.	37,297.00	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Improvement of Ynares Multi-Purpose Covered Courts
& Ynares Stage at Brgy. Sta. Cruz

Location of Contract : Antipolo, Rizal

Approved Budget for the Contract : P1,523,331.60

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,513,829.47	Bond	SICI	108118	120 C.D.	P76,166.60	Sufficient	1st LCB
2. AHA Construction and Builders	1,515,364.26	Bond	CGAC	35909	120 C.D.	76,166.58	Sufficient	2nd LCB
3. Taluds Enterprises	1,516,559.76	Bond	FESICI	015632	120 C.D.	76,166.58	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Rehabilitation / Concreting (portion) of Don Benito St., Doña Justa Village Phase I,
Brgy. San Roque

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P737,474.75

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Oliver Aquino Construction	P729,760.04	Bond	FESICI	015678	120 C.D.	P36,873.74	Sufficient	1st LCB
2. AHA Construction and Builders	731,895.87	Bond	CGAC	35910	120 C.D.	36,873.74	Sufficient	2nd LCB
3. Taluds Enterprises	732,279.50	Bond	FESICI	015633	120 C.D.	36,873.74	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repainting of Ynares Multi-Purpose Covered Court & Rehab. of Concrete Canal Cover
& Declogging at Brgy. San Isidro & Brgy. Poblacion Ibaba

Location of Contract : Angono, Rizal

Approved Budget for the Contract : P711,790.85

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P703,667.88	Bond	SICI	108119	120 C.D.	P35,589.60	Sufficient	1st LCB
2. Oliver Aquino Construction	705,658.74	Bond	FESICI	015629	120 C.D.	35,589.54	Sufficient	2nd LCB
3. AHA Construction and Builders	706,403.25	Bond	CGAC	35911	120 C.D.	35,589.54	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Artesian Well, Dismantling of Overhead Water Tank & Installation of Water
 Clorinator, Cleaning of Water Tank and Disinfection of Main Source at

Location of Contract : Antipolo and Taytay, Rizal

Approved Budget for the Contract : P604,544.59

Duration of Project : Forty eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P596,711.06	Bond	SICI	108120	120 C.D.	P30,227.30	Sufficient	1st LCB
2. Taluds Enterprises	598,487.08	Bond	FESICI	015634	120 C.D.	30,227.23	Sufficient	2nd LCB
3. C.P.F. Construction	599,510.02	Bond	CGAC	35904	120 C.D.	30,227.23	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 (Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 (Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 (Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 (Sgd) Member-BAC

PRISCILLA R. PADUA
 Provincial Budget Officer
 (Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Improvement / Rehabilitation of Ynares Multi-Purpose Bldg. at
Brgy. Libis & Brgy. Kalinawan

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P885,167.49

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P875,748.89	Bond	SICI	108121	120 C.D.	P44,258.40	Sufficient	1st LCB
2. Oliver Aquino Construction	877,931.32	Bond	FESICI	015630	120 C.D.	44,258.37	Sufficient	2nd LCB
3. Hannahziel Builders and Supply	879,300.00	Bond	CGAC	35917	120 C.D.	44,258.37	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Ynares Multi-Purpose Bldg. at Brgy. Libid and Brgy. Macamot,
 Location of Contract : Binangonan, Rizal
 Approved Budget for the Contract : P510,561.52
 Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1
 Date Prepared : 18 December, 2015
 Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Taluds Enterprises	P504,591.12	Bond	FESICI	015635	120 C.D.	P25,528.08	Sufficient	1st LCB
2. Kit Ubiadas Construction	506,657.89	Bond	SICI	108122	120 C.D.	25,528.10	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
 (Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
 Member
 (Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
 Member
 (Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
 Provincial Treasurer
 (Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
 Provincial Legal Officer
 (Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
 Provincial Engineer
 (Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
 Provincial Administrator
 (Sgd) Member-BAC

PRISCILLA R. PADUA
 Provincial Budget Officer
 (Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of 16x24m.Ynares Multi-Purpose Covered Court (Rafter Type)
at Brgy. Binitagan

Location of Contract : Binangonan, Rizal

Approved Budget for the Contract : P900,453.59

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. AHA Construction and Builders	P892,535.41	Bond	CGAC	35912	120 C.D.	P45,022.68	Sufficient	1st LCB
2. Kit Ubiadas Construction	894,426.74	Bond	SICI	108123	120 C.D.	45,022.70	Sufficient	2nd LCB
3. Oliver Aquino Construction	895,419.25	Bond	FESICI	015631	120 C.D.	45,022.68	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting / Improvement of Ynares School Bldg., Ynares Multi-Purpose Covered Court & Ynares Multi-Purpose Bldg. at Cainta, Rizal

Location of Contract : Cainta, Rizal

Approved Budget for the Contract : P908,782.34

Duration of Project : Forty eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P900,463.59	Bond	SICI	108124	120 C.D.	P45,439.20	Sufficient	1st LCB
2. Hannahziel Builders and Supply	902,483.50	Bond	CGAC	35916	120 C.D.	45,439.12	Sufficient	2nd LCB
3. S.B. Soriano Construction	903,474.90	Bond	SICI	108127	120 C.D.	45,439.12	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of Various Ynares School Building and Ynares
Multi-Purpose Covered Court at Brgy. Looc and Brgy. Real,

Location of Contract : Cardona, Rizal

Approved Budget for the Contract : P1,511,837.29

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P1,502,817.32	Bond	SICI	108125	120 C.D.	P75,591.90	Sufficient	1st LCB
2. C.P.F. Construction	1,505,070.65	Bond	CGAC	35905	120 C.D.	75,591.86	Sufficient	2nd LCB
3. JRD-D2 Enterprises	1,506,739.74	Bond	FESICI	015636	120 C.D.	75,591.86	Sufficient	3rd LCB
4. xx=x=x=x=x=x=x=x=x=x=x=x								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Repair / Repainting of Ynares Multi-Purpose Covered Court & Ynares
Multi-Purpose Bldg. at Morong and Jalajala, Rizal

Location of Contract : Morong and Jalajala, Rizal

Approved Budget for the Contract : P959,107.63

Duration of Project : Forty eight (48) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol
Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. C.P.F. Construction	P951,499.01	Bond	CGAC	35906	120 C.D.	P47,955.38	Sufficient	1st LCB
2. JRD-D2 Enterprises	953,027.06	Bond	FESICI	015637	120 C.D.	47,955.38	Sufficient	2nd LCB
3. S.B. Soriano Construction	954,129.42	Bond	SICI	108128	120 C.D.	47,955.38	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of Waiting Shed, Repair / Repainting of Ynares Stage and Improvement of Building at Tanay and Taytay, Rizal

Location of Contract : Tanay and Taytay, Rizal

Approved Budget for the Contract : P676,835.47

Duration of Project : Sixty (60) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. JRD-D2 Enterprises	P669,024.21	Bond	FESICI	015638	120 C.D.	P33,841.77	Sufficient	1st LCB
2. S.B. Soriano Construction	670,723.17	Bond	SICI	108129	120 C.D.	33,841.77	Sufficient	2nd LCB
3. C.P.F.Construction	671,776.02	Bond	CGAC	35907	120 C.D.	33,841.77	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Improvement / Concreting (portion) of Apitong St., Brgy. Sampaloc,

Sheet : 1 of 1

Location of Contract : Tanay, Rizal

Date Prepared : 18 December, 2015

Approved Budget for the Contract : P1,096,012.10

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol

Duration of Project : Sixty (60) Calendar Days

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. S.B. Soriano Construction	P1,089,147.42	Bond	SICI	108130	120 C.D.	P54,800.61	Sufficient	1st LCB
2. JRD-D2 Enterprises	1,092,403.12	Bond	FESICI	015639	120 C.D.	54,800.61	Sufficient	2nd LCB
3. XX=X=X=X=X=X=X=X=X=X=X=X								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil WorksENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil WorksENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BACATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BACENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BACRUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BACPRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Construction of 3-units Artesian Well at

Sheet : 1 of 1

Location of Contract : Teresa and Baras, Rizal

Date Prepared : 18 December, 2015

Approved Budget for the Contract : P560,960.97

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Duration of Project : Seventy six (76) Calendar Days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Hannahziel Builders and Supply	P552,365.82	Bond	CGAC	35915	120 C.D.	P28,048.05	Sufficient	1st LCB
2. C.P.F. Construction	554,874.59	Bond	CGAC	35913	120 C.D.	28,048.05	Sufficient	2nd LCB
3. xx=x=x=x=x=x=x=x=x=x=x=x								
4.								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC

ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID : Repair / Repainting of 17x30m. Ynares Multi-Purpose Covered Court (Rafter Type)
at Brgy. Poblacion

Location of Contract : Teresa, Rizal

Approved Budget for the Contract : P738,341.50

Duration of Project : Forty (40) Calendar Days

Sheet : 1 of 1

Date Prepared : 18 December, 2015

Time & Place of Bid Opening : 1:00 P.M., Prov'l.Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. Kit Ubiadas Construction	P730,328.26	Bond	SICI	108126	120 C.D.	P36,917.10	Sufficient	1st LCB
2. Hannahziel Builders and Supply	732,214.22	Bond	CGAC	35914	120 C.D.	36,917.08	Sufficient	2nd LCB
3. S.B. Soriano Construction	733,344.82	Bond	SICI	108131	120 C.D.	36,917.08	Sufficient	3rd LCB
4. XX=X=X=X=X=X=X=X=X=X=X=X								
5.								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL
(Sgd) Head, BAC-TWG for Civil Works

ENGR ARNEL M. KALINGO
Member
(Sgd) BAC-TWG for Civil Works

ENGR. DANILO P. SISON
Member
(Sgd) BAC-TWG for Civil Works

APPROVED BY:

MA. TERESA E. LASQUETY
Provincial Treasurer
(Sgd) Chairman-BAC

ATTY. ROSELLE RAMILO
Provincial Legal Officer
(Sgd) Vice Chairman-BAC

ENGR. LUISITO G. MUNSOD
Provincial Engineer
(Sgd) Member-BAC

RUSSEL GUILLER C. YNARES
Provincial Administrator
(Sgd) Member-BAC

PRISCILLA R. PADUA
Provincial Budget Officer
(Sgd) Member-BAC