

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Repair & Renovation of School Canteen & H.E. Room at Janoso Elem. School, Brgy. Janasa, Balingan, Rizal Sheet: 1 of 1


Location of Contract: Balingan, Rizal Date Prepared: 12 October, 2020

Approved Budget for the Contract: Php 1,142,470.98 Time & Place of Bid Opening: 1:00 P.M., Prov'l Capitol Conference Room

Duration of Project: Sixty (60) calendar days


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 DIAZ AQUINO Construction Corporation	Php 1,130,619.62	BOND	AISCI	232918	120 CD	Php 57,124.00	SUFFICIENT	1st LCB
2 KIT UBIADAS Construction Corporation	1,134,054.25	BOND	PUIC	8999	120 CD	57,124.00	SUFFICIENT	2nd LCB
3 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
4								
5								

PREPARED BY:

  
**ENGR. ANDRES P. C. GONZAL**  
 Head, BAC-TWG for Civil Works


  
**ENGR. MICHELLE R. SALAMAT**  
 Member


BAC-TWG for Civil Works


  
**ENGR. GATLED V. CUSTODIO**  
 Member


BAC-TWG for Civil Works

APPROVED BY:

  
**ENGR. LUISITO C. MUNSON**  
 Provincial Engineer  
 Chairman-BAC

  
**ATTY. MARIA SOLVE R. ADAMOS**  
 OIC-Provincial Legal Officer  
 Vice Chairman-BAC

  
**EUGENE P. DURUSAN**  
 PGDH, HRMO  
 Member-BAC

  
**JOSEPH G. CENIDO**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC

## ABSTRACT OF BID AS CALCULATED

( After the Opening of Bids )

Name of Contract & ID: Construction of 2-storey, 4-rooms Ynares School Building at Piragallawan Elem. School, Brgy. Pinagdawan, Binangonan, Riza Sheet : 1 of 1

Location of Contract: Binangonan, Rizal Date Prepared : 12 October, 2020

Approved Budget for the Contract: Php8,449,066.91 Time & Place of Bid Opening : 1:00 P.M., Prov'l. Capitol Conference Room


Duration of Project: One Hundred Fifty (152) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or + DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 JMR Construction Services	Php6,384,351.95	BOND	AISCI	232819	120 CD	Php422,454.00	SUFFICIENT	1st LCB
2 MAK-JAMS Construction	8,392,474.10	BOND	PUIC	8968	120 CD	422,454.00	SUFFICIENT	2nd LCB
3 KIT UBIADAS Construction Corporation	8,400,981.48	BOND	BGISC	010401	120 CD	422,454.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								


PREPARED BY:


  
**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWG for Civil Works


  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works


  
**ENGR. GATELEY CUSTODIO**  
 Member  
 BAC-TWG for Civil Works


APPROVED BY:

  
**ENGR. ROBERTO M. MUNSON**  
 Provincial Engineer  
 Chairman-BAC

  
**ATTY. MARIA SALVE R. ADAMOS**  
 OIC-Provincial Legal Officer  
 Vice Chairman-BAC

  
**EUGENE P. DURUSAN**  
 PGDH, HRMO  
 Member-BAC


  
**JOSEPH G. CENTROZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC


**ABSTRACT OF BID AS CALCULATED**  
(After the Opening of Bids)

Name of Contract & ID: Construction of Feeding Center & Improvement of Ynares Stage at Janosa Elem. School, Brgy. Janosa Binangonan, Rizal Sheet : 1 of 1  
 Location of Contract: Binangonan, Rizal Date Prepared : 12 October, 2020  
 Approved Budget for the Contract: Pp2,015,573.81 Time & Place of Bid Opening : 1:00 P.M., Prov'l Capitol Building Conference Room  
 Duration of Project: Seventy One (71) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or DOB - 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 A M GOTO Construction	Php1,998,643.59	BOND	AISCI	232917	120 CD	Php 100,979.00	SUFFICIENT	1st LCB
2 MAK-JAMS Construction	2,004,800.34	BOND	PUIC	8997	120 CD	100,979.00	SUFFICIENT	2nd LCB
3 DIAZ AQUINO Construction Corporation	2,009,807.42	BOND	BGISC	010402	120 CD	100,979.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								

PREPARED BY:  
  
**ENGR. ANDRES R. GONZAL**  
 Head, BAC-TWG for Civil Works


  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works


  
**ENGR. GATELEY, CUSTODIO**  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:  
  
**ENGR. LUIS P. MUNSDO**  
 Provincial Engineer  
 Chairman-BAC

  
**ATTY. MARIA SALVER R. ADAMOS**  
 OIC-Provincial Legal Officer  
 Vice Chairman-BAC

  
**EUGENE P. BURUSAN**  
 PGDH, HRMC  
 Member-BAC

  
**JOSEPHY G. GERIDOZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC

## ABSTRACT OF BID AS CALCULATED

( After the Opening of Bids )

Name of Contract & ID: Repair / Repainting of 1-storey, 2-rooms BOD Building at Kinagatan Elem. School, Brgy. Kinagatan, Binangonan, Rizal Sheet : 1 of 1


Location of Contract: Binangonan, Rizal Date Prepared : 12 October, 2020

Approved Budget for the Contract: Php1,017,696.39 Time & Place of Bid Opening : 1:00 P.M., Prov'l Capitol, Conference Room


Duration of Project: Forty Four (44) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = 008 + 120 c.d )	Required Bid Security	Sufficient / Insufficient:	Remarks / Ranking
1 MAK-JAMS Construction	Php1,006,903.41	BOND	AISCI	232915	120 CD	Php50,695.00	SUFFICIENT	1st LCB
2 DIAZ AQUINO Construction Corporation	1,011,679.41	BOND	PUC	8996	120 CD	50,695.00	SUFFICIENT	2nd LCB
3 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-								
4								
5								


PREPARED BY:

  
**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWG for Civil Works

APPROVED BY:


  
**ENGR. LUISITO G. MUNSDO**  
 Provincial Engineer  
 Chairman-BAC

  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works

  
**ATTY. MARIA SALVE ADAMOS**  
 OIC, Provincial Legal Officer  
 Vice Chairman-BAC

  
**ENGR. GATELY C. CUSTODIO**  
 Member  
 BAC-TWG for Civil Works

  
**EUGENE P. DURUSAN**  
 PBDH, HRMO  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDN, PGSO  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID: Repair/Repainting of Ynares School Buildings at Binangonan Elem. School, Brgy. Batingan, Binangonan, Rizal Sheet : 1 of 1

Location of Contract: Binangonan, Rizal Date Prepared : 12 October, 2020


Approved Budget for the Contract: Php3,169,563.61 Time & Place of Bid Opening : 1:00 P.M., Prov'l Capitol

Duration of Project: Ninety (90) calendar days Constence Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or + Code + 120 e.f.1)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 KIT UBIADAS Construction Corporation	Php3,164,591.92	BOND	AISCI	232915	120 CD	Php159,479.00	SUFFICIENT	1st LCB
2 YAKALER Construction and Supplies	3,169,466.67	BOND	PUIC	8995	120 CD	159,479.00	SUFFICIENT	2nd LCB
3 A.M GOTO Construction	3,179,147.72	BOND	BGISC	010403	120 CD	159,479.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								

PREPARED BY:  
  
**ENGR. ANDRESITO C. GONZAL**  
Head, BAC-TWG for Civil Works


  
**ENGR. MICHELLE R. SALAMAT**  
Member  
BAC-TWG for Civil Works


  
**ENGR. GAUDIO CUSTODIO**  
Member  
BAC-TWG for Civil Works

APPROVED BY:  
  
**ENGR. LUISITO G. MUNSO**  
Provincial Engineer  
Chairman-BAC

  
**ATTY. MARIA SALVE R. ADAMOS**  
OIC-Provincial Legal Officer  
Vice Chairman-BAC

  
**EUGENE P. DURUSAN**  
P.D.H. HRMO  
Member-BAC

  
**JOSEPH G. CENDOZO**  
Provincial Administrator  
Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR**  
PGDH, PGSO  
Member-BAC

## ABSTRACT OF BID AS CALCULATED

( After the Opening of Bids )

Name of Contract & ID: Construction of 2-storey Ynares Multi-Purpose Bldg. at Area 8, Greenwoods Executive Village, Brgy. San Sheet : 1 of 1  
 Andres, Carina, Rizal Date Prepared : 12 October, 2020  
 Location of Contract: Cainta, Rizal Time & Place of : 1:00 P.M., Provl. Capitol  
 Approved Budget for the Contract: Php3,390,440.85 Bid Opening : Conference Room  
 Duration of Project: One Hundred Thirty Four (134) calendar days


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Presented or = ONE + 120 e.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 <b>TRANCOM Engineering Constructor.</b>	Php3,361,365.45	BOND	AISCI	232904	120 CD	Php169,523.00	SUFFICIENT	1st LCB
2 <b>KIT UBIADAS Construction Corporation</b>	3,373,590.76	BOND	PUIC	8994	120 CD	169,523.00	SUFFICIENT	2nd LCB
3 <b>STEELEBEND Construction, Inc.</b>	3,378,826.36	BOND	BGISC	010404	120 CD	169,523.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-								
5								

PREPARED BY:  
  
**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWG for Civil Works


  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works


  
**ENGR. GATELYO CUSTODIO**  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:  
  
**ENGR. LESTER S. MUNSO**  
 Provincial Engineer  
 Chairman-BAC

  
**ATTY. MARIA SALVE R. ADAMOS**  
 OIC-Provincial Legal Officer  
 Vice Chairman-BAC

  
**EUGENE F. DURUSAN**  
 PGDH, HRMO  
 Member-BAC

  
**JOSEPH G. CERNIDOZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC

## ABSTRACT OF BID AS CALCULATED

( After the Opening of Bids )

Name of Contract & ID: Construction of 3-storey Multi-Purpose Building at Arinda Elem School, Orgy, San Juan, Cainta, Rizal      Sheet: 1 of 1


Location of Contract: Cainta, Rizal      Date Prepared: 12 October, 2020

Approved Budget for the Contract: Pnp3,960,256.56      Time & Place of Bid Opening: 1:00 P.M., Prov'nl Capitol Conference Room

Duration of Project: One Hundred Forty (140) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 cal )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 SAN RAFAEL Builders	Pnp3,913,039.86	BOND	AISCI	232903	120 CD	Php 198,013.00	SUFFICIENT	1st LCB
2 TRANCOM Engineering Construction	3,912,098.59	BOND	PUIC	8993	120 CD	98,013.00	SUFFICIENT	2nd LCB
3 STEELBEND Construction, Inc.	3,951,737.74	BOND	BGISC	010405	120 CD	98,013.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								


PREPARED BY:


  
**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWG for Civil Works

  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works


  
**ENGR. GATLEO Y. CUSTODIO**  
 Member  
 BAC-TWG for Civil Works


APPROVED BY:

  
**ENGR. LUIS P. G. MUNSO**  
 Provincial Engineer  
 Chairman-BAC

  
**ATTY. MARIA SALVE R. ADAMOS**  
 OIC-Provincial Legal Officer  
 Vice Chairman-BAC

  
**EUGENE P. DURUSAN**  
 PGDH, HRMO  
 Member-BAC

  
**JOSEPH G. CENIDOZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID. : Construction/Improvement of Ynares Multi-Purpose Covered Court & Ynares Multi-Purpose Bldg  
Cainla & Taytay, Rizal Sheet : 1 of 1


Location of Contract: Cainla and Taytay, Rizal Date Prepared : 12 October, 2020

Approved Budget for the Contract. Php4,232,467.73 Time & Place of Bid Opening : 1:00 P.M., Provl. Capitol

Duration of Project: One Hundred Twenty (120) calendar days Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = OOB - 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 STEELBEND Construction, Inc	Php4,146,612.53	BOND	AISCI	232802	120 CD	Php211,624.00	SUFFICIENT	1st LCB
2 TRANCOM Engineering Construction	4,202,056.26	BOND	PUIC	8992	120 CD	211,624.00	SUFFICIENT	2nd LCB
3 SAN RAFAEL Builders	4,220,438.47	BOND	BGISC	010406	120 CD	211,624.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								


PREPARED BY:


  
ENGR. ANDRESITO C. GONZAL  
Lead, BAC-TWG for Civil Works


  
ENGR. MICHELLE R. SALAMAT  
Member  
BAC-TWG for Civil Works

  
ENGR. GATLEG V. CUSTODIO  
Member  
BAC-TWG for Civil Works


APPROVED BY:

  
ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Chairman-BAC

  
ATTY. MARIA SALVE R. ADAMOS  
OIC-Provincial Lega Officer  
Vice Chairman-BAC

  
EUGENE P. DURUSAN  
PGDH, HRMO  
Member-BAC

  
JOSEPH G. CENIDOZA  
Provincial Administrator  
Member-BAC

  
ENGR. BONIFACIO T. MASILANG, JR.  
PGDH, PGSO  
Member-BAC



**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID. : Construction of Ynares Stage at Baras-Pinugay Elem. School (Annex), Brigy. Pinugay, Baras, Rizal Sheet : 1 of 1

Location of Contract : Baras, Rizal


Approved Budget for the Contract : Pnp878,790.94


Duration of Project : Fifty (52) calendar days


Date Prepared : 12 October, 2020


Time & Place of Bid Opening : 1.00 P.M., Prov'l Capitol Conference Room


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 LARD Builders	Php869,652.57	BOND	AISCI	232912	120 CD	Php43,940.00	SUFFICIENT	1st LCB
2 GKB Builders	871,465.44	BOND	PJJC	8981	120 CD	43,940.00	SUFFICIENT	2nd LCB
3 P.A. PASAY Construction	873,754.24	BOND	BGISC	010407	120 CD	43,940.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								


**PREPARED BY:**  
  
**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWG for Civil Works


**APPROVED BY:**  
  
**ENGR. LUIS R. G. MUNSOD**  
 Provincial Engineer,  
 Chairman-BAC


  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works

  
**EUGENIO P. DURUSAN**  
 PGDH, HRMO  
 Member-BAC

  
**ENGR. GATLEOY CUSTODIO**  
 Member  
 BAC-TWG for Civil Works

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC

  
**ATTY. MARIA SALVE R. ADAMOS**  
 OIC-Provincial Legal Officer  
 Vice Chairman-BAC

  
**JOSE P. CENTENO**  
 Provincial Administrator  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**


( After the Opening of Bids )


Name of Contract & ID: Improvement of Ynares Multi-Purpose Covered Court at Baras-Pinugay National High School, Phase II, Sheet : 1 of 1  
 Location of Contract: Baras, Rizal Date Prepared : 12 October, 2020  
 Approved Budget for the Contract: Pnp748,288.26 Time & Place of Bid Opening : 1:00 P.M., Prov'l Capitol  
 Duration of Project: Sixty (60) calendar days Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 GKB Builders	Php740,345.05	KONTO	AISCI	232913	120 CD	Php37,415.00	SUFFICIENT	1st LCB
2 P. A. PASAY Construction	742,776.13	BOND	PUIC	6990	120 CD	37,415.00	SUFFICIENT	2nd LCB
3 CAMORI Builders and Supply	743,396.46	BOND	BGISC	012409	120 CD	37,415.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								


PREPARED BY:


  
**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWG for Civil Works


  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works


  
**ENGR. GATLEO V. CUSTODIO**  
 Member  
 BAC-TWG for Civil Works


APPROVED BY:

  
**ENGR. LUISITO S. MUNSDOD**  
 Provincial Engineer  
 Chairman-BAC

  
**ATTY. MARIA SALVE R. ADAMOS**  
 OIC-Provincial Legal Officer  
 Vice Chairman-BAC

  
**EUGENE P. DURUSAN**  
 PGDH, HRMO  
 Member-BAC

  
**JOSEPH P. CENTENOZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**

; After the Opening of Bids }

Name of Contract & ID: Rehabilitation of Electrical Lighting System of Baras Gymnasium, Brgy. Santiago, Baras, Rizal Sheet : 1 of 1


Location of Contract: Baras, Rizal Date Prepared : 12 October, 2020


Approved Budget for the Contract: Php1,217,684.61 Time & Place of Bid Opening : 1:00 P.M., Prov'l Capitol Conference Room


Duration of Project: Forty (40) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or DOB + 120 cal.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 CAMORI Builders and Supply	Php1,207,202.38	BOND	AISCI	232914	120 CD	Php60,684.00	SUFFICIENT	1st LCB
2 LARD Builders	1,209,587.52	BOND	PUIC	8969	120 CD	60,684.00	SUFFICIENT	2nd LCB
3 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
4								
5								


PREPARED BY:


  
ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWVG for Civil Works


  
ENGR. MICHELLE R. SALAMAT  
Member  
BAC-TWVG for Civil Works


  
ENGR. GATLEY V. CUSTODIO  
Member  
BAC-TWVG for Civil Works


APPROVED BY:

  
ENGR. LUISITO G. MUNSO  
Provincial Engineer  
Chairman-BAC

  
ATTY. MARIA SALVE R. ADAMOS  
OTC-Provincial Legal Officer  
Vice Chairman-BAC

  
EUGENIO P. DURUSAN  
PGDH, HRMO  
Member-BAC

  
JOSEPH G. CERIDOZA  
Provincial Administrator  
Member-BAC

  
ENGR. BONIFACIO T. NASILANG, JR.  
PGDH, PGSO  
Member-BAC

## ABSTRACT OF BID AS CALCULATED

( After the Opening of Bids )

Name of Contract & ID: **Repair/Repairing of Ynares School Buildings at Santiago E. Am. School, Brgy. Santiago, Baras, Rizal** Sheet : **1 of 1**


Location of Contract: **Baras, Rizal** Date Prepared : **12 October, 2020**


Approved Budget for the Contract: **Php2,719,836.31** Time & Place of Bid Opening : **1:00 P.M., Prov'l Capitol**


Duration of Project: **Ninety Four (94) calendar days** Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = 0.009 + 120 e d )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 YAKALER Construction and Supplies	Php2,699,811.91	BOND	ANSCI	232911	120 CD	Php135,992.00	SUFFICIENT	1st LCB
2 CAMARE Builders and Supply	2,704,438.75	BOND	PUIC	8888	120 CD	135,992.00	SUFFICIENT	2nd LCB
3 S.B. SORIANO Construction	2,707,555.70	BOND	BGISC	010409	120 CD	135,992.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								


PREPARED BY:  
  
**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWG for Civil Works

  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works


  
**ENGR. GATELEY CUSTODIO**  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:  
  
**ENGR. ANDRESITO C. MUNSOD**  
 Provincial Engineer  
 Chairman-BAC

  
**ATTY. MARIA SALVE R. ADAMOS**  
 OIC-Provincial Legal Officer  
 Vice Chairman-BAC

  
**EUGENE P. DURUSAN**  
 PGOH, HRMO  
 Member-BAC


  
**JOSEPH G. CERIBAZA**  
 Provincial Administrator  
 Member-BAC


  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGOH, PGSO  
 Member-BAC


**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )


Name of Contract & ID: Construction of 2-storey, 6-rooms Ynares School Building at Tadtak Elem. School, Brgy. Looz, Cardona, Rizal : 1 of 1  
 Location of Contract: Cardona, Rizal Date Prepared: 12 October, 2020  
 Approved Budget for the Contract: Php12,490,098.19 Time & Place of Bid Opening: 1:00 P.M., Prov'l Capitol Conference Room  
 Duration of Project: Two Hundred Forty (240) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or - 003 + 120 e.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 KIT UBIADAS Construction Corporation	Php12,454,357.40	BOND	AISCI	232910	120 CD	Php624,505.00	SUFFICIENT	1st LCB
2 7JMR Construction Services	12,457,456.99	BOND	PUIC	6987	120 CD	624,505.00	SUFFICIENT	2nd LCB
3 DC SANDIL Construction & Realty Development, Inc.	12,459,612.74	BOND	BGISC	010410	120 CD	624,505.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								


PREPARED BY:  
  
**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWG for Civil Works


  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works


  
**ENGR. GATELEY CUSTODIO**  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:  
  
**ENGR. LUCIO G. MUNSOD**  
 Provincial Engineer  
 Chairman-BAC

  
**ATTY. MARIA SALVE R. ADAMOS**  
 OIC/Provincial Legal Officer  
 Vice Chairman-BAC

  
**EUGENE P. DURUSAN**  
 PGDH, HRMO  
 Member-BAC

  
**JOSEPH G. CERIDOZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )


Name of Contract & ID: Improvement of Ynares Multi-Purpose Covered Court at Bigy. Sampad, Cardona, Rizal  
 Location of Contract: Cardona, Rizal  
 Approved Budget for the Contract: Pp998,867.72  
 Duration of Project: Fifty (52) calendar days


Sheet : 1 of 1  
 Date Prepared : 12 October, 2020  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l Capitol Conference Room


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 P. A PASAY Construction	Php998,468.50	BOND	AISCI	232909	120 CD	Php48,949.00	SUFFICIENT	1st LCB
2 FLAG Construction Corporation	990,583.15	BOND	PUIC	8050	120 CD	48,949.00	SUFFICIENT	2nd LCB
3 A.M. GOTO Construction	992,309.27	BOND	BGISC	010188	120 CD	49,949.00	SUFFICIENT	3rd LCB
4 *-*-*-*-*-*-*-*-*-*-*-*								
5								

PREPARED BY:  
  
**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWG for Civil Works


  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works

  
**ENGR. GALLEO V. CUSTODIO**  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:  
  
**ENGR. LUIS G. MUNSDO**  
 Provincial Engineer  
 Chairman-BAC

  
**ATTY. MARIA SALVER R. ADAMOS**  
 OIC-Provincial Legal Officer  
 Vice Chairman-BAC

  
**EUGENE P. DURUSAN**  
 PGDI, HRMO  
 Member-BAC

  
**JOSEMAR G. BENIDOGA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDI, PGSO  
 Member-BAC

## ABSTRACT OF BID AS CALCULATED

( After the Opening of Bids )

Name of Contract & ID: Repair/Repainting of 1-storey, 3-rooms Ynaxas School Building at Bernardo F. San Juan National High School, Brgy. San Roque, Cardona, Rizal Sheet 1 of 1

Location of Contract: Cardona, Rizal Date Prepared: 12 October, 2020

Approved Budget for the Contract: Php938,335.24


Duration of Project: Fifty (52) calendar days


Time & Place of Bid Opening: 1:00 P.M., Provincial Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed in DOC + 120 c d )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 FLAG Construction Corporation	Php930,250.28	BOND	AISC1	232508	120 CD	Php46,917.00	SUFFICIENT	1st LCB
2 P.A. PASAY Construction	932,775.06	BOND	PJIC	8049	120 CD	46,917.00	SUFFICIENT	2nd LCB
3 GKB Builders	934,815.08	BOND	BGISC	010412	120 CD	46,917.00	SUFFICIENT	3rd LCB
4 * * * * *								
5								

PREPARED BY:


  
**ENGR. ANDRESINO C. GONZAL**  
 Head, BAC-TWG for Civil Works


  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works


  
**ENGR. GATLEG V. CUSTODIO**  
 Member  
 BAC-TWG for Civil Works


APPROVED BY:

  
**ENGR. LUISER O. MUNSOD**  
 Provincial Engineer  
 Chairman-BAC

  
**ATTY. MARIA SALVE R. ADAMOS**  
 OIC-Provincial Legal Officer  
 Vice Chairman-BAC

  
**EUGENE P. DURUSAN**  
 PGDH, HRMO  
 Member-BAC

  
**JOSEPH B. CERDEZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSC  
 Member-BAC

## ABSTRACT OF BID AS CALCULATED

( After the Opening of Bids )

Name of Contract & ID: Construction of Side Protection & Improvement of Ynares Multi-Purposes Covered Court and Stage at Brgy. Calahan, Brgy. Boor & Brgy. Subay, Cardona, Rizal

Sheet: 1 of 1

Location of Contract: Cardona, Rizal

Date Prepared: 12 October, 2020


Approved Budget for the Contract: Php1,110,997.65


Time & Place of Bid Opening: 1:00 P.M., Provincial Capitol Conference Room


Duration of Project: Sixty (60) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOE + 120 calendar days)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 P. A. PASAY Construction	Php1,098,770.04	BOND	AISCI	232907	120 CD	Php55,550.00	SUFFICIENT	1st LCB
2 FLAG Construction Corporation	1,101,930.87	BOND	PUIC	8048	120 CD	55,550.00	SUFFICIENT	2nd LCB
3 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
4								
5								


PREPARED BY:


  
**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWG for Civil Works

  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works


  
**ENGR. GATELY CUSTODIO**  
 Member  
 BAC-TWG for Civil Works


APPROVED BY:

  
**ENGR. LMS G. MUNSO**  
 Provincial Engineer  
 Chairman-BAC

  
**ATTY. MARIA SALVER ADAMOS**  
 OIC-Provincial Legal Officer  
 Vice Chairman-BAC

  
**EUGENE P. DURUSAN**  
 PGDH, HRMO  
 Member-BAC

  
**JOSEPH S. CERNIGOSA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC



**ABSTRACT OF BID AS CALCULATED**

(After the Opening of Bids)

Name of Contract &amp; ID: Improvement of Ynares Stage &amp; Ground of Schools at Cardona &amp; Morong, Rizal

Sheet : 1 of 1

Location of Contract: Cardona and Morong, Rizal

Date Prepared : 12 October, 2020

Approved Budget for the Contract Php729,993.01

Time &amp; Place of

1:00 P.M., Prov'l. Cap. Id.

Duration of Project: Sixty (60) calendar days.

Bid Opening

Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or - X)B + 120 e.s.)	Required Bid Security	Sufficent / Insufficient	Remarks / Ranking
1 GKB Builders	Php722,753.24	BOND	AISCI	232901	120 CD	Php36,500.00	SUFFICIENT	1st LCB
2 P.A. PASAY Construction	724,772.69	BOND	PUIC	8047	120 CD	36,500.00	SUFFICIENT	2nd LCB
3 LARD Builders	725,954.12	BOND	BGISC	010190	120 CD	36,500.00	SUFFICIENT	3rd LCB
4 - X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X								
5								

PREPARED BY:

ENGR. ANDRESITO C. GONZAL

Head, BAC-TWG for Civil Works

ENGR. MICHELLE R. SALAMAT

Member

BAC-TWG for Civil Works

ENGR. GATLEO Y. CUSTODIO

Member

BAC-TWG for Civil Works

APPROVED BY:

ENGR. LUISA B. MUNSON

Provincial Engineer

Chairman-BAC

ATTY. MARIA SALVER ADAMOS

OIC-Provincial Legal Officer

Vice Chairman-BAC

EUGENIO P. DURUSAN

PGDH, HRMO

Member-BAC

JOSEPH G. CENIDOZA

Provincial Administrator

Member-BAC

ENGR. BONIFACIO T. MASILANG, JR.

PGDH, PGSO

Member-BAC

## ABSTRACT OF BID AS CALCULATED

( After the Opening of Bids )

Name of Contract & ID. : Construction of Stone Masonry Wall of creek (Along JICA Road), Brgy. Lubo, Jalajala, Rizal

Location of Contract: Jalajala, Rizal

Approved Budget for the Contract: Php1,096,548.80


Duration of Project: S xty (60) calendar days


Sheet : 1 of 1  
 Date Prepared : 12 October, 2020  
 Time & Place of B'd Opening : 4:00 P.M., Prov'l Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or as Bids - 120 c.d )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 S. B. SORIANO Construction	Php1,066,950.80	BOND	AISCI	199589	120 CD	Php54,628.00	SUFFICIENT	1st LCB
2 GKB Builders	1,089,785.61	BOND	PUIC	8046	120 CD	54,628.00	SUFFICIENT	2nd LCB
3 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
4								
5								


PREPARED BY:


  
**ENGR. ANDRES P. C. GONZAL**  
 Head, BAC-TWG for Civil Works


  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works


  
**ENGR. GATLEO B. CUSTODIO**  
 Member  
 BAC-TWG for Civil Works


APPROVED BY:

  
**ENGR. LUISITO B. MONSOD**  
 Provincial Engineer  
 Chairman-BAC

  
**ATTY. MARIA SALVE R. ADAMOS**  
 OIC-Provincial Legal Officer  
 Vice Chairman-BAC

  
**EUGENE P. DURUSAN**  
 PGDH, HRMO  
 Member-BAC

  
**JOSEPH G. CERIDOZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSD  
 Member-BAC


**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )


Name of Contract & ID: Construction of 4-storey, 8-rooms Ynares School Building at Timoleo A. Reyes Sr. Mem. Elem. School, Snee, : 1 of 1  
 Brgy. San Pedro, Marong, Rizal Date Prepared : 12 October, 2020  
 Location of Contract: Marong, Rizal Time & Place of : 1:00 P.M., Prov'l Capitol  
 Approved Budget for the Contract: Php18,126,718.63 Bid Opening : Conference Room  
 Duration of Project: Two Hundred Eighty (280) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Presented or as ODB - 120 e.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 SAN RAFAEL Builders	Php18,075,559.22	BOND	AISCI	232906	120 CD	Php906,336.00	SUFFICIENT	1st LCB
2 D.C. SANDIL Construction & Realty Development Inc.	18,095,943.63	BOND	PUIIC	8045	120 CD	906,336.00	SUFFICIENT	2nd LCB
3 KIT UBIADAS Construction Corporation	18,095,965.99	BOND	BGISC	010192	120 CD	906,336.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-								
5								


PREPARED BY:


  
**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWG for Civil Works


  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works


  
**ENGR. GATLEO CUSTODIO**  
 Member  
 BAC-TWG for Civil Works


APPROVED BY:

  
**ENGR. LUISITO S. MUNSON**  
 Provincial Engineer  
 Chairman-BAC

  
**ATTY. MARIA SALVE R. ADAMOS**  
 OIC-Provincial Legal Officer  
 Vice Chairman-BAC

  
**EUGENE P. DURUSAN**  
 PGDH, HRMO  
 Member-BAC

  
**JOSEPH S. CENTOZZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC

### ABSTRACT OF BID AS CALCULATED

; After the Opening of Bids )

**Name of Contract & ID:** Construction of 2-storey, 6-rooms Ynaras School Building at Virgilio Melandres Memorial Elem. School, Brgy. Takungan, Pililla, Rizal  
**Location of Contract:** Pililla, Rizal  
**Approved Budget for the Contract:** Php 11,282,487.48  
**Duration of Project:** Two Hundred Forty (240) calendar days

**Sheet:** 1 of 1  
**Date Prepared:** 12 October, 2020  
**Time & Place of B'd Opening:** 1:00 P.M., Provl. Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No of Bid Security	Validity Period (As Presented or • DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 TRANCOM Engineering Construction	Php 11,227,494.45	BOND	AISCI	232905	120 CD	Php 563,125.00	SUFFICIENT	1st LCB
2 S.B. SORIANO Construction	11,231,595.27	BOND	PUJC	99205	120 CD	563,125.00	SUFFICIENT	2nd LCB
3 JMR Construction Services	11,248,682.57	BOND	BGISC	010194	120 CD	563,125.00	SUFFICIENT	3rd LCB
4 -X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-								
5								

PREPARED BY:   
**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWG for Civil Works

**ENGR. MICHELLE R. SALAMIT**  
 Member  
 BAC-TWG for Civil Works

**ENGR. GATEO G. CUSTODIO**  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:  
**ENGR. LUISITO C. MONSOD**  
 Provincial Engineer  
 Chairman-BAC

**ATTY. MARIA SALVER. ADAMOS**  
 OIC-Provincial Legal Officer  
 Vice Chairman-BAC

**EUGENE P. DURUSAN**  
 PGDH, HRMO  
 Member-BAC

**JOSEPH G. GENIDOZA**  
 Provincial Administrator  
 Member-BAC

**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC

## ABSTRACT OF BID AS CALCULATED

( After the Opening of Bids )

Name of Contract & ID: Rehabilitation Improvement of Various Streets at Amityville Subd., Brgy. San Jose, Rodriguez, Rizal      Sheet : 1 of 1

Location of Contract: Rodriguez, Rizal      Date Prepared : 12 October, 2020

Approved Budget for the Contract: Php23,997,083.53      Time & Place of Bid Opening : 1:00 P.M., Provl. Capitol

Duration of Project: Two Hundred Twenty (220) calendar days      Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Presented or OOB * 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 D.C. SANDIL Construction & Realty Development, Inc.	Php23,946,426.52	BOND	AISCI	199598	120 CD	Php1,199,854.00	SUFFICIENT	1st LCB
2 SAN RAFAEL Builders	23,946,366.19	BOND	PUIC	59806	120 CD	1,199,854.00	SUFFICIENT	2nd LCB
3 CSGER Construction Corporation	23,976,542.84	BOND	BGISC	010917	120 CD	1,199,854.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-								
5								

## PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
Head, BAC-TWIG for Civil Works

**ENGR. MICHELLE R. SALAMAT**  
Member

**ENGR. GATLEOY CUSTODIO**  
Member

BAC-TWIG for Civil Works

BAC-TWIG for Civil Works

## APPROVED BY:

**ENGR. LUISITO G. MONSOD**  
Provincial Engineer  
Chairman-BAC

**ATTY. MARIA SALVE R. ADAMOS**  
OIC-Provincial Legal Officer  
Vice Chairman-BAC

**EUGENE P. DURUSAN**  
PGDH, HRMO  
Member-BAC

**JOSEPH G. CERDOZA**  
Provincial Administrator  
Member-BAC

**ENGR. BONIFACIO T. MASILANG, JR.**  
PGDH, PGSO  
Member-BAC

## ABSTRACT OF BID AS CALCULATED

( After the Opening of Bids )

Name of Contract & ID: Construction of 2-Storey Ynares Multi-Purpose Building (Day Care Center) at Southville 8A, Block 28, Brgy. San Isidro, Rodriguez, Rizal Sheet : 1 of 1

Location of Contract: Rodriguez, Rizal Date Prepared : 12 October, 2020

Approved Budget for the Contract: Pbp3,271,177.33 Time & Place of Bid Opening : 1:00 P.M., Prov'l Capitol Conference Room

Duration of Project: One Hundred Fifty (152) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Presented or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient:	Remarks / Ranking
1 CSGER Construction Corporation	Php3,240,531.58	BOND	AISCI	198597	120 CD	Php163,559.00	SUFFICIENT	1st LCB
2 SAN RAFAEL Builders	3,248,829.42	BOND	PUIC	59842	120 CD	163,559.00	SUFFICIENT	2nd LCB
3 JRD-D2 Enterprises	3,264,599.51	BOND	BGISC	010156	120 CD	163,559.00	SUFFICIENT	3rd LCB
4 ..x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
Head, BAC-TWG for Civil Works

**ENGR. MICHELLE R. SALAMAT**  
Member  
BAC-TWG for Civil Works

**ENGR. GATLEO J. CUSTODIO**  
Member  
BAC-TWG for Civil Works

APPROVED BY:

**ENGR. LUISO G. MUNSOD**  
Provincial Engineer  
Chairman-BAC

**ATTY. MARIA SALVER R. ADAMOS**  
OIC-Provincial Legal Officer  
Vice Chairman-BAC

**EUGENE P. DURUSAN**  
PGDH, HRMO  
Member-BAC

**JOSEPH G. CENIBOZA**  
Provincial Administrator  
Member-BAC

**ENGR. BONIFACIO T. MASILANG, JR.**  
PGOH, PGSO  
Member-BAC


**ABSTRACT OF BID AS CALCULATED**


( After the Opening of Bids )


Name of Contract & ID: Construction of Covered Pathwalk & Fence at Amityville Elem School, Brgy. San Jose, Rodriguez Rizal Sheet : 1 of 1  
 Location of Contract: Rodriguez, Rizal Date Prepared : 12 October, 2020  
 Approved Budget for the Contract: Php 1,702,506.40 Time & Place of : 1:00 P.M., Prov'l Capital  
 Duration of Project: Sixty Eight (68) calendar days Bid Opening : Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or: DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 CSGER Construction Corporation	Php 1,687,222.61	BOND	AISCI	199586	120 CD	Php 85,126.00	SUFFICIENT	1st LCB
2 LARD Builders	1,691,386.51	BOND	PUNIC	59843	120 CD	85,126.00	SUFFICIENT	2nd LCB
3 GKB Builders	1,693,610.56	BOND	BGISC	010195	120 CD	85,126.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								

PREPARED BY:  
  
**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWG for Civil Works


  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works

  
**ENGR. GATLEO J. CUSTODIO**  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:  
  
**ENGR. LUISITO G. MUNSON**  
 Provincial Engineer  
 Chairman-BAC

  
**ATTY. MARIA SALVE R. ADAMOS**  
 Ofc-Provincial Legal Officer  
 Vice Chairman-BAC

  
**EUGENE P. DURUSAN**  
 PGDH, HRMO  
 Member-BAC

  
**JOSEPH G. CENTOZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC

## ABSTRACT OF BID AS CALCULATED

( After the Opening of Bids )

Name of Contract & ID: Repair/Repainting of Ynares Multi-Purpose Covered Court & Fence at N.T.A. Village, Brgy. San Jose, Rodriguez, Rizal Sheet : 1 of 1

Location of Contract: Rodriguez, Rizal Date Prepared : 12 October, 2020


Approved Budget for the Contract: Php1,109,008.39 Time & Place of Bid Opening : 1:00 P.M., Prov't. Capitol Conference Room


Duration of Project: Fifty Six (56) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 LARD Builders	Php1,097,410.93	BOND	AISCI	199595	120 CD	Php55,451.00	SUFFICIENT	1st LCB
2 C-SGER Construction Corporation	1,103,914.86	BOND	PUIC	59844	120 CD	55,451.00	SUFFICIENT	2nd LCB
3 - xxx-xxx-xxx-xxx-xxx-xxx								
4								
5								


PREPARED BY:


  
**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWG for Civil Works


  
**ENGR. MICHELLE R. SALAMIAT**  
 Member  
 BAC-TWG for Civil Works

  
**ENGR. GATLEOY CUSTODIO**  
 Member  
 BAC-TWG for Civil Works


APPROVED BY:

  
**ENGR. LUISITO C. MUNSOD**  
 Provincial Engineer;  
 Chairman-BAC

  
**ATTY. MARIA SALVE R. ADAMOS**  
 OIC-Provincial Legal Officer  
 Vice Chairman-BAC

  
**EUGENE P. DURUSAN**  
 PGDH, HRMO  
 Member-BAC

  
**JOSEPH G. CENIDOZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC




**ABSTRACT OF BID AS CALCULATED**


( After the Opening of Bids )


Name of Contract & ID: Improvement / Concreting of Various Roads at Divine Mercy Village, Brgy. Guinang Bayan 1, San Mateo, Rizal Sheet : 1 of 1  
 Location of Contract: San Mateo, Rizal Date Prepared : 12 October, 2020  
 Approved Budget for the Contract: Php10,735,245.94 Time & Place of Bid Opening : 1:00 P.M. , Prov'l Capitol Building, San Mateo, Rizal  
 Duration of Project: One Hundred Eighty (180) calendar days Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 D.C. SANDIL Construction & Realty Development, Inc.	Php10,699,575.05	BOND	AISCI	199584	120 CD	Php536,763.00	SUFFICIENT	1st LCB
2 SAN RAFAEL Builders	10,709,893.64	BOND	PUIIC	59945	120 CD	536,763.00	SUFFICIENT	2nd LCB
3 JRD-D2 Enterprises	10,729,539.18	BOND	BGISC	010193	120 CD	536,763.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								


**PREPARED BY:**


  
**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWG for Civil Works


  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works


  
**ENGR. GATELYN CUSTODIO**  
 Member  
 BAC-TWG for Civil Works


**APPROVED BY:**

  
**ENGR. LUISITO S. MUNSOD**  
 Provincial Engineer  
 Chairman-BAC

  
**ATTY. MARIA SALVE R. ADAMOS**  
 OIC-Provincial Legal Officer  
 Vice Chairman-BAC

  
**EUGENE P. OURUSAN**  
 PGDH, HRMO  
 Member-BAC

  
**JOSEPH G. CENIDOZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC

## ABSTRACT OF BID AS CALCULATED

( After the Opening of Bids )

Name of Contract & ID: Construction of Stone Masonry for Slope Protection of Ampid River, Brgy. Ampid I and Brgy. Ampid II, San Mateo, Rizal Sheet : 1 of 1  
 Location of Contract: San Mateo, Rizal Date Prepared : 12 October, 2020  
 Approved Budget for the Contract: Php33,999,999.68 Time & Place of Bid Opening : 1:00 P.M., Prov'l Capitol  
 Duration of Project: Three Hundred (300) calendar days Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 THREE W Builders, Inc.	Php33,937,831.05	BOND	AISCI	199583	120 CD	Php1,700,000.00	SUFFICIENT	1st LCB
2 D.C. SANDIL Construction & Realty Development, Inc.	33,843,810.02	BOND	PUIIC	58846	120 CD	1,700,000.00	SUFFICIENT	2nd LCB
3 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
4								
5								

PREPARED BY:


  
**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWG for Civil Works


  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works

  
**ENGR. GATLED V. CUSTODIO**  
 Member  
 BAC-TWG for Civil Works


APPROVED BY:

  
**ENGR. LUIS S. MUNSON**  
 Provincial Engineer  
 Chairman-BAC

  
**ATTY. MARIA SALVE R. ADAMOS**  
 OIC-Provincial Legal Officer  
 Vice Chairman-BAC

  
**EUGENE P. DURUSAN**  
 PGDH, HRMO  
 Member-BAC

  
**JOSEPH C. CENIDOZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSD  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Construction of 2-storey, 6-rooms Ynares School Building at Silangan Elem. School (Buntong Palay Annex), B'gy. Silangan, San Mateo, Rizal Sheet : 1 of 1  
 Location of Contract: San Mateo, Rizal Date Prepared : 12 October, 2020  
 Approved Budget for the Contract: Php13,395,986.58 Time & Place of Bid Opening : 1:00 P.M., Prov'l Capitol  
 Duration of Project: Two Hundred Sixty Four (264) calendar days Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed in DOA + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 S.B. SORIANO Construction	Php13,357,696.38	BOND	AISCI	199582	120 CD	Php659,800 00	SUFFICIENT	1st LCB
2 TRANCOM Engineering Construction	13,360,908.98	BOND	PUIC	59847	120 CD	669,600 00	SUFFICIENT	2nd LCB
3 D.C. SANDIL Construction & Realty Development, Inc.	13,380,560.50	BOND	BGISC	010191	120 CD	669,600 00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**

Head, BAC-TWG for Civil Works

**ENGR. MICHELLE R. SALAMAT**

Member

BAC-TWG for Civil Works

**ENGR. GATLEO V. CUSTODIO**

Member

BAC-TWG for Civil Works

APPROVED BY:

**ENGR. LUISITO MUNSOD**

Provincial Engineer

Chairman-BAC

**ATTY. MARIA SALVER R. ADAMOS**

OIC-Provincial Legal Officer

Vice Chairman-BAC

**EUGENE P. DURUSAN**

PGDH, HRMO

Member-BAC

**JOSEPH G. CENIDOZA**

Provincial Administrator

Member-BAC

**ENGR. BONIFACIO T. MASILANG, JR.**

PGDH, PGSO

Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Rehabilitation / Asphalt Patching of Parking Area at Ynares Sports Arena (YSA), Pasig City

Location of Contract: Pasig City

Approved Budget for the Contract: Php2,649,936.87

Duration of Project: Forty (40) calendar days

Sheet : 1 of 1  
 Date Prepared : 12 October, 2020  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l Capitol Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 JRD-02 Enterprises	Php2,634,622.31	BOND	AUSCF	1985B1	120 CD	Php132,497.00	SUFFICIENT	1st LCB
2 CSGER Construction Corporation	2,638,145.62	BOND	PUIC	59843	120 CD	132,497.00	SUFFICIENT	2nd LCB
3 YAKALER Construction and Supplies	2,645,923.44	BOND	BGISC	010788	120 CD	132,457.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWG for Civil Works

APPROVED BY:

**ENGR. LUISITO G. MUNSOD**  
 Provincial Engineer  
 Chairman-BAC

**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works

**ATTY. MARIA SALVE R. ADAMOS**  
 OIC-Provincial Legal Officer  
 Vice Chairman-BAC

**ENGR. GATLEO CUSTODIO**  
 Member  
 BAC-TWG for Civil Works

**EUGENE P. DURUSAN**  
 PGDH, HRMO  
 Member-BAC

**JOSEPH G. CENIDOZA**  
 Provincial Administrator  
 Member-BAC

**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID: Construction of Justice Building at Government Center, Sitio Cabading, Brgy. Inarawan, Antipola, City Sheet 1 of 1  
 Location of Contract: Antipola City Date Prepared: 12 October, 2020  
 Approved Budget for the Contract: Php360,466,692.67 Time & Place of Bid Opening: 1:00 P.M., Prov't Capitol  
 Duration of Project: Six Hundred Thirty (630) calendar days Conference Room

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank/ Company	No of Bid Security	Validity Period (As prescribed or as DOB - 120 c.d.)	Required Bid Security	Sufficient/ Insufficient	Remarks / Ranking
1 PERSAN CONSTRUCTION, INC. - D.C SANDI CONSTRUCTION & REALTY DEVELOPMENT, INC. JOINT VENTURE	Php360,207,770.74	BOND	AISCI	198690	120 CD	Php18,023,335.00	SUFFICIENT	1st LCB
2 J.C. UYECIO CONSTRUCTION & DEVELOPMENT CO.	360,261,988.08	BOND	FUJC	59849	120 CD	18,023,335.00	SUFFICIENT	2nd LCB
3 FLORES CONSTRUCTION & TRADING CORPORATION	360,319,786.46	BOND	BGISC	010411	120 CD	18,023,335.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								

PREPARED BY: ENGR. ANDRESITO C. GONZAL  
 Head, BAC-TWG for Civil Works

APPROVED BY: ENGR. MICHELLE R. SALAMAT  
 Member  
 BAC-TWG for Civil Works

ENGR. GATLEY V. CUSTODIO  
 Member  
 BAC-TWG for Civil Works

ATTY. MARIA SALVE R. ADAMOS  
 OIC-Provincial Legal Officer  
 Vice Chairman-BAC

ENGR. LUISITO MONSOD  
 Provincial Engineer  
 Chairman-BAC

ENGR. EUGENE P. DURUSAN  
 PGDH, HRMO  
 Member-BAC

ENGR. JOSEPH O. CERDIZA  
 Provincial Administrator  
 Member-BAC

ENGR. BONIFACIO T. MASILANG, JR.  
 PGDH, PGSO  
 Member-BAC

## ABSTRACT OF BID AS CALCULATED

( After the Opening of Bids )

Name of Contract & ID. : Construction of Rizal Provincial Hospital System (RPHS) Taytay Annex

Location of Contract: Taytay, Rizal


Approved Budget for the Contract: Php312,943,933.04


Duration of Project: Six Hundred Forty (640) calendar days


Sheet : 1 of 1  
 Date Prepared : 26 October, 2020  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l Capitol  
 Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed in R-008 + 120 c.a.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 J.C UYECIO CONSTRUCTION AND DEVELOPMENT CO. - AINA CONSTRUCTION (JOINT VENTURE)	Php311,908,337.91	Bid Securing Declaration	-	-	-	-	SUFFICIENT	1st LCB
2 PERSAN CONSTRUCTION INC.	312,259,931.72	Bid Securing Declaration	-	-	-	-	SUFFICIENT	2nd LCB
3 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-								
4								


PREPARED BY:


  
**ENGR. ANDRESIVO C. GONZAL**  
 Head, BAC-TWVG for Civil Works


  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWVG for Civil Works


  
**ENGR. GUTLEO V. CUSTODIO**  
 Member  
 BAC-TWVG for Civil Works


APPROVED BY:

  
**ENGR. LUISIO G. MUNSO**  
 Provincial Engineer  
 Chairman-BAC

  
**ATTY. MARIA SALVE R. ADAMOS**  
 OIC-Provincial Legal Officer  
 Vice Chairman-BAC

  
**EUGENE P. DURUSAN**  
 PGDH, HRMO  
 Member-BAC

  
**JOSEPH G. CENIDOZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC

## ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids.)


Name of Contract & ID: Construction of 2-storey, 4-rooms Ynares School Building at San Vicente Elem. School, Brgy. San Vicente, Angono, Rizal Sheet : 1 of 1

Location of Contract: Angono, Rizal Date Prepared : 26 October, 2020

Approved Budget for the Contract: Php6,495,931.88 Time & Place of Bid Opening : 1:00 P.M., Provl. Capitol Antipolo City


Duration of Project: One Hundred Sixty Eight (168) calendar days


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Provided or - DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 YAKALER CONSTRUCTION AND SUPPLIES	Php6,473,900.85	BOND	AISCI	239049	120 CD	Php324,797.00	SUFFICIENT	1st LCB
2 KIT UBIADAS CONSTRUCTION CORPORATION	6,473,197.30	BOND	PUIIC	10698	120 CD	324,797.00	SUFFICIENT	2nd LCB
3 ANROL CONSTRUCTION	6,485,009.45	BOND	BGISC	10437	120 CD	324,797.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								


PREPARED BY:  
  
**ENGR. ANDRES O. GONZAL**  
 Head, BAC-TWG for Civil Works

  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works

  
**ENGR. GATLAO V. CUSTODIO**  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:  
  
**ENGR. LUSTO G. MUNSD**  
 Provincial Engineer  
 Chairman-BAC

  
**ATTY. MARIA SALVE R. ADAMOS**  
 Provincial Legal Officer  
 Vice Chairman-BAC


  
**EUGENE P. DURUSAN**  
 PGDH, HRMO  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC


**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )


Name of Contract & ID: Repair / Repainting of 1-storey, 3-rooms BOD Building at Kinagaian Elem. School, Brgy. Kinagatan, Binangonan, Rizal Sheet : 1 of 1  
 Location of Contract: Binangonan, Rizal Date Prepared: 26 October, 2020  
 Approved Budget for the Contract: Php1,453,103.51 Time & Place of Bid Opening: 1:00 P.M., Prov'l Capitol, Antipolo City  
 Duration of Project: Eighty (80) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 e.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 KIT UBIADAS CONSTRUCTION CORPORATION	Php1,438,432.20	BOND	AISCI	233047	120 CD	Php72,656.00	SUFFICIENT	1st LCB
2 G. ANORE CONSTRUCTION	1,445,250.02	BOND	PLUC	010097	120 CD	72,656.00	SUFFICIENT	2nd LCB
3 - xxxxxxxxxxxxxxxxxx								
4								
5								

PREPARED BY:  
  
**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWG for Civil Works


  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works


  
**ENGR. GATLED V. CUSTODIO**  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:  
  
**ENGR. LUISITO G. MUNSDO**  
 Provincial Engineer  
 Chairman-BAC

  
**ATTY. MARIA SALVE R. ADAMOS**  
 OIC-Provincial Legal Officer  
 Vice Chairman-BAC

  
**EUGENE P. DURUSAN**  
 PGDH, HRMO  
 Member-BAC

  
**JOSEPH G. CEMIDOZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC



**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Construction of Ynares Slaga at Sitio Mata Elom, School, Brgy. Palangoy, Binangonan, Rizal  
 Location of Contract: Binangonan, Rizal  
 Approved Budget for the Contract: Php 1,092,496.00  
 Duration of Project: Sixty (60) calendar days

Sheet : 1 of 1  
 Date Prepared : 26 October, 2020  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l Capitol  
 Antipala City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or a Date + 120 d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 KIT UBIADAS CONSTRUCTION CORPORATION	Php 1,081,370.85	BOND	AISCI	233046	120 CD	Php 54,625.00	SUFFICIENT	1st LCB
2 YAKALER CONSTRUCTION AND SUPPLIES	1,086,292.23	BOND	PUIC	10098	120 CD	54,625.00	SUFFICIENT	2nd LCB
3 . x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
4								
5								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**

Head, BAC-TWG for Civil Works

APPROVED BY:

**ENGR. LUISITO MUNSOD**Provincial Engineer  
Chairman-BAC**ENGR. MICHELLE R. SALAMAT**Member  
BAC-TWG for Civil Works**ENGR. GATILBO V. CUSTODIO**Member  
BAC-TWG for Civil Works**ATTY. MARIA SALVER R. ADAMOS**OIC-Provincial Legal Officer  
Vice Chairman-BAC**EUGENE P. DURUSAN**PGDH, HRMO  
Member-BAC**JOSEPH G. CENIDOZA**Provincial Administrator  
Member-BAC**ENGR. BONIFACIO T. MASILANG, JR.**PGDH, PGSO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After: the Opening of Bids )

Name of Contract & ID: Repair/Repainting of 2-storey, 6-rooms Ynares School Bldg. at Macamot Elem. School, Brgy. Macamot, Binangonan, Rizal Sheet : 1 of 1


Location of Contract: Binangonan, Rizal Date Prepared : 26 October, 2020

Approved Budget for the Contract: Pnp7,781,419.33 Time & Place of Bid Opening : 1:00 P.M., Prov'l Capitol


Duration of Project: Sixty (60) calendar days Antipolo City


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As prescribed or - DOCS - 120 e.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 G ANDRE CONSTRUCTION	Php1,771,231.72	BOND	AISCI	233045	120 CD	Php69,071.00	SUFFICIENT	1st LCB
2 YAKALER CONSTRUCTION AND SUPPLIES	1,773,369.23	BOND	PUIC	10056	120 CD	69,071.00	SUFFICIENT	2nd LCB
3 STEELBEND CONSTRUCTION, INC	1,775,401.15	BOND	BGISC	010442	120 CD	99,071.00	SUFFICIENT	3rd LCB
4 -X-X-X-X-X-X-X-X-X-X-X-X-								
5								


PREPARED BY:

  
**ENGR. ANDRES TO C. GONZAL**  
 Head, BAC-TWG for Civil Works


APPROVED BY:


  
**ENGR. LURieto G. MUNSDO**  
 Provincial Engineer  
 Chairman-BAC

  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works

  
**ATTY. MARIA SALVE R. ADAMOS**  
 OIC-Provincial Legal Officer  
 Vice Chairman-BAC

  
**ENGR. GATLEO V. CUSTODIO**  
 Member  
 BAC-TWG for Civil Works

  
**JOSEPH G. CENIDOZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC

## ABSTRACT OF BID AS CALCULATED

( After the Opening of Bids )

Name of Contract & ID: Repair/Repainting of Ynares School Building & Construction of Covered Pathwalk/Replacement of Gate at Cainta & Taytay, Rizal Sheet : 1 of 1


Location of Contract: Cainta and Taytay, Rizal Date Prepared : 26 October, 2020


Approved Budget for the Contract: Php1,448,463.61 Time & Place of Bid Opening : 1:00 P.M., Prov. Capitol

Duration of Project: Seventy (70) calendar days Antipoko City


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank/ Company	No. of Bid Security	Validity Period (As Prescribed or = 006 + 120 cal.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 TRANCOM ENGINEERING CONSTRUCTION	Php1,433,573.29	BOND	AISC	233044	120 CD	Php72,424.00	SUFFICIENT	1st LCB
2 STEELBEND CONSTRUCTION, INC.	1,440,592.16	BOND	PUIC	10095	120 CD	72,424.00	SUFFICIENT	2nd LCB
3 * x x x x x x x x x x x x x x x x								
4								
5								


PREPARED BY:  
  
**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWG for Civil Works

  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works


  
**ENGR. GATLO V. CUSTODIO**  
 Member  
 BAC-TWG for Civil Works


APPROVED BY:

  
**ENGR. LUISITO G. MUNSO**  
 Provincial Engineer  
 Chairman-BAC

  
**ATTY. MARIA SALVE R. ADAMOS**  
 OIC-Provincial Legal Officer  
 Vice Chairman-BAC

  
**EUGENE P. DURUSAN**  
 PGDH, HRMO  
 Member-BAC

  
**JOSEPH G. CENIDOZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )


Name of Contract & ID: Repair/Repainting of Yneras School Buildings at Muzon Elem. School, Brgy. Muzon, Taytay, Rizal  
 Location of Contract: Taytay, Rizal  
 Approved Budget for the Contract: Php3,333,608.99  
 Duration of Project: Ninety Six (96) calendar days


Sheet : 1 of 1  
 Date Prepared : 26 October, 2020  
 Time & Place of Bid Opening : 1.00 P.M., Prov'l Capitol  
 : Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 KIT UBIADAS CONSTRUCTION CORPORATION	Php3,299,667.54	BOND	AISCI	233043	120 CD	Php166,681.00	SUFFICIENT	1st LCB
2 YAKALER CONSTRUCTION AND SUPPLIES	3,302,922.69	BOND	PUIC	10094	120 CD	166,681.00	SUFFICIENT	2nd LCB
3 STEELBEND CONSTRUCTION, INC	3,326,965.27	BOND	EGISC	010441	120 CD	166,681.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-								
5								


PREPARED BY


  
**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWG for Civil Works


  
**ENGR. MICHELLE R. SALAMMAT**  
 Member  
 BAC-TWG for Civil Works


  
**ENGR. GATELYO CUSTODIO**  
 Member  
 BAC-TWG for Civil Works


APPROVED BY:

  
**ENGR. LUIS ROGMONSOD**  
 Provincial Engineer  
 Chairman-BAC

  
**ATTY. MARIA SALVE R. ADAMOS**  
 OIC-Provincial Legal Officer  
 Vice Chairman-BAC

  
**EUGENIO P. DURUSAN**  
 PGDH, HRMO  
 Member-BAC

  
**JOSEPH G. GENIDOZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC

## ABSTRACT OF BID AS CALCULATED

( After the Opening of Bids )

Name of Contract & ID: Repair/Repainting of Ynares School Buildings at Casimiro A. Ynares Sr. Mem. Nat'l. High School, Brgy. Dolores, Taytay, Rizal Sheet 1 of 1


Location of Contract: Taytay, Rizal Date Prepared 26 October, 2020


Approved Budget for the Contract. Php 1,316,201.04 Time & Place of Bid Opening 1:00 P.M., Prov'l Capitol Antipolo City


Duration of Project: Seventy Two (72) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 STEELBEND CONSTRUCTION, INC.	Php1,303,194.82	BOND	AISCI	233042	120 CD	Php65,811.00	SUFFICIENT	1st LCB
2 G. ANDRE CONSTRUCTION	1,306,360.00	BOND	PVIC	10093	120 CD	65,811.00	SUFFICIENT	2nd LCB
3 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
4								
5								


PREPARED BY:


  
**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWG for Civil Works


  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works


  
**ENGR. GATELO V. CUSTODIO**  
 Member  
 BAC-TWG for Civil Works


APPROVED BY:

  
**ENGR. LUIS G. MUNSOD**  
 Provincial Engineer  
 Chairman-BAC

  
**ATTY. MARIA SALVE R. ADAMOS**  
 TIC-Provincial Legal Officer  
 Vice Chairman-BAC

  
**EUGENIO P. DURUSAN**  
 PSDH, HRMO  
 Member-BAC

  
**JOSEPH G. CENIDOZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID: Repair/Repainting of Ynares Multi-Purpose Covered Court, Concrete Bleacher & Stage at Brgy. Dolores & Sheet Brgy. San Juan, Taytay, Rizal : 1 of 1

Location of Contract: Taytay, Rizal Date Prepared : 28 October, 2020

Approved Budget for the Contract: Php767,757.79 Time & Place of Bid Opening : 1:00 P.M., Provincial Capitol Antipolo City

Duration of Project: Sixty Four (64) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or - 000 + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 STEELBEND CONSTRUCTION, INC.	Php760,039.63	BOND	AISCI	233041	120 CD	Php36,368.00	SUFFICIENT	1st LCB
2 KIT UBIADAS CONSTRUCTION CORPORATION	760,836.79	BOND	PUJC	10092	120 CD	36,368.00	SUFFICIENT	2nd LCB
3 YAKALER CONSTRUCTION AND SUPPLIES	762,550.50	BOND	BGISC	013440	120 CD	36,368.00	SUFFICIENT	3rd LCB
4 * X*X-X-X-X-X-X-X-X-X-X-X-X-X-X-X								
5								

PREPARED BY:  
  
**ENGR. ANDRESITO C. GONZAL**  
Head, BAC-TWG for Civil Works

**ENGR. MICHELLE R. SALAMAT**  
Member  
BAC-TWG for Civil Works

**ENGR. GATLEY V. CUSTODIO**  
Member  
BAC-TWG for Civil Works

APPROVED BY:  
  
**ENGR. LUISITO G. MUNSOD**  
Provincial Engineer  
Chairman-BAC

**ATTY. MARIA SALVE R. ADAMOS**  
OIC-Provincial Legal Officer  
Vice Chairman-BAC

**EUGENE P. DURUSAN**  
PGDH, HRMO  
Member-BAC

**JOSEPH G. CENIDOZA**  
Provincial Administrator  
Member-BAC

**ENGR. BONIFACIO T. MASILANG, JR.**  
PGDH, PGSO  
Member-BAC

## ABSTRACT OF BID AS CALCULATED

( After the Opening of Bids )


Name of Contract & ID: Repair/Repainting of the Provincial Prosecutor's Office, Brgy. Dolores, Taytay, Rizal


Location of Contract: Taytay, Rizal  
 Approved Budget for the Contract: Php3,051,680.25  
 Duration of Project: Eighty One (81) calendar days


Sheet : 1 of 1  
 Date Prepared : 26 October, 2020  
 Time & Place of Bid Opening : 1:00 P.M., Prov. Capitol  
 Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = ODS + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 YAKALER CONSTRUCTION AND SUPPLIES	Php3,051,136.01	BOND	AISCI	233040	120 CD	Php154,065.00	SUFFICIENT	1st LCB
2 KIT UBIADAS CONSTRUCTION CORPORATION	3,061,933.91	BOND	PUIC	10091	120 CD	154,065.00	SUFFICIENT	2nd LCB
3 STEELBEND CONSTRUCTION, INC.	3,076,617.03	BOND	BGISC	010433	120 CD	154,065.00	SUFFICIENT	3rd LCB
4 - X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-								
5								


PREPARED BY:


  
**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWG for Civil Works


  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works


  
**ENGR. GATTELO V. CUSTODIO**  
 Member  
 BAC-TWG for Civil Works


APPROVED BY

  
**ENGR. LUISITO GUMUNSD**  
 Provincial Engineer  
 Chairman-BAC

  
**ATTY. MARIA SALVE R. ADAMOS**  
 Provincial Legal Officer  
 Vice Chairman-BAC

  
**EUGENE P. DURUSAN**  
 PGDH, HRMO  
 Member-BAC

  
**JOSEPH G. CEÑIDOZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC

## ABSTRACT OF BID AS CALCULATED

( After the Opening of Bids )

Name of Contract & ID: Construction of Multi-Purpose Provincial ORRM Center at Motorpool Compound, Brgy. Doiores, Taylay, Rizal Sheet : 1 of 1


Location of Contract: Taylay, Rizal Date Prepared : 26 October, 2020


Approved Budget for the Contract: Php16,036,712.59 Time & Place of Bid Opening : 1:00 P.M., Provl Capitol

Duration of Project: Two Hundred Fifty (250) calendar days Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (as prescribed or - DOR + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 ANROL CONSTRUCTION	Php15,990,144.86	BOND	AISCI	233039	120 CD	Php801,836.00	SUFFICIENT	1st LCB
2 S B SORIANO CONSTRUCTION	16,002,663.89	BOND	PLUC	10050	120 CD	801,836.00	SUFFICIENT	2nd LCB
3 KIT UBIADAS CONSTRUCTION CORPORATION	16,015,973.88	BOND	BGISC	010439	120 CD	801,836.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								


PREPARED BY:


  
**ENGR. ANDRESINO C. GONZAL**  
 Head, BAC-TWG for Civil Works


  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works


  
**ENGR. GATELEY CUSTODIO**  
 Member  
 BAC-TWG for Civil Works


APPROVED BY:

  
**ENGR. LUISITO G. MUNSON**  
 Provincial Engineer  
 Chairman-BAC

  
**ATTY. MARIA SALVE R. ADAMOS**  
 OIC-Provincial Legal Officer  
 Vice Chairman-BAC

  
**EUGENE P. DURUSAN**  
 PGDH, HRMO  
 Member-BAC

  
**JOSEPH G. CENIDOZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC




**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )


Name of Contract & ID: Construction of Building for Philippine National Police, Bureau of Jail Management & Penology and Bureau of Fire Protection at Brgy. Dolores, Taytay, Rizal  
 Location of Contract: Taytay, Rizal  
 Approved Budget for the Contract: Php43,921,941.81  
 Duration of Project: Three Hundred Sixty (360) calendar days


Sheet: 1 of 1  
 Date Prepared: 29 October, 2020  
 Time & Place of Bid Opening: 1:00 P.M., Prov. Capitol Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 ANROL CONSTRUCTION	Php40,957,654.20	BOND	AISCI	233038	120 CD	Php2,046,088.00	SUFFICIENT	1st LCB
2 D.C. SANDIL CONSTRUCTION & REALTY DEVELOPMENT, INC.	40,863,221.31	BOND	FLUC	10089	120 CD	2,046,088.00	SUFFICIENT	2nd LCB
3 TRANCOM ENGINEERING CONSTRUCTION	40,880,284.60	BOND	BGISC	01D438	120 CD	2,046,088.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-								
5								

PREPARED BY:  
  
**ENGR. ANDRESIVO C. GONZAL**  
 Head, BAC-TWIG for Civil Works

  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWIG for Civil Works


  
**ENGR. GATELY V. CUSTODIO**  
 Member  
 BAC-TWIG for Civil Works

APPROVED BY:  
  
**ENGR. LUISITO S. MUNSO**  
 Provincial Engineer  
 Chairman-BAC

  
**ATTY. MARIA SALVE R. ADAMOS**  
 Provincial Legal Officer  
 Vico Chairman-BAC

  
**EUGENE P. DURUSAN**  
 PGDH, HRMO  
 Member-BAC

  
**JOSEPH G. CENIDOZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC


**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )


Name of Contract & ID: Repair/Repainting of Ynares School Building at Baras National High School, Brgy. San Juan, Baras, Rizal Sheet : 1 of 1  
 Location of Contract: Baras, Rizal  
 Approved Budget for the Contract: Php870,163.85  
 Duration of Project: Fifty Two (52) calendar days


Date Prepared : 26 October, 2020  
 Time & Place of Bid Opening : 1.00 P.M., Prov. Capitol  
 : Anticipo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 e.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 LARD BUILDERS	Php961,512.17	BOND	AISCI	233037	120 CD	Php43,509.00	SUFFICIENT	1st LCB
2 J.G NORA BUILDERS	863,019.34	BOND	PUIIC	10068	120 CD	43,509.00	SUFFICIENT	2nd LCB
3 GKB BUILDERS	855,399.68	BOND	RGISC	010435	120 CD	43,509.00	SUFFICIENT	3rd LCB
4 - X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-								
5								

**PREPARED BY:**  
  
**ENGR. ANDRETTO C. GONZAL**  
 Head, BAC-TWG for Civil Works


  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works


  
**ENGR. GATLIBO V. CUSTODIO**  
 Member  
 BAC-TWG for Civil Works

**APPROVED BY:**  
  
**ENGR. LUIS G. MUNSOD**  
 Provincial Engineer  
 Chairman-BAC

  
**ATTY. MARIA SALVE R. ADAMOS**  
 Sec.-Provincial Legal Officer  
 Vice Chairman-BAC

  
**EUGENE P. BIRUSAN**  
 PGDH, HRMO  
 Member-BAC

  
**JOSEPH G. CENIDOZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC



**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID. : Construction of Covered Pathwalk at Baras Pinugay National High School (Phase 2), Brgy. Pinugay, Baras, Rizal Sheet : 1 of 1

Location of Contract : Baras, Rizal Date Prepared : 26 October, 2020


Approved Budget for the Contract. : Php/85,338.58 Time & Place of Bid Opening : 1:00 P.M., Provl.Capito. Antipolo City


Duration of Project: Sixty (60) calendar days

Names of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOP - 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 GKB BUILDERS	Php777,571.81	BOND	AISCI	233035	120 CD	Php39,267.00	SUFFICIENT	1st LCB
2 DJL ROBLES BUILDERS	780,315.40	BOND	PUIJC	10086	120 CD	39,267.00	SUFFICIENT	2nd LCB
3 LARD BUILDERS	781,321.64	BOND	BGISC	010436	120 CD	39,267.00	SUFFICIENT	3rd LCB
4 - X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-								
5								

PREPARED BY  
  
**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWG for Civil Works


  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works


  
**ENGR. GATLEO S. CUSTODIO**  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:  
  
**ENGR. LUISITO S. MUNSON**  
 Provincial Engineer  
 Chairman-BAC

  
**ATTY. MARIA SALVE R. ADAMOS**  
 OIC-Provincial Legal Officer  
 Vice Chairman-BAC

  
**EUGENE P. DURUSAN**  
 PGDH, HRMO  
 Member-BAC

  
**JOSEPH G. CENIDOZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID. Repair/Repainting of Ynares Multi-Purpose Covered Court at Baras-Pinugay National High School, Sitio Habitat, Brgy. Pinugay, Baras, Rizal Sheet 1 of 1

Location of Contract: Baras, Rizal Date Prepared 28 October, 2020

Approved Budget for the Contract: Php699,893.19 Time & Place of Bid Opening 1:00 P.M., Prov'l Capitol Antipolo City

Duration of Project: Sixty Four (64) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (as Prescribed or * DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 LARD BUILDERS	Php692,958.42	BOND	AISCI	233034	120 CD	Php34,995.00	SUFFICIENT	1st LCB
2 GXB BUILDERS	594,264.05	BOND	PUIC	100985	'20 CD	34,995.00	SUFFICIENT	2nd LCB
3 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
4								
5								

PREPARED BY

ENGR. ANDRES RO C. GONZAL

Head, BAC-TWG for Civil Works

  
**ENGR. GATLEBO V. CUSTODIO**

Member

BAC-TWG for Civil Works

  
**ENGR. MICHELLE R. SALAMAT**

Member

BAC-TWG for Civil Works

  
**ENGR. JOSEPH G. CERIDOZA**

Provincial Administrator

Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**

PGDH, PGSO


Member-BAC

APPROVED BY:

ENGR. LUIS ROG MUNSOD

Provincial Engineer

Chairman-BAC

  
**ATTY. MARIA SALVIE R. ADAMOS**


CIC-Provincial Legal Officer

Vice Chairman-BAC

  
**EUGENE P. DURUSAN**

PGDH, HRMO

Member-BAC

  
**ENGR. JOSEPH G. CERIDOZA**

Provincial Administrator

Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**

PGDH, PGSO

Member-BAC

## ABSTRACT OF BID AS CALCULATED

( After the Opening of Bids )

Name of Contract & ID: Installation of Steel Girds for School Building & Repair / Repainting of Ynaras Multi-Purpose Covered Court, at Brgy. San Juan, Baras, Rizal

Location of Contract: Baras, Rizal

Approved Budget for the Contract: **Php 1,150,325.75**

Duration of Project: Sixty (60) calendar days


Sheet : 1 of 1

Date Prepared : 26 October, 2020


Time & Place of Bid Opening : 1:00 P.M., Prov'l Capitol Antipolo City


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed in * DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 DJL ROBLES BUILDERS	Php 1,138,466.52	BOND	AISCI	233033	120 CD	Php 57,517.00	SUFFICIENT	1st LOB
2 GKB BUILDERS	1,141,524.48	BOND	PLUC	10084	120 CD	57,517.00	SUFFICIENT	2nd LOB
3 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
4								
5								


PREPARED BY:

  
**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWG for Civil Works


APPROVED BY:

  
**ENGR. LUISITO C. MUNSO**  
 Provincial Engineer  
 Chairman-BAC

  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works

  
**ATTY. MARIA SALVE R. ADAMOS**  
 OIC-Provincial Legal Officer  
 Vice Chairman-BAC

  
**ENGR. GATLEY V. CUSTODIO**  
 Member  
 BAC-TWG for Civil Works

  
**JOSEPH G. CEÑIDOZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID : Improvement of Ynares Multi-Purpose Covered Court & Ynares Stage at Santiago Elem School, Brgy. Santiago, Baras, Rizal Sheet : 1 of 1

Location of Contract : Baras, Rizal Date Prepared : 26 October, 2020

Approved Budget for the Contract: Php74,741.19 Time & Place of Bid Opening : 1:00 P.M., Prov'l Capitol


Duration of Project: Fifty Two (52) calendar days Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 e.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 KRSJ CONSTRUCTION AND GENERAL SERVICES	Php766,021.94	BOND	AISCI	233032	120 CD	Php38,738.00	SUFFICIENT	1st LCB
2 GKB BUILDERS	767,493.03	BOND	PUIC	10083	120 CD	38,738.00	SUFFICIENT	2nd LCB
3 1C4M BUILDERS, INC.	770,527.71	BOND	BGISC	010434	120 CD	38,738.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-								
5								

PREPARED BY


  
**ENGR. ANDRESINO C. GONZAL**  
 Head, BAC-TWG for Civil Works


APPROVED BY

  
**ENGR. LUISITO G. MUNSO**  
 Provincial Engineer  
 Chairman-BAC

  
**ENGR. MICHELLE R. SALAMAT**


Member  
 BAC-TWG for Civil Works


  
**ATTY. MARIA SALVE R. ADAMOS**  
 OIC-Provincial Legal Officer  
 Vice Chairman-BAC

  
**EUGENE P. DURUSAN**  
 PGDH, HRMO  
 Member-BAC

  
**ENGR. GATELY CUSTODIO**

Member  
 BAC-TWG for Civil Works

  
**JOSEPH G. CENIDOZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC

## ABSTRACT OF BID AS CALCULATED

( After the Opening of Bids )

Name of Contract & ID. : Construction of Covered Pathwalk at Santiago Elem. School, Brgy. Santiago, Davao, Rizal

Location of Contract: Baras, Rizal

Approved Budget for the Contract. P1,567,046.00


Duration of Project: Sixty Eight (68) calendar days


Sheet : 1 of 1  
 Date Prepared : 26 October, 2020  
 Time & Place of Bid Opening : 1:00 P.M., Provincial Capitol  
 Antiporo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Presented or + DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 J.G NORA BUILDERS	Php1,558,337.83	BOND	AISCI	233021	120 CD	Php78,353.00	SUFFICIENT	1st LCB
2 1C4M BUILDERS, INC.	1,560,404.79	BOND	PUIC	10082	120 CD	78,353.00	SUFFICIENT	2nd LCB
3 GKB BUILDERS	1,562,989.38	BOND	BGISC	070457	120 CD	78,353.00	SUFFICIENT	3rd LCB
4 -x-x-x-x-x-x-x-x-x-x-x-x-								
5								


PREPARED BY:


  
**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWGs for Civil Works

  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works

  
**ENGR. GATELY V. CUSTODIO**  
 Member  
 BAC-TWG for Civil Works


APPROVED BY:

  
**ENGR. LUISITO S. MUNSO**  
 Provincial Engineer  
 Chairman-BAC

  
**ATTY. MARIA SALVER R. ADAMOS**  
 OIC-Provincial Legal Officer  
 Vice Chairman-BAC

  
**EUGENE P. DURUSAN**  
 PGDH, HRMO  
 Member-BAC

**JOSEPH G. GENIDOZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC



## ABSTRACT OF BID AS CALCULATED

( After the Opening of Bids )

Name of Contract & ID: Repair/Repainting of 2-storey, 6-rooms Ynares School Building at Bernardo F. San Juan National High School, Brgy. San Roque, Cardona Rizal Sheet 1 of 1


Location of Contract: Cardona, Rizal Date Prepared 26 October, 2020

Approved Budget for the Contract: Php697,270.00 Time & Place of Bid Opening 1:00 P.M., Provl Capitol


Duration of Project: Forty (40) calendar days Artipolo City


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 KII'UBIADAS CONSTRUCTION CORPORATION	Php692,167.15	BOND	AISCI	233030	120 CD	Php34,864.00	SUFFICIENT	1st LCB
2 GKB BUILDERS	693,910.34	BOND	PJIC	10081	120 CD	34,864.00	SUFFICIENT	2nd LCB
3 * * * * *								
4								
5								

PREPARED BY:  
  
**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWG for Civil Works


  
**ENGR. MICHELLE R. SALAMIAT**  
 Member  
 BAC-TWG for Civil Works


  
**ENGR. GATLEOY CUSTODIO**  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:  
  
**ENGR. LUISITO Q. MUNISOD**  
 Provincial Engineer  
 Chairman-BAC

  
**ATTY. MARIA SALVE R. ADAMOS**  
 CAC Provincial Legal Officer  
 Vice Chairman-BAC

  
**EUGENE P. DURUSAN**  
 PGDH, HRMO  
 Member-BAC

  
**JOSEPH G. CENIDOZA**  
 Provincial Administrator  
 Member-BAC


  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC


**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )


Name of Contract & ID: Repair/Repainting of 2-story, 4-rooms Ynares School Building at Bernardo F. San Juan National High School, Brgy. San Roque, Cardona, Rizal Sheet : 1 of 1  
 Location of Contract: Cardona, Rizal Date Prepared : 26 October, 2020  
 Approved Budget for the Contract: Php749,156.89 Time & Place of Bid Opening : 1:00 P.M., Prov'l Capitol  
 Duration of Project: Forty (40) calendar days Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.c.t.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 GKB BUILDERS	Php743,170.66	BOND	AISCI	233021	120 CD	Php37,458.00	SUFFICIENT	1st LCB
2 LARD BUILDERS	744,640.07	BOND	PLUC	10090	120 CD	37,458.00	SUFFICIENT	2nd LCB
3 KRSJ CONSTRUCTION AND GENERAL SERVICES	745,738.89	BOND	BGISC	010456	120 CD	37,458.00	SUFFICIENT	3rd LCB
4 - XXXXXXXXXXXXXXXX								
5								

PREPARED BY:  
  
**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWG for Civil Works


  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works

  
**ENGR. GATELEY CUSTODIO**  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:  
  
**ENGR. LUISITO S. MUNSD**  
 Provincial Engineer  
 Chairman-BAC

  
**ATTY. MARIA SALVE R. ADAMOS**  
 OIC-Provincial Legal Officer  
 Vice Chairman-BAC

  
**EUGENE P. DURUSAN**  
 PGDH, HRMO  
 Member-BAC

  
**JOSEPH G. CENIDOZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID: Rehabilitation of Water System, Brgy. Pagkalinawan, Jalajala, Rizal

Location of Contract: Jalajala, Rizal

Approved Budget for the Contract: Php1,495,125.90

Duration of Project: Eighty Eight (88) calendar days

Sheet : 1 of 1  
 Date Prepared : 26 October, 2020  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l Capitol  
 Antipolo City

	Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or + 0-08 + 120 c.d )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1	KIT UBIADAS CONSTRUCTION CORPORATION	Php1,485,165.73	BOND	AISCI	293028	120 CD	Php74,757.00	SUFFICIENT	1st LCB
2	GKB BUILDERS	1,486,946.14	BOND	PUIC	10079	120 CD	74,757.00	SUFFICIENT	2nd LCB
3	* * * * *								
4									
5									

PREPARED BY

**ENGR. ANDRES TO C. GONZAL**

Head, BAC-TWG for Civil Works

**ENGR. MICHELLE R. SALAMAT**Member  
BAC-TWG for Civil Works**ENGR. GATLEOY C. CUSTODIO**Member  
BAC-TWG for Civil Works

APPROVED BY:

**ENGR. LUISITO G. GONZALD**

Professional Engineer

Chairman-BAC

**ATTY. MARIA SALVE R. ADAMOS**

Ofc-Provincial Legal Officer

Vice Chairman-BAC

**EUGENE P. DURUSAN**

PGDH, HRMO

Member-BAC

**JOSEPH G. CENIDOZA**

Provincial Administrator

Member-BAC

**ENGR. BONIFACIO T. MASILANG, JR.**

PGDH, PGSO

Member-BAC

### ABSTRACT OF BID AS CALCULATED


( After the Opening of Bids )

Name of Contract & ID:     Repair/Repainting of Ynares School Buildings at Brgy. San Pedro & Brgy. San Juan, Morang, Rizal  
 Location of Contract:     Morang, Rizal  
 Approved Budget for the Contract:     Php1,955,718.77  
 Duration of Project:       Eighty (80) calendar days

Sheet :     1 of 1  
 Date Prepared :     26 October, 2020  
 Time & Place of Bid Opening :     1:00 P.M., Provl Capitol  
    Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank/ Company	No. of Bid Security	Validity Period (As Presented or DOB - 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 S B SORIANO CONSTRUCTION	Php1,945,450.15	BOND	AISCI	233027	120 CD	Php97,839.00	SUFFICIENT	1st LCB
2 J.G. NORA BUILDERS	1,948,701.89	BOND	FUIC	10078	120 CD	97,839.00	SUFFICIENT	2nd LCB
3 GKB BUILDERS	1,950,826.77	BOND	BGISC	010455	120 CD	97,839.00	SUFFICIENT	3rd LCB
4 *X*X*X*X*X*X*X*X*X*X*X*X*								
5								

PREPARED BY:


  
**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWG for Civil Works


  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works


  
**ENGR. GATLEY V. CUSTODIO**  
 Member  
 BAC-TWG for Civil Works


APPROVED BY:

  
**ENGR. LUISITO G. MUNSOD**  
 Provincial Engineer  
 Chairman-BAC

  
**ATTY. MARIA SALVE R. ADAMOS**  
 OIC-Provincial Legal Officer  
 Vice Chairman-BAC

  
**EUGENE P. DURUSAN**  
 PGDH, HRMO  
 Member-BAC

  
**JOSEPH G. CEÑIDOZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )


Name of Contract & ID: Construction of Ynreas Stage & Flagpole at Lagundi Elem. School, Brgy. Lagundi, Morong, Rizal  
 Location of Contract: Mixong, Rizal  
 Approved Budget for the Contract: Php1,056,173.55  
 Duration of Project: Seventy Two (72) calendar days

Sheet : 1 of 1  
 Date Prepared : 26 October, 2020  
 Time & Place of Bid Opening : 1:00 P.M. Provl Capitol  
 Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or + DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 1C4M BUILDERS, INC.	Php1,047,040.65	BOND	AISCI	233026	120 CD	Php52,809.00	SUFFICIENT	1st LCB
2 LARD BUILDERS	1,052,181.01	BOND	PUIC	10077	120 CD	52,809.00	SUFFICIENT	2nd LCB
3 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-								
4								
5								

PREPARED BY  
  
**ENGR. ANDRES NO C. GONZAL**  
 Head, BAC-TWG for Civil Works


  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works

  
**ENGR. GALLEO CUSTODIO**  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:  
  
**ENGR. LUISITO G. MUNSO**  
 Provincial Engineer  
 Chairman-BAC

  
**ATTY. MARIA SALVE R. ADAMOS**  
 OIC-Provincial Legal Officer  
 Vices Chairmen-BAC

  
**EUGENE P. DURUSAN**  
 PGDH, HRMO  
 Member-BAC

  
**JOSEPH G. GENIDOZA**  
 Provincial Admin Director  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC

## ABSTRACT OF BID AS CALCULATED

( After the Opening of Bids )

Name of Contract & ID: Construction of Covered Pathwalk at Roman Tantiogoo Mem. Elem. School, Brgy San Juan, Morong, Rizal Sheet 1 of 1

Location of Contract: Morong, Rizal Date Prepared: 26 October 2020

Approved Budget for the Contract: Php1,299,587.14 Time & Place of Bid Opening: 1:00 P.M., Provl. Capitol, Antipolo City

Duration of Project: Sixty (60) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 GKB BUILDERS	Php1,289,987.27	BOND	AISCI	233025	120 CD	Php64,980.00	SUFFICIENT	1st LCB
2 DJL ROBLES BUILDERS	1,293,030.73	BOND	PUIC	7956	120 CD	64,980.00	SUFFICIENT	2nd LCB
3 -x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-								
4								
5								


PREPARED BY

  
ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works


APPROVED BY


  
ENGR. JOSEITO C. MUNSO  
Provincial Engineer  
Chairman-BAC

  
ENGR. MICHELLE R. SALAMAT  
Member  
BAC-TWG for Civil Works

  
ATTY. MARIA SALVE R. ADAMOS  
CIC-Provincial Legal Officer  
Vice Chairman-BAC

  
ENGR. GATELEY CUSTODIO  
Member  
BAC-TWG for Civil Works

  
JOSEPH G. CENIDOZA  
Provincial Administrator  
Member-BAC

  
ENGR. BONIFACIO T. MASILANG, JR.  
PGDH, PGSO  
Member-BAC

## ABSTRACT OF BID AS CALCULATED

( After the Opening of Bids )

Name of Contract & ID: Repair/Repainting of Ynares School Buildings at Montañan Heights National High School, Brgy. San Jose, Rodriguez, Rizal Sheet 1 of 1

Location of Contract: Rodriguez, Rizal Date Prepared: 26 October, 2020

Approved Budget for the Contract: Pnp1,526,937.00 Time & Place of Bid Opening: 1:00 P.M., Prov'l Capitol Antipolo City

Duration of Project: Sixty (60) calendar days


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or + DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 S.B SORIANO CONSTRUCTION	Php1,510,978.50	BOND	AISCI	233024	120 CD	Php76,347.00	SUFFICIENT	1st LCB
2 DIAMOND BLESSED CONSTRUCTION	1,516,687.89	BOND	PLUG	7955	120 CD	76,347.00	SUFFICIENT	2nd LCB
3 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
4								
5								


PREPARED BY:


  
**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWG for Civil Works


APPROVED BY:


  
**ENGR. LUISITO MUNSON**  
 Provincial Engineer  
 Chairman-BAC

  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works

  
**ATTY. MARIA SALVE R. ADAMOS**  
 OIC-Provincial Legal Officer  
 Vice Chairman-BAC

  
**ENGR. GATLED V. CUSTODIO**  
 Member  
 BAC-TWG for Civil Works

  
**JOSEPH G. CENIDOZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC





**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID: Construction of 2-storey, 6-rooms Yearas School Building at Menggahan National High School, Brgy. Menggahan, Rodriguez, Rizal

Location of Contract: Rodriguez, Rizal

Approved Budget for the Contract: Pnp10,926,242.63

Duration of Project: Two Hundred Sixteen (216) calendar days

Sheet : 1 of 1


Date Prepared : 26 October, 2020

Time & Place of Bid Opening : 1:00 P.M., Prov'l Capitol, Antipala City


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank/ Company	No. of Bid Security	Validity Period (As Presented or = DOB - 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 CSGER CONSTRUCTION CORPORATION	Pnp10,870,264.16	BOND	AISCI	233022	120 CD	Pnp546,313.00	SUFFICIENT	1st LCB
2 DC SANDIL CONSTRUCTION & REALTY DEVELOPMENT, INC.	13,885,379.50	BOND	FUIC	7952	120 CD	546,313.00	SUFFICIENT	2nd LCB
3 ANROL CONSTRUCTION	10,886,238.77	BOND	BGISC	010453	120 CD	546,313.00	SUFFICIENT	3rd LCB
4 *X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X								
5								

**PREPARED BY:**  
ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWIG for Civil Works


  
ENGR. MICHELLE R. SALAMAT  
Member  
BAC-TWIG for Civil Works

  
ENGR. GATELEY C. CUSTODIO  
Member  
BAC-TWIG for Civil Works

**APPROVED BY:**  
ENGR. LUISITO G. MUNSOD  
Provincial Engineer  
Chairman-BAC

  
ATTY. MARIA SALVER R. ADAMOS  
OIS-Provincial Legal Officer  
Vice Chairman-BAC

  
EUGENE P. DURUSAN  
PGDH, HRMO  
Member-BAC

  
JOSEPH G. CEÑIDOZA  
Provincial Administrator  
Member-BAC

  
ENGR. BONIFACIO T. MASILANG, JR.  
PGDH, PGSO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**


(After the Opening of Bids)


Name of Contract & ID: **Rehabilitation/Improvement of Drainage System of Various Streets, Brgy. San Jose, Rodriguez, Rizal** Sheet : **1 of 1**  
 Location of Contract: **Rodriguez, Rizal** Date Prepared: **26 October, 2020**  
 Approved Budget for the Contract: **Php14,972,386.30** Time & Place of Bid Opening: **1:00 P.M., Prov'l Capitol**  
 Duration of Project: **Two Hundred Forty (240) calendar days** Bid Opening: **Antipolo City**

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 D.C SANDIL CONSTRUCTION & REALTY DEVELOPMENT, INC	Php14,927,625.00	BOND	AISCI	233021	120 CD	Php748,620.00	SUFFICIENT	1st LCB
2 CSGER CONSTRUCTION CORPORATION	14,936,898.00	BOND	PJIC	7951	120 CD	748,620.00	SUFFICIENT	2nd LCB
3 ANROL CONSTRUCTION	14,943,198.15	BOND	BGISC	010452	120 CD	748,620.00	SUFFICIENT	3rd LCB
4 - X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-								
5								


PREPARED BY:


  
**ENGR. ANDRETTO C. GONZAL**  
 Head, BAC-TWG for Civil Works


  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works


  
**ENGR. GATELY CUSTODIO**  
 Member  
 BAC-TWG for Civil Works


APPROVED BY:

  
**ENGR. LUISITO MUNSOD**  
 Provincial Engineer  
 Chairman-BAC

  
**ATTY. MARIA SALVE R. ADAMOS**  
 OIC-Provincial Legal Officer  
 Vice Chairman-BAC

  
**EUGENE P. DURUSAN**  
 PGDH, HRMO  
 Member-BAC

  
**JOSEPH G. CERIDOZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract & ID: Repair/Repainting of School Buildings at: Guinang Bayan Elem. School, Brgy. Guinang Bayan I, San Mateo, Rizal Sheet : 1 of 1


Location of Contract: San Mateo, Rizal Date Prepared : 26 October, 2020

Approved Budget for the Contract: Php1,565,421.65 Time & Place of Bid Opening : 1:00 P.M., Provl. Capitol


Duration of Project: Eighty (80) calendar days : Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Back / Company	No. of Bid Security	Validity Period (As Presented or - DOB - 120 cal. days)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 S. B. SORIANO CONSTRUCTION	Php1,549,621.08	BOND	AISCI	202930	120 CD	Php79,272.00	SUFFICIENT	1 <sup>st</sup> LCB
2 JRD-D2 ENTERPRISES	1,565,147.16	BOND	PUIC	8920	120 CD	79,272.00	SUFFICIENT	2 <sup>nd</sup> LCB
3 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
4								
5								


PREPARED BY:


  
**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWG for Civil Works


APPROVED BY:


  
**ENGR. LUIS G. MUNSDO**  
 Provincial Engineer  
 Chairman-BAC

  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works

  
**ATTY. MARIA SALVE R. ADAMOS**  
 QC-Provincial Legal Officer  
 Vice Chairman-BAC

  
**ENGR. GATLEOY CUSTODIO**  
 Member  
 BAC-TWG for Civil Works

  
**JOSEPH G. CENIDOZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )


Name of Contract & ID: Repair/Repainting of Ynreas School Buildings & Construction of Confor. Room at Brgy. Gulud Malaya & Brgy. Ampid II, San Mateo, Rizal Sheet : 1 of 1


Location of Contract: San Mateo, Rizal Date Prepared : 26 October, 2020


Approved Budget for the Contract: Php1,552,916.00 Time & Place of Bid Opening : 1-00 P.M., Provincial Capitol


Duration of Project: Eighty Four (84) calendar days Bid Opening : Antipolo City


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No of Bid Security	Validity Period (As Prescribed or * DOB - 120 cal. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 JRD-02 ENTERPRISES	Php1,536,183.24	BOND	AISCI	1995\$1	120 CD	Php77,646.00	SUFFICIENT	1st LCB
2 DIAMOND BLESSED CONSTRUCTION	1,544,014.83	BOND	PUIIC	8919	120 CD	77,646.00	SUFFICIENT	2nd LCB
3 - x-x-x-x-x-x-x-x-x-x-x-x-x-x								
4								
5								


**PREPARED BY:**  
  
**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWG for Civil Works


**APPROVED BY:**  
  
**ENGR. LUISITO SAMUNSO**  
 Provincial Engineer  
 Chairman-BAC

  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works

  
**ENGR. GATLEOY CUSTODIO**  
 Member  
 BAC-TWG for Civil Works

  
**EUGENE P. DURUSAN**  
 PGOH, HRMO  
 Member-BAC

  
**ATTY. MARIA SALVE R. ADAMOS**  
 OIC-Provincial Legal Officer  
 Vice Chairman-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGOH, PGSO  
 Member-BAC

# ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids)

Name of Contract & ID: Construction of Flood Interceptor at Gate 1 and Sitio Kasoy Entrance (along Sumulong Highway) of Kingsville Subd., Brgy. Mambuyan, Antipolo City

Location of Contract: Antipolo City

Approved Budget for the Contract: P799,267.29

Duration of Project: Eighty (80) calendar days


Sheet: 1 of 1


Date Prepared: 07 December, 2020

Time & Place of Bid Opening: 1:00 P.M., Prov'l. Capitol, Antipolo City


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or - DOB + :20 e.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 STEELBEND CONSTRUCTION, INC.	Php789,141.38	BOND	AISCI	233366	120 CD	Php39,964.00	SUFFICIENT	1st LCB
2 KIT UBIADAS CONSTRUCTION CORPORATION	791,752.00	BOND	PUIC	7987	120 CD	39,964.00	SUFFICIENT	2nd LCB
3 JRD-D2 ENTERPRISES	785,142.61	BOND	BGISC	010929	120 CU	39,964.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								

PREPARED BY:   
**ENGR. ANDRESITO C. GONZAL**  
 Lead, BAC-TWG for Civil Works


  
**ENGR. MICHELE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works

  
**ENGR. GAIL JOY V. CUSTODIO**  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:   
**ENGR. LUISITO MUNSOD**  
 Provincial Engineer  
 Chairman-BAC

  
**ATTY. MARIA SALVE R. ADAMOS**  
 OIC-Provincial Legal Officer  
 Vice Chairman-BAC

  
**EUGENE P. DURUSAN**  
 PGDH, HRMO  
 Member-BAC

  
**JOSEPH G. CERDOZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. GONZALO E. MABILANG, JR.**  
 PGDH, PGSO  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID: Improvement of Roads at Southville 9, Brgy. San Jose, Antipolo City

Location of Contract: Antipolo City

Approved Budget for the Contract: Pphp4,993,215.50

Duration of Project: Eighty (80) calendar days

Sheet : 1 of 1  
Date Prepared : 07 December, 2020  
Time & Place of Bid Opening : 1:00 P.M., Provl. Capitol  
 : Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Variance Perfed (as Prescribed or * DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 EUSEBIO ACE DEVELOPMENT CORPORATION	Pphp4,969,121.11	BOND	AISCI	233355	120 CD	Pphp249,661.00	SUFFICIENT	1st LCB
2 JRD-02 ENTERPRISES	4,974,232.02	BOND	PUIC	7986	120 CD	249,661.00	SUFFICIENT	2nd LCB
3 KIT UBIADAS CONSTRUCTION CORPORATION	4,979,110.20	BOND	BGISC	010822	120 CD	249,661.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								

PREPARED BY:  
  
ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works

ENGR. MICHELLE R. SALAMAT  
Member  
BAC-TWG for Civil Works

ENGR. GATLO V. CUSTODIO  
Member  
BAC-TWG for Civil Works

APPROVED BY:  
  
ENGR. LUISTO B. MUNSO  
Provincial Engineer  
Chairman-BAC

ATTY. MARIA SALVE R. ADAMS  
OIC-Provincial Legal Officer  
Vice Chairman-BAC

EUGENE P. DURUSAN  
PGDH, HRMD  
Member-BAC

JOSEPH G. CENTROZA  
Provincial Administrator  
Member-BAC

ENGR. BONIFACIO T. MASILANG, JR.  
PGDH, PGSO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID: Improvement of Roads at Brgy. Kaytono, Binangonan, Rizal

Location of Contract: Binangonan, Rizal

Approved Budget for the Contract: Php1,794,511.21


Duration of Project: Eighty (80) calendar days

Sheet : 1 of 1  
Date Prepared : 07 December, 2020  
Time & Place of Bid Opening : 1:00 P.M., Prov'l Capitol Antipolo City


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or - DOB - 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 L EUSEBIO ACE DEVELOPMENT CORPORATION	Php1,773,014.17	BOND	AISCI	233354	120 CD	Php89,246.00	SUFFICIENT	1st LCB
2 S O SORIANO CONSTRUCTION	1,778,344.45	BOND	PUIC	7985	120 CD	89,246.00	SUFFICIENT	2nd LCB
3 STEELBEND CONSTRUCTION, INC.	1,779,376.16	BOND	BGISC	010821	120 CD	89,246.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								


PREPARED BY:  
  
ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWIG for Civil Works


  
ENGR. MICHELLE R. SALAMAT  
Member  
BAC-TWIG for Civil Works


  
ENGR. GATLAO V. CUSTODIO  
Member  
BAC-TWIG for Civil Works

APPROVED BY:  
  
ENGR. LUISITO MUNSON  
Provincial Engineer  
Chairman-BAC

  
ATTY. MARIA SALVE R. ADAMOS  
OIC-Provincial Legal Officer  
Vice Chairman-BAC

  
EUGENE P. DURUSAN  
PGDH, HRMO  
Member-BAC

  
JOSEPH G. GENIDOZA  
Provincial Administrator  
Member-BAC

  
ENGR. BONIFACIO T. MASILANG, JR.  
PGDH, PGSO  
Member-BAC

## ABSTRACT OF BID AS CALCULATED

( After the Opening of Bids )

Name of Contract & ID: Improvement of Upper Kasinay Road to Mabuhay Homes 2000, Brgy. Darangan, Binangonan, Rizal Sheet : 1 of 1

Location of Contract: Binangonan, Rizal Date Prepared : 07 December, 2020

Approved Budget for the Contract: Php4,991,008.53 Time & Place of Bid Opening : 1:00 P.M., Prov'l Capitol


Duration of Project: One Hundred Twenty Five (125) calendar days Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DCB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. L. EUSEBIO ACE DEVELOPMENT CORPORATION	Php4,969,042.28	BOND	AISCI	233363	120 CD	Php249,551.00	SUFFICIENT	1st LCB
2. GKB BUILDERS	4,975,163.89	BOND	PUIC	7984	120 CD	249,551.00	SUFFICIENT	2nd LCB
3. JRD-D2 ENTERPRISES	4,981,165.18	BOND	BGISC	010820	120 CD	249,551.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								


## PREPARED BY:


  
**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWVG for Civil Works


  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWVG for Civil Works


  
**ENGR. GATTELO V. CUSTODIO**  
 Member  
 BAC-TWVG for Civil Works


## APPROVED BY:

  
**ENGR. TEODORO V. MUNSON**  
 Provincial Engineer  
 Chairman - BAC

  
**ATTY. MARIA SALVE R. ADAMOS**  
 CIC-Provincial Legal Officer  
 Vice Chairman - BAC

  
**EUGENE P. DURUSAN**  
 PGDH, HRMO  
 Member-BAC

  
**JOSEPH G. CERITIOZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC



**ABSTRACT OF BID AS CALCULATED**

(After the Opening of Bids)

Name of Contract & ID: Improvement of Road at Mabuhay Homes 2000, Brgy. Pantok, Binangonan, Rizal  
 Location of Contract: Binangonan, Rizal  
 Approved Budget for the Contract: Php1,799,761.32  
 Duration of Project: Eighty (80) calendar days

Sheet: 1 of 1  
 Date Prepared: 07 December, 2020  
 Time & Place of Bid Opening: 1:00 P.M., Prov't. Capitol, Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or COB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. L. EUSEBIO ACE DEVELOPMENT CORPORATION	Php1,789,951.29	BOND	AISCI	233352	120 CD	Php89,989.00	SUFFICIENT	1st LCB
2. JRD-D2 ENTERPRISES	1,792,073.81	BOND	PUJC	7983	120 CD	89,989.00	SUFFICIENT	2nd LCB
3. KIT LBIADAS CONSTRUCTION CORPORATION	1,794,633.41	BOND	BGISC	010819	120 CD	89,989.00	SUFFICIENT	3rd LCB
4 - X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X								
5								

PREPARED BY:


  
ENGR. ANDRETTO C. GONZAL

Head, BAC-TWIG for Civil Works

  
ENGR. MICHEL R. SALAMAT

Member

BAC-TWIG for Civil Works

  
ENGR. GATLO V. CUSTODIO

Member

BAC-TWIG for Civil Works

APPROVED BY:

  
ENGR. LUISITO B. MUNSOOD

Provincial Engineer

Chairman-BAC

  
ATTY. MARIA SALVE R. ADAMOS

OIC-Provincial Legal Officer

Vice Chairman-BAC

  
EUGENIO P. DURUSAN

PGDH, HRMO

Member-BAC

  
JOSEPH G. CENIDOZA

Provincial Administrator

Member-BAC

  
ENGR. BONIFACIO T. MASILANG, JR.

PGDH, PGSO

Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID.      Improvement of School Buildings & Repair / Repainting of Ynares Stage at Brgy. Kinagatan & Brgy. Banged, Binangonan, Rizal      Sheet      1 of 1

Location of Contract.      Binangonan, Rizal      Date Prepared      07 December, 2020

Approved Budget for the Contract:      Php534,203.53      Time & Place of Bid Opening      1:00 P.M., Provl. Capitol Antipolo City


Duration of Project.      Forty (40) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No of Bid Security	Variance Period (As Prescribed at - JOG + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1    KIT UBIADAS CONSTRUCTION CORPORATION	Php526,149.30	BOND	AISCI	233351	120 CD	Php26,711.00	SUFFICIENT	1st LCB
2    GKB BUILDERS	529,324.63	BOND	PUIJIC	7982	120 CD	26,711.00	SUFFICIENT	2nd LCB
3    -X-X-X-X-X-X-X-X-X-X-X-X-								
4								
5								

PREPARED BY:  
  
**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWG for Civil Works

  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works

  
**ENGR. GATLEY V. CUSTODIO**  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:  
  
**ENGR. LUISITO MURSORO**  
 Provincial Engineer  
 Chairman-BAC

  
**ATTY. MARIA SALVE R. ADAMOS**  
 Ofc.-Provincial Legal Officer  
 Vice Chairman-BAC

  
**EUGENE P. DURUSAN**  
 PGDH, HRMO  
 Member-BAC

  
**JOSEPH G. CENIDOZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC

## ABSTRACT OF BID AS CALCULATED

( After the Opening of Bids. )

Name of Contract & ID. : Improvement / Repair/Repainting of Ynares Multi-Purpose Covered Court at Brgy. Bangad & Brgy. Mambog, Binangonan, Rizal Sheet : 1 of 1


Location of Contract: Binangonan, Rizal Data Prepared : 07 December, 2020

Approved Budget for the Contract. Php1,095,292.54 Time & Place of : 1:00 P.M., Prov'l Capitol


Duration of Project: Sixty (60) calendar days Bid Opening : Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No of Bid Security	Validity Period (As Provided) + DCB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 KITUBIADAS CONSTRUCTION CORPORATION	Php1,086,084.77	BOND	AISCI	232999	120 CD	Php54,765.00	SUFFICIENT	1st LCB
2 S.B SORIANO CONSTRUCTION	1,090,053.73	BOND	PUIC	7981	120 CD	54,765.00	SUFFICIENT	2nd LCB
3 - xxxxxxxxxx-xxxx-xxxx-xxxx-xxxx								
4								
5								


PREPARED BY:


  
**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWG for Civil Works

APPROVED BY:


  
**ENGR. LUISITO A. MUNSOD**  
 Provincial Engineer  
 Chairman-BAC

  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works

  
**ATTY. MARIA SALVE R. ADAMOS**  
 OIC-Provincial Legal Officer  
 Vice Chairman-BAC

  
**ENGR. GATELO V. CUSTODIO**  
 Member  
 BAC-TWG for Civil Works

  
**JOSEPH G. CENIDOZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )


Name of Contract & ID: Construction of 4-storey, 12-rooms Ynares School Building at Darangan Elem. School, Bgy. Darangan, Sheet : 1 of 1  
 Binangonan, Rizal


Location of Contract: Binangonan, Rizal Date Prepared : 07 December, 2020


Approved Budget for the Contract: Php25,687,148.02 Time & Place of Bid Opening : 1:00 P.M., Prov'l Capitol Antipolo City

Duration of Project: Three Hundred (300) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank/ Company	No. of Bid Security	Validity Period (As Prescribed or ± DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 R.A. MOYA CONSTRUCTION AND TRADING CORPORATION	Php25,552,564.32	BOND	AISCI	232998	120 CD	Php 1,284,358.00	SUFFICIENT	1st LCB
2 FLORES CONSTRUCTION AND TRADING CORPORATION	25,578,868.54	BOND	PUIC	7980	120 CD	1,284,358.00	SUFFICIENT	2nd LCB
3 L EUSEBIO ACE DEVELOPMENT CORPORATION	25,649,396.92	BOND	BGISC	D10818	120 CD	1,284,358.00	SUFFICIENT	3rd LCB
4 - X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X								
5								

PREPARED BY:  
  
**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWG for Civil Works


  
**ENGR. MICHELLE R. SALAMIAT**  
 Member  
 BAC-TWG for Civil Works


  
**ENGR. GATELY V. CUSTODIO**  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:  
  
**ENGR. LUIS TORC MUNSON**  
 Provincial Engineer  
 Chairman-BAC

  
**ATTY. MARIA SALVER R. ADAMOS**  
 OIC-Provincial Legal Officer  
 Vice Chairman-BAC

  
**EUGENE P. DURUSAN**  
 PGDH, HRMO  
 Member-BAC

  
**JOSEPH G. CERIDOZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID: Improvement of London Street, Cypress Village, Brgy. Sto. Domingo, Cainta, Rizal

Sheet : 1 of 1

Location of Contract: Cainta, Rizal

Date Prepared : 07 December, 2020

Approved Budget for the Contract: Pnp5,038,675.96

Time &amp; Place of Bid Opening : 1:00 P.M., Prov'l Capitol

Duration of Project: One Hundred Sixty (160) calendar days

Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = OCB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. EUSEBIO ACE DEVELOPMENT CORPORATION	Pnp5,043,110.00	BOND	AISCI	232997	120 CD	Pnp253,434.00	SUFFICIENT	1st LCB
2. KIT UBIADAS CONSTRUCTION CORPORATION	5,055,725.17	BOND	PUIC	7979	120 CD	253,434.00	SUFFICIENT	2nd LCB
3. FLORES CONSTRUCTION AND TRADING CORPORATION	5,054,521.73	BOND	BGISC	010817	120 CD	253,434.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								

PREPARED BY:

**ENGR. ANDRESITO C. GONZAL**

Head, BAC-TWG for Civil Works

  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works

  
**ENGR. GATLAO V. CUSTODIO**  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

**ENGR. LUISITO GARRINSON**

Provincial Engineer

Chairman-BAC

  
**ATTY. MARIA SALVE R. ADAMOS**  
 OIC-Provincial Legal Officer  
 Vice Chairman-BAC

  
**EUGENE P. DURUSAN**  
 PGDH, HRMO  
 Member-BAC

  
**JOSEPH G. CENIDOZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID: Asphalt Overlaying of Teytay-Angono Coastal Road, Teytay, Angono, Rizal

Location of Contract: Angono, Rizal

Approved Budget for the Contract: Php22,999,999.99

Duration of Project: One Hundred (100) calendar days

Sheet: 1 of 1  
Date Prepared: 07 December, 2020  
Time & Place of Bid Opening: 1:00 P.M., Prov'l Capital  
Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No of Bid Security	Validity Period (As Prescribed or - DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 JRD-02 ENTERPRISES	Php22,962,099.73	BOND	AISCI	232996	120 CD	Php1,150,000.00	SUFFICIENT	1st LCB
2 L. EUSEBIO ACE DEVELOPMENT CORPORATION	22,975,453.42	BOND	PUIIC	797B	120 CD	1,150,000.00	SUFFICIENT	2nd LCB
3 PRISMODIAL CONSTRUCTION CORPORATION	22,984,459.63	BOND	BGISC	010816	120 CD	1,150,000.00	SUFFICIENT	3rd LCB
4 - X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X								
5								


PREPARED BY:


  
ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works


  
ENGR. MICHELLE R. SALAMAT  
Member  
BAC-TWG for Civil Works


  
ENGR. GATLEY V. CUSTODIO  
Member  
BAC-TWG for Civil Works

APPROVED BY:

  
ENGR. LUISITO G. MANSOD  
Provincial Engineer  
Chairman-BAC

  
ATTY. MARIA SALVE R. ADAMOS  
OIC-Provincial Legal Officer  
Vice Chairman-BAC

  
EUGENE P. DURUSAN  
PGDH, HRMO  
Member-BAC

  
JOSEPH G. GENIDOZA  
Provincial Administrator  
Member-BAC

  
ENGR. BONIFACIO T. MASILANG, JR.  
PGDH, PGSD  
Member BAC

## ABSTRACT OF BID AS CALCULATED

( After the Opening of Bids )

Name of Contract & ID. : Construction Fence & Installation of Steel Grills of Ynarcos School Building at Baras-Pinugay National High School, Sitio Habitat, Brgy. Pinugay, Baras, Rizal Sheet : 1 of 1


Location of Contract: Baras, Rizal Date Prepared : 07 December, 2020

Approved Budget for the Contract: Pnp1,898,917.96 Time & Place of Bid Opening : 1:00 P.M., Prov'l Capitol


Duration of Project: Ninety Two (92) calendar days Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or *DOB + 120 c.a.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 GKB BUILDERS	Php1,885,112.99	BOND	AISCI	232995	120 CD	Php94,946.00	SUFFICIENT	1st LCB
2 KIT UBIADAS CONSTRUCTION CORPORATION	1,899,273.33	BOND	PUIC	7977	120 CD	94,946.00	SUFFICIENT	2nd LCB
3 S B SORIANO CONSTRUCTION	1,893,817.21	BOND	BGISC	010815	120 CD	94,946.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								


PREPARED BY:

  
**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWG for Civil Works


APPROVED BY:


  
**ENGR. LEONARDO S. MONSOD**  
 Provincial Engineer  
 Chairman-BAC

  
**ENGR. MICHEL E. R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works

  
**ATTY. MARIA SALVE R. ADAMOS**  
 OIC-Prov'na. Legal Officer  
 Vice Chairman-BAC

  
**ENGR. GATLO V. CUSTODIO**  
 Member  
 BAC-TWG for Civil Works

  
**JOSEPH G. GENDOREA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC

## ABSTRACT OF BID AS CALCULATED

( After the Opening of Bids )

Name of Contract &amp; ID:

Improvement / Repair / Repainting of Ynares Multi-Purpose Buildings at Jalajala &amp; Cardona, Rizal

Sheet : 1 of 1

Location of Contract:

Cardona, Rizal and Jalajala, Rizal

Date Prepared : 07 December, 2020

Approved Budget for the Contract:

Php629,689.76

Time &amp; Place of

1:00 P.M., Prov't Capitol

Duration of Project:

Fifty Two (52) calendar days

Bid Opening


Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Valety Paid (As Prescribed or as DOS - 120 c.a.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 GKB BUILDERS	Php619,585.97	BOND	AISCI	232994	120 CD	Php31,485.00	SUFFICIENT	1st LCB
2 STEELBEND CONSTRUCTION, INC.	622,937.06	BOND	PUIC	7976	120 CD	31,485.00	SUFFICIENT	2nd LCB
3 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
4								
5								


PREPARED BY:

 ENGR. ANDRESKO C. GONZAL

Head, BAC-TWG for Civil Works





 ENGR. MICHELLE R. SALAMAT  
Member

BAC-TWG for Civil Works

 ENGR. GATLEY V. CUSTODIO  
Member

BAC-TWG for Civil Works

APPROVED BY:

 ENGR. LUISTO MUNSONProvincial Engineer  
Chairman-BAC ATTY. MARIA SAUVE R. ADAMOS  
OIC-Provincial Legal Officer  
Vice Chairman-BAC EUGENE P. DURUSAN  
PGDI, HRMO  
Member-BAC JOSEPH G. GENIDOZA  
Provincial Administrator  
Member-BAC ENGR. BONIFACIO T. MASILANG, JR.  
PGDH, PGSO  
Member-BAC



## ABSTRACT OF BID AS CALCULATED

( After the Opening of Bids )

Name of Contract & ID: Construction of Municipality Jail at Philippine National Police Compound, Brgy. 3rd District, Jalajala Rizal Sheet : 1 of 1

Location of Contract: Jalajala, Rizal Date Prepared : 07 December, 2020

Approved Budget for the Contract: Php30,115,112.24 Time & Place of Bid Opening : 1:00 P.M., Provl. Capitol


Duration of Project: Three Hundred Forty (340) calendar days Aniupolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed in * DOB * 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 FLORES CONSTRUCTION AND TRADING CORPORATION	Php29,965,624.49	BOND	AISCI	232993	120 CD	Php1,505,756.00	SUFFICIENT	1st LCB
2 PRISMODIAL CONSTRUCTION CORPORATION	30,043,050.67	BOND	PUIC	7975	120 CD	1,505,755.00	SUFFICIENT	2nd LCB
3 L EUSEBIO ACE DEVELOPMENT CORPORATION	30,078,868.58	BOND	BGISC	010814	120 CD	1,505,756.00	SUFFICIENT	3rd LCB
4 - X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X								
5								


PREPARED BY:


  
**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWG for Civil Works


  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works


  
**ENGR. GATLOBO V. CUSTODIO**  
 Member  
 BAC-TWG for Civil Works


APPROVED BY:

  
**ENGR. LUISITO G. MUNSDOD**  
 Provincial Engineer  
 Chairman-BAC

  
**ATTY. MARIA SALVE R. ADAMOS**  
 OIC-Provincial Legal Officer  
 Vice Chairman-BAC

  
**EUGENE P. DURUSAN**  
 PGDH, HRMO  
 Member-BAC

  
**JOSEPHY G. GENBOZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC

## ABSTRACT OF BID AS CALCULATED

( After the Opening of Bids )

Name of Contract & ID: Improvement / Repair / Repainting of Ynares Multi-Purpose Covered Court at Silo Caingin, Brgy. San Juan, Morong, Rizal Sheet : 1 of 1


Location of Contract: Morong, Rizal Date Prepared : 07 December, 2020

Approved Budget for the Contract: Php2,597,697.89 Time & Place of Bid Opening : 1:00 P.M., Prov'l Capitol

Duration of Project: Seventy Four (74) calendar days Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	Nb. of Bid Security	Validity Period (as Prescribed or DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 S.B SORIANO CONSTRUCTION	Php2,592,040.50	BOND	AISCI	232992	120 CD	Php129,885.00	SUFFICIENT	1st LCB
2 GKB BUILDERS	2,586,031.44	BOND	PLUBIC	7974	120 CD	129,885.00	SUFFICIENT	2nd LCB
3 JRD-D2 ENTERPRISES	2,589,672.38	BOND	BGISC	010813	120 CD	129,885.00	SUFFICIENT	3rd LCB
4 - X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X								
5								


PREPARED BY:


  
**ENGR. ANDRESTO C. GONZAL**  
 Head, BAC-TWG for Civil Works


  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works


  
**ENGR. GATLO V. CUSTODIO**  
 Member  
 BAC-TWG for Civil Works


APPROVED BY:

  
**ENGR. LUISITO A. MUNSDO**  
 Provincial Engineer  
 Chairman-BAC

  
**ATTY. MARIA SALVER ADAMOS**  
 OIC-Provincial Legal Officer  
 Vice Chairman-BAC

  
**EUGENE P. DURUSAN**  
 PGDH, HRMO  
 Member-BAC

  
**JOSEFA G. CENTODOSA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID: Improvement of Roads at Brgy. San Juan, Morong, Rizal

Sheet: 1 of 1

Location of Contract: Morong, Rizal

Date Prepared: 07 December, 2020

Approved Budget for the Contract: Pnp5,480,486.25

Time &amp; Place of Bid Opening: 1:00 P.M., Provl. Capitol

Duration of Project: Eighty (80) calendar days

Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or as PDB + 20 cal.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 S B SORIANO CONSTRUCTION	Php5,455,249.41	BOND	AISCI	232591	120 CD	Php274,024.00	SUFFICIENT	1st LCB
2 JRD-D2 ENTERPRISES	5,468,131.22	BOND	PJIC	7973	120 CD	274,024.00	SUFFICIENT	2nd LCB
3 KIT UBIADAS CONSTRUCTION CORPORATION	5,473,208.89	BOND	BGISC	10812	120 CD	274,024.00	SUFFICIENT	3rd LCB
4 - X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X								
5								

PREPARED BY:

  
ENGR. ANDRESTO C. GONZAL

Head, BAC-TWGS for Civil Works

APPROVED BY:

  
ENGR. LUISITO S. MUNSOY

Provincial Engineer

Chairman-BAC

  
ENGR. MICHELLE R. SALAMAT

Member

BAC-TWVG for Civil Works

  
ATTY. MARIA SALVE R. ADAMOS

OIC-Provincial Legal Officer

Vice Chairman-BAC

  
ENGR. GAUDIOSO V. CUSTODIO

Member

BAC-TWVG for Civil Works

  
EUGENE P. DURUSAN

PGDH, HRMO

Member-BAC

  
ENGR. BONIFACIO T. MASILANG, JR.

PGDH, PGSO

Member-BAC

**ABSTRACT OF BID AS CALCULATED**


(After the Opening of Bids)

Name of Contract & ID: Repair/Repairing of 1-storey, 3-rooms Ynares School Buildings at Timoteo A. Reyes Sr. Mem. Elem. School, Bigay, San Pedro, Marang, Rizal  
 Location of Contract: Morong, Rizal  
 Approved Budget for the Contract: Pnp726,507.28  
 Duration of Project: Sixty Two (62) calendar days


Sheet : 1 of 1  
 Data Prepared : 07 December, 2020  
 Time & Place of Bid Opening : 1:00 P.M., Prov'l Capitol  
 Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No of Bid Security	Validity Period (As Prescribed or - COB - 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 S.B SORIANO CONSTRUCTION	Php716,421.55	BOND	AISCI	232990	120 CD	Php35,326.00	SUFFICIENT	1st LCB
2 JRD-D2 ENTERPRISES	720,306.12	BOND	PUIC	7972	120 CD	35,326.00	SUFFICIENT	2nd LCB
3 GKH BUILDERS	722,979.06	BOND	BGISC	010811	120 CD	35,326.00	SUFFICIENT	3rd LCB
4 - X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-								
5								


PREPARED BY:


  
**ENGR. ANDRESINO C. GONZAL**  
 Head, BAC-TWG for Civil Works


  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works


  
**ENGR. GATLEY V. CUSTODIO**  
 Member  
 BAC-TWG for Civil Works


APPROVED BY:

  
**ENGR. LUIS GABRIEL MUNSO**  
 Provincial Engineer  
 Chairman-BAC

  
**ATTY. MARIA SALVER R. ADAMOS**  
 OIC-Provincial Legal Officer  
 Vice Chairman-BAC

  
**EUGENE P. DURUSAN**  
 PGDH, IRMO  
 Member-BAC

  
**JOSEPH G. CENIDOZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSD  
 Member-BAC

# ABSTRACT OF BID AS CALCULATED

( After the Opening of Bids )

Name of Contract & ID: Improvement of Roads at Avila Compound, Brgy. Bagumbayan, Pililla, Rizal

Location of Contract: Pililla, Rizal

Approved Budget for the Contract: Php 744,969.20

Duration of Project: Sixty (60) calendar days

Sheet : 1 of 1


Date Prepared : 07 December, 2020

Time & Place of Bid Opening : 1:00 P.M., Provincial Capitol


: Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 e.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 L. EUSEBIO ACE DEVELOPMENT CORPORATION	Php 733,229.67	BOND	AISCI	2329B9	120 CD	Php 37,249.00	SUFFICIENT	1st LCB
2 KIT UBIADAS CONSTRUCTION CORPORATION	738,280.15	BOND	PLUC	7971	120 CD	37,249.00	SUFFICIENT	2nd LCB
3 S.B SORIANO CONSTRUCTION	738,413.08	BOND	BGISC	010810	120 CD	37,249.00	SUFFICIENT	3rd LCB
4 -X-X-X-X-X-X-X-X-X-X-X-X								
5								


PREPARED BY:


  
**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWG for Civil Works


APPROVED BY:


  
**ENGR. LUISITO MENSOD**  
 Provincial Engineer  
 Chairman-BAC


  
**ENGR. MICHELLE R. SALAMANT**  
 Member  
 BAC-TWG for Civil Works

  
**ENGR. GATLEY V. CUSTODIO**  
 Member  
 BAC-TWG for Civil Works

  
**ATTY. MARIA SALVE R. ADAMOS**  
 OIC-Provincial Legal Officer  
 Vice Chairman-BAC

  
**EUGENE P. DURUSAN**  
 PGDH, HRMO  
 Member-BAC

  
**JOSEPH G. CERIDOZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC

## ABSTRACT OF BID AS CALCULATED

( After the Opening of Bids )

Name of Contract & ID: Improvement of Circumferential Road, Brgy Bagumbayan, Pililla, Rizal

Location of Contract: Pililla, Rizal

Approved Budget for the Contract: Php1,354,354.48

Duration of Project: Sixty (60) calendar days

Sheet 1 of 1

Date Prepared 07 December, 2020

Time & Place of Bid Opening 1:00 P.M., Prov'l Capitol

Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c d )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 L. EUSEBIO ACE DEVELOPMENT CORPORATION	Php1,340,534.88	BOND	AISCI	232988	120 CD	Php67,718.00	SUFFICIENT	1st LCB
2 GKB BUILDERS	1,345,031.68	BOND	PUIC	7967	120 CD	67,718.00	SUFFICIENT	2nd LCB
3 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
4								
5								


PREPARED BY:

  
ENGR. ANDRES P. C. GONZAL  
Head, BAC-TWG for Civil Works


APPROVED BY:


  
ENGR. LORRAINE F. MORSOS  
Provincial Engineer  
Chairman-BAC

  
ENGR. MICHELLE R. SALAMAT  
Member  
BAC-TWG for Civil Works

  
ATTY. MARIA SALVE R. ADAMOS  
OIC-Provincial Legal Officer  
Vice Chairman-BAC

  
ENGR. GATLEY V. CUSTODIO  
Member  
BAC-TWG for Civil Works

  
JOSEPH G. CENIDOZA  
Provincial Administrator  
Member-BAC

  
ENGR. BONIFACIO T. MASILANG, JR.  
PGDH, PGSO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID: Improvement of Roads at Brgy. Takungar, Pililla, Rizal

Sheet : 1 of 1

Location of Contract: Pililla, Rizal

Date Prepared : 07 December, 2020

Approved Budget for the Contract: Php2,582,482.88


Time & Place of Bid Opening : 1:00 P.M., Prov'l Capitol

Duration of Project: Sixty Eight (68) calendar days

Address: Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = 006 + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 L. EUSEBIO ACE DEVELOPMENT CORPORATION	Php2,572,113.49	BOND	AISCI	232987	120 CD	Php129,625.00	SUFFICIENT	1st LCB
2 KIT UBIADAS CONSTRUCTION CORPORATION	2,583,640.97	BOND	PUIC	7968	120 CD	129,625.00	SUFFICIENT	2nd LCB
3 S.B SORIANO CONSTRUCTION	2,585,047.40	BOND	BGISC	010809	120 CD	129,625.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								


PREPARED BY:


  
**ENGR. ANDRESITO C. GONZAL**  
Head BAC-TWG for Civil Works

  
**ENGR. MICHELLE R. SALAMAT**  
Member  
BAC-TWG for Civil Works


  
**ENGR. GABLEO V. CUSTODIO**  
Member  
BAC-TWG for Civil Works


APPROVED BY:

  
**ENGR. LUISITO CAMUNSON**  
Provincial Engineer  
Chairman-BAC

  
**ATTY. MARIA SALVE R. ADAMOS**  
OIC-Provincial Legal Officer  
Vice Chairman-BAC

  
**EUGENE P. DURUSAN**  
PGDH, HRMO  
Member-BAC

  
**JOSEPH E. CENTOZZA**  
Provincial Adm. Assistant  
Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
PGDH, PGSO  
Member-BAC

## ABSTRACT OF BID AS CALCULATED

( After the Opening of Bids )

Name of Contract & ID: Construction of Jail Building for Bureau of Jail Management & Penology and National Bureau of Investigation at Pililla Municipal Compound, Brgy. Bagumbayan, Pililla, Rizal Sheet : 1 of 1

Location of Contract: Pililla, Rizal Date Prepared : 07 December, 2020


Approved Budget for the Contract: Php: 8,151,840.20 Time & Place of Bid Opening : 1:00 P.M., Prov'l Capitol


Duration of Project: Three Hundred (300) calendar days Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = COB + 120 c.d. )	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 PRISMIDIAL CONSTRUCTION CORPORATION	Php18,006,166.73	BOND	AISCI	232886	120 CD	Php909,593.00	SUFFICIENT	1st LCB
2 R A MOYA CONSTRUCTION AND TRADING CORPORATION	18,075,366.59	BOND	FUIC	7964	120 CD	909,593.00	SUFFICIENT	2nd LCB
3 FLORES CONSTRUCTION AND TRADING CORPORATION	18,110,455.35	BOND	BGIUSC	010906	120 CD	909,593.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								


PREPARED BY:


  
**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWG for Civil Works


  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works

  
**ENGR. GATLAP V. CUSTODIO**  
 Member  
 BAC-TWG for Civil Works


APPROVED BY:

  
**ENGR. LUISITO S. MUNSO**  
 Provincial Engineer  
 Chairman-BAC

  
**ATTY. MARIA SALVE R. ADAMOS**  
 OIC-Provincial Legal Officer  
 Vice Chairman-BAC

  
**EUGENE P. DURUSAN**  
 PGDH, HRMO  
 Member-BAC

  
**JOSEFA G. CENIDOZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC



**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID: Construction of Box Culvert at Natividad Street, Lodban, Brgy. Maly, San Mateo, Rizal

Location of Contract: San Mateo, Rizal

Approved Budget for the Contract: Pp1,062,873.47

Duration of Project: Sixty (60) calendar days


Sheet: 1 of 1  
Date Prepared: 07 December, 2020  
Time & Place of Bid Opening: 1:00 P.M., Provincial Capitol, Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank/ Company	No. of Bid Security	Validity Period (As Prescribed in DOB - 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 CSGER CONSTRUCTION CORPORATION	Php1,051,301.49	BOND	AISCJ	232985	120 CD	Php53,144.00	SUFFICIENT	1st LCB
2 GKB BUILDERS	1,058,548.75	BOND	BGISC	010825	120 CD	53,144.00	SUFFICIENT	2nd LCB
3 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
4								
5								


PREPARED BY:


  
ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works


  
ENGR. MICHELLE R. SALAMAT  
Subscriber  
BAC-TWG for Civil Works


  
ENGR. GAYLE V. CUSTODIO  
Member  
BAC-TWG for Civil Works


APPROVED BY:

  
ENGR. LUISITO S. MUNSO  
Provincial Engineer  
Chairman-BAC

  
ATTY. MARIA SALVE R. ADAMOS  
OIC-Provincial Legal Officer  
Vice Chairman-BAC

  
EUGENE P. DURUSAN  
PGDH, HRMO  
Member-BAC

  
JOSEFA G. CERIDOZA  
Provincial Administrator  
Member-BAC

  
ENGR. BONIFACIO T. MASILANG, JR.  
PGDH, PGSO  
Member-BAC

## ABSTRACT OF BID AS CALCULATED

( After the Opening of Bids )

Name of Contract & ID: **Repair / Repainting of Multi-Purpose Covered Court & Stage, Ynares School Building at Brgy. Guinang Sheet Bayan I & Brgy. Ampid, San Mateo, Rizal**

Location of Contract: **San Mateo, Rizal**


Approved Budget for the Contract: **Php1,040,039.89**

Duration of Project: **Forty (40) calendar days**

: 1 of 1  
Date Prepared : **07 December, 2020**  
Time & Place of Bid Opening : **1:00 P.M., Prov'l Capitol Antipolo City**

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DCS + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 JRD-D2 ENTERPRISES	Php1,028,482.89	BOND	AISCI	232884	120 CD	Php52,002.00	SUFFICIENT	1st LCB
2 STEELBEND CONSTRUCTION, INC.	1,034,126.26	BOND	BGISC	010024	120 CD	52,002.00	SUFFICIENT	2nd LCB
3 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-								
4								
5								


PREPARED BY:

  
**ENGR. ANDRES M. C. GONZAL**  
Head, BAC-TWG for Civil Works


APPROVED BY:


  
**ENGR. LUISITO MUNSD**  
Provincial Engineer  
Chairman-BAC

  
**ENGR. MICHELLE R. SALAMAT**  
Member  
BAC-TWG for Civil Works

  
**ATTY. MARIA SALVE R. ADAMOS**  
Ofc-Provincial Legal Officer  
Vice Chairman-BAC

  
**ENGR. GATEO V. CUSTODIO**  
Member  
BAC-TWG for Civil Works

  
**JOSEPH G. CENTOZA**  
Provincial Administrator  
Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
PGDH, PGSO  
Member-BAC

## ABSTRACT OF BID AS CALCULATED

( After the Opening of Bids )

Name of Contract &amp; ID: Improvement of Nazarene Road, Antipolo, City

Location of Contract: Antipolo City

Approved Budget for the Contract: Php2,596,091.68

Duration of Project: Thirty Two (32) calendar days

Sheet

Date Prepared

Time &amp; Place of

Bid Opening

1 of 1

18 December, 2020

1:00 P.M., Prov'l Capitol

Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or + DOB + 120 cal.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1. EUSEBIO ACE DEVELOPMENT CORP.	Php2,590,503.21	BOND	AISCI	233352	120 CD	Php 29,805.00	SUFFICIENT	1st LCB
2. A SUELLA CONSTRUCTION	2,588,414.36	BOND	PUIC	59963	120 CD	129,805.00	SUFFICIENT	2nd LCB
3. KIT UBIADAS CONSTRUCTION CORP.	2,569,116.47	BOND	BGISC	010832	120 CD	129,805.00	SUFFICIENT	3rd LCB
4. - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-								
5								


PREPARED BY:

  
**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWG for Civil Works

APPROVED BY:


  
**ENGR. LUISITO MUNSOD**  
 Provincial Engineer  
 Chairman, BAC

  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works

  
**ATTY. MARIA SALVE R. ADAMOS**  
 OIC-Provincial Legal Officer  
 Vice Chairman, BAC

  
**ENGR. GALLEO V. CUSTODIO**  
 Member  
 BAC-TWG for Civil Works

  
**EUGENE P. DURUSAN**  
 PGD-H, HRMO  
 Member, BAC

  
**JOSE PNG. GERIDOZA**  
 Provincial Administrator  
 Member, BAC


  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member, BAC


# ABSTRACT OF BID AS CALCULATED


( After the Opening of Bids )

Name of Contract & ID: Rehabilitation/Improvement of Marigman St., Antipolo, City Sheet : 1 of 1  
 Location of Contract: Antipolo City Date Prepared : 18 December, 2020  
 Approved Budget for the Contract: Php6,152,955.84 Time & Place of Bid Opening : 1:00 P.M., Provl Capitol Antipolo City  
 Duration of Project: Sixty Two (62) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or - DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 L. EUSEBIO ACE DEVELOPMENT CORP.	Php8,122,605.12	BOND	AISCI	203368	120 CD	Php407,648.00	SUFFICIENT	1st LCB
2 MJP CONSTRUCTION AND DEVT. CORP.	8,131,858.10	BOND	PJIC	59964	120 CD	407,648.00	SUFFICIENT	2nd LCB
3 R.S.F. CONSTRUCTION	8,135,631.98	BOND	BGISC	010631	120 CD	407,648.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								

PREPARED BY  
  
**ENGR. ANDRES M. GONZAL**  
 Head, BAC-TWG for Civil Works


  
**ENGR. MICHELLE R. SALAMMAT**  
 Member  
 BAC-TWG for Civil Works


  
**ENGR. GATLED V. CUSTODIO**  
 Member  
 BAC-TWG for Civil Works

APPROVED BY  
  
**ENGR. YUSEL M. MORSOD**  
 Provincial Engineer  
 Chairman-BAC

  
**ATTY. MARIA SALVE R. ADAMOS**  
 OIC-Provincial Legal Officer  
 Vice Chairman-BAC

  
**EUGENE P. DURUSAN**  
 PGDH, HRMO  
 Member-BAC

  
**JOSEPH G. GERIDOZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC

### ABSTRACT OF BID AS CALCULATED

( After the Opening of Bids )

Name of Contract & ID:        Rehabilitation or Improvement of Roman Roxas Road, Antipolo-Teresa-Baras, Rizal

Location of Contract:        Antipolo, Teresa and Baras, Rizal

Approved Budget for the Contract:    Php59,954,480.11

Duration of Project:                Two Hundred (200) calendar days

Sheet : 1 of 1


Date Prepared : 18 December, 2020

Time & Place of Bid Opening : 1:00 P.M., Prov'l Capitol, Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or + DDB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 MJP CONSTRUCTION AND DEVT. CORP.	Php59,957,096.14	BOND	AISCI	233367	120 CD	Php2,998,225.00	SUFFICIENT	1st LCB
2 ANROL CONSTRUCTION	59,992,109.32	BOND	PUJC	59965	120 CD	2,998,225.00	SUFFICIENT	2nd LCB
3 - X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-								
4								
5								


PREPARED BY:  
  
**ENGR. ANDRESTO C. GONZAL**  
 Head, BAC-TWG for Civil Works


APPROVED BY:  
  
**ENGR. LUISITO S. MUNSON**  
 Provincial Engineer  
 Chairman-BAC

  
**ENGR. MICHELLE R. SALAMMAT**  
 Member  
 BAC-TWG for Civil Works

  
**ATTY. MARIA SALVE R. ADAMOS**  
 OIC-Provincial Legal Officer  
 Vice Chairman-BAC

  
**ENGR. GATLEO Y. CUSTODIO**  
 Member  
 BAC-TWG for Civil Works

  
**JOSEPH G. GERARDOZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC

## ABSTRACT OF BID AS CALCULATED

( After the Opening of Bids )

Name of Contract &amp; ID: Improvement of LLDA Road, Cardona, Rizal

Sheet : 1 of 1

Location of Contract: Cardona, Rizal

Date Prepared : 18 December, 2020

Approved Budget for the Contract: Php8,479,123.42


Time &amp; Place of Bid Opening : 1:00 P.M., Provincial Capitol

Duration of Project: Fifty Six (56) calendar days

Anupoko City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Presented or = 006 + 120 cal.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 L EUSEBIO ACE DEVELOPMENT CORP.	Php6,451,472.47	BOND	AFSCI	293360	120 CD	Php323,957.00	SUFFICIENT	1st LCB
2 R.S.F. CONSTRUCTION	6,461,651.41	BOND	PUIC	59967	120 CD	323,957.00	SUFFICIENT	2nd LCB
3 ANROL CONSTRUCTION	6,468,019.95	BOND	BGISC	010833	120 CD	323,957.00	SUFFICIENT	3rd LCB
4 * * * * *								
5								

PREPARED BY:

  
**ENGR. ANDRE P. O. GONZAL**  
 Head, BAC-TWG for Civil Works


  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works


  
**ENGR. GATTELO V. CUSTODIO**  
 Member  
 BAC-TWG for Civil Works

APPROVED BY:

  
**ENGR. EUSEBIO ACE**  
 Provincial Engineer  
 Chairman-BAC

**ATTY. MARIA SALVE R. ADAMOS**  
 OIC-Provincial Legal Officer  
 Vice Chairman-BAC

  
**EUGENE P. DURUSAN**  
 PGDH, HRMD  
 Member-BAC

  
**JOSEPH G. CENIDOZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID: Rehabilitation/Improvement of Morong-Bombongan Road, Morong, Rizal

Sheet : 1 of 1

Location of Contract: Morong, Rizal

Date Prepared : 15 December, 2020

Approved Budget for the Contract Php3,867,693.04


Time &amp; Place of Bid : 1:00 P.M., Provincial Capitol

Duration of Project: Sixty (60) calendar days

Opening : Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or "DOB + 120 c.d.")	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 A. SUELILA CONSTRUCTION	Php3,666,545.16	BOND	AISCI	233363	120 CD	Php194,365.00	SUFFICIENT	1st LCB
2 MJP CONSTRUCTION AND DEVT. CORP	3,871,662.16	BOND	PUIIC	59966	120 CD	194,365.00	SUFFICIENT	2nd LCB
3 KIT UBIADAS CONSTRUCTION CORP.	3,879,752.98	BOND	BGISC	010694	120 CD	194,365.00	SUFFICIENT	3rd LCB
4 * * * * *								
5								

PREPARED BY:


  
**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWG for Civil Works


  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works


  
**ENGR. GATELY V. CUSTODIO**  
 Member  
 BAC-TWG for Civil Works


APPROVED BY:

  
**ENGR. LUIS B. MUNSOD**  
 Provincial Engineer  
 Chairman-BAC

  
**ATTY. MARIA SALVE R. ADAMOS**  
 OIC-Provincial Legal Officer  
 Vice Chairman-BAC

  
**EUGENE P. DURUSAN**  
 PGDH, HRMO  
 Member-BAC

  
**JOSEPH G. CENTOZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSD  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**  
( After the Opening of Bids )

Name of Contract & ID: Improvement of Morong-Lagundi Road, Brgy Lagundi, Morong, Rizal

Location of Contract: Morong, Rizal

Approved Budget for the Contract: Pnp5,637,111.33

Duration of Project: Fifty (50) calendar days

Sheet : 1 of 1


Date Prepared : 18 December, 2020


Time & Place of Bid Opening : 1:00 P.M., Provincial Capitol

: Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Proposed or + 30B + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 L. EUSEBIO ACE DEVELOPMENT CORP.	PHp5,610,818.94	BOND	AISCI	233361	120 CD	PHp281,856.00	SUFFICIENT	1st LCB
2 MJP CONSTRUCTION AND DEVT. CORP.	5,619,891.74	BOND	PUIC	59968	120 CD	281,856.00	SUFFICIENT	2nd LCB
3 ANROL CONSTRUCTION	5,628,585.87	BOND	BGISC	010830	120 CD	281,856.00	SUFFICIENT	3rd LCB
4 * * * * *								
5								


PREPARED BY:  
**ENGR. ANDRESITO C. GONZAL**  
Head, BAC-TWG for Civil Works


  
**ENGR. NICHELLE R. SALAMAT**  
Member  
BAC-TWG for Civil Works


  
**ENGR. GATLEE V. CUSTODIO**  
Member  
BAC-TWG for Civil Works

APPROVED BY:  
**ENGR. LUIS V. MUNSOND**  
Provincial Engineer  
Chairman-BAC

  
**ATTY. MARIA SALVE R. ADAMOS**  
OIC-Provincial Legal Officer  
Vice Chairman-BAC

  
**EUGENE P. DURUSAN**  
PGDH, HRMO  
Member-BAC

  
**JOSEPH G. CENIDOZA**  
Provincial Administrator  
Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
PGDH, PGSO  
Member-BAC



## ABSTRACT OF BID AS CALCULATED

( After the Opening of Bids )

Name of Contract & ID: Rehabilitation/Improvement of Velasquez St., Taylay, Rizal

Sheet : 1 of 1  
Date Prepared : 18 December, 2020  
Time & Place of Bid Opening : 1:00 P. M., Provincial Capitol  
Antipala City

Location of Contract: Taylay, Rizal  
Approved Budget for the Contract: Php1,981,332.65  
Duration of Project: Thirty Six (36) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Presented or as DOB + 120 cal.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 R.S.F CONSTRUCTION	Php1,967,912.00	BOND	AISCI	233365	120 CD	Php99,067.00	SUFFICIENT	1st LCB
2 L. EUSEBIO ACE DEVELOPMENT CORP.	1,973,159.07	BOND	PUIC	59969	120 CD	99,067.00	SUFFICIENT	2nd LCB
3 KIT UBIAGAS CONSTRUCTION CORP.	1,975,322.55	BOND	BGISC	010827	120 CD	99,067.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-								
5								


PREPARED BY:


  
ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works


APPROVED BY:

  
ENGR. LUISITO MUNSOD  
Provincial Engineer  
Chairman-BAC

  
ENGR. MICHELLE R. SALAMAT  
Member  
BAC-TWG for Civil Works

  
ATTY. MARIA SALVE R. ADAMOS  
OIC-Provincial Legal Officer  
Vice Chairman-BAC

  
ENGR. GABLES V. CUSTODIO  
Member  
BAC-TWG for Civil Works

  
JOSEPH G. CENDOZO  
Provincial Administrator  
Member-BAC

  
ENGR. BONIFACIO T. MASILANG, JR.  
PGDH, PGSSO  
Member-BAC

**ABSTRACT OF BID AS CALCULATED**

( After the Opening of Bids )

Name of Contract &amp; ID: Rehabilitation/Improvement of L. Wood St., Taylay, Rizal

Sheet : 1 of 1

Location of Contract: Taylay, Rizal

Date Prepared : 18 December, 2020

Approved Budget for the Contract: Php2,703,526.55

Time &amp; Place of Bid Opening : 1:00 P.M., Provl.Capitol

Duration of Project: Forty (40) calendar days

Antigolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (the Proposal or a DOB + 120 c.d.)	Required Bid Security	Sufficient / Insuffient	Remarks / Ranking
1 KIT UBIADAS CONSTRUCTION CORP.	Php2,686,324.35	BOND	AISCI	233366	120 CD	Php135,177.00	SUFFICIENT	1st LCB
2 R.S.F CONSTRUCTION	2,693,886.11	BOND	PUIC	59970	120 CD	135,177.00	SUFFICIENT	2nd LCB
3 A. SUELILA CONSTRUCTION	2,697,982.37	BOND	BGISC	010928	120 CD	135,177.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-								
5								


PREPARED BY:


  
**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWVG for Civil Works


  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWVG for Civil Works


  
**ENGR. GALLEO V. CUSTODIO**  
 Member  
 BAC-TWVG for Civil Works


APPROVED BY:

  
**ENGR. LUISITO MUNSON**  
 Provincial Engineer  
 Chairman-BAC

  
**ATTY. MARIA SALVE R. ADAMOS**  
 OIC-Provincial Legal Officer  
 Vice Chairman-BAC

  
**EUGENE P. DURUSAN**  
 PGDH, HRMO  
 Member-BAC

  
**JOSEPH S. CENTOZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC

## ABSTRACT OF BID AS CALCULATED

( After the Opening of Bids )

Name of Contract & ID: Improvement/Rehabilitation of Cabrera Road (Burol Road) Taylay, Rizal

Sheet 1 of 1

Location of Contract: Taylay, Rizal

Date Prepared

18 December, 2020


Approved Budget for the Contract: Pnp5,150,352.38

Time & Place of Bid Opening  
1:00 P.M., Prov'l Capitol  
Antipolo City

Duration of Project: Forty (40) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 MJP CONSTRUCTION AND DEVT. CORP.	Pnp5 125,612 11	BOND	AISCI	233364	120 CD	Pnp257,518.00	SUFFICIENT	1st LCB
2 A SUELILA CONSTRUCTION	5,137,093.55	BOND	PVIC	59971	120 CD	257,518.00	SUFFICIENT	2nd LCB
3 L. EUSEBIO ACE DEVELOPMENT CORP.	5,142,003.20	BOND	BGISC	010879	120 CD	257,518.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-								
5								

PREPARED BY:

  
ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works


  
ENGR. MICHELLE R. SALAMAT  
Member


  
ENGR. GATLEY V. CUSTODIO  
Member

BAC-TWG for Civil Works


BAC-TWG for Civil Works


APPROVED BY:

  
ENGR. CRISTINO C. MUNSON  
Provincial Engineer  
Chairman-BAC

  
ATTY. MARIA SALVE R. ADAMOS  
OIC-Provincial Legal Officer  
Vice Chairman-BAC

  
EUGENE P. DURUSAN  
PGDH, HRMO  
Member-BAC

  
JOSEPH G. CENIDOZA  
Provincial Administrator  
Member-BAC

  
ENGR. BONIFACIO T. MASILANG, JR.  
PGDH, PGSO  
Member-BAC

## ABSTRACT OF BID AS CALCULATED

(After the Opening of Bids.)

Name of Contract & ID: Construction of 2-storey, 8-rooms Ynares School Building at Tapayan Elementary School, Drigay, Sta. Ana, Taytay, Rizal Sheet : 1 of 1


Location of Contract: Taytay, Rizal Date Prepared : 04 January, 2021

Approved Budget for the Contract: Pnp14,228,568.39 Time & Place of Bid Opening : 1:00 P.M., Prov'l Capitol

Duration of Project: Two Hundred Forty (240) calendar days Antipala City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No of Bid Security	Validity Period (As Presented or - DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 KIT UBIADAS CONSTRUCTION CORP.	Pnp14,150,926.78	BOND	AISCJ	233376	120 CD	Pnp7,1428.00	SUFFICIENT	1st LCB
2 SAN RAFAEL BUILDERS	14,168,395.44	BOND	PUIC	59974	120 CD	711,428.00	SUFFICIENT	2nd LCB
3 I. FUSEBIO ACE DEVELOPMENT CORP.	14,177,327.94	BOND	BGISC	010840	120 CD	711,428.00	SUFFICIENT	3rd LCB
4 -x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-								
5								

PREPARED BY:

  
ENGR. ANDRESITO C. GONZAL  
Head, BAC-TWG for Civil Works


  
ENGR. MICHELLE R. SALAMAT  
Member  
BAC-TWG for Civil Works


  
ENGR. GATLISO V. CUSTODIO  
Member  
BAC-TWG for Civil Works

APPROVED BY:

  
ENGR. LUIS F. MUNSOD  
Provincial Engineer  
Chairman-BAC

  
ATTY. ROSELLE A. RAMILO  
Provincial Legal Officer  
Vice Chairman-BAC

  
EUGENE P. DURUSAN  
PGDH, HRMO  
Member-BAC

  
JOSEPH G. CENIDOZA  
Provincial Administrator  
Member-BAC

  
ENGR. BONIFACIO T. MASILANG, JR.  
PGDH, PGSO  
Member-BAC

## ABSTRACT OF BID AS CALCULATED

( After the Opening of Bids )

Name of Contract & ID: Construction of 4-storey, 12-rooms Ynares School Building at Dolores Elementary School, Brgy. Dolores, Taytay, Rizal

Location of Contract: Taytay, Rizal

Approved Budget for the Contract: Php32,844,076.50

Duration of Project: Three Hundred (300) calendar days


Sheet : 1 of 1

Date Prepared : 04 January, 2021


Time & Place of Bid Opening : 1:00 P.M., Provincial Capitol Antipolo City

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (in Months or - DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 D.C. SANDIL CONS'N AND REALTY DEVT INC.	Php32,745,141.95	BOND	AISCI	233377	120 CD	Php1,642,204.00	SUFFICIENT	1st LCB
2 SAN RAFAEL BUILDERS	32,769,741.52	BOND	PUIC	59975	120 CD	1,642,204.00	SUFFICIENT	2nd LCB
3 PST CONSTRUCTION	32,776,037.00	BOND	BGISC	010338	120 CD	1,642,204.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								


PREPARED BY:

  
**ENGR. ANDRESITO C. GONZAL**  
 Head BAC-TWG for Civil Works

APPROVED BY:


  
**ENGR. LUIS G. MUNSD**  
 Provincial Engineer  
 Chairman-BAC


  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works

  
**ATTY. ROSELLE A. RAMILO**  
 Provincial Legal Officer  
 Vice Chairman-BAC

  
**ENGR. GATO V. CUSTODIO**  
 Member  
 BAC-TWG for Civil Works

  
**EUGENE P. DURUSAN**  
 PGDH, HRMO  
 Member-BAC

  
**JOSEPH A. BENIDOZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC

## ABSTRACT OF BID AS CALCULATED

( After the Opening of Bids )

Name of Contract & ID: Construction of 2-storey, 10-rooms Ynares School Building at Cardona Sen or High School, Cardona Sheet **1 of 1**  
 Government Center, Brgy San Roque, Cardona, Rizal Date Prepared **04 January, 2021**


Location of Contract: Cardona, Rizal Time & Place of Bid Opening **1:00 P.M., Prov'l Capitol Antipala City**


Approved Budget for the Contract Php19,704,708.65

Duration of Project: Three Hundred Sixty (360) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or - DOB - 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 PST CONSTRUCTION	Php19,618,434.37	BOND	AISCI	233378	120 CD	Php985,235.00	SUFFICIENT	1st LCB
2 KIT UBIADAS CONSTRUCTION CORP.	19,633,369.74	BOND	PUJC	59976	120 CD	985,235.00	SUFFICIENT	2nd LCB
3 C.P.F. CONSTRUCTION	19,646,641.60	BOND	BCISC	D10939	120 CD	985,235.00	SUFFICIENT	3rd LCB
4 * * * * *								
5								


PREPARED BY  
  
**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWG for Civil Works


  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works


  
**ENGR. GATTEG V. CUSTODIO**  
 Member  
 BAC-TWG for Civil Works

APPROVED BY  
  
**ENGR. EDGARDO S. MANSOB**  
 Provincial Engineer  
 Chairman-BAC

  
**ATTY. ROSELLE A. RAMILO**  
 Provincial Legal Officer  
 Vice Chairman-BAC

  
**EUGENE P. DURUSAN**  
 PGDH, HRMO  
 Member-BAC

  
**JOSEPH G. CENIDOZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC

## ABSTRACT OF BID AS CALCULATED

( After the Opening of Bids )

Name of Contract & ID: Construction of 2-story, 4-rooms Ynayas School Building at Dalog Elementary School, Brig. Dalig, Cardona, Rizal

Location of Contract: Cardona, Rizal

Approved Budget for the Contract: Php8,499,149.19

Duration of Project: One Hundred Sixty Eight (168) calendar days


Sheet : 1 of 1

Date Prepared : 04 January, 2021


Time & Place of Bid Opening : 1:00 P.M., Provincial Capitol Antipolo City


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOE + 120 calendar days)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 C.P.F. CONSTRUCTION	Php3,468,185.39	BOND	AISCI	233379	120 CD	Php424,958.00	SUFFICIENT	1st LCB
2 D.C SANDIL CONSN AND REALTY DEVT INC.	8,478,503.84	BOND	PUIC	59977	120 CD	424,958.00	SUFFICIENT	2nd LCB
3 KIT UBIADAS CONSTRUCTION CORP.	8,483,462.85	BOND	BOJSC	010837	120 CD	424,958.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-								
5								


PREPARED BY:


  
**ENGR. ANDRES O. GONZAL**  
 Head, BAC-TWG for Civil Works


APPROVED BY:


  
**ENGR. LUISITO B. MUNSON**  
 Provincial Engineer  
 Chairman-BAC


  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works

  
**ATTY. ROSELLE A. RAMILO**  
 Provincial Legal Officer  
 Vice Chairman BAC

  
**ENGR. GATELY C. CUSTODIO**  
 Member  
 BAC-TWG for Civil Works

  
**EUGENE P. DURUSAN**  
 PGDH, HRMO  
 Member-BAC

  
**JOSEPH G. CENTOZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSSO  
 Member-BAC

**ABSTRACT OF BID AS CALCULATED**

(After the Opening of Bids)

Name of Contract & ID: Construction of 4-storey, 12-rooms Ynares School Building at Antonio C. Esquerre Memorial National High School, Brgy. Sta. Ana, Taytay, Rizal Sheet: 1 of 1


Location of Contract: Taytay, Rizal Date Prepared: 04 January, 2021

Approved Budget for the Contract: Php43,293,812.46 Time & Place of Bid Opening: 1.00 P.M., Prov'l Capitol Antipolo City

Duration of Project: Three Hundred Thirty (330) calendar days

Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Prescribed or = DOB + 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 SAN RAFAEL BUILDERS	Php43,158,547.54	BOND	AISCI	233380	120 CD	Php2,164,591.00	SUFFICIENT	1st LCB
2 D.C. SANDIL CONSN AND REALTY DEVT INC	43,201,505.76	BOND	PLUC	59976	120 CD	2,164,591.00	SUFFICIENT	2nd LCB
3 PST CONSTRUCTION	43,214,063.14	BOND	RGISC	010842	120 CD	2,164,591.00	SUFFICIENT	3rd LCB
4 * X-X-X-X-X-X-X-X-X-X-X-X-X-X-X								
5								

PREPARED BY:

  
**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWG for Civil Works


  
**ENGR. MICHELLE R. SALAMANT**  
 Member  
 BAC-TWG for Civil Works


  
**ENGR. GATELEY CUSTODIO**  
 Member  
 BAC-TWG for Civil Works


APPROVED BY:

  
**ENGR. LUISITO G. MUNSON**  
 Provincial Engineer  
 Chairman BAC

  
**ATTY. ROSELLE A. RAMILO**  
 Provincial Legal Officer  
 Vice Chairman-BAC

  
**EUGENE P. DURUSAN**  
 PGDH, HRMO  
 Member-BAC

  
**JOSEPA G. CERIDOZA**  
 Provincial Administrator  
 Member-BAC

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC





**ABSTRACT OF BID AS CALCULATED**


( After the Opening of Bids )


Name of Contract & ID: Relocation of Ynares Multi-Purpose Covered Court at Antonio C. Esguerra Memorial National High School, Brgy. Sta. Ana, Taytay, Rizal Sheet : 1 of 1  
 Location of Contract: Taytay, Rizal Date Prepared : 04 January, 2021  
 Approved Budget for the Contract: Php3,254,719.44 Time & Place of Bid Opening : 1:00 P.M., Prov'l Capitol  
 Duration of Project: Ninety (90) calendar days Antipolo City


Name of Bidders	Total Amount of Bid	Form of Bid Security	Issuing Bank / Company	No. of Bid Security	Validity Period (As Presented or = 000 - 120 c.d.)	Required Bid Security	Sufficient / Insufficient	Remarks / Ranking
1 L EUSEBIO ACE DEVELOPMENT CORP.	Php3,244,080 24	BOND	AISCI	233375	120 CD	Php163,236.00	SUFFICIENT	1st LCB
2 KIT UBIADAS CONSTRUCTION CORP.	3,249,082 17	BOND	PUIC	599979	120 CD	163,236.00	SUFFICIENT	2nd LCB
3 C.P.F. CONSTRUCTION	3,253,820 57	BOND	BGISC	010641	120 CD	163,236.00	SUFFICIENT	3rd LCB
4 - x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x								
5								


**PREPARED BY:**  
  
**ENGR. ANDRESITO C. GONZAL**  
 Head, BAC-TWG for Civil Works

**APPROVED BY:**  
  
**ENGR. LUISITO B. MUNSDO**  
 Provincial Eng near  
 Chairman-BAC

  
**ENGR. MICHELLE R. SALAMAT**  
 Member  
 BAC-TWG for Civil Works

  
**EUGENE P. DURUSAN**  
 PGDH, HRMO  
 Member-BAC

  
**ENGR. GATLEY CUSTODIO**  
 Member  
 BAC-TWG for Civil Works

  
**ENGR. BONIFACIO T. MASILANG, JR.**  
 PGDH, PGSO  
 Member-BAC